CITY OF STEPHENVILLE PROPOSALS FOR SENIOR CENTER BUILDING PROJECT

EVALUATION WORKSHEET	Points	Bosque Construction	Century Construction
	Tomis		
I. Mandatory Criteria (Page 5):			
A. Conflict of Interest Questionnaire - Form 1295		X	2
B. Prohibition on Contracts with Companies Boycotting Isreal		Х	
C. References		X	
D. W9		X	2
E. Offerors' Response Letter		X	
F. Offerors' Questionnaire		X	
G. Proposal Form		X	
II. Contractor Qualifications (Page 14):			
A. Contractor Qualifications			
General Information & Safety Record (0-10)			
Firm's number of years in business, size, and staffing	5	3	5
Firm's financial health and stability	3	2	2
Firm's safety record	2	2	2
2. Municipal Projects & Experience (0-15)			
Experience of the proposed project team on similar projects	5	5	2
Firm's experience on projects of similar scope, size, and quality	5	5	2
Quality of past construction; provide a list of projects	5	5	5
3. Contractor Staff Experience & Client Relationships (0-15)	7	3	
Project organization chart and resumes	10	6	10
Effective communications and cooperation	5	5	5
4. Adherence to Budget & Schedule (0-15)	3	3	
Current workload and availability to perform the work	6	6	6
Firm's record of successful completion of projects		3	3
Recent experience with project cost estimates; provide examples	3	2	3
Recent experience with project budget and schedule adherence	3	3	3
necent experience with project budget and schedule adherence	3	3	
III. Cost criteria (0-25)			
1. Proposed Preconstruction Services Fee (0-5)	5	5	5
2. Proposed Construction Services Fee (0-15)	#	12	1
2. Proposed Construction Services Fee (0-13)	-11	12	1.
IV. Schedule (0-25)			
1. Project Schedule (number of months)	#	18	12
2. Proposed project schedule with detail	5	3	1.
2. Proposed project schedule with detail	3	3	<u> </u>
V. Oral interview (if necessary) (0-15)		0	
v. Of at litter view (if necessary) (0-13)		U	
Total points	100	85	81
10mi politio	100	85%	81%
Time Estimate (Months) ***		10	12
Zama Zamano (Manano)		10	
Construction Management Fee		\$93,712	\$87,500
General Contractor Fees		\$1,679,248	\$0
Total Proposal Cost ***		\$1,772,961	\$87,500

^{***}Bosque Construction time and cost proposal found on their electronic packet Page 16

Bosque Notes Century Notes

11 years / 4 full time employees 26 years / 200 employees

RFP asks if proposer will provide, not to provide. Therefore, this item has a low point association

Does not make note of safety record Does not make not of safety record

Mostly local construction between 1-3million
No projects of similar scope presented

Several recent projects locally between 1-3million Did not present any projects that were similar size and scope Both firms have completed numerous projects that appear to be of good quality and have excellent references

Did not provide individualized resumes Provided Ind. Resumes with job descriptions

Both firms have expressed they are available for this project

Both firms have presented records of successful completion of previous projects

Both firms have presented recent expereince with cost estimates for successful projects

Both firms have presented recent projects with references for budget and schedule adherence

Provided a detailed breakdown of GMP Did not provide GMP / Mobilization Cost

10 month total timeline 4 month preconstruction / 8 months construction (12 Total)

Provided a timeline but was not detailed provided a detailed GANTT chart regarding schedule and milestones

Does Not Include Construction Costs

^{***} Century Construction time and cost proposal found on their electronic packet Page 7. Proposal Form Rev 1