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Exhibit A 
 
Tenino City Park Master Plan Update 
 
 
Scope of Work 
This assignment includes the work to be performed by Robert W. Droll, Landscape Architects, PS (hereinafter 
RWD) for Tenino City Park (Project) on behalf of the City of Tenino (hereinafter Client).  It is understood this 
Project’s Goal is to accomplish two Task Orders. 
 

1. Prepare Master Plan Update Graphic for Tenino City Park 
2. Prepare Site Plan and Estimate of Probable Costs of Field 2 for a RCO Grant Application 

 
Basis of Proposal 
This Scope of Services and Fee Proposal is based upon written documentation provided by, and discussions with 
Mayor David Watterson and Jessica Reeves-Rush, City of Tenino P.A.R.C Specialist. It is the intent of this 
assignment to provide a Master Plan graphic document of the Park Core, the entire park, and of Field 2 to scale. In 
addition, Client seeks a detailed cost estimate for the renovation of Baseball Field 2. All of these Deliverable 
Products will be utilized to guide the planning of Tenino City Park and to aid in the preparation of RCO Grants. It 
is understood that the deliverable graphics will be drawn to scale, however, the graphics will be drafted over an 
aerial survey rather than a Design Survey of the park. All graphics will be provided to the Client in poster sized 
hard copy and electronic format (poster size and 11x17). 
 
RWD will provide the Scope of Services as defined herein. 
 
Task 1 Master Plan Update 
Task 1.01 Site Visit 
RWD will visit the site with the Client and take note of the recent park improvements and the existing park 
improvements. This will help RWD graphically update the master plan document and define the park 
improvements the Client seeks. 
 
Task 1.02 Update Master Plan Graphic for Park Core 
RWD will prepare the master plan graphic update reflecting recent park improvements and new improvements the 
Client seeks. This graphic will focus on the Park Core. 
 
Task 1.03 Prepare Master Plan Graphic for Entire Park 
RWD will prepare the master plan graphic illustrating how the future acquisition of 60 acres can support the 
recreation goals of Tenino City Park. 
 
Task 1.04 Prepare Site Plan Graphic for Field 2 
RWD will prepare a detailed Site Plan for Field 2 illustrating Field 2’s improvements.  
 
Task 1.05 Prepare Estimate of Probable Cost for Field 2 
RWD will prepare a detailed itemized Estimate of Capital Cost for the Field 2 improvements. Estimates will 
include construction cost items, taxes, contingency, A/E services, and escalation to the Client’s defined 
construction year. It is understood the estimates will reflect the design maturity of the Project. 
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Task 1.06 Client Review 
After completion of Task 1.03, RWD and Client will meet with the Client to review desired improvements for Field 
2. 
 
Task 1.07 Project Management 
Manage the project progress & direction, communications with Owner, review items provided by others, provide 
project administration.  
 
Additional, Excluded Services 
Specific items that are not within the scope of work/services include, but are not limited to, the following. RWD 
can provide these services at an additional cost. 
 

 Design Survey 
 Biological Baseline Characterization 
 Wetland or Critical Area Report 
 Full Geotechnical Investigation & Report 
 Traffic Studies, Traffic Impact Analysis 
 Stormwater Drainage report/studies/design other than as described herein 
 Biological Evaluation 
 Maintenance Cost projections 
 Landscape Architectural, Architectural, Mechanical, Electrical, Civil or Structural engineering services 

other than as described herein 
 30%, 65%, 95% & 100% Plans, Estimate and Specifications, Bidding Services or Construction Services for 

On-site and Off-site improvements  
 Observation Services of any on-site or off-site, mitigation and building improvements other than defined in 

the Scope of Services 
 Legal Descriptions of easements, Rights-of-Ways, etc. 
 Web-site preparation and hosting, visual impact analysis, photo-simulations, 
 SITES or LEEDS accreditation 
 Tree valuation, Tree removal quantity count 
 Noise Studies, Air Quality Studies 
 Boundary and ALTA Surveys 
 Public Meeting attendance 
 Stream or Ordinary High-Water Mark delineation, Wetland, Wildlife, Habitat & Fisheries investigations & 

Impact Analysis other than as described herein 
 Grant Writing, graphics, & applications other than listed herein 
 SEPA, JARPA, any environmental or regulatory permitting 
 Hydrogeologic Report, Hydrology Studies, Environmental Studies, Water Quality Testing & Monitoring 
 Visual Impact Analysis 
 Cultural Resources investigations & monitoring, Heritage Documentation Programs, other than defined 

herein 
 
Professional Fee 
Professional Fees to accomplish the Scope of Services are shown on Exhibit B.  RWD will perform the Scope of 
Services defined herein on a Lump Sum Basis. 
 
Client Responsibilities 
Client shall provide the documentation of recent and intended park improvements. Should RWD be required to 
provide services in obtaining or coordinating compilation of this information, such services shall be charged as 
Additional Services. 
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# Task Task Total hrs. subtotal hrs. subtotal hrs. subtotal

1.00 Master Plan & Grant Support

1.01 Site Visit 1,160.00$                4 680.00$         4 480.00$         -$               

1.02 Update Master Plan Graphic for Park Core 4,180.00$                2 340.00$         32 3,840.00$      -$               

1.03 Prepare Master Plan Graphic for Entire Park 1,920.00$                -$               16 1,920.00$      -$               

1.04 Prepare Site Plan Graphic for Field 2 1,920.00$                -$               16 1,920.00$      -$               

1.05 Prepare Estimate of Probable Costs for Field 2 2,600.00$                4 680.00$         16 1,920.00$      -$               

1.06 Client Review 1,160.00$                4 680.00$         4 480.00$         -$               

1.07 Project Management 2,440.00$                8 1,360.00$      8 960.00$         2 120.00$         

Master Plan Subtotal 15,380.00$              3,740.00$      11,520.00$    120.00$         

Direct Expenses 200.00$                   

Professional Master Plan Services Total 15,580.00$              

 Exhibit B - Tenino City Park Master Plan Update Fee 
City of Tenino

Robert W. Droll, Landscape Architect, PS 360.456.3813
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Standard Contract Provisions 
 
1.  Acceptance & Authorization to Proceed 
 
This Authorization is binding upon the firm of Robert W. Droll, Landscape 
Architect, PS (RWD) for a period of one hundred and fifty days.  The 
signature of the CLIENT, or their agent, at the place indicated, shall 
constitute acceptance of the provisions of this Authorization.  Signing this 
form shall be construed as authorization by CLIENT for RWD to proceed 
with the work, unless otherwise provided for in the authorization. 
 
2.  Standard Hourly Fees 
 
RWD's fees and direct expenses shall be those as published in this proposal, 
which are charged for work performed on Client’s project by RWD 
employees of the indicated classifications. 
 
3. Estimated Fees 
 
Fees are estimated unless indicated as fixed or lump sum fees.  If fees are 
estimated, any estimate of fees given shall be considered an approximation 
of the average cost of this type of job, and shall not be considered as a 
quotation to determine the final billing price of this Authorization, unless so 
stated.  If the preliminary work indicates the estimated fees are 30% low for 
estimates over $5000.00 or less, or 20% low for estimates over $5000.00, 
the CLIENT will be notified immediately.  If reimbursable expenses are 
included in the proposal, they shall be those costs incurred directly on or for 
the Client’s project, including but not limited to transportation costs, 
including, mileage at RWD's current rate when its vehicles are used, meals 
and lodging, computer service, telephone, printing, reproduction, 
reprographics and binding charges.  Reimbursement of these expenses shall 
be on the basis of actual charges when furnished by commercial sources 
plus a ten per cent (10%) RWD administration fee and on the usual 
commercial charges when furnished by RWD, unless noted otherwise in this 
proposal.  Additional charges will be made for any changes, alterations, or 
extras deviating from the original instructions. 
 
4. Change in Scope of Work 
 
If the CLIENT requires changes to an approved design, program or scheme, 
or requires additional services beyond those listed, costs of such changes 
and services will be negotiated at time change is requested.  Service will be 
performed only after a further Authorization for Services has been executed 
by both parties. 
 
5.  Outside Services 
 
All necessary outside services, including but not limited to legal services, 
materials, sampling and testing, special printing or graphics, professional or 
technical consultants, etc., which are required for proper completion of the 
work will be billed at actual direct costs plus a fee of fifteen percent (15%), 
unless specifically provided otherwise under SCOPE OF WORK. 
 
6.  Invoicing 
Monthly invoices will be issued by RWD for all work performed under the 
terms of this agreement, invoices are due and payable on receipt.  Finance 
charges, computed by a "Periodic Rate" of 1 1/2% per month, which is an 
annual percentage rate of 18% (applied to the previous month's balance after 
deducting payments and credits for the current month), will be charged on 
all past-due accounts, unless otherwise provided by law of this 
Authorization. 
 
7.  Legal Expenses & Costs 
 
If CLIENT defaults on any obligation hereunder, RWD may retain legal 
counsel to assist in collection.  Client agrees to pay the costs thereof.  If 
legal action is commenced regarding this Authorization, the prevailing party 
is entitled to recover its reasonable attorney's fees, costs, disbursements, and 
expert witness fees.  If execution on judgment occurs, the moving party is 
also entitled to the above expenses associated with the execution.  Any such 
supplemental expenses shall be determined upon submission of a cost bill. 
 
8. Venue of Jurisdiction 

 
In the event of any legal litigation, the venue of jurisdiction is agreed to 
exist in Thurston County, Washington Superior Court. 
 
9. Opinion of Probable Construction Cost  
 
Any construction cost estimates provided by RWD will be on a basis of 
experience and judgment, but since RWD has no control over market 
conditions, or bidding procedures, RWD cannot warrant that bids or 
ultimate construction costs will not vary from these cost estimates. 
 
10. Proprietary Rights 
 
All drawings, calculations concepts and related items as instruments of 
service remain the property of RWD and may not be utilized other than as 
noted under SCOPE OF SERVICES, unless specifically authorized in 
writing. 
 
11. Professional Standards 
 
RWD shall be responsible to the level of competency presently maintained 
by other practicing professionals in the same type of work in Client’s 
community for the professional and technical soundness, accuracy, and 
adequacy of all designs, drawings, specifications and other work and 
materials furnished under this Authorization.  RWD shall supervise and 
direct the work using its best skill and attention, shall enforce strict 
discipline and good order among its employees and shall not employ, on the 
job, any person unfit or unskilled for the task assigned. 
 
12. Limits of Liability 
 
RWD's liability to the CLIENT for any cause or combination of causes, in 
the aggregate, limited to an amount no greater than the fee earned under this 
agreement. 
 
13. Liens 
 
RWD will keep the Client’s premises free from all liens arising from labor 
and materials furnished to RWD by others.  Nothing herein shall prevent 
RWD from the timely filing of liens on its behalf to secure payment of 
funds due under this Authorization. 
 
14. Termination 
 
This Authorization may be terminated by either party by giving ten (10) 
days written notice to the other party.  If this agreement is terminated, RWD 
shall be paid at the time of termination for services performed to that date 
including reimbursable expenses due, plus termination expenses.  
Termination expenses are defined as fifteen percent (15%) of the total fee 
for services earned to the time of termination to account for costs incurred 
in rescheduling, reassignment of personnel, and related costs incurred due to 
termination. 
 
15. Arbitration 
 
At the request of RWD, any claims, disputes and other matters in relations 
to this Authorization may be decided by arbitration under the rules of the 
American Arbitration Association then obtaining.  Arbitration relating to 
this Authorization may include only the parties to this Authorization. 
 
16. Notice 
 
This signed Authorization will serve as the written notice of RWD's right to 
lien under the applicable Washington Revised Statues. 
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