



City of Tualatin

CITY OF TUALATIN Staff Report

TO: Honorable Mayor and Members of the City Council
THROUGH: Sherilyn Lombos, City Manager
FROM: Mike McCarthy, City Engineer
DATE: April 10, 2023

SUBJECT:

Consideration of **Resolution No. 5683-23** Awarding the Contract for Construction of Tualatin-Sherwood Road Operational Improvements

RECOMMENDATION:

Staff recommends that Council approve the resolution awarding and allowing the City Manager to execute a contract with Moore Excavation, Inc. to construct the Tualatin-Sherwood Road Operational Improvements in the amount of \$2,039,725.50.

EXECUTIVE SUMMARY:

This project would improve Tualatin-Sherwood Road and Nyberg Street from downtown Tualatin to the I-5 interchange to make traffic flow more efficient through improved lane usage. Major items of work consist of roadway widening, a retaining wall, guardrail, approximately 2,600 SF of concrete sidewalk driveways and islands, six (6) ADA compliant pedestrian curb ramps, curb and gutter, signal modifications, signing and striping, irrigation, landscaping, and fencing.

The construction contract was advertised in the Daily Journal of Commerce on February 15th and 17th, 2023 and the Business Tribune on February 14th and 17th, 2023. 3 bids were received before the bid period closed on March 14, 2023. Moore Excavation, Inc. submitted the lowest responsible bid for the project in the amount of \$2,039,725.50.

OUTCOMES OF DECISION:

Adopting the resolution and authorizing contract execution would allow construction of this project to proceed.

FINANCIAL IMPLICATIONS:

Funds for this project are available in the Transportation Fund.

ATTACHMENTS:

- Resolution No. 5683-23 Awarding Contract