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CITY OF TUMWATER 
SERVICE PROVIDER AGREEMENT 

PIONEER PARK RIPARIAN RESTORATION  

THIS AGREEMENT is made and entered into in duplicate this  day 

of    , 2022, by and between the CITY OF TUMWATER, a 

Washington municipal corporation, hereinafter referred to as the “CITY”, and 

STANTEC CONSULTING SERVICES INC., a Washington corporation, hereinafter 

referred to as the “SERVICE PROVIDER”. 

WITNESSETH: 

WHEREAS, the CITY desires to have certain services and/or tasks performed 
as set forth below requiring specialized skills and other supportive capabilities; and 

WHEREAS, sufficient CITY resources are not available to provide such 
services; and 

WHEREAS, the SERVICE PROVIDER represents that the SERVICE 
PROVIDER is qualified and possesses sufficient skills and the necessary 
capabilities, including technical expertise, where required, to perform the services 
and/or tasks set forth in this Agreement. 

NOW, THEREFORE, in consideration of the terms, conditions, covenants, 
and performance contained herein, the parties hereto agree as follows: 

1. SCOPE OF SERVICES.

The SERVICE PROVIDER shall perform such services and accomplish such 
tasks, including the furnishing of all materials and equipment necessary for full 
performance thereof, as are identified and designated as SERVICE PROVIDER 
responsibilities throughout this Agreement and as detailed in Exhibit “A” Scope of 
Services attached hereto and incorporated herein (the “Project”). 

2. TERM.

The Project shall begin no earlier than June 1, 2022, and shall be completed 
no later than December 31, 2024. This Agreement may be extended for additional 
periods of time upon mutual written agreement of the parties. 

Attachment A
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3. TERMINATION.

Prior to the expiration of the Term, this Agreement may be terminated 
immediately, with or without cause, by the CITY. SERVICE PROVIDER reserves 
the right to terminate this Agreement at any time, in whole or in part, by sixty (60) 
days’ written notice to the CITY. 

4. COMPENSATION AND METHOD OF PAYMENT.

A. Payments for services provided hereunder shall be made
following the performance of such services, unless otherwise permitted by law and 
approved in writing by the CITY. 

B. No payment shall be made for any service rendered by the 
SERVICE PROVIDER except for services identified and set forth in this Agreement. 

C. The CITY shall pay the SERVICE PROVIDER for work 
performed under this Agreement a total sum not to exceed One Hundred Fifty 
Three Thousand Seven Hundred and Forty Four and 00/100 Dollars 
($153,744.00) as reflected in Exhibit “A”. 

D. Upon execution of this Agreement, the SERVICE PROVIDER 
must submit IRS Form W-9 Request for Taxpayer Identification Number (TIN) and 
Certification unless a current Form W-9 is already on file with the CITY. 

E. The SERVICE PROVIDER shall submit an invoice to the CITY  
for services rendered during the contract period. The CITY shall initiate 
authorization for payment after receipt of said invoice and shall make payment to 
the SERVICE PROVIDER within thirty (30) days thereafter. 

F. When subcontracting services or purchasing goods from third 
parties, as identified and approved in this Agreement, the SERVICE PROVIDER 
must submit written documentation establishing that the goods and/or services 
have been provided and the third party has been paid in order to receive payment 
for such goods and/or services. 

G. Invoices may be submitted immediately following performance 
of services, but in no event shall an invoice be submitted more than twenty (20) 
business days following the end of the contract term or the end of the calendar year, 
whichever is earlier. 
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 5. INDEPENDENT CONTRACTOR RELATIONSHIP. 
 
  A. The parties intend that an independent contractor relationship 
will be created by this Agreement. Subject to paragraphs herein, the 
implementation of services pursuant to this Agreement will lie solely within the 
discretion of the SERVICE PROVIDER. No agent, employee, servant or 
representative of the SERVICE PROVIDER shall be deemed to be an employee, 
agent, servant or representative of the CITY for any purpose, and the employees of 
the SERVICE PROVIDER are not entitled to any of the benefits the CITY provides 
for its employees. The SERVICE PROVIDER will be solely and entirely responsible 
for  all actual or alleged negligent acts and for  all actual or alleged negligent acts of 
its agents, employees, servants, subcontractors or representatives during the 
performance of this Agreement. 
 
  B. In the performance of the services herein contemplated the 
SERVICE PROVIDER is an independent contractor with the authority to control 
and direct the performance of the details of the work; however, the results of the 
work contemplated herein must meet the approval of the CITY and shall be subject 
to the CITY'S general rights of inspection and review to secure the satisfactory 
completion thereof. 
 
  C. As an independent contractor, the SERVICE PROVIDER shall 
be responsible for the reporting and payment of all applicable local, state, and 
federal taxes. 
 
  D. It is recognized that the SERVICE PROVIDER may or will be 
performing services during the Term for other parties; provided, however, that such 
performance of other services shall not conflict with or interfere with the SERVICE 
PROVIDER’S ability to perform the services. The SERVICE PROVIDER agrees to 
resolve any such conflicts of interest in favor of the CITY. 
   
 6. SERVICE PROVIDER EMPLOYEES/AGENTS. 
 
 The CITY may at its sole discretion require the SERVICE PROVIDER to 
remove an employee, agent or servant from employment on this Project. The 
SERVICE PROVIDER may however employ that individual on other non-CITY 
related projects. 
 
 7. HOLD HARMLESS INDEMNIFICATION. 
 
  A. SERVICE PROVIDER Indemnification. The SERVICE 
PROVIDER agrees to indemnify, defend and hold the CITY, its elected officials, 
officers, employees, agents, and volunteers harmless from any and all claims, 
demands, losses, actions and liabilities (including costs and all reasonable attorney 
fees) to or by any and all persons or entities, including, without limitation, their 



SERVICE PROVIDER AGREEMENT – Pioneer Park Riparian Restoration - Page 4 of 11 
 

respective agents, licensees, or representatives, arising from, resulting from, or 
connected with this Agreement to the extent caused by the negligent acts, errors or 
omissions of the SERVICE PROVIDER, its partners, shareholders, agents, 
employees, or by the SERVICE PROVIDER’S breach of this Agreement. The 
SERVICE PROVIDER expressly waives any immunity that may be granted to it 
under the Washington State Industrial Insurance Act, Title 51 RCW. The SERVICE 
PROVIDER’S indemnification shall not be limited in any way by any limitation on 
the amount of damages, compensation or benefits payable to or by any third party 
under workers' compensation acts, disability benefit acts or any other benefit acts or 
programs.  This waiver has been mutually negotiated by the parties. 
 
  B. CITY Indemnification. The CITY agrees to indemnify, defend 
and hold the SERVICE PROVIDER, its officers, directors, shareholders, partners, 
employees, and agents harmless from any and all claims, demands, losses, actions 
and liabilities (including costs and reasonable attorney fees) to or by any and all 
persons or entities, including without limitation, their respective agents, licensees, 
or representatives, arising from, resulting from or connected with this Agreement to 
the extent solely caused by the negligent acts, errors, or omissions of the CITY, its 
employees or agents. No liability shall attach to the CITY by reason of entering into 
this Agreement except as expressly provided herein. 
 
  C. Survival. The provisions of this Section shall survive the 
expiration or termination of this Agreement with respect to any event occurring 
prior to such expiration or termination. 
 
 8. INSURANCE.  
 
  A. The SERVICE PROVIDER shall procure and maintain for the 
duration of the Agreement, insurance against claims for injuries to persons or 
damage to property which may arise from or in connection with the performance of 
the work hereunder by the SERVICE PROVIDER, their agents, representatives, 
employees or subcontractors. 
 
  B. The SERVICE PROVIDER shall provide a Certificate of 
Insurance evidencing: 
 
   1. Automobile Liability insurance with limits no less than 
$1,000,000 combined single limit per accident for bodily injury and property 
damage. 
 
   2. Commercial General Liability insurance written on an 
occurrence basis with limits no less than $2,000,000 combined single limit per 
occurrence and $2,000,000 aggregate for personal injury, bodily injury and property 
damage.  Coverage shall include but not be limited to:  blanket contractual; 
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products/completed operations; broad form property damage; explosion, collapse and 
underground (XCU) if applicable; and employer's liability. 
 
    
   3. Professional Liability insurance written on an occurrence 
basis with limits of no less than $2,000,000 per claim, and $2,000,000 policy 
aggregate limit. 
 
  C. With the exception of Professional Liability, the CITY shall be 
named as an additional insured on the insurance policy, as respect to work 
performed by or on behalf of the SERVICE PROVIDER and a copy of the 
endorsement naming the CITY as additional insured shall be attached to the 
Certificate of Insurance.  
 
  D. The SERVICE PROVIDER'S insurance shall contain a clause 
stating that coverage shall apply separately to each insured against whom claim is 
made or suit is brought, except with respects to the limits of the insurer's liability. 
 
  E. Any payment of deductible or self-insured retention shall be the 
sole responsibility of the SERVICE PROVIDER. 
 
  F. The SERVICE PROVIDER'S insurance shall be primary 
insurance as respect to the CITY and the CITY shall be given written notice of any 
cancellation, suspension or material change in coverage within two (2) business 
days of SERVICE PROVIDER’S receipt of such notice. 
 
 9. TREATMENT OF ASSETS. 
 
 Upon full payment of all monies owed to SERVICE PROVIDER, title to all 
property furnished by the CITY shall remain in the name of the CITY and the CITY 
shall become the owner of the work product and other documents, if any, prepared 
by the SERVICE PROVIDER pursuant to this Agreement. 
 

The CITY agrees, to the fullest extent permitted by law, to indemnify and 
hold the SERVICE PROVIDER harmless from any claim, liability or cost (including 
reasonable attorney’s fees and defense costs) arising or allegedly arising out of any 
reuse or modification of the ASSETS by the CITY or any person or entity that 
obtains the ASSETS from or through the CITY. 
 
 10. COMPLIANCE WITH LAWS. 
 
  A. The SERVICE PROVIDER, in the performance of this 
Agreement, shall comply with all applicable federal, state or local laws and 
ordinances, including being licensed to do business in the City of Tumwater by 
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obtaining a Tumwater business license and any additional regulations for licensing, 
certification and operation of facilities, programs and accreditation, and licensing of 
individuals, and any other standards or criteria as described in this Agreement to 
assure quality of services. 
 
  B. The SERVICE PROVIDER specifically agrees to pay any 
applicable CITY business and occupation (B&O) taxes which may be due on account 
of this Agreement. 
 
 11. NONDISCRIMINATION. 
 
  A. The CITY is an equal opportunity employer. 
 

 B. Nondiscrimination in Employment. In the performance of this 
Agreement, the SERVICE PROVIDER will not discriminate against any employee 
or applicant for employment on the grounds of race, creed, religion, color, national 
origin, citizenship or immigration status, families with children status, sex, marital 
status, honorably discharged veteran or military status, the presence of any 
sensory, mental, or physical disability or the use of a trained dog guide or service 
animal by a person with a disability, sexual orientation, genetic information, age or 
other basis prohibited by state or federal law; provided that the prohibition against 
discrimination in employment because of disability shall not apply if the particular 
disability prevents the proper performance of the particular worker involved. Such 
action shall include, but not be limited to: employment, upgrading, demotion or 
transfers, recruitment or recruitment advertising, layoff or termination, rates of pay 
or other forms of compensation, and programs for training including 
apprenticeships. “Race” is inclusive of traits historically associated or perceived to 
be associated with race including, but not limited to, hair texture and protective 
hairstyles. For purposes of this subsection, "protective hairstyles" includes, but is 
not limited to, such hairstyles as afros, braids, locks, and twists. It is not an unfair 
practice when a distinction or differential treatment on the basis of citizenship or 
immigration status is authorized by federal or state law, regulation, rule or 
government contract. 
  

 C. Nondiscrimination in Services. The SERVICE PROVIDER will 
not discriminate against any recipient of any services or benefits provided for in this 
Agreement on the grounds of race, creed, religion, color, national origin, citizenship 
or immigration status, families with children status, sex, marital status, honorably 
discharged veteran or military status, the presence of any sensory, mental or 
physical disability or the use of a trained dog guide or service animal by a person 
with a disability, sexual orientation, genetic information, age or other basis 
prohibited by state or federal law. “Race” is inclusive of traits historically associated 
or perceived to be associated with race including, but not limited to, hair texture 
and protective hairstyles. For purposes of this subsection, "protective hairstyles" 
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includes, but is not limited to, such hairstyles as afros, braids, locks, and twists. It 
is not an unfair practice when a distinction or differential treatment on the basis of 
citizenship or immigration status is authorized by federal or state law, regulation, 
rule or government contract. 
 
  D. If any assignment and/or subcontract have been authorized by 
the CITY, said assignment or subcontract shall include appropriate safeguards 
against discrimination. The SERVICE PROVIDER shall take such action as may be 
required to ensure full compliance with the provisions in the immediately preceding 
paragraphs herein. 
 
  E. Nondiscrimination in Benefits.  The provisions of this 
subsection are only applicable to contracts with an estimated value of 
$50,000 or more. Pursuant to Tumwater Municipal Code (TMC) Chapter 3.46, the 
SERVICE PROVIDER shall provide employee benefits or an equivalent sum to the 
domestic partners of their employees involved in the SERVICE PROVIDER’S 
operations applicable to this Agreement if such benefits are provided to employees’ 
spouses as more particularly set forth in Chapter 3.46 of the TMC, a copy of which 
is attached hereto as Exhibit B. 
 
 12. ASSIGNMENT/SUBCONTRACTING. 
 
  A. The SERVICE PROVIDER shall not assign its performance 
under this Agreement or any portion of this Agreement without the written consent 
of the CITY, and it is further agreed that said consent must be sought in writing by 
the SERVICE PROVIDER not less than thirty (30) days prior to the date of any 
proposed assignment. The CITY reserves the right to reject without cause any such 
assignment. 
 
  B. Any work or services assigned hereunder shall be subject to each 
provision of this Agreement and proper bidding procedures where applicable as set 
forth in local, state and/or federal statutes, ordinances and guidelines. 
 
  C. Any technical service subcontract not listed in this Agreement, 
must have express advance approval by the CITY. 
 
 13. NON-APPROPRIATION OF FUNDS. 
 
 If sufficient funds are not appropriated or allocated for payment under this 
Agreement for any future fiscal period, the CITY will not be obligated to make 
payments for services or amounts incurred after the end of the current fiscal period, 
and this Agreement will terminate upon the completion of all remaining services for 
which funds are allocated. No penalty or expense shall accrue to the CITY in the 
event this provision applies. 
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 14. CHANGES. 
 
 Either party may request changes to the Scope of Services and performance 
to be provided hereunder, however, no change or addition to this Agreement shall 
be valid or binding upon either party unless such change or addition be in writing 
and signed by both parties.  Such amendments shall be attached to and made part 
of this Agreement. 
 
 15. MAINTENANCE AND INSPECTION OF RECORDS. 
 
  A. The SERVICE PROVIDER at such times and in such forms as 
the CITY may require, shall furnish to the CITY such statements, records, reports, 
data, and information as the CITY may request pertaining to matters covered by 
this Agreement. 
 
  B. The SERVICE PROVIDER shall maintain books, records and 
documents, which sufficiently and properly reflect all direct and indirect costs 
related to the performance of this Agreement and shall maintain such accounting 
procedures and practices as may be necessary to assure proper accounting of all 
funds paid pursuant to this Agreement. These records shall be subject at all 
reasonable times to inspection, review, or audit, by the CITY, its authorized 
representative, the State Auditor, or other governmental officials authorized by law 
to monitor this Agreement. 
 
  C. To ensure the CITY’S compliance with the Public Records Act, 
RCW 42.56, the SERVICE PROVIDER shall retain all books, records, documents 
and other material relevant to this agreement, for six (6) years after its expiration. 
The SERVICE PROVIDER agrees that the CITY or its designee shall have full 
access and right to examine any of said materials at all reasonable times during 
said period. 
 
  D. Notwithstanding the foregoing, the CITY’s right to inspect, copy and 
audit shall not extend to the composition of the SERVICE PROVIDER’S rates and 
fees, percentage mark-ups or multipliers but shall apply only to their application to 
the applicable units. 
 
 16. POLITICAL ACTIVITY PROHIBITED. 
 
 None of the funds, materials, property or services provided directly or 
indirectly under the Agreement shall be used for any partisan political activity, or 
to further the election or defeat of any candidate for public office. 
  

17. PROHIBITED INTEREST. 
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 No member, officer, or employee of the CITY shall have any interest, direct or 
indirect, in this Agreement or the proceeds thereof. 
 
 18. NOTICE. 
 
 Notice provided for in this Agreement shall be sent by certified mail to the 
addresses designated for the parties on the signature page of this Agreement. 
 
 19. ATTORNEYS FEES AND COSTS. 
 
 If any legal proceeding is brought for the enforcement of this Agreement, or 
because of a dispute, breach, default, or misrepresentation in connection with any of 
the provisions of this Agreement, the prevailing party shall be entitled to recover 
from the other party, in addition to any other relief to which such party may be 
entitled, reasonable attorney's fees and other costs incurred in that action or 
proceeding. 
 
 20. JURISDICTION AND VENUE. 
 
  A. This Agreement has been and shall be construed as having been 
made and delivered within the State of Washington. It is agreed by each party 
hereto that this Agreement shall be governed by laws of the State of Washington, 
both as to interpretation and performance. 
 
  B. Any action of law, suit in equity, or judicial proceeding for the 
enforcement of this Agreement or any provisions thereof shall be instituted and 
maintained in the superior court of Thurston County, Washington.  
 
 21. SEVERABILITY. 
 
  A. If, for any reason, any part, term or provision of this Agreement 
is held by a court of the United States to be illegal, void or unenforceable, the 
validity of the remaining provisions shall not be affected, and the rights and 
obligations of the parties shall be construed and enforced as if the Agreement did 
not contain the particular provision held to be invalid. 
 
  B. If it should appear that any provision hereof is in conflict with 
any statutory provision of the State of Washington, said provision which may 
conflict therewith shall be deemed inoperative and null and void insofar as it may 
be in conflict therewith, and shall be deemed modified to conform to such statutory 
provisions. 
  

22. ENTIRE AGREEMENT. 
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 The parties agree that this Agreement is the complete expression of the 
terms hereto and any oral representations or understandings not incorporated 
herein are excluded. Further, any modification of this Agreement shall be in writing 
and signed by both parties. Failure to comply with any of the provisions stated 
herein shall constitute material breach of contract and cause for termination. It is 
also agreed by the parties that the forgiveness of the nonperformance of any 
provision of this Agreement does not constitute a waiver of the provisions of this 
Agreement. This Agreement may be executed in any number of counterparts, which 
counterparts shall collectively constitute the entire Agreement. 
 

23. WAIVER OF CONSEQUENTIAL DAMAGES 
 
Neither the CITY nor the SERVICE PROVIDER shall be liable to the other 

or shall make any claim for any incidental, indirect or consequential damages 
arising out of or connected to this Agreement or the performance of the services on 
this Project. This mutual waiver includes, but is not limited to, damages related to 
loss of use, loss of profits, loss of income, loss of markets, unrealized energy savings, 
diminution of property value or loss of reimbursement or credits from governmental 
or other agencies. 
 
 
 
 
                ***Signatures on next page*** 
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 IN WITNESS WHEREOF the parties hereto have caused this Agreement to 
be executed the day and year first hereinabove written. 
 
CITY: SERVICE PROVIDER: 
CITY OF TUMWATER Stantec Consulting Services, Inc.  
555 Israel Road SW 601 SW 2nd Avenue STE 1400  
Tumwater, WA  98501 Portland, OR 972304-3128  
 Tax ID #: 602-529-295 
 Phone Number:  
 
    
DEBBIE SULLIVAN Signature (Notarized – see below) 
Mayor Printed Name:  
 Title:   
  
ATTEST: 
 
 
  
Melody Valiant, City Clerk 
 
APPROVED AS TO FORM: 
 
 
  
Karen Kirkpatrick, City Attorney 
 
 
 
STATE OF WASHINGTON 
 
COUNTY OF THURSTON 
 
 I certify that I know or have satisfactory evidence that ______________(name) 
is the person who appeared before me, and said person acknowledged that (he/she) 
signed this instrument, on oath stated that (he/she) was authorized to execute the 
instrument and acknowledged it as the ________________________(title) of 
__________________________(company) to be the free and voluntary act of such party 
for the uses and purposes mentioned in the instrument. 
 
 Dated:  
 
   
 Notary Public in and for the State of Washington,  
 My appointment expires:  



Stantec Consulting Services Inc. 
601 SW Second Avenue, Suite 1400 
Portland OR  97204-3128 

April 25, 2022 

Project/File: City of Tumwater Pioneer Park Project 

Dan Smith 
City of Tumwater 
555 Israel Road SW 
Tumwater, WA 98501 

Dear Dan Smith, 

Reference: Pioneer Park Riparian Restoration 

Project Understanding 

Cardno, now Stantec, worked previously with the South Puget Sound Salmon Enhancement Group 
(SPSSEG) in 2012 and 2015 to review existing conditions and develop multiple alternatives for the Pioneer 
Park Project to reduce channel migration. Our conceptual designs balanced multiple stakeholder interests, 
including infrastructure, bank stability, sediment loading, and floater safety. Although the designs are no 
longer feasible due to excessive bank migration since 2015, the concept alternatives should still be viable to 
assist in addressing the project objectives. 

The SPSSEG funded Pioneer Park Project objectives included: 1) limiting channel migration, 2) 
rehabilitating aquatic habitat within the project reach, 3) reducing fine grained sediment loading into the 
river (TMDL/Water Quality), 4) constructing features that are safe for river users, and 5) maintaining park 
aesthetics.  

This 2022 Pioneer Park Restoration Project (Project) has many similarities to the SPSSEG funded 
endeavor with a shift in funding and emphasis. The site is in the same location and as stated previously the 
bank migration has continued and the fundamental objectives remain the same, but the funding source is 
now the Department of Ecology, shifting project emphasis towards reducing fine grained sediment loading 
in accordance with the TMDL. An initial project development step is to confirm objectives in collaboration 
with the City of Tumwater (City) to ensure that our team is in alignment with the project proponents. The 
project is divided into six tasks as described in the following sections. 

Exhibit A
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1. Task 1: Project Management and Meetings 
This task includes project management duties and meetings. Communication with the City’s project 
manager will occur at to-be-determined intervals throughout the project and allow the Project Team 
(Stantec) to report on project status and coordinate project-related items. In addition, a kick-off meeting will 
be conducted.   

1.1. Joe Richards will serve as the Project Manager and Principal in Charge. He will be responsible for 
overseeing and directing all aspects of project management. Chris Donley will serve as deputy PM 
and will provide oversight of QA/QC for the project. Delegation of PM responsibility may be 
undertaken at times to facilitate efficient delivery of the effort.  

1.2. Up to five (5) meetings will be held throughout the course of this project at key milestones to be 
coordinated between Stantec and the City. Meetings will be virtual (or coordinated for times where 
Stantec staff is on-site for scheduled work.    

Task Assumptions  
> The duration of the project will continue through the construction of the project, which we assumed 

shall occur during the in-water work window of 2024.  Assuming May 17th NTP (11/15/2024 
Construction Complete).   

> For budgeting purposes meeting duration is assumed to be no more than two (2) hours in duration 
with (1) hour of Prep and (1) hour of follow-up for (3) Stantec Staff Members. 

> Support for key stakeholder meetings including Technical Advisory Committee (TAC) Meetings, 
Alternative Selection Meetings, and Public Involvement Meetings may take place if they are within 
the 5 scoped meetings as detailed above.   

Task Deliverables 
> Stantec will provide monthly project management work summary and invoices over the term of this 

work assignment. Invoicing will be completed at the top task level only.  Stantec will maintain 
frequent communication with the City, including phone calls and emails. 

> Meeting Minutes for all meetings between Stantec and the City as listed above.  

2. Task 2: Data Collection  
Stantec will be responsible for data collection including topographic survey, hydrologic, hydraulic, and 
geomorphic analysis of the Pioneer Park Riparian Restoration project to provide the City with a final design 
package signed by a licensed professional engineer in the State of Washington. This will include the 
following: 

2.1. Survey, Hydrologic, Hydraulic, and Geomorphic Analysis 

• Stantec, at a minimum, shall collect the existing top and toe of bank topography as needed to 
accurately portray the existing conditions on the plan set. New topography as well as channel 
cross sections and channel thalweg shots are needed to update and verify the hydraulic 
model. Additional bank features including vegetation as well as structure corners should also 
be verified during the survey. This data will be collected within the focus area using global 
positioning system (GPS) survey methods in real-time kinematic (RTK) mode.  
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• Hydrologic and Hydraulic Analysis within a HecRAS 2D Model will be completed to represent 
existing conditions at the site. The Existing Conditions model, used as the baseline for the 
Proposed Conditions model, will be calibrated and validated to known data points from nearby 
stream gauges and relevant flood photo information where available. Stantec will assume a 
maximum number of 4 steady-state flows to be run at each design iteration.  

• The Proposed Conditions hydraulic model will be run for the 30% Preferred Alternative, 60%, 
90%, and Final design phases. This will be done to meet the requirements of the no-rise 
condition (assuming that is the direction the City intends to follow), as well as show the 
localized effects of proposed design including depth, velocity, and shear stress to inform the 
design of the project. 

• In the initial phase of site investigation, Stantec design engineers/geomorphologists will 
conduct a site assessment, photograph, and visually inspect the project site to assess reach-
scale processes including local flow, scour, sediment characteristics, large woody debris 
(LWD) accumulations, hydraulic roughness and function, geomorphic conditions and stability 
of banks, with an emphasis placed on identifying existing hydraulic and geomorphic 
conditions. As Stantec conducts this work, they will be visualizing and discussing potential 
design alternatives, efficiently beginning the design process.  

2.2. Cultural Resources and Wetlands  

• A desktop cultural resource review will be initiated, and the findings of this effort may lead to a 
pedestrian survey as required by GEO 21-02.  This task also includes a cultural resources 
report and an inadvertent discovery plan as required by the funding agency.   

• A field delineation of the wetlands and waters will be conducted for the area, including 
mapping of ordinary high-water mark.  Delineation will meet USACE and Washington 
Department of Ecology standards and will be used to guide permitting of the project.  The site 
cultural resources report and inadvertent discovery plan must be completed and approved by 
Ecology and the Tribes prior to ground disturbing activities.   

 Task Assumptions  
> One (1) iteration of the hydraulic model will be run for the 30% Preferred Alternative, 60%, 90%, and 

Final design phases. 
> A zero-rise approach is scoped for this effort and the design will be limited to project elements that 

achieve the zero-rise condition. CLOMR and LOMR documentation through FEMA are outside the 
scope of this effort. 

> Data collected from the site assessment will be incorporated into the 30% design report (see Task 3).  
> A Cultural Resource Pedestrian Survey is not included in this scope of work.  If necessary due to 

results from desktop review or agency consultation it will be added through a change order process.   
 

Task Deliverables 
> Existing Conditions Hydraulic Model 
> Hydrology and Hydraulics Appendix for Design Report (provided at each of the 30%, 60%, 90%, and 

100% design phases) 
> Geomorphic Analysis Appendix (provided at each of the 30%, 60%, 90%, and 100% design phases) 
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> Final Proposed Conditions HecRAS 2D Model shall be supplied to the City upon project completion. 
> Technical memo reporting the cultural resources desktop review findings and an inadvertent discovery 

plan as required by the funding agency. 
 

 

3. Task 3: Preliminary Plans and Design Report  
3.1. Concept Alternatives (30% Design) 

• At the 30% Design level, Stantec will create a maximum of 3 design alternatives in 
collaboration with the City.  

• A 30% Concept Alternatives Evaluation Matrix will be completed for the City to utilize in 
stakeholder discussions. Matrix will include issues relevant to the decisions making process 
such as potential cost, timeline, impact to recreation and park usage, bank stability, habitat or 
stream restoration enhancements, etc. in coordination with the City.   

• A 30% Design Report will be included documenting project background, goals, summary of 
data collected, specific design criteria used for each element of the design, and design 
process leading up to the Concept Alternatives phase and proposed concept moving forward. 

3.2. 60% design development 

60% design development stage will be focused on advancing the chosen 30% preferred alternative 
to a level that can be used for project permitting. The 60% level design and report will contain the 
following:  
• 60% level plan set (Permit Set) limited to required information for permitting  
• 60% Engineer’s Cost Estimate 



April 25, 2022 
City of Tumwater 
Page 5 of 10  

Reference: Pioneer Park Riparian Restoration 

  
  

 

 

4. Task 4: Permitting  
Stantec will complete required permitting, submitted after 60% designs are complete. Required permits will 
include:  

4.1. Archeological and Cultural Resources Report (GEO 21-02)  

4.2. Hydraulic Project Approval (HPA)  

4.3. State Environmental Policy Act (SEPA)  

4.4. Water Quality Certification (Section 401)  

4.5. JARPA (Section 404)  

4.6. Critical Areas Ordinance Certificate of Compliance  

4.7. No-Rise Certification Statement 

4.8. 319 Load Reduction Reporting - STEPL 

Task Assumptions  
> Up to three (3) alternatives will be developed and prioritized. Additional alternatives may be added 

to the Scope of Work at approved hourly rates. 
> Milestone deliverables (30% and 60%) will be submitted to the City for a single round of review. 

Review period will be 14 days and the City will produce a consolidated redline set with comment 
log. Stantec will address comments and record actions on the comment log and proceed to the next 
round of project development (we assume that no second review will be undertaken for budgeting 
purposes).   

> In accordance with grant funding the design report will be reviewed by DOE over a 45-day period.  
We assume that design progress will commence following the 14-day City review period and that 
any Ecology comments will be incorporated at the next design deliverable round.  We further 
assume that the City will facilitate communications with Ecology in advance of Design Submittals so 
that the project approach is understood and agreed to prior to formal submittal and review periods.   

Task Deliverables 
> 30% Design Plans 
> 30% Alternative Evaluation Matrix  
> 30% Design Report 
> 30% Preliminary Planning Level Cost Estimate 
> 60% Design Plans including 60% TESC, dewatering, and stream diversion plans 
> 60% Design Report  
> 60% Engineer’s Cost Estimate 
> 60% Special Provisions Outline 
> 60% Cut/Fill Volumes for Permit Requirements 
> 60% Environmental Permit Identification 
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Typically, a No-Rise Certification is not completed until final design, ensuring to the regulators that the final 
project meets the necessary requirements. The necessary information indicating that the proposed 
conditions in the permit set intends to meet the no-rise requirements shall be included in the 60% design 
report. A stamped and signed No-Rise Certification will be included in as part of the final design report. 

Task Assumptions  
> All meetings and communication associated with Task 4, are covered under this task.  
> This project will be covered under existing programmatic Biological Assessments for restoration 

projects and a Biological Assessment will not be required.  
> Water Quality Certification (Section 401) will be included in the JARPA permitting process. 
> SEPA permitting will be limited to a short checklist.  Full SEPA review and assessment will not be 

required. 
> As a restoration project, the work will not require a Critical Areas Ordinance Certificate of 

Compliance.  The intent of the Project is to achieve a no-rise scenario. An initial no-rise certification 
designation will be drafted for the 60% design plans. If the Project intends to create a rise in water 
surface elevation and a no-rise is not feasible, any work associated with a CLOMR/LOMR is not 
included in this contract.  

> 319 Load Reduction Reporting will be limited to the means and methods of bank stabilization in the 
design. Modeling of pre and post project conditions related to erosion and TMDL are outside the 
scope of this effort.  

> The City is responsible for all permit fees.  
> Permits will be submitted, and comments will be addressed during a single round of submittal, 

review and resubmit to agencies.  
> Permits not listed above shall not be covered by this scope of work but may be added through a 

change order. 
Task Deliverables 
> Stantec will work with the City on all required permit documents associated with the 60% design and 

will submit permit packages for the above listed permits.  

 

5. Task 5: 90% Plans and Design Report  
The 90% design iteration will advance 60% plans, incorporating City review comments, to produce the 90% 
plan set and associated documents.  

5.1. The 90% plan set will include: 

• Cover sheet 
• Notes, Legend, and Summary of Quantities  
• TESC, dewatering, and stream diversion plan  
• Structure plan, profile, and details  
• Large woody debris and/or other habitat elements details  
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• Planting plan and details 

5.2. 90% Design Report 

5.3. 90% Engineers Cost Estimate 

5.4. Technical Specifications 

Task Assumptions  
> Meetings associated with Task 5, will be covered under Task 1: Project Management and Meetings  
> Dewatering and diversion plans completed under this task will be a suggestion only with contractor 

submittal requirements through special provision  
> The 90% plan set will include permit conditions where feasible 
> 90% Milestone deliverable will be submitted to the City for a single round of review. Review period 

will be 14 days and the City will produce a consolidated redline set with comment log. Stantec will 
address comments and record actions on the comment log and proceed to the next round of project 
development (no second review will be undertaken).  

> Plan set estimated to be 16 sheets total.   
> In accordance with funding agency requirements the 90% Package will be reviewed by Ecology for 

a 45-day review period.  Formal written approval is required before bidding the project.  We assume 
that the City will facilitate communications with Ecology in advance of the 90% Design Submittal so 
that the project approach is understood and agreed to prior to formal submittal and review by the 
agency.  Design will progress following receipt of City comments at the end of the 14-day City 
review period.   

 
Task Deliverables 
> 90% Design Plans  
> 90% Design Report 
> 90% Engineer’s Cost Estimate 
> 90% Draft Technical Specifications 

 

6. Task 6: Final Plans and Design Report  
The final design iteration will be based on the 90% Plans and associated documents, incorporating City 
review comments and comments through permitting process, to advance the set to the Final Design Stage. 
The Final Design Set will include: 

6.1. Engineer-stamped construction-level Final Plans 

6.2. Final Engineer’s Cost Estimate  

6.3. Technical Specifications 

Task Assumptions  
> Final Design Report shall be a compilation of all plans, processes, modeling results, permits, and 

project communications leading up to the Final Design. 
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> Final Milestone deliverable will be submitted to the City for a single round of review. Review period 
will be 14 days and the City will produce a consolidated redline set with comment log. Stantec will 
address comments and record actions on the comment log and provide the Final Package to the 
City with the comment log completed to indicate comment resolution. Additional rounds of review 
and resolution are outside the scope of this effort.  

Task Deliverables 
> Final Construction Plans (signed and stamped by a licensed Washington engineer) 
> Final Technical Specifications (signed and stamped by a licensed Washington engineer) 
> Final Engineer’s Cost Estimate 
> Final Design Report 
> Final No-Rise Certification Documentation 

7. Proposed Schedule 
Task/Deliverable Completion Date 
Notice to Proceed 5/17/2022 
Kickoff meeting 5/19/2022 
Draft Cultural Resources Report and Inadvertent Discovery Plan 6/15/2022 
Site Investigation, Site Survey Data Collection and Analysis 7/20/2022 
Concept Alternatives (30% Design) 9/02/2022 
60% Design Plans, Design Report, and Cost Estimate 12/02/2022 
JARPA Submittal 1/02/2023 
90% Design Plans, Design Report, Cost Estimate, and Technical Specifications 8/25/2023 
100% Design Plans, Design Report, Cost Estimate, and Technical 
Specifications 11/17/2023 

Bid Solicitation 2/02/2024 
Construction 7/15/2024 



 

  
  

 

Stantec Consulting Services Inc. 
601 SW Second Avenue, Suite 1400 
Portland OR  97204-3128 

 

Project Management

Review Exis�ng Condi�ons

Concepts/30% Design

Field Collec�on (August)

60% Design

Project Permi�ng
90% Design

Final Design

Cultural Review/Approval

Review Submi�al 1

Review Submi�al 2

Review Submi�al 3

In Water Work Window

Start, May 17

Kickoff Mee�ng

Public Outreach Concepts

Concept / 30%
Design Submi�al

Public Outreach 30%

60% Design

Public Outreach 60%

90% Design

Final DesignSubmit Project
Permits

Construc�on Bid
Begin Construc�on

Window

End Construc�on

5/1/2022 7/30/2022 10/28/2022 1/26/2023 4/26/2023 7/25/2023 10/23/2023 1/21/2024 4/20/2024 7/19/2024 10/17/2024

Pioneer Park Riparian Restora�on Project



 

  
  
 

Stantec Consulting Services Inc. 
601 SW Second Avenue, Suite 1400 
Portland OR  97204-3128 

8. Proposed Budget 
 

Top Task/Deliverable Top Task Budget 
Task 1: Project Management and Meetings $26,828 
Task 2: Data Collection   $43,484 
Task 3: Preliminary Plans and Design Report $34,361 
Task 4: Permitting $20,430 
Task 5: 90 Percent Plans and Design Report $19,174 
Task 6: Final Plans and Design Report $9,467 
Total Project Cost $153,744 

Respectfully, 

STANTEC CONSULTING SERVICES INC. 

 
 
 
 
Joe Richards PE, CWRE 
Stantec 
Principal Engineer 
Mobile: 503-830-9669 
joe.richards@stantec.com 

 

  
 
 



NON-DISCRIMINATION IN BENEFITS AFFIDAVIT 

(Must Be Completed for All Bids in Excess of $50,000.00) 

State of Washington ) 
)  ss 

County of ) 

Chapter 3.46 of the Tumwater Municipal Code provides for non-discrimination in 
the provision of employee benefits between an employee with a domestic partner and an 
employee with a spouse by contractors providing supplies or services to the city estimated 
to cost fifty thousand dollars ($50,000) or more. 

, being first duly sworn, on their oath, states 

that they have reviewed Chapter 3.46 of the Tumwater Municipal Code and hereby  

certifies that          is in compliance  
        (Name of Firm) 

with TMC 3.46. 

Signed  

Type/Print Name 

Subscribed and sworn to before me this day of , 20____. 

Type/Print Name 

Notary Public in and for the State of 
Washington. 

My commission expires   . 

Exhibit B


