PUBLIC WORKS CONTRACT FOR

Tenant Improvements for City of Tumwater Office Space at South Puget Sound Community College

THIS PUBLIC WORKS CONTRACT ("Contract") is dated effective this	_ day of
, 20 and is made by and between the City of T	umwater, a
Washington municipal corporation ("City or Owner"), and J.A. Morris Const.	ruction, a
Washington limited liability corporation ("Contractor").	

- A. The City desires to retain an independent contractor to furnish all labor and materials necessary to perform work necessary to complete the **Tenant Improvements** for City of Tumwater Office Space at South Puget Sound Community College project; and
- B. The Contractor has the requisite skill and experience to perform such work. NOW, THEREFORE, the parties ("Parties") agree to the following terms and conditions:

1. SERVICES BY CONTRACTOR

- Description of Work. Contractor shall perform all work and furnish all tools, 1.1 materials, supplies, equipment, labor and other items incidental thereto necessary for the construction and completion of the work, more particularly described as the **Tenant** Improvements for City of Tumwater Office Space at South Puget Sound Community College project. The Project includes, without limitation, tenant improvements including hazardous materials testing, clean up and dumping, demolition, installation of concrete slab, carpentry and case work, wall installation, insulation, relite, door installation, painting, flooring, carpeting, ceiling work, plumbing, HVAC modifications, electrical work including lighting, power, and data, fire suppression system modification, branded signage, as described in Attachment A and A-1, and other work, all in accordance with the Contract Documents ("Work"). Work shall be performed and completed as described in the Contract Documents, which include without limitation, this Contract, Description of Work attached as Attachment A, Architectural Drawings: Final Set attached as Attachment A-1; Subcontractor List attached as Attachment B; Non-Discrimination in Benefits Affidavit attached as Attachment C; Contractor's Non-Discrimination Certificate attached as Attachment D; Certification of Compliance with Wage Payment Statutes attached as Attachment E; Notice of Completion of Public Works Contract attached as Exhibit A; Contract Change Order Agreement attached as Exhibit B; Notice to Labor Unions or Other Employment Organizations of Nondiscrimination in Employment attached as Exhibit C; Certificate(s) of Insurance Form attached hereto as Exhibit D; Performance Bond attached as Exhibit E-1; Payment Bond attached as Exhibit E-2; Contractor's Retainage Agreement attached as Exhibit F; Retainage Bond to City of Tumwater attached as Exhibit G; State Prevailing Wages, Supplemental, and Benefit Code Key attached as Appendix A. Work shall be completed to the City's satisfaction, within the time period prescribed by the City and pursuant to the direction of the City Administrator or his or her designee.
- 1.2 <u>Completion Date</u>. The Work shall commence within ten (10) days of the issuance by the City of the Notice to Proceed. The Work shall be completed within one hundred (100) working days which will begin the first day the Contractor begins work or ten (10) days

Work is not substantially completed within the time specified, Contractor agrees to pay to the City liquidated damages in the amount set forth in the formula included in Section 1.3 of this Contract. The Work shall not be deemed completed until the City has accepted the Work and delivered a written Notice of Completion of Public Works Contract in the form attached hereto as Exhibit A.

- 1.3 <u>Liquidated Damages</u>. Time is of the essence of the Contract. Delays inconvenience the public and cost taxpayers undue sums of money, adding time needed for administration, inspection, and supervision. It is impractical for the City to calculate the actual cost of delays. Accordingly, the Contractor agrees to pay liquidated damages calculated on the following formula for its failure to complete this Contract on time:
 - (1) To pay (according to the following formula) liquidated damages for each working day beyond the number of working days established for completion, and
 - (2) To authorize the City to deduct these liquidated damages from any money due or coming due to the Contractor.

LIQUIDATED DAMAGES FORMULA

 $LD = \frac{0.15C}{T}$

Where: LD = Liquidated damages per working day

(rounded to the nearest dollar).

C = Original Contract amount.

T = Original time for completion.

When the Work is completed to the extent that the City has full and unrestricted use and benefit of the facilities, both from an operational and safety standpoint, the City may determine the Work is complete. Liquidated damages will not be assessed for any days for which an extension of time is granted. No deduction or payment of liquidated damages will, in any degree, release the Contractor from further obligations and liabilities to complete this entire Contract.

- 1.4 <u>Performance Standard</u>. Contractor shall perform the Work in a manner consistent with accepted practices for other properly licensed contractors.
- 1.5 <u>Compliance with Laws</u>. Contractor shall perform the Work in accordance with all applicable federal, state and City laws, including but not limited to all City ordinances, resolutions, standards or policies, as now existing or hereafter adopted or amended, and obtain all necessary permits and pay all permit, inspection or other fees, at its sole cost and expense.
- 1.6 <u>Change Orders</u>. The City may, at any time, without notice to sureties, order changes within the scope of the Work. Contractor agrees to fully perform any such alterations or additions to the Work. All such change orders shall be in the form of the Contract Change Order Agreement attached hereto as Exhibit B, which shall be signed by both the Contractor and the City, shall specifically state the change of the Work, the completion date for such changed Work, and any increase or decrease in the compensation to be paid to Contractor as a result of such change in the Work. Oral change orders shall not be binding upon the City unless confirmed in writing by the City. If any change hereunder causes an increase or decrease in the Contractor's cost of, or time required for,

the performance or any part of the Work under this Contract, an equitable adjustment will be made and the Contract modified in writing accordingly.

If the Contractor intends to assert a claim for an equitable adjustment hereunder, it shall, within five (5) days after receipt of a written change order from the City or after giving the written notice required above, as the case may be, submit to the City a written statement setting forth the general nature and monetary extent of such claim; provided the City, in its sole discretion, may extend such five (5) day submittal period upon request by the Contractor. The Contractor shall supply such supporting documents and analysis for the claims as the City may require to determine if the claims and costs have merit. No claim will be allowed for any costs incurred more than five (5) days before the Contractor gives written notice as required. No claim by the Contractor for an equitable adjustment hereunder will be allowed if asserted after final payment under this Contract.

- 1.7 Work and Materials Omitted. The Contractor shall, when directed in writing by the City, omit work, services and materials to be furnished under the Contract and the value of the omitted work and materials will be deducted from the Total Compensation and the delivery schedule will be reviewed if appropriate. The value of the omitted work, services and materials will be a lump sum or unit price, as mutually agreed upon in writing by the Contractor and the City. If the parties cannot agree on an appropriate deduction, the City reserves the right to issue a unilateral change order adjusting the price and the delivery schedule.
- 1.8 <u>Utility Location</u>. Contractor is responsible for locating any underground utilities affected by the Work and is deemed to be an excavator for purposes of Chapter 19.122 RCW, as amended. Contractor shall be responsible for compliance with Chapter 19.122 RCW, including utilization of the "one call" locator system before commencing any excavation activities.
- 1.9 <u>Air Environment</u>. Contractor shall fully cover any and all loads of loose construction materials including without limitation, sand, dirt, gravel, asphalt, excavated materials, construction debris, etc., to protect said materials from air exposure and to minimize emission of airborne particles to the ambient air environment within the City.

2. TERM

This Contract shall commence on the effective date of this Contract and continue until the completion of the Work as described in the Description of Work and Architectural Drawings, and final acceptance by the City, and the expiration of all warranties contained in the Contract Documents ("Term").

3. WARRANTY

- 3.1 <u>Requisite Skill</u>. The Contractor warrants that it has the requisite skill to complete the Work, and is appropriately accredited and licensed by all applicable agencies and governmental entities, including but not limited to being licensed to do business in the City of Tumwater by obtaining a City of Tumwater business license. Contractor represents that it has visited the site and is familiar with all of the plans and specifications in connection with the completion of the Work.
- 3.2 <u>Defective Work</u>. The Contractor shall, at its sole cost and expense, correct all Work which the City deems to have defects in workmanship and material discovered within one (1) year after the City's final acceptance of the Work as more fully set forth in the General Special Provisions. This warranty shall survive termination of this Contract.

Conducting of tests and inspections, review of specifications or plans, payment for goods or services, or acceptance by the City does not constitute waiver, modification or exclusion of any express or implied warranty or any right under this Contract or law.

4. COMPENSATION

- 4.1 <u>Total Compensation</u>. In consideration of the Contractor performing the Work, the City agrees to pay the Contractor in accordance with Attachment A, Description of Work and Attachment A-1, Architectural Drawings Final Set, which amount shall constitute full and complete payment by the City ("Total Compensation").
- 4.2 <u>Contractor Responsible for Taxes</u>. The Contractor shall be solely responsible for the payment of any taxes imposed by any lawful jurisdiction as a result of the performance and payment of this Contract.
- 4.3 <u>Nonpayment</u>. The City shall have the right to withhold payment to the Contractor for any of the Work not completed in a satisfactory manner, in the City's sole discretion, which shall be withheld until such time as Contractor modifies or repairs the Work so that the Work is acceptable to the City.
- 4.4 <u>Method of Payment</u>. The basis of payment will be the actual quantities of work performed according to the contract and as specified for payment. Payments will be made for work and labor performed and materials furnished under the contract according to the price in the proposal unless otherwise provided. Partial payments will be made once each month, based on partial estimates prepared by the Project Manager. Failure to perform any obligation under this Contract may be adequate reason for the City to withhold payments until the obligation is performed.

Upon completion of all work and after final inspection, the amount due the Contractor under the contract will be paid based upon the Final Voucher made by the Project Manager and signed by the Contractor.

Payment to the Contractor for partial estimates, final estimates, and retained percentages shall be subject to controlling laws.

5. NONDISCRIMINATION

- A. The City is an equal opportunity employer.
- B. Nondiscrimination in Employment. In the performance of this Contract, the Contractor will not discriminate against any employee or applicant for employment on the grounds of race, religion, creed, color, national origin, sex, marital status, disability, sexual orientation, age or other basis prohibited by state or federal law; provided that the prohibition against discrimination in employment because of disability shall not apply if the particular disability prevents the proper performance of the particular worker involved. The Contractor shall ensure that applicants are employed, and that employees are treated during employment without discrimination because of their race, religion, creed, color, national origin, sex, marital status, disability, sexual orientation, age or other basis prohibited by state or federal law. Such action shall include, but not be limited to: employment, upgrading, demotion or transfers, recruitment or recruitment advertising, layoff or termination, rates of pay or other forms of compensation, and programs for training including apprenticeships. The Contractor shall take such action with respect to this Contract as may be required to ensure full compliance with local, state and federal laws prohibiting discrimination in employment.

C. <u>Nondiscrimination in Services</u>. The Contractor will not discriminate against any recipient of any services or benefits provided for in this Contract on the grounds of race, religion, creed, color, national origin, sex, marital status, disability, sexual orientation, age or other basis prohibited by state or federal law.

6. INDEPENDENT CONTRACTOR/CONFLICT OF INTEREST

It is the intention and understanding of the Parties that the Contractor shall be an independent contractor and that the City shall be neither liable nor obligated to pay Contractor sick leave, vacation pay or any other benefit of employment, nor to pay any social security or other tax which may arise as an incident of employment. The Contractor shall pay all income and other taxes due. Industrial or any other insurance which is purchased for the benefit of the City, regardless of whether such may provide a secondary or incidental benefit to the Contractor, shall not be deemed to convert this Contract to an employment contract. It is recognized that Contractor may or will be performing work during the Term for other parties; provided, however, that such performance of other work shall not conflict with or interfere with the Contractor's ability to perform the Work. Contractor agrees to resolve any such conflicts of interest in favor of the City.

7. CITY'S RIGHT TO TERMINATE CONTRACT

- 7.1 <u>Termination Without Cause</u>. Prior to the expiration of the Term, this Contract may be terminated without cause upon oral or written notice delivered to Contractor from the City. Upon termination, all supplies, materials, labor and/or equipment furnished prior to such date shall, at the City's option, become its property. In the event Contractor is not in breach of any of the provisions of this Contract, Contractor will be paid for any portion of the Work which has been completed to the City's satisfaction, calculated by the percentage amount that portion of the Work completed and accepted by the City bears to the Total Compensation.
- 7.2 <u>Termination For Cause</u>. The City may immediately terminate this Contract, take possession of the Property and all materials thereon and finish the Work by whatever methods it may deem expedient, upon the occurrence of any one or more of the following events:
 - (1) If the Contractor should be adjudged a bankrupt.
 - (2) If the Contractor should make a general assignment for the benefit of its creditors.
 - (3) If a receiver should be appointed on the account of insolvency of the Contractor.
 - (4) If the Contractor should persistently or repeatedly refuse or fail to supply a sufficient number of properly skilled workmen or proper materials for completion of the Work.
 - (5) If the Contractor should fail to complete the Work within the time specified in this Contract.
 - (6) If the Contractor should fail to complete the Work in compliance with the plans and specifications, to the City's satisfaction.
 - (7) If the Contractor should fail to make prompt payment to subcontractors or for material labor.
 - (8) If the Contractor should persistently disregard laws, ordinances or regulations of federal, state, or municipal agencies or subdivisions thereof.

- (9) If the Contractor should persistently disregard instructions of the City Administrator or his or her representative.
- (10) If the Contractor shall be in breach or violation of any term or provision of this Contract, or
- (11) If the Work is not being performed pursuant to RCW 49.28.050 or 49.28.060.
- 7.3 <u>Result of Termination</u>. In the event that this Contract is terminated for cause by the City, the City may do any or all of the following:
 - (1) <u>Stop payments</u>. The City shall cease any further payments to Contractor and Contractor shall be obligated to repay any payments it received under this contract.
 - (2) <u>Complete Work</u>. The City may, but in no event is the City obligated to, complete the Work, which Work may be completed by the City's agents, employees or representatives or the City may retain independent persons or entities to complete the Work. Upon demand, Contractor agrees to pay to the City all of its costs and expenses in completing such Work.
 - (3) <u>Take Possession</u>. The City may take possession of the Property and any equipment and materials on the Property and may sell the same, the proceeds of which shall be paid to the City for its damages.
 - (4) <u>Remedies Not Exclusive</u>. No remedy or election under this Contract shall be deemed an election by the City but shall be cumulative and in addition to all other remedies available to the City at law, in equity or by statute.

8. INDEMNIFICATION

- 8.1 <u>Contractor Indemnification</u>. The Contractor agrees to indemnify, defend, and hold the City, its elected officials, officers, employees, agents, and volunteers harmless from any and all claims, demands, losses, actions and liabilities (including costs and all attorney fees) to or by any and all persons or entities, including, without limitation, their respective agents, licensees, or representatives, arising from, resulting from, or connected with this Contract to the extent caused by the negligent acts, errors or omissions of the Contractor, its partners, shareholders, agents, employees, or by the Contractor's breach of this Contract. Contractor waives any immunity that may be granted to it under the Washington State Industrial Insurance Act, Title 51 RCW. Contractor's indemnification shall not be limited in any way by any limitation on the amount of damages, compensation or benefits payable to or by any third party under workers' compensation acts, disability benefit acts or any other benefits acts or programs.
- 8.2 <u>City Indemnification</u>. The City agrees to indemnify, defend, and hold the Contractor, its officers, directors, shareholders, partners, employees, and agents harmless from any and all claims, demands, losses, actions and liabilities (including costs and attorney fees) to or by any and all persons or entities, including without limitation, their respective agents, licenses, or representatives, arising from, resulting from or connected with this Contract to the extent solely caused by the negligent acts, errors, or omissions of the City, its employees or agents.
- 8.3 <u>Survival</u>. The provisions of this Section shall survive the expiration or termination of this Contract with respect to any event occurring prior to such expiration or termination.

9. INSURANCE

- 9.1 <u>Minimum Limits</u>. The Contractor agrees to carry as a minimum, the following insurance, in such forms and with such carriers who have a rating which is satisfactory to the City:
 - (1) Workers' compensation and employer's liability insurance in amounts sufficient pursuant to the laws of the State of Washington;
 - (2) Commercial General Liability insurance shall be written with limits no less than \$3,000,000 each occurrence, and, per project, in the aggregate for each period (may be substituted with \$2,000,000 Commercial General Liability insurance per occurrence and in the aggregate with a minimum of \$1,000,000 Excess or Umbrella Liability insurance per occurrence and in the aggregate as detailed in APWA GSP Section 1-07.18(5)D included in these Contract Documents);
 - (3) Automobile Liability insurance with a minimum combined single limit for bodily injury and property damage of \$1,000,000 per accident.
- 9.2 <u>Endorsements</u>. Each insurance policy shall contain, or be endorsed to contain, the following provisions:
 - (1) The City, its officers, officials, employees, volunteers and agents shall each be named as additional insured.
 - (2) Coverage may not be terminated or reduced in limits except after thirty (30) days prior written notice by certified mail, return receipt requested, to the City.
 - (3) Coverage shall be primary insurance as respects the City, its officials, employees and volunteers. Any insurance or self-insurance maintained by the City, its officials, employees or volunteers shall be in excess of Contractor's insurance.
 - (4) Coverage shall apply to each insured separately against whom claim is made or suit is brought.
 - (5) Coverage shall be written on an "occurrence" form as opposed to a "claims made" or "claims paid" form.
- 9.3 <u>Verification</u>. Contractor shall furnish the City with certificates of insurance on an ACORDTM Certificate of Liability Insurance form or an equivalent format attached hereto as Exhibit D, which certificate must be executed by a person authorized by the insurer to bind coverage on its behalf. The City reserves the right to require complete certified copies of all required insurance policies, at any time.
- 9.4 <u>Subcontractors</u>. Contractors shall include all subcontractors as additional insured under its policies or shall furnish separate certificates for each subcontractor. All coverage for subcontractors shall be subject to all of the requirements stated herein.
- 9.5 <u>Deductibles and Self-Insured Retentions</u>. Any deductibles or self-insured retentions must be disclosed by Contractor and approved in writing by the City. At the option of the City, Contractor shall either reduce or eliminate such deductibles or self-insured retentions or procure a bond guaranteeing payment for any amounts not covered by the insurance by reason of such deductibles or self-insured retentions.
- 9.6 <u>Asbestos Abatement or Hazardous Materials</u>. If asbestos abatement or hazardous materials work is performed, Contractor shall review coverage with the City's Risk

Manager and provide scope and limits of coverage that are appropriate for the scope of Work and are satisfactory to the City. Contractor shall not commence any Work until its coverage has been approved by the Risk Manager.

9.7 <u>Termination</u>. The Contractor's failure to provide the insurance coverage required by this Section shall be deemed to constitute non-acceptance of this Contract by the Contractor and the City may then award this Contract to the next lower bidder.

10. PERFORMANCE AND PAYMENT BONDS

Pursuant to RCW 39.08.010, Contractor shall post both a Performance Bond, attached to this Contract as Exhibit E-1, and a Payment Bond, attached to this Contract as Exhibit E-2, in favor of the City, and incorporated by this reference, in a dollar amount satisfactory to the City; to guarantee Contractor's performance of the Work to the City's satisfaction; to insure Contractor's performance of all of the provisions of this Contract; and to guarantee Contractor's payment of all laborers, mechanics, subcontractors and material persons. Contractor's obligations under this Contract shall not be limited to the dollar amount of the bonds.

11. SAFETY

Contractor shall take all necessary precautions for the safety of employees on the work site and shall comply with all applicable provisions of federal, state and municipal safety and health laws and codes, including without limitation, all OSHA/WISHA requirements, Safety and Health Standards for Construction Work (Chapter 296-155 WAC), General Safety and Health Standards (Chapter 296-24 WAC), and General Occupational Health Standards (Chapter 296-62 WAC). Contractor shall erect and properly maintain, at all times, all necessary guards, barricades, signals and other safeguards at all unsafe places at or near the Work for the protection of its employees and the public, safe passageways at all road crossings, crosswalks, street intersections, post danger signs warning against any known or unusual hazards and do all other things necessary to prevent accident or loss of any kind. Contractor shall protect from danger all water, sewer, gas, steam or other pipes or conduits, and all hydrants and all other property that is likely to become displaced or damaged by the execution of the Work. The Contractor shall, at its own expense, secure and maintain a safe storage place for its materials and equipment and is solely responsible for the same.

12. PREVAILING WAGES

12.1 <u>Wages of Employees</u>. This contract is subject to the minimum wage requirements of Chapter 39.12 RCW and Chapter 49.28 RCW (as amended or supplemented). On Federal-aid projects, Federal wage laws and rules also apply. The Hourly minimum rates for wages and fringe benefits are listed in Appendix A. When Federal wage and fringe benefit rates are listed, the rates match those identified by the U.S. Department of Labor's "Decision Number" shown in Appendix A.

The Contractor, any subcontractor, and all individuals or firms required by Chapter 39.12 RCW, Chapter 296-127 WAC, or the Federal Davis-Bacon and Related Acts (DBRA) to pay minimum prevailing wages, shall not pay any worker less than the minimum hourly wage rates and fringe benefits required by Chapter 39.12 RCW or the DBRA. Higher wages and benefits may be paid.

When the project is subject to both State and Federal hourly minimum rates for wages and fringe benefits and when the two rates differ for similar kinds of labor, the Contractor shall not pay less than the higher rate unless the State rates are specifically preempted by Federal law.

The Contractor shall ensure that any firm (Supplier, Manufacturer, or Fabricator) that falls under the provisions of Chapter 39.12 RCW because of the definition "Contractor" in Chapter 296-127-010 WAC, complies with all the requirements of Chapter 39.12 RCW.

- 12.2 <u>Exemptions to Prevailing Wage</u>. The prevailing wage requirements of Chapter 39.12 RCW, and as required in this Contract, do not apply to:
 - (1) Sole owners and their spouses;
 - (2) Any partner who owns at least 30% of a partnership;
 - (3) The President, Vice President and Treasurer of a corporation if each one owns at least 30% of the corporation.
- 12.3 <u>Reporting Requirements</u>. On forms provided by the Industrial Statistician of State L&I, the Contractor shall submit to the Project Manager the following for itself and for each firm covered under Chapter 39.12 RCW that provided work and materials of the contract:
 - (1) A copy of an approved "Statement of Intent to Pay Prevailing Wages" State L&I form number F700-029-000. The City will make no payment under this contract for the work performed until this statement has been approved by State L&I and a copy of the approved form has been submitted to the City.
 - (2) A copy of an approved "Affidavit of Prevailing Wages Paid," State L&I form number F700-007-000. The City will not release to the Contractor any funds retained under Chapter 60.28.011 RCW until all of the "Affidavit of Prevailing Wages Paid" forms have been approved by State L&I and a copy of all the approved forms have been submitted to the City.

The Contractor shall be responsible for requesting these forms from the State L&I and for paying any approval fees required by State L&I.

Certified payrolls are required to be submitted weekly by the Contractor to the City, for the Contractor and all subcontractors or lower tier subcontractors.

12.4 <u>Disputes</u>. In the event any dispute arises as to what are the prevailing rates of wages for work of a similar nature and such dispute cannot be resolved by the City and the Contractor, the matter shall be referred for arbitration to the Director of the Department of Labor and Industries of the State of Washington and the decision therein shall be final and conclusive and binding on all parties involved in the dispute.

13. FAILURE TO PAY SUBCONTRACTORS

In addition to any other remedies provided herein, in the event the Contractor shall fail to pay any subcontractors or laborers, fail to pay for any materials, or fail to pay any insurance premiums, the City may terminate this Contract and/or the City may withhold from the money which may be due the Contractor an amount necessary for the payment of such subcontractors, laborers, materials or premiums.

14. OWNERSHIP OF DOCUMENTS

All originals and copies of work product, including plans, sketches, layouts, designs, design specifications, records, files, computer disks, magnetic media, all finished or unfinished documents or material which may be produced or modified by Contractor while

performing the Work shall become the property of the City and shall be delivered to the City at its request.

15. CONFIDENTIALITY

Any records, reports, information, data or other documents or materials given to or prepared or assembled by the Contractor under this Contract will be kept as confidential and shall not be made available to any individual or organization by the Contractor without prior written approval of the City.

16. BOOKS AND RECORDS

The Contractor agrees to maintain books, records, and documents which sufficiently and properly reflect all direct and indirect costs related to the performance of this Contract and such accounting procedures and practices as may be deemed necessary by the City to assure proper accounting of all funds paid pursuant to this Contract. These records shall be subject at all reasonable times to inspection, review or audit by the City, its authorized representative, the State Auditor, or other governmental officials authorized by law to monitor this Contract.

17. CLEAN UP

At any time ordered by the City and immediately after completion of the Work, the Contractor shall, at its own expense, clean up and remove all refuse and unused materials of any kind resulting from the Work. In the event the Contractor fails to perform the necessary clean up, the City may, but in no event is it obligated to, perform the necessary clean up and the costs thereof shall be immediately paid by the Contractor to the City and/or the City may deduct its costs from any remaining payments due to the Contractor.

18. GENERAL PROVISIONS

- 18.1 <u>Entire Contract</u>. The Contract Documents contain all of the agreements of the Parties with respect to any matter covered or mentioned in this Contract and no prior agreements or understandings pertaining to any such matters shall be effective for any purpose.
- 18.2 <u>Modification</u>. No provisions of this Contract, including this provision, may be amended or added to except by agreement in writing signed by the Parties or their respective successors in interest.
- 18.3 <u>Full Force and Effect</u>. Any provision of this Contract, which is declared invalid, void or illegal, shall in no way affect, impair, or invalidate any other provision hereof and such other provisions shall remain in full force and effect.
- 18.4 <u>Assignment</u>. The Contractor shall not transfer or assign, in whole or in part, any or all of its obligations and rights hereunder without the prior written consent of the City. In the event the City consents to any such assignment or transfer, such consent shall in no way release the Contractor from any of its obligations or liabilities under this Contract.
- 18.5 <u>Successors in Interest</u>. Subject to the preceding Subsection, this Contract shall be binding upon and inure to the benefit of the Parties' successors in interest, heirs and assigns.
- 18.6 <u>Attorney Fees</u>. In the event the City or the Contractor defaults on the performance of any terms in this Contract, and the Contractor or City places the enforcement of the Contract or any part thereof, or the collection of any monies due, or to become due hereunder, or recovery of possession of any belongings, in the hands of an

attorney, or file suit upon the same, each Party shall pay all its own attorneys' fees, costs and expenses. The venue for any dispute related to this Contract shall be Thurston County, Washington.

- 18.7 <u>No Waiver</u>. Failure of the City to declare any breach or default immediately upon occurrence thereof, or delay in taking any action in connection with, shall not waive such breach or default. Failure of the City to declare one breach or default does not act as a waiver of the City's right to declare another breach or default.
- 18.8 <u>Governing Law</u>. This Contract shall be made in and shall be governed by and interpreted in accordance with the laws of the State of Washington.
- 18.9 <u>Authority</u>. Each individual executing this Contract on behalf of the City and Contractor represents and warrants that such individuals are duly authorized to execute and deliver this Contract on behalf of the Contractor or City.
- 18.10 <u>Notices</u>. Any notices required to be given by the City to the Contractor or by the Contractor to the City shall be delivered to the Parties at the addresses set forth below. Any notices may be delivered personally to the addressee of the notice or may be deposited in the United States mail, postage prepaid, to the address set forth herein. Any notice so posted in the United States mail shall be deemed received three (3) days after the date of mailing.
- 18.11 <u>Captions</u>. The respective captions of the Sections of this Contract are inserted for convenience of reference only and shall not be deemed to modify or otherwise affect in any respect any of the provisions of this Contract.
- 18.12 <u>Performance</u>. Time is of the essence of this Contract and each and all of its provisions in which performance is a factor. Adherence to completion dates is essential to the Contractor's performance of this Contract.
- 18.13 <u>Conflicting Provisions</u>. In the event of a conflict between the terms and provisions of any of the Contract Documents, the City Administrator or his or her designee shall issue an interpretation of the controlling document, which interpretation shall be final and binding.

IN WITNESS WHEREOF, the parties have caused this contract to be executed the day and year first hereinabove written.

CITY OF TUMWATER

CONTRACTOR

555 Israel Road SW	J.A. Morris Construction, LLC
Tumwater, WA 98501-6515	2424 Evergreen Park Drive SW
	Olympia, WA 98502
	Telephone: <u>360-570-8515</u>
Debbie Sullivan, Mayor	Tax ID#: 601-922-977
Attest:	By: Type/Print Name:
	Type/Print Name: Title:
Melody Valiant, City Clerk	
Approved as to Form:	
Karen Kirkpatrick, City Attorney	<u>—</u>
STATE OF WASHINGTON)) ss COUNTY OF)	
COUNTI OF	
On this day parsonally appeared before	me, to me
known to be the	of that executed the
foregoing instrument, and acknowledge act and deed of said corporation, for the	ed the said instrument to be the free and voluntary e uses and purposes therein mentioned, and on oath ecute said instrument and that the seal affixed, if
GIVEN my hand and official sea	al this day of20
	Type/Print Name
	Notary Public in and for the State of Washington
	My commission expires:

BREAKDOWN SHEET

Application No: #1
Application Date:
Period To:
Project No:

Α	В	С	D	Е	F	G		H	ı
	<u> </u>	<u> </u>			Г	1			
			WORK COMPLETED			TOTAL			
		SCHEDULED	FROM	THIS PERIOD	MATERIALS	COMPLETED	%	BALANCE TO	RETAINAGE
ITEM	DESCRIPTION OF WORK	VALUE	PREVIOUS		PRESENTLY	AND STORED	(G / C)	FINISH	(IF VARIABLE
NO.	DESCRIPTION OF WORK		APPLICATION		STORED	TO DATE		(C - G)	RATE)
			(D + E)		(NOT IN D OR E)	(D+E+F)			
	BASE BID-								
	Bonding	3,250.55				-		3,250.55	-
	Hazordous materials testing	1,650.10				1		1,650.10	-
	Mobilization	1,850.35				-		1,850.35	-
	Clean up and dump fees	4,750.50				-		4,750.50	-
	Supervision / management	8,500.13				-		8,500.13	-
	Demolition	12,745.10				ı		12,745.10	-
	Concrete	3,450.00				-		3,450.00	-
8	Rough carpentry	15,950.10				-		15,950.10	-
	Insulation	1,750.45				-		1,750.45	-
	Relite, Doors, and hardware	17,950.20				-		17,950.20	-
	GWB	11,750.33				-		11,750.33	-
	Paint	8,350.50				-		8,350.50	-
	Flooring	25,950.35				-		25,950.35	-
	Ceilings	12,875.23				-		12,875.23	-
15	Casework	26,634.76				-		26,634.76	-
	Plumbing	11,790.25				-		11,790.25	-
	HVAC	23,120.25				-		23,120.25	-
	Fire suppression	7,870.33				-		7,870.33	-
	Electrical	70,305.50				-		70,305.50	-
20	Closeout	2,600.00				-		2,600.00	-
21						-		-	-
22						-		-	-
23						-		1	-
24						1		1	-
25						-		-	-
26						-		-	-
27						-		-	-
28						-		-	-
29						=		=	-
30						-		-	-
31					_	-		=	<u>-</u>
		\$ 273,094.98	\$ -	\$ -	\$ -	\$ -		\$ 273,094.98	\$ -

Tenant Improvement for City of Tumwater WRS Department

525 Columbia St NW, Suite 201 Olympia, Washington 98501

www.swallingwalk.com

360.539.5175

GENERAL NOTES

- 1. Contractor shall obtain all permits required by local and state governing authorities.
- 2. All work shall meet the standards and specifications of the local and state governing authorities. Reference Codes and Standards and amendments shall be the edition most recently adopted or in use in the jurisdiction.
- 3. Contractor shall verify all dimensions in field and shall coordinate installation of all materials and/or equipment whose dimensions are fixed. In the event that existing conditions are found to vary from assumed conditions, notify Architect immediately for clarification.
- 4. Contractor shall coordinate the work of all trades required to perform the Work. Where installation and/or connection of equipment is not specified and where such connection and/or installation is required for a complete and operable facility, the Contractor shall be held responsible for such installation and/or
- All work required by these Contract Documents shall be furnished and installed complete and in operating condition. Contractor shall furnish and install any miscellaneous items that may not be covered in the plans, but are necessary to provide a complete and workable project.
- 6. Repetitive features not noted on the drawings shall be completely provided as if drawn in full. If certain features are not fully shown or called for on the drawings, their construction shall be of the same character as for similar conditions that are shown or called for.
- 7. Contractor shall be responsible for all bracing, shoring, and storm water control necessary for safety, environmental protection, and completion of the work.
- If hazardous materials are found to exist on this project, the Contractor shall cease all work related to the hazardous materials and immediately notify the Owner in writing of the
- 9. Dimensions shown are as follows: - To the face of stud at walls - To the face of concrete at foundation walls - To the center of columns and openings - To the top of slab or plywood subfloor (when building stairs, take into account thickness of finished floor material) Dimensions for door and window sizes are approximate. Contractor to verify all such dimensions, and rough openings
- 10. Contractor to verify all elevations prior to starting work. Notify

ABBREVIATIONS

LAV LAVATORY

MC MEDICINE CABINET

MFR MANUFACTURER OR

NIC NOT IN CONTRACT

OD OVERFLOW DRAIN

OH OPPOSITE HAND

OPP OPPOSITE

PR PAIR

PKT POCKET DOOR

POS POINT OF SALE

PLAM PLASTIC LAMINATE

PT PRESERVATIVE TREATED

RADIUS OR RISER

RD ROOF DRAIN

REF REFRIGERATOR

RL RAIN LEADER RS ROUGH SAWN

PTD PAPER TOWEL DISPENSER

NTS NOT TO SCALE

MANUFACTURED

MECH MECHANICAL

MIN MINIMUM

MW MICROWAVE

MDO MEDIUM DENSITY OVERLAY

LB POUND

LIN LINEN

LT LIGHT

EXPANSION JOINT

EQ EQUAL

EQUIP EQUIPMENT

EXIST. EXISTING

EXIST'G EXISTING

EXP EXPOSED

FREEZER

FLOOR DRAIN

BY OWNER

FOOT OR FEET

GC GENERAL CONTRACTOR

GLB GLU-LAMINATED BEAM

GWB GYPSUM WALLBOARD

ICF INSULATED CONCRETE FORM

FV FIELD VERIFY

GALV GALVANIZED

GS GAS STARTER

HB HOSE BIB

INSUL INSULATION

GW GLASS WASHER

GA GAUGE

FIRE EXTINGUISHER

FURNISH & INSTALLED

FURNISHED BY OWNER &

INSTALLED BY CONTRACTOR

FACTORY FINISH

ELECTRICAL PANEL

Architect of any variations from assumed conditions.

with manufacturers.

+/- PLUS OR MINUS

AFF ABOVE FINISH FLOOR

BCT BABY CHANGING TABLE

ADJ ADJUSTABLE

BLT-IN BUILT-IN

B/W BETWEEN

BEAM

BOTTOM OF

BRM BROOM CLOSET

BUILT-UP

CUTTING BOARD

CEILING HEIGHT

CONTROL JOINT

CLEAN OUT

CONTROL JOINT

CERAMIC TILE

DOUBLE HUNG

DIMENSION

DOWNSPOUT

DOWN

DW DISHWASHER

COL COLUMN

CONC CONCRETE

CSMT CASEMENT

CPT CARPET

CMU CONCRETE MASONRY UNIT

CARBON MONOXIDE ALARM

- 11. Contractor to verify size, location and material required for sanitary sewer, storm and water lines.
- 12. Verify and confirm all requirements of the Utility Companies
- 13. Contractor shall be responsible for locating all existing utilities whether shown herein or not and to protect them from damage.
- 14. Contractor shall bear all expense of repair or replacement of utilities or other property damage by operations in conjunction with the execution of this work.
- 15. Drawings shall not be scaled.
- 16. Plans which appear as background on ceiling, plumbing, HVAC, electrical, and site improvement drawings are for the purpose only of illustrating general plan configurations. Such background shall not be used for portions of the work other than that pertaining to the title of each sheet. Refer to the appropriate sheet for each portion of the work.
- 17. All discrepancies found among drawings and notes shall be reported to the Architect for clarification. Architectural drawings are not intended to perfectly portray all work to be performed. In the event that drawings or notes do not accurately reflect the needs of the work, or the requirements of the Owner, or the requirements of code or jurisdictional authorities, notify the Architect immediately for clarification.
- No portion of the work requiring a shop drawing or sample submission shall be commenced until the submission has been approved by the Owner's Representative. All such portions of the work shall be in accordance with approved shop drawings and sample. Owner's Representative shall determine which portions of the Work shall require shop drawing submittals.
- 19. All materials stored on or off the site shall be protected from weather to prevent damage and deterioration until use. Failure to protect materials may be cause for rejection of work.
- 20. Project Modifications: The Architect is not responsible for others in connection with the project, including but not limited to changes made in plans, details, materials, or construction techniques made by the Owner, the Contractor, or any other party not working directly for the Architect.

SMOKE ALARM ABOVE

SOLID CORE

SOAP DISPENSER

SINGLE HUNG

SQUARE FEET

SHAMPOO NICHE

STAINLESS STEEL

SHEET VINYL

TOWEL BAR

TUBE STEEL

UC UNDER COUNTER

VG VERTICAL GRAIN

WOM WALK-OFF MAT

WH WATER HEATER

WSCT WAINSCOT

WR WASTE RECEPTACLE

T&G TONGUE & GROOVE

TPD TOILET PAPER DISPENSER

UNO UNLESS NOTED OTHERWISE

WASHING MACHINE

SND SANITARY NAPKIN DISPOSAL

SEE STRUCTURAL DRAWINGS

SIMILAR

SO FT SOUARE FEET

SYM SYMMETRICAL

TO TOP OF

TYP TYPICAL

WD WOOD

SAFETY GLAZING

SELF ADHERED FLASHING

21. Provide backing in wall for all wall mounted equipment / accessories. Provide seismic restraint for all free-standing

VICINITY MAP



VICINITY SITE



SHEET INDEX

- VICINITY MAPS, BLDG DEPT. INFORMATION, CONTACTS
- CODE PLAN
- DEMOLITION PLAN FLOOR PLAN
- REFLECTED CEILING PLAN, AND DETAILS
- DOOR, FINISH SCHEDULES; DOOR, RELITE, SIGNAGE TYPES, DETAILS
- INTERIOR ELEVATIONS, DETAILS
- FURNITURE, FIXTURE, AND EQUIPMENT PLAN

MECHANICAL/ELECTRICAL: DESIGN BUILD

CONTACTS

TENANT:

City of Tumwater Water Resources & Sustainability Department 555 Israel Road SW Tumwater WA 98501 Contact: Dan Smith

DESmith@ci.tumwater.wa.us 360-754-4140

ARCHITECT:

Swalling Walk Architects 525 Columbia St. NW Suite 201 Olympia, WA 98501 Office: (360) 539-5175 Contact: Kara Walk kara@swallingwalk.com

CONTRACTOR:

LANDLORD:

2011 Mottman Road SW

Olympia WA 98512

J. A. Morris Construction, LLC PO Box 12645 Olympia WA 98508 Contact: Paul Orth 360.556.4439 paul@jamorrisconstruction.com

South Puget Sound Community College

BUILDING DEPT. INFO.

PROJECT ADDRESS:

2011 Mottman Road SW, Building 32 Olympia WA 98512

PROJECT DESCRIPTION:

Tenant improvement for an office space

EXISTING CONSTRUCTION TYPE: V-B, Sprinklered

OCCUPANCY TYPE: Existing: B Business

New: B Business

OCCUPANCY LOAD:

68 occupants See Code Plan Sheet for additional occupancy info

TRAVEL DISTANCE TO EXIT: 150' allowed, 64' actual

NUMBER OF EXITS: 3 provided

BUILDING CODE:

2018 International Existing Building Code as amended by the State of Washington

JURISDICTION: City of Olympia

ZONING: R-4-8

PARCEL #: 12828110500

PROJECT AREA:

2,367 S.F. (net)

TOTAL BUILDINGS AREA: 7,819 S.F. (gross)

BUILDING HEIGHT: 1 story

PARKING: Existing, campus parking

DEFERRED SUBMITTALS: Fire Sprinklers Mechanical

Electrical

ents mprovem B

AND WALK STATE OF WASHINGTON

PROJECT No.


22313 PARCEL No. 12828110500

12-13-2023 **REVISIONS**

PERMIT

VICINITY MAPS, BLDG DEPT. **INFORMATION** CONTACTS

PROJECT AREA OCCUPANT LOAD								
	SCHEDULE							
ROOM #	NAME/USE	S.F.	FACTOR	LOAD				
111	MEETING	89	15	6				
112	LOBBY	81	15	5				
113	CONFERENCE ROOM	386	15	26				
114	BREAK ROOM	167	15	12				
115	OPEN OFFICE	635	50	12				
116	OFFICE	166	150	2				
117	OFFICE	110	150	1				
118	WORK ROOM	539	150	4				
			ТО	TAL 68 OCCUPANTS				







525 Columbia St NW, Suite 201 Olympia, Washington 98501

> 360.539.5175 www.swallingwalk.co

www.swallingwalk.com

Tenant Improvements for City of Tumwater WRS Office.

PROJECT No.

22313

PARCEL No.


12828110500

DATE 12-13-2023 REVISIONS

> PERMIT SET

CODE Plan

G2



525 Columbia St NW, Suite 201 Olympia, Washington 98501

360.539.5175

www.swallingwalk.com

KARA A WALK STATE OF WASHINGTON


PROJECT No. 22313 PARCEL No.


12828110500 12-13-2023


REVISIONS

PERMIT SET

DEMOLITION PLAN







POWER AND DATA NEEDS					
ROOM NUMBER	DATA DROP QUANTITY	POWER DUPLEX QUANITIY			
111	2	8			
112	2	6			
113	10	10			
114	4	16			
115	16	20			
116	4	8			
117	4	8			
118	12	18			

CONTRACTOR TO COORDINATE LOCATION OF EQUIPMENT WITH TENANT

LEGEND

EXISTING WALL

NEW WALL

102 DOOR AND RELITE TYPES

INTERIOR ELEVATION:
ELEVATION LETTER
SHEET NUMBER

1 SIGNAGE TYPE

P-2 ACCENT WALL PAINT COLOR

- FLOORING TRANSITION

GENERAL FLOOR PLAN NOTES

1. ALL INTERIOR WALLS ARE 2 x 4 @ 16" O.C. UNLESS NOTED OTHERWISE

2. DIMENSIONS ARE TO FACE OF STUD OR FACE OF CONCRETE FOR NEW WALLS; FACE OF FINISH FOR EXISTING WALLS

3. PROVIDE BACKING IN WALL AT ALL WALL MOUNTED ITEMS

4. ALL ROOMS IN PROJECT AREA TO BE PAINTED

REPAIR/PATCH WALL WHERE CABINETS/EQUIPMENT/FURNISHING WERE REMOVED

6. POWER RECEPTACLES AND DATA PORTS: SEE POWER AND DATA SCHEDULE, THIS

FLOOR PLAN FLAG NOTES

1 IT CABINET LOCATION, COORDINATE WITH SPSCC

PREPARE SEAM AT FLOOR TRENCH TO PROVIDE LEVEL FLOOR

3 INFILL WALL, SOUND BATT, MATCH EXISTING, ADJACENT MATERIAL

4 PATCH WALL WHERE WALL/SOFFIT WAS REMOVED

5 NEW ELECTRICAL PANEL WITH RELOCATED WIRING. PATCH CONCRETE FLOOR WHERE CONDUIT WAS EXPOSED

6 RELOCATED UPPER CABINET FROM ROOM 115

7 MODIFY EXISTING CABINET AS NEEDED TO ACCOMMODATE DISH WASHER

8 PROVIDE NEW FINISHED EDGE ON EXISTING

9 NEW CONCRETE SIDEWALK FROM BACK DOOR TO ADJACENT SIDEWALK, APPROXIMATELY 4' WIDE x 8' IN LENGTH

10 FLOOR DRAIN(S) TO REMAIN THIS ROOM.
RAISE DRAIN GRATE AS NEEDED TO MATCH NEW FINISHED FLOOR HEIGHT.

11 EYE WASH FLOOR DRAIN TO REMAIN.
PROVIDE RUBBER TRANSITION STRIP BETWEEN RESILIENT FLOORING AND FLOOR





525 Columbia St NW, Suite 201 Olympia, Washington 98501

360.539.5175

www.swallingwalk.com

Improvements umwato Building 32

KARA A WALK STATE OF WASHINGTON


PROJECT No. 22313 PARCEL No.

12828110500 12-13-2023 REVISIONS

> PERMIT SET

FLOOR

PLAN







GENERAL NOTES


- CEILING HEIGHTS TO MATCH EXISTING
 PARTITION WALLS ARE TO EXTEND ABOVE THE SUSPENDED CEILING TO THE BOTTOM
- SIDE OF THE TRUSSES, UNLESS NOTED OTHERWISE
 3. MECHANICAL SHOWN IN APPROXIMATE LOCATION
- 4. SEE DETAILS 1 AND 2 THIS SHEET FOR SEISMIC BRACING
- 5. PROVIDE EMERGENCY LIGHTING PER CODE6. NEW SUSPENDED CEILING SYSTEM TO MATCH EXISTING, UNLESS NOTED OTHERWISE

LEGEND






SEISMIC CLIP AT GRID/WALL
1 1/2"=1'-0"



2 SEISMIC BRACING





| Tenant Improvements for City of Tumwater WRS Offices | 2011 Mottman Road SW, Building 32

REGISTERED ARCHITECT

ARCHITECT

KARA A WALK

STATE OF WASHINGTON

PROJECT No.

22313

PARCEL No.


12828110500

12828110500 <u>DATE</u> 12-13-2023 <u>REVISIONS</u>

PERMIT SET

REFLECTED CEILING PLAN, & DETAILS


A3





INTERIOR DOOR: HEAD

SHIM SPACE FRAME ANCHOR WOOD STUD - SEALANT HOLLOW METAL FRAME











SHIM SPACE

2	INTERIOR RELIGHT HEAD
(3)	3"=1'-0"





OUTLINE SPECIFICATION

FLOORING:

Carpet Tile:

PLASTIC LAMINATE:

CONTACTS:

WOOD TRANSACTION COUNTER:

Windfall Lumber contacts:



SUBMITTALS: Submit shop drawings, color samples, and samples of hardware for review and approval.

1: field carpet tile: Interface, Old Street, Slate Grid 105744, 50 cm x 50 cm

40% Interface, Broome Street, Blue Glass 106216, 50 cm x 50 cm 60% Interface, Mercer Street, Slate Circle 105768, 50 cm x 50 cm

40% Interface, Moss in Stone, Slate Edge 105565, 50 cm x 50 cm

Cabinets shall be Flush Overlay Frameless style and comply with AWI Premium Grade Cabinets. Hardware

Windfall Lumber, Tropics Cladding in single stick to match accent wall, with a maple top

WOOD ACCENT WALL: Windfall Lumber, Tropics Cladding (multi-level), horizontal orientation, Toffee

P-1: field paint at walls, and door frames: Sherwin Williams, Lazy Gray, SW 6254

Interface contact: Izzy Loberg, Isabelle.Loberg@interface.com, 425.758.7318

Gerfloor contact: Charlie Bowen, cbowen@gerflorusa.com, 360.702.7722

Resilient: Gerflor, interlocking resilient tile, Attraction, Color: 3707 Paraiba (or approved by owner)

60% Interface, Kerbstone, Slate 105573, 50 cm x 50 cm

BASE: B1: Rubber Base, Roppe Pinnacle Rubber Base, 4" Standard Toe, Color: 123 Charcoal

2: mixed carpet tile: architect will provide pattern

3: mixed carpet tile: architect will provide pattern

to be manufacturers standard with brushed stainless-steel finish.

TACKABLE SURFACE: Natural cork, self healing, 1/4" thick min.

P-2: accent wall: Sherwin Williams, Bracing Blue, SW 6242

P-3: accent wall: Sherwin Williams, Tupelo Tree, SW 6417


Steve Gerrish steve@hightidelines.com, 206.877.2244

Jerry Austin Jerry@windfall.design, 360.352.2250

PAINT: See floor plan for locations of accent wall paint

PL-1: Wilsonart, Steel Mesh, 4879-38 PL-2: Nevamar, Silver Dollar AG8000-SD

PL-3: Wilsonart, Palisades Oak 7987-38



RELITE TYPES

					DOC	R SCHE	DULE	
NO. TYPE	RATIN		DOOR		FRAME			
	TYPE	G	SIZE	MATERIAL & FINISH	GLASS	MATERIAL & FINISH	SPSCC DOOR HARDWARE TYPE	REMARKS
111	Е	-	-	REFINISH / CLEAR	-	HM / PAINT	10	EXISTING DOOR AND HARDWA
112	2	-	3'-0" X 7'-0"	WOOD / CLEAR FINISH	TEMPERED	HM / PAINT	1	SIGNAGE ON GLASS
113	Е	-	-	REFINISH / CLEAR	-	HM / PAINT	3	
114A	Е	-	-	REFINISH / CLEAR	-	HM / PAINT	1	
114B	Е	-		REFINISH / CLEAR		HM / PAINT	PASSAGE LOCKSET	
114C	Е	-	-	REFINISH / CLEAR	-	HM / PAINT	PASSAGE LOCKSET	
115A	1	-	3'-0" X 3'-6"	WOOD / PL-2	-	HM / PAINT	PASSAGE LOCKSET	
115B	Е	-	-	PAINT	-	HM / PAINT	17	
116	2	-	3'-0" X 7'-0"	WOOD / CLEAR FINISH	TEMPERED	HM / PAINT	10	
117	2	-	3'-0" X 7'-0"	WOOD / CLEAR FINISH	TEMPERED	HM / PAINT	10	
118A	1	-	3'-0" X 7'-0"	WOOD / CLEAR FINISH	-	HM / PAINT	PASSAGE LOCKSET	
118B	Е	-	-	PAINT	-	HM / PAINT	17	

	ROOM	FLOOR	BASE	WALLS	SIGN TYPE 1 ROOM NAME	REMARKS
107	ENTRY	EXISTING	B1	PAINT		MATCH EXISTING FINISHES IN HALI WALL INFILL
111	MEETING	CARPET TILE 1	B1	PAINT	MEETING ROOM CITY OF TUMWATER	
112	LOBBY	CARPET TILE 3	B1	PAINT /WOOD ACCENT		SEE INTERIOR ELEVATIONS FOR SIG
113	CONFERENCE ROOM	CARPET TILE 2	В1	PAINT	CONFERENCE ROOM - CITY OF TUMWATER	
114	BREAK ROOM	RESILIENT	B1	PAINT		
115	OPEN OFFICE	CARPET TILE 1 & 3	B1	PAINT		SEE FLOOR PLAN FOR LOCATION CARPET COLOR CHANGE
116	OFFICE	CARPET TILE 2	B1	PAINT		
117	OFFICE	CARPET TILE 2	B1	PAINT		
118	WORK ROOM	RESILIENT	B1	PAINT		

FINISH SCHEDULE

SPSCC DOOR HARDWARE TYPES

1. Class Room
a. Best Capab

able Core, 7 pin system, per college master keying plan b. Fully Locked

c. Fully Unlocked d. Thumb Throw Deadbolt/lockdown (visual indicator by color) e. Door Stop; Trimco Stops 1270WV or 12147 or approved equal

2. Not Used

3. Conference Room

a. Best Capable Core, 7 pin system, per college master keying plan b. Fully Locked

c. Fully Unlocked

d. Thumb Throw Deadbolt/lockdown (visual indicator by color) e. Door Stop; Trimco Stops 1270WV or 12147 or approved equal

4. Not Used 5. Not Used 6. Not Used

7. Not Used 8. Not Used 9. Not Used

10. Individual Office

a. Best Capable Core, 7 pin system, per college master keying plan b. Fully Locked c. Fully Unlocked

d. Door Stop; Trimco Stops 1270WV / 12147 or approved equal

18. Not Used 19. Not Used

b. Door Closer; Precision Hardware Apex 2000 Series QDC120 or approved c. Door Stop; Trimco Stops 1270WV or 12147 or approved equal d. Kickplate; Trimco Plates KA038-36" or approved equal

11. Not Used

12. Not Used

13. Not Used

14. Not Used

15. Not Used

16. Not Used

REGISTERED ARCHITECT aveller KARA A WALK STATE OF WASHINGTON

REVISIONS

CHAPTER 7 2. FONT: APPROVED BY OWNER, 3/4" HT. FOR ROOM NAME, SEE FINISH SCHEDULE 4. SIGN TYPE 1 SHALL BE 1/4" PLASTIC, SURFACE COLOR: CHARCOAL GRAY OR SIM. WITH

1. ALL SIGNS TO BE HIGH CONTRAST, RAISED TEXT & BRAILLE PER ANSI, ICC A117.1-2009,


WHITE TEXT & PICTOGRAMS.

NOTES: SIGN TYPE 1

17. Exterior Entrance Single Door (NOT FOR PUBLIC USE)

a. Best Capable Core, 7 pin system, per college master keying plan

5. SEE FLOOR PLAN FOR SIGN LOCATION




TYPICAL MOUNTING HEIGHTS

Water Resources & Sustainability

METAL LETTERS, FLAT CUT, BRUSHED ALUMINUM 1/4" THICK, BLIND STUD MOUNT

(5)



---- CITY OF **TUMWATER**

SIGNAGE TYPES

B B

525 Columbia St NW, Suite 201 Olympia, Washington 98501


360.539.5175

www.swallingwalk.com

PROJECT No. 22313 PARCEL No. 12828110500

12-13-2023

PERMIT SET SCHEDULES, DOOR, RELITE SIGN TYPES, **DETAILS**





GATE

Tenant Improvements for City of Tumwater WRS Offices

REGISTERED ARCHITECT

KARA A WALK
STATE OF WASHINGTON

PROJECT No.


PROJECT No.
22313

PARCEL No.
12828110500

12-13-2023 REVISIONS

INTERIOR ELEVATIONS, DETAILS

A5





525 Columbia St NW, Suite 201 Olympia, Washington 98501

360.539.5175

www.swallingwalk.com

Improvements

PROJECT No. **22313** 12828110500

DATE 12-13-2023

FURNITURE FIXTUES AND EQUIPMENT PLAN

This page intentionally left blank.

Attachment B

SUBCONTRACTOR LIST

Prepared in Compliance with RCW 39.30.060

Project Name: PROJECT NAME HERE

Subcontractors that are proposed to perform the work of heating, ventilation and air conditioning, plumbing, as described in Chapter 18.106 RCW, and electrical as described in Chapter 19.28 RCW must be named below, or name the bidder for the work.

Failure to list subcontractors who are proposed to perform the work of heating, ventilation and air conditioning, plumbing, as described in Chapter 18.106 RCW and electrical as described in Chapter 19.28 RCW, or identify the bidder for the work will result in your bid being non-responsive and therefore void.

The categories of work and estimated value of the work are to be listed below the Subcontractor's name.

Subcontractor Name
Subcontractor Name

 $This \ page \ intentionally \ left \ blank.$

Attachment C

NON-DISCRIMINATION IN BENEFITS AFFIDAVIT

(Must Be Completed for All Bids in Excess of \$50,000.00)

State of Washington)	
County of) ss	
the provision of employee benefits between	nicipal Code provides for non-discrimination in an employee with a domestic partner and an eviding supplies or services to the city estimated more.
	, being first duly sworn, on their oath, states
that they have reviewed Chapter 3.46 of th	ne Tumwater Municipal Code and hereby
certifies that	is in compliance
with TMC 3.46.	rm)
	Signed
	Type/Print Name
Subscribed and sworn to before me this	day of, 20
	Type/Print Name
	Notary Public in and for the State of Washington. My commission expires

 $This \ page \ intentionally \ left \ blank.$

Attachment D

NON-DISCRIMINATION CERTIFICATE

State of Washington

County of) ss	
The bidder hereby covenants, stipulates and against in the bidding of the services and/or manot refuse to hire any person therefore because national origin, sex, marital status, disability, a prohibited by state or federal law, unless based Also, the bidder will in no manner discriminate race, religion, creed, color, national origin, sex, age or other basis prohibited by state or federal deemed a violation of this bid and shall render	aterials hereunder and that the bidder shall of such person's race, religion, creed, color, sexual orientation, age or other basis on a bona fide occupational qualification. e against any person because of such person's marital status, disability, sexual orientation, I law. Any such discrimination shall be
_	ater Office Space at South Puget Sound ity College
	Name of Bidder's Firm
	Signature of Authorized Representative of Bidder
	Type/Print Name
Subscribed and sworn to before me this	day of, 20
Notary Public in and for the State of Washington. My Commission expires:	Type/Print Name

This page intentionally left blank.

Attachment E

CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES

The bidder hereby certifies that, within the three-year period immediately preceding the bid solicitation date August 16, 2018, that the bidder is not a "willful" violator, as defined in RCW 49 .48 .082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a final and binding citation and notice of assessment issued by the Department of Labor and Industries or through a civil judgment entered by a court of limited or general jurisdiction.

I certify under penalty of perjury under the laws of the State of Washington that the

foregoing is true ar	nd correct.		-
Bidder			
Signature of Author	orized Official*		
Printed Name			
Title			
Date	City		State
Check One: Individual □	Partnership □	Joint Venture □	Corporation \square
State of Incorporat	ion, or if not a corporatio	on, State where business	entity was formed:
If a co-partnership	, give firm name under w	which business is transac	eted:

^{*} If a corporation, proposal must be executed in the corporate name by the president or vice-president (or any other corporate officer accompanied by evidence of authority to sign). If a ca-partnership, proposal must be executed by a partner.

 $This \ page \ intentionally \ left \ blank.$

Exhibit A

CITY OF TUMWATER

NOTICE OF COMPLETION OF PUBLIC WORKS CONTRACT

Contractor:
Project:
The City of Tumwater has determined that the Tenant Improvements for City of Tumwater
Office Space at South Puget Sound Community College has been Physically Completed per Section 1-08.5 of the Standard Specifications as of
, 20, for all work that the contract requires.
This date shall constitute physical completion of the contract but shall not imply the City's acceptance of the work or contract.
Sincerely,
Manager

 $This \ page \ intentionally \ left \ blank.$

Exhibit B

CONTRACT CHANGE ORDER AGREEMENT



CONTRACTOR:	ASE S - S DER TOTALS RS - S R % OF ORIGINAL CONTRACT IGE: Rd change in the Work:					С	HANGE ORDER NO:	
ITEM DESCRIPTION Unit Unit Price Quantity SUB TOTAL NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	DESCRIPTION Unit Unit Price Quantity Increase Decrease S - S S - S S - S S - S S - S R % OF ORIGINAL CONTRACT Gelendar days that will be added to the total authorized contract days as a result of	PROJECT:						
SUB TOTAL NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL CHANGE ORDERS TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	DESCRIPTION Unit Unit Price Quantity Increase Decrease ASE ASE DER TOTALS RS S S S S S S S S S S S S S S S S S	PROJECT#:			c	ORIGINAL CO	ONTRACT AMOUNT:	
SUB TOTAL SUB TOTAL NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT S TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	DESCRIPTION Unit Unit Price Quantity Increase Decrease ASE ASE DER TOTALS RS S S S S S S S S S S S S S S S S S	CONTRACTOR:						
SUB TOTAL NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	ASE S - \$ DER TOTALS S - \$ S - \$ S - \$ S - \$ R % OF ORIGINAL CONTRACT AGE: Add change in the Work:					UN	DER ESTIMATE NO:	
SUB TOTAL NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	ASE S - \$ DER TOTALS S - \$ S - \$ S - \$ S - \$ R % OF ORIGINAL CONTRACT AGE: Add change in the Work:							
SUB TOTAL NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	ASE S - \$ DER TOTALS S - \$ S - \$ S - \$ S - \$ R % OF ORIGINAL CONTRACT AGE: Add change in the Work:							
SUB TOTAL NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	ASE S - \$ DER TOTALS S - \$ S - \$ S - \$ S - \$ R % OF ORIGINAL CONTRACT AGE: Add change in the Work:							
SUB TOTAL NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	ASE S - \$ DER TOTALS S - \$ S - \$ S - \$ S - \$ R % OF ORIGINAL CONTRACT AGE: Add change in the Work:	ITEM	DESCRIPTION	Unit	Unit Price	Quantity	Increase	Decrease
NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	S - S S - S		DESCRIPTION			Quantity	moreuse	Desicase
NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	S - S S - S							
NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	S - S S - S							
NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	S - S S - S							
NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	S - S S - S							
NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	S - S S - S							
NET INCREASE/DECREASE PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	S - S S - S							
PREVIOUS CHANGE ORDER TOTALS TOTAL CHANGE ORDERS TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	S - S S - S		CREASE		s -	ا ا	\$ -	\$
TOTAL NET TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	\$ - Section of the Work: Compared to the total authorized contract days as a result of Section of the Work Section of the W] [\$
TOTAL CHANGE ORDER % OF ORIGINAL CONTRACT RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	IGE: Id change in the Work: Id calendar days that will be added to the total authorized contract days as a result of		IDERS		•	¬ !	\$ -	\$
RY OF PROPOSED CHANGE: g describes the proposed change in the Work:	IGE: ed change in the Work: //calendar days that will be added to the total authorized contract days as a result of		DER % OF ORIGINAL CONTRACT		\$ -	\dashv		
g describes the proposed change in the Work:	cd change in the Work: //calendar days that will be added to the total authorized contract days as a result of					•		
	calendar days that will be added to the total authorized contract days as a result of	RY OF PROPOSED C	:HANGE:					
	calendar days that will be added to the total authorized contract days as a result of							
The amount of working/calendar days that will be added to the total authorized contract		g describes the prop	posed change in the work:					
The amount of working/calendar days that will be added to the total authorized contract								
The amount of working/calendar days that will be added to the total authorized contract								
		The amount of work	king/calendar days that will be add	ded to the	total authorize	ed contract o	days as a result of	
APPROVED BY:	DATE:							
	DATE:							
CONTRACTOR:		CONTRACTOR:					DATE:	
		IRECTOR, WATER	RESOURCES & SUSTAINABILITY				DATE:	

This page intentionally left blank.

Exhibit C

NOTICE TO LABOR UNIONS OR OTHER EMPLOYMENT ORGANIZATIONS OF NONDISCRIMINATION IN EMPLOYMENT

ľO:	ALL EMPLOYEES	
AND TO:	(Name of Union or Organiza	etion
nvolving fun	ned currently holds contracte	(s) with mwater, Washington, or (a) subcontract(s) with a
accordance wandersigned in employment landings in the control of t	ith Section 202 of Executive is obliged not to discriminate because of race, religion, creekaal orientation, age or other	or of the above contract(s) or subcontract(s) and in Order 11246 dated September 24, 1965, the against any employee or applicant of ed, color, national origin, sex, marital status, basis prohibited by state or federal law. This ent includes, but is not limited to, the following:
EMPLOY	MENT, UPGRADING, TRAN	NSFER OR DEMOTION
RECRUIT	MENT AND ADVERTISING	\Im
RATES O	F PAY OR OTHER FORMS	OF COMPENSATION
SELECTI TERMINA		JDING APPRENTICESHIP, LAYOFF OR
	furnished to you pursuant to c(s) and Executive Order 112	o the provisions of the above contract(s) or 46.
_	Notice will be posted by the applicants for employment.	undersigned in conspicuous places available to
-	nay be submitted to the Projecater, 555 Israel Road SW, To	
Signed		(Contractor or Subcontractor)
Typo/Print N	ama	Data

This page intentionally left blank.

Exhibit D

CERTIFICATE OF INSURANCE

for	ce f		the following policies are in
		of Insured	
		ssact Title and/or Description of Job	
CO	11016	Title and of Description of 900	
1.	GI	ENERAL LIABILITY	
	A.	Commercial, General Liability Insurance, and Busin Insurance with limits of not less than:	less Automobile Liability
		(1) Commercial General Liability insurance shall be \$3,000,000 each occurrence, \$3,000,000 general a products-completed operations aggregate limit (contract Section 9 affording total liability limits	aggregate, and a \$2,000,000 r as allowed in Public Works
		(2) Business Automobile Liability Coverage (including hired or non-owned vehicles used in any activities with combined single limits of not less than One for bodily injury, including personal injury or deal	s associated with this contract) Million Dollars (\$1,000,000.00)
	В.	The following coverages are included in both Primar Contracts.	y and Excess Liability
		 Broad Form Property Damage Coverage Blanket Broad Form Contractual Stop-Gap Employer's Contingent Liability Underground Damage, Collapse and Blasting 	YES NO NO YES NO YES NO NO
		or Explosion (5) Contractor's Protective (6) Personal Injury Liability	YES □ NO □ YES □ NO □
		(Libel, Slander, Defamation, etc.) (7) Products and Completed Operations (8) Non-owned and Hired Auto Coverage (9) Mobile Equipment	YES ☐ NO ☐ YES ☐ NO ☐ YES ☐ NO ☐ YES ☐ NO ☐

- C. General Requirements of Policy(ies) shall include, but not be limited to:
 - (1) City of Tumwater is an additional named insured by endorsement as respects this contract and such insurance as is carried by the contractor is primary.
 - (2) In the event of non-renewal, cancellation or material change in the coverage provided, thirty (30) days written notice shall be furnished the City of Tumwater prior to the date of non-renewal, cancellation or change, such notice to be sent to City of Tumwater Risk Manager, 555 Israel Road SW, Tumwater, WA 98501.

- (3) City of Tumwater has no obligation to report occurrences unless a claim is filed with the City of Tumwater; and City of Tumwater has no obligation to pay premiums.
- (4) The contractor's insurance policies contain a "cross liability" endorsement substantially as follows:

The inclusion of more than one Insured under this policy shall not affect the rights of any Insured as respects any claim, suit or judgment made or brought by or for any other Insured or by or for any employee of any other Insured. This policy shall protect each Insured in the same manner as though a separate policy had been issued to each, except that nothing herein shall operate to increase the company's liability beyond the amount or amounts for which the company would have been liable had only one Insured been named.

Insurance Company(ies) Policy No.	Effective	Expires
I,	(ies); that I have read t of; and that the policies	he foregoing Certificate of s of Insurance listed above
Authorized Representative		
Type/Print Name		
Subscribed and sworn to before me this	day of	, 20
	•	for the State of Washington
The undersigned further certifies that trepresentative.	he above signed is his a	authorized insurance
	Contractor	
	Type/Print Name	

2. COMPENSATION INSURANCE

The following coverages are provided as	indicated:								
A. Workman's Compensation Act of the State of Washington (Account No)									
B. United States Longshoremen's and Harborworker's Compensation Act:									
YES 🗌 NO 🗌									
Insurance Company(ies) Policy No.	Effective	Expires							
I,	(ies); that I have reac of; and that the polic	d the foregoing Certificate of ies of insurance listed above							
Authorized Representative									
Type/Print Name									
Subscribed and sworn to before me this	day of	, 20							
	Type/Print Name Notary Public in an My commission exp	d for the State of Washington							
The undersigned further certifies that the representative.	he above signed is hi	s authorized insurance							
	Contractor								
	Type/Print Name								

 $This \ page \ intentionally \ left \ blank.$

Exhibit E-1

CITY OF TUMWATER PERFORMANCE BOND

KNOW ALL PEOPLE BY THESE PRESENTS:

We, the undersigned		, ("Principal") and
	, the undersigned corporation or	ganized and existing
under the laws of the State of	and legally	y doing business in the
	ety ("Surety"), are held and firmly bond	
	nicipal corporation ("City") in the pena	
	Dollars and no/100 (\$) for the
payment of which we firmly be and assigns, jointly and sever	ind ourselves and our legal representa	
	pursuant to the statutes of the State lards and policies of the City, as now e	_
_	o a Contract with the City dated y of Tumwater Office Space at South I	

NOW, THEREFORE, if and when the Principal, its heirs, executors, administrators, successors, or assigns shall well and faithfully perform all of the Principal's obligations under the Contract and fulfill all terms and conditions of all duly authorized modifications, additions, and changes to said Contract that may hereafter be made, at the time and in the manner therein specified; and shall indemnify and hold the City harmless from any damage or expense by reason of failure of performance as specified in the Agreement within a period of one (1) year after its final acceptance thereof by the City, then this obligation shall be void; but otherwise, if such performance obligations have not been fulfilled, this bond shall remain in full force and effect.

And the Surety, for value received, hereby further stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the work to be performed thereunder or the specifications accompanying the same shall in any way affect its obligation on this bond, and it does hereby waive notice of any change, extension of time, alterations or additions to the terms of the Contract or to the Work.

The Surety hereby agrees that modifications and changes may be made in terms and provisions of the Contract without notice to Surety, and any such modifications or changes increasing the total amount to be paid the Principal shall automatically increase the obligation of the Surety on this Performance Bond in a like amount, such increase, however, not to exceed twenty-five percent (25%) of the original amount of this bond without the consent of the Surety.

Within forty-five (45) days of receiving notice that the Principal has defaulted on all or part of the terms of the Contract, the Surety shall make a written commitment to the City that

it will either: (a) cure the default itself within a reasonable time period, or (b) tender to the City, the amount necessary for the City to remedy the default, including legal fees incurred by the City, or (c) in the event that Surety's evaluation of the dispute is not complete or in the event the Surety disputes the City's claim of default, the Surety shall notify the City of its finding and its intent, if any, to interplead. The Surety shall then fulfill its obligations under this bond, according to the option it has elected. Should Surety elect option (a) to cure the default, the penal sum of the Bond shall be reduced in an amount equal to the costs actually incurred by the Surety in curing the default. If the Surety elects option (b), then upon completion of the necessary work, the City shall notify the Surety of its actual costs. The City shall return, without interest, any overpayment made by the Surety and the Surety shall pay to the City any actual costs which exceed the City estimate, limited to the bond amount. Should the Surety elect option (c), the Parties shall first complete participation in mediation, described in the below paragraph, prior to any interplead action.

In the event a dispute should arise between the Parties to this Bond with respect to the City's declaration of default by the Principal, the Parties agree to participate in at least four hours of mediation in accordance with the mediation procedures of Washington Arbitration and Mediation Services - Tacoma ("WAMS"). The Parties shall proportionately share in the cost of the mediation. The mediation shall be administered by the Tacoma WAMS office, 3600 Port of Tacoma Road, Suite 304, Tacoma, WA 98424, www.usamwa.com. The Surety shall not interplead prior to completion of the mediation.

DATED thisday of	, 2024
CORPORATE SEAL OF PRINCIPAL:	[PRINCIPAL]
	By
	Type/Print Name
	Title
	Address

CERTIFICATE AS TO CORPORATE SEAL

	t) Secretary of the Corporation named as Principal				
in the within bond; that	, who signed the said bond on				
behalf of the Principal, was	of the said Corporation; that I				
	nuine, and that said bond was duly signed, sealed,				
and attested for and in behalf of said Co	orporation by authority of its governing body.				
	Type/Print Name				
	Typor Filler (value				
	Secretary or Assistant Secretary				
CORPORATE SEAL OF SURETY:	[SURETY]				
	By:				
	Attorney-in-Fact				
	(Attach Power of Attorney)				
	Name of Person Executing Bond				
	Address				
	Phone				
APPROVED AS TO FORM:					
Karen Kirkpatrick, City Attorney					

 $This \ page \ intentionally \ left \ blank.$

Exhibit E-2

CITY OF TUMWATER PAYMENT BOND

KNOW ALL PEOPLE BY THESE PRESENTS:

We, the undersigned	, ("Principal") and
	_, the undersigned corporation organized and existing under the
laws of the State of	and legally doing business in the State of Washington as
a surety ("Surety"), are held and f	irmly bonded unto the City of Tumwater, a Washington municipal
	um of Dollars he payment of which we firmly bind ourselves and our legal and assigns, jointly and severally.
-	suant to the statutes of the State of Washington and the s and policies of the City, as now existing or hereafter amended or
	Contract with the City dated, 2024 for the Tenant er Office Space at South Puget Sound Community College.
or assigns shall pay all persons is workers, laborers, mechanics, su supply such contractor or subcon- work, and all taxes incurred on imposed on the Principal under	the Principal, its heirs, executors, administrators, successors, n accordance with RCW 39.08, 39.12, and 60.28 including all abcontractors, and materialmen, and all persons who shall attractor with provisions and supplies for the carrying on of such said Contract under Titles 50 and 51 RCW and all taxes Title 82 RCW in the manner and within the time period uch extensions of time as may be granted under the Contract, this

And the Surety, for value received, hereby further stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the work to be performed thereunder or the specifications accompanying the same shall in any way affect its obligation on this bond, and it does hereby waive notice of any change, extension of time, alterations or additions to the terms of the Contract or to the Work.

statutory Payment Bond shall become null and void, and if such payment obligations have not

been fulfilled, this bond shall remain in full force and effect.

The Surety hereby agrees that modifications and changes may be made in terms and provisions of the Contract without notice to Surety, and any such modifications or changes increasing the total amount to be paid the Principal shall automatically increase the obligation of the Surety on this Performance Bond in a like amount, such increase, however, not to exceed twenty-five percent (25%) of the original amount of this bond without the consent of the Surety.

Within forty-five (45) days of receiving notice that the Principal has defaulted on all or part of the terms of the Contract, the Surety shall make a written commitment to the City that it will either: (a) cure the default itself within a reasonable time period, or (b) tender to the City, the amount necessary for the City to remedy the default, including legal fees incurred by the City, or (c) in the event that Surety's evaluation of the dispute is not complete or in the event the Surety disputes the City's claim of default, the Surety shall notify the City of its finding and its intent, if any, to interplead. The Surety shall then fulfill its obligations under this bond, according to the option it

has elected. Should Surety elect option (a) to cure the default, the penal sum of the Bond shall be reduced in an amount equal to the costs actually incurred by the Surety in curing the default. If the Surety elects option (b), then upon completion of the necessary work, the City shall notify the Surety of its actual costs. The City shall return, without interest, any overpayment made by the Surety and the Surety shall pay to the City any actual costs which exceed the City estimate, limited to the bond amount. Should the Surety elect option (c), the Parties shall first complete participation in mediation, described in the below paragraph, prior to any interplead action.

In the event a dispute should arise between the Parties to this Bond with respect to the City's declaration of default by the Principal, the Parties agree to participate in at least four hours of mediation in accordance with the mediation procedures of Washington Arbitration and Mediation Services - Tacoma ("WAMS"). The Parties shall proportionately share in the cost of the mediation. The mediation shall be administered by the Tacoma WAMS office, 3600 Port of Tacoma Road, Suite 304, Tacoma, WA 98424, www.usamwa.com. The Surety shall not interplead prior to completion of the mediation.

DATED this _	day of	, 2024.	
CORPORATE	SEAL OF PRINCIPAL:	[PRINCIPAL]	
		By	
		Type/Print Name	
		Title	
		Address	

CERTIFICATE AS TO CORPORATE SEAL

within bond; that	, who signed the said bond on behalf of the
Principal, was signature thereto is genuine, and that s behalf of said Corporation by authority	of the said Corporation; that I know his or her aid bond was duly signed, sealed, and attested for and in of its governing body.
$\overline{ ext{Type}}$	e/Print Name
Secr	retary or Assistant Secretary
CORPORATE SEAL OF SURETY:	[SURETY]
	By: Attorney-in-Fact (Attach Power of Attorney)
	Name of Person Executing Bond
	Address
	Phone
APPROVED AS TO FORM:	
Karen Kirkpatrick, City Attorney	

 $This \ page \ intentionally \ left \ blank.$

Exhibit F

CITY OF TUMWATER

CONTRACTOR'S DECLARATION OF OPTION FOR MANAGEMENT OF STATUTORY RETAINED PERCENTAGE

(Choose ONLY One)

The owner shall withhold the retained percentage for this contract from time-to-time as such retained percentage accrues and in accordance with RCW 60.28.011, 021, and 051.

I hereby elect to have the retained percentage for this contract held in a fund by the owner until sixty (60) days following final acceptance of the work. (No interest will be earned on the retained percentage amount under this election).

Contractor							By						
Type/Print Name							Date						
>	>	>	>	>	>	OR	>	>	>	>	>	>	>
	me, as				_			_	_				om time- , 021, and
I hereby designate shall be deposited in an interest earning according contractor. All interest earned on said depositals to designate the depositary, then the own						ing acco d deposi	unt sı ts sha	abject t all belo	to joint ing to t es	contro he con	l by ow tractor.	ner an . If con	d the
und	er cont	ract be	tween	said ba	nk an	d the Ci	ty of T	Cumwa					J
resu autl	lt of es	tablish by sta	ing sai tute. T	id depo	sitory	oonsible account all not be	and d	leposit	ing the	retair	ed per	centage	e as
Con	tractor						By						
Tvn	e/Print	Name					Date	<u> </u>					

>	>	>	>	\triangleright	>	OR	\triangleright	>	>	\triangleright	>	>	
---	---	---	---	------------------	---	----	------------------	---	---	------------------	---	---	--

Complete, with appropriate signatures, the following *Exhibit G RETAINAGE BOND TO CITY OF TUMWATER*, if choosing to bond for retainage.

CERTIFICATION FOR RELEASE OF CONTRACT RETAINAGE

Project Title:	
I hereby certify that all work required by the a and final acceptance	above cited contract was completed on ce by the City was granted on
I also certify that no liens have been received person, persons, mechanics, subcontractors or provided any material of subject contract.	
Contract Manager	
Type/Print Name	
Department Director	
Type/Print Name	

Also, please find attached certifications by the applicable state agencies of the receipt of: 1) Washington State Business Taxes (Washington State Dept. of Revenue); 2) Industrial Insurance Premiums (State Dept. of Labor & Industries); and 3) Employment Security, Unemployment Insurance Premiums (State of Washington Employment Security Dept.)

 $This \ page \ intentionally \ left \ blank.$

Exhibit G

RETAINAGE BOND TO CITY OF TUMWATER

KNOW ALL PERSONS BY THESE PRESEN	NTS that we, the undersigned,, as principal ("Principal"),
andexisting under the laws of the State of	, as a surety Corporation, and
qualified under the laws of the State of Washing Contractors with Municipal Corporations, as sur	ton to become surety upon bonds of rety ("Surety"), are jointly and severally
held and firmly bonded to the City of Tumwater	
sum we bind ourselves and our successors, heirs, representatives, as the case may be.	, administrators or personal
A. This obligation is entered into in pursuan and the ordinances, regulations, standards and phereafter amended or adopted; and	<u> </u>
B. Pursuant to proper authorization, the May contract with the Principal, providing for the which contract is incorporated herein by this reference.	project,
C. Pursuant to State law, Chapter 60.28 RC monies earned by the Principal pursuant to the 6 (5%), said sum to be retained by the City as a tru any person or persons, mechanic, subcontractor of labor upon such contract or the doing of such worperson or persons or subcontractors with provision work, and the State with the respect to taxes implied the from said Principal. Every person perform completion of said improvement or work shall happrovided that such notice of the lien of such claim within the time provided in RCW 39.08.030 as not amendments that may hereafter be provided the	contract, a sum not to exceed five percent ast fund for the protection and payment of or materialmen who shall perform any rk, and all persons who shall supply such ons and supplies for the carrying on of such posed pursuant to Title 82 RCW which may ming labor or furnishing supplies towards are a lien on said monies so reserved, mant shall be given in the manner and ow existing and in accordance with any
D. State law further provides that with the c submit a bond for all or any portion of the amour form acceptable to the public body conditioned up being made subject to all claims and liens and in retained percentages pursuant to Chapter 60.28	nt of funds retained by the public body in a pon such bond any proceeds therefrom the same manner and priority as set forth
E. The Principal has accepted, or is about to perform the work therein provided for in the man amount of \$	nner and within the time set forth, for the
F. The City is prepared to release any requir	red retainage money previously paid by the

Principal prior to acceptance and successful operation and fulfillment of all other terms of said contract upon being indemnified by these presents,

NOW, THEREFORE, if the Principal shall perform all the provisions of the Contract in

NOW, THEREFORE, if the Principal shall perform all the provisions of the Contract in the manner and within the time period prescribed by the City, or within such extensions of time as may be granted under the Contract, and shall pay all laborers, mechanics, subcontractors and material men or women, and all persons who shall supply the Principal or subcontractors with provisions and supplies for the carrying on of said work, and if the Principal shall pay to the State all taxes imposed pursuant to Title 82 RCW which may be due from such Principal as a result of this contract then and in the event this obligation shall be void; but otherwise it shall be and remain in full force and effect.

And the Surety, for value received, hereby further stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the work to be performed thereunder or the specifications accompanying the same shall in any way affect its obligation on this bond, and it does hereby waive notice of any change, extension of time, alterations or additions to the terms of the Contract or to the Work.

The Surety hereby agrees that modifications and changes may be made in the terms and provisions of the Contract without notice to Surety, and any such modifications or changes increasing the total amount to be paid the Principal shall automatically increase the obligation of the Surety on this Retainage Bond in a like amount, such increase, however, not to exceed twenty-five percent (25%) of the original amount of this bond without consent of the Surety.

Within forty-five (45) days of receiving notice that the Principal has defaulted on all or part of the terms of the Contract, the Surety shall make written commitment to the City that it will either: (a) cure the default itself within a reasonable time period, or (b) tender to the City, the amount necessary for the City to remedy the default, including legal fees incurred by the City, or (c) in the event that Surety's evaluation of the dispute is not complete or in the event the Surety disputes the City's claim of default, the Surety shall notify the City of its finding and its intent, if any, to interplead. The Surety shall then fulfill its obligations under this bond, according to the option it has elected. Should Surety elect option (a) to cure the default, the penal sum of the Bond shall be reduced in an amount equal to the costs actually incurred by the Surety in curing the default. If the Surety elects option (b), then upon completion of the necessary work, the City shall notify the Surety of its actual costs. The City shall return, without interest, any overpayment made by the Surety and the Surety shall pay to the City any actual costs which exceed the City estimate, limited to the bond amount. Should the Surety elect option (c), the Parties shall first complete participation in mediation, described in the below paragraph, prior to any interplead action.

In the event a dispute should arise between the Parties to this Bond with respect to the City's declaration of default by the Principal, the Parties agree to participate in at least four hours of mediation in accordance with the mediation procedures of Washington Arbitration and Mediation Services - Tacoma ("WAMS"). The Parties shall proportionately share in the cost of the mediation. The mediation shall be administered by the Tacoma WAMS office, 3600 Port of Tacoma Road, Suite 304, Tacoma, WA 98424, www.usamwa.com. The Surety shall not interplead prior to completion of the mediation.

	nent under their separate seals this day of orate seal of each corporate party hereto affixed,
and these presents duly signed by its under its governing body.	ersigned representatives pursuant to authority of
CORPORATE SEAL OF PRINCIPAL:	[PRINCIPAL]
	By:
	Type/Print Name
	Title:
	Address:
CORPORATE SEAL OF SURETY:	[SURETY]
	By:
	Attorney-III-ract
	(Attach Power of Attorney)
	Type/Print Name
	Title:
	Address:

CERTIFICATES AS TO CORPORATE SEAL

Principal in the within hond: that	sistant) Secretary of the Corporation named as who signed the said bond on
behalf of the Principal, was	of said Corporation; that I know
his or her signature thereto is genuine, a attested for and in behalf of said Corpora	, who signed the said bond on of said Corporation; that I know and that said bond was duly signed, sealed, and ation by authority of its governing body.
	Secretary or Assistant Secretary
	Type/Print Name
Surety in the within bond; thatbehalf of the Surety, was	sistant) Secretary of the Corporation named as, who signed the said bond on of the said Corporation; that I know and that said bond was duly signed, sealed, and ation by authority of its governing body.
	Secretary or Assistant Secretary
	Type/Print Name
APPROVED AS TO FORM:	
Karen Kirkpatrick, City Attorney	



Prevailing Wage Rates for Public Works Contracts Printer Friendly Help for this page **Look Up Journey Level Rates** Important Note about Rates: Choosing correct worker classifications depends upon determinations published by L&I. Review our Determinations. Look up Prevailing Wage rates with effective dates as far back as March 4, 1998. + Which rates (effective date) should you select? • When are Prevailing Wage rates updated? Select County Select Trade Adams Asbestos Abatement Workers Asotin Boilermakers Brick And Marble Masons Benton Chelan Brick Mason Clallam Bricklayers & Marble Masons Clark Building Service Employees Cabinet Makers (In Shop) Columbia Cowlitz Carpenters Cement Masons Douglas Ferry Divers & Tenders Effective Date: 12/19/2023 Get Wages Download Wages Apprentice Wages Benefit Code Key for 12/19/2023 Select View under "Risk Class to verify workers compensation insurance on your project. Use this tool to find and understand the insurance risk classifications to pay for the trade and occupations you are utilizing on your project. Workers' compensation risk classifications are determined by the nature of your project, nature of business or phase of construction.

County	Trade	Job Classification	Wage	Holiday	Overtime	Note	*Risl Class
Thurston	Asbestos Abatement Workers	Journey Level	\$59.07	<u>5D</u>	<u>1H</u>		Viev
Thurston	Boilermakers	Journey Level	\$74.29	<u>5N</u>	<u>1C</u>		Viev
Thurston	Brick Mason	Journey Level	\$69.07	<u>7E</u>	<u>1N</u>		Viev
Thurston	Brick Mason	Pointer-Caulker-Cleaner	\$69.07	<u>7E</u>	<u>1N</u>		Viev
Thurston	Building Service Employees	Janitor	\$15.74		1		Viev
Thurston	Building Service Employees	Shampooer	\$15.74		1		Vie
Thurston	Building Service Employees	Waxer	\$15.74		1		Vie
Thurston	Building Service Employees	Window Cleaner	\$15.74		<u>1</u>		Vie
Thurston	Cabinet Makers (In Shop)	Journey Level	\$15.74		1		Vie
Thurston	Carpenters	Acoustical Worker	\$74.96	<u>15J</u>	<u>4C</u>		Vie
Thurston	Carpenters	Bridge, Dock And Wharf Carpenters	\$74.96	<u>15J</u>	<u>4C</u>		Vie
Thurston	Carpenters	Floor Layer & Floor Finisher	\$74.96	<u>15J</u>	<u>4C</u>		Vie
Thurston	Carpenters	Journey Level	\$74.96	<u>15J</u>	<u>4C</u>		Vie
Thurston	Carpenters	Scaffold Erector	\$74.96	<u>15J</u>	<u>4C</u>		Vie
Thurston	Cement Masons	Application of all Composition Mastic	\$72.87	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Application of all Epoxy Material	\$72.37	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Application of all Plastic Material	\$72.87	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Application of Sealing Compound	\$72.37	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Application of Underlayment	\$72.87	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Building General	\$72.37	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Composition or Kalman Floors	\$72.87	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Concrete Paving	\$72.37	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Curb & Gutter Machine	\$72.87	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Curb & Gutter, Sidewalks	\$72.37	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Curing Concrete	\$72.37	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Finish Colored Concrete	\$72.87	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Floor Grinding	\$72.87	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Floor Grinding/Polisher	\$72.37	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Green Concrete Saw, self-powered	\$72.87	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Grouting of all Plates	\$72.37	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Grouting of all Tilt-up Panels	\$72.37	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Gunite Nozzleman	\$72.87	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Hand Powered Grinder	\$72.87	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Journey Level	\$72.37	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Patching Concrete	\$72.37	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Pneumatic Power Tools	\$72.87	<u>15J</u>	<u>4U</u>		Vie
Thurston	Cement Masons	Power Chipping & Brushing	\$72.87	15J	4U		Vie

Thurston	Cement Masons	Sand Blasting Architectural Finish	\$72.87	<u>15J</u>	<u>4U</u>		Viev
Thurston	Cement Masons	Screed & Rodding Machine	\$72.87	15J	<u>4U</u>		Viev
Thurston	Cement Masons	Spackling or Skim Coat Concrete	\$72.37	15J	4U		Viev
Thurston	Cement Masons	Troweling Machine Operator	\$72.87	15J	4U		Viev
Thurston	Cement Masons	Troweling Machine Operator on	\$72.87	15J	4U		Viev
i ilui stoii	Cerrient Masons	Colored Slabs	3/2.0/	133	40		viev
Thurston	Cement Masons	Tunnel Workers	\$72.87	15J	4U		Viev
Thurston	Divers & Tenders	Bell/Vehicle or Submersible	\$129.71	15J	4C		Viev
i i i di Scon	Divers a renders	Operator (Not Under Pressure)	\$127.71	133			7101
Thurston	Divers & Tenders	Dive Supervisor/Master	\$93.94	15J	<u>4C</u>		Viev
Thurston	Divers & Tenders	Diver	\$129.71	15J	4C	8V	Viev
hurston	Divers & Tenders	Diver On Standby	\$88.94			<u> </u>	
		•		15J	<u>4C</u>		Viev
hurston	Divers & Tenders	Diver Tender	\$80.82	<u>15J</u>	4C		Viev
hurston	Divers & Tenders	Hyperbaric Worker - Compressed Air Worker 0-30.00 PSI	\$93.26	<u>15J</u>	<u>4C</u>		Vie
· · · · · · · · · · · · · · · · · · ·	Diverse & Tenders		ć00 2/	451	40		\/:
hurston	Divers & Tenders	Hyperbaric Worker - Compressed Air Worker 30.01 - 44.00 PSI	\$98.26	<u>15J</u>	<u>4C</u>		Vie
hurston	Divers & Tenders	Hyperbaric Worker - Compressed Air	\$102.26	<u>15J</u>	<u>4C</u>		Vie
nurscon	Divers a renders	Worker 44.01 - 54.00 PSI	\$102.20	133	70		VIC
hurston	Divers & Tenders	Hyperbaric Worker - Compressed Air	\$107.26	15J	<u>4C</u>		Vie
	Divers a renders	Worker 54.01 - 60.00 PSI	\$107120	.50	<u></u>		1.0
hurston	Divers & Tenders	Hyperbaric Worker - Compressed Air	\$109.76	15J	<u>4C</u>		Vie
		Worker 60.01 - 64.00 PSI	,				
hurston	Divers & Tenders	Hyperbaric Worker - Compressed Air	\$114.76	<u>15J</u>	<u>4C</u>		Vie
		Worker 64.01 - 68.00 PSI					
hurston	Divers & Tenders	Hyperbaric Worker - Compressed Air	\$116.76	<u>15J</u>	<u>4C</u>		Vie
		Worker 68.01 - 70.00 PSI					
hurston	Divers & Tenders	Hyperbaric Worker - Compressed Air	\$118.76	<u>15J</u>	<u>4C</u>		Vie
	 	Worker 70.01 - 72.00 PSI	A15-				
hurston	Divers & Tenders	Hyperbaric Worker - Compressed Air	\$120.76	<u>15J</u>	<u>4C</u>		Vie
	D: 6 T /	Worker 72.01 - 74.00 PSI	600	4			
hurston	Divers & Tenders	Manifold Operator	\$80.82	<u>15J</u>	<u>4C</u>		Vie
hurston	Divers & Tenders	Manifold Operator Mixed Gas	\$85.82	<u>15J</u>	<u>4C</u>		Vie
hurston	Divers & Tenders	Remote Operated Vehicle	\$80.82	<u>15J</u>	<u>4C</u>		<u>Vie</u>
		Operator/Technician					
hurston	Divers & Tenders	Remote Operated Vehicle Tender	\$75.41	<u>15J</u>	<u>4C</u>		<u>Vie</u>
hurston	Dredge Workers	Assistant Engineer	\$79.62	<u>5D</u>	<u>3F</u>		Vie
hurston	Dredge Workers	Assistant Mate (Deckhand)	\$79.01	<u>5D</u>	<u>3F</u>		Vie
hurston	Dredge Workers	Boatmen	\$79.62	<u>5D</u>	3F		Vie
hurston	Dredge Workers	Engineer Welder	\$81.15	5D	3F		Vie
hurston	Dredge Workers	Leverman, Hydraulic	\$82.77	5D	3F		Vie
hurston		Mates	\$79.62		3F		
	Dredge Workers			<u>5D</u>			<u>Vie</u>
hurston	Dredge Workers	Oiler	\$79.01	<u>5D</u>	<u>3F</u>		Vie
hurston	Drywall Applicator	Journey Level	\$74.96	<u>15J</u>	<u>4C</u>		<u>Vie</u>
hurston	Drywall Tapers	Journey Level	\$74.50	<u>5P</u>	<u>1E</u>		Vie
hurston	Electrical Fixture Maintenance	Journey Level	\$29.54		<u>1</u>		Vie
	Workers						
hurston	Electricians - Inside	Cable Splicer	\$88.45	<u>5C</u>	<u>1G</u>		Vie
hurston	Electricians - Inside	Journey Level	\$82.57	<u>5C</u>	<u>1G</u>		Vie
hurston	Electricians - Inside	Lead Covered Cable Splicer	\$94.34	<u>5C</u>	<u>1G</u>		Vie
hurston	Electricians - Inside	Welder	\$88.45	<u>5C</u>	<u>1G</u>		Vie
hurston	Electricians - Motor Shop	Craftsman	\$15.74		1		Vie
	Electricians - Motor Shop	Journey Level	\$15.74		1		Vie
				EA			
	Electricians - Powerline Construction		\$93.00	<u>5A</u>	<u>4D</u>		Vie
hurston	Electricians - Powerline Construction		\$85.42	<u>5A</u>	<u>4D</u>		Vie
hurston	Electricians - Powerline Construction	· ·	\$55.27	<u>5A</u>	<u>4D</u>		<u>Vie</u>
hurston	Electricians - Powerline Construction	Heavy Line Equipment Operator	\$85.42	<u>5A</u>	<u>4D</u>		Vie
hurston	Electricians - Powerline Construction	Journey Level Lineperson	\$85.42	<u>5A</u>	<u>4D</u>		Vie
hurston	Electricians - Powerline Construction		\$73.35	5A	4D		Vie
hurston	Electricians - Powerline Construction		\$55.27	5A	4D	8W	Vie
hurston	Electricians - Powerline Construction		\$85.42		4D	511	
				<u>5A</u>			Vie
hurston	Electricians - Powerline Construction		\$63.50	<u>5A</u>	4D	-	<u>Vie</u>
hurston	Electronic Technicians	Journey Level	\$53.46	<u>6Z</u>	<u>1B</u>		Vie
hurston	Elevator Constructors	Mechanic	\$107.49	<u>7D</u>	<u>4A</u>		<u>Vie</u>
hurston	Elevator Constructors	Mechanic In Charge	\$116.13	<u>7D</u>	<u>4A</u>		<u>Vie</u>
hurston	Fabricated Precast Concrete	Journey Level	\$15.74		1		Vie
	Products						
hurston	Fabricated Precast Concrete	Journey Level - In-Factory Work	\$15.74		1		Vie
	Products	Only					
	Fence Erectors	Fence Erector	\$50.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	<u>Vie</u>
hurston	Fence Erectors	Fence Laborer	\$50.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
hurston	Flaggers	Journey Level	\$50.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
hurston	Glaziers	Journey Level	\$79.16	<u>7L</u>	<u>1Y</u>		Vie
hurston	Heat & Frost Insulators And Asbestos	Journey Level	\$87.15	15H	11C		Vie
	Workers	,	, 5,,,,5		<u>c</u>		-10
hurston	Heating Equipment Mechanics	Journey Level	\$96.42	<u>7F</u>	<u>1E</u>		Vie
	Hod Carriers & Mason Tenders	Journey Level	\$62.49	15J	11P	8Y	Vie
				133		<u> </u>	
	Industrial Power Vacuum Cleaner	Journey Level	\$15.74		1	-	Vie
	Inland Boatmen	Boat Operator	\$61.41	<u>5B</u>	<u>1K</u>		<u>Vie</u>
hurston	Inland Boatmen	Cook	\$56.48	<u>5B</u>	<u>1K</u>		<u>Vie</u>
hurston	Inland Boatmen	Deckhand	\$57.48	<u>5B</u>	<u>1K</u>		Vie
	Inland Boatmen	Deckhand Engineer	\$58.81	5B	1K		Vie
hurston	Inland Boatmen	Launch Operator	\$58.89	<u>5B</u>	1K		
hurston						+	Vie
	Inland Boatmen	Mate	\$57.31	<u>5B</u>	<u>1K</u>		Vie
hurston	Inspection/Cleaning/Sealing Of Sewer & Water Systems By Remote	Cleaner Operator, Foamer Operator	\$15.74		1		Vie

Thurston	Inspection/Cleaning/Sealing Of Sewer & Water Systems By Remote Control	Grout Truck Operator	\$15.74		<u>1</u>		View
Thurston	Inspection/Cleaning/Sealing Of Sewer & Water Systems By Remote Control	Head Operator	\$15.74		1		View
Thurston	Inspection/Cleaning/Sealing Of Sewer & Water Systems By Remote Control	Technician	\$25.00		1		View
Thurston	Inspection/Cleaning/Sealing Of Sewer & Water Systems By Remote Control	Tv Truck Operator	\$15.74		<u>1</u>		View
Thurston	Insulation Applicators	Journey Level	\$74.96	15J	4C		View
Thurston	Ironworkers	Journeyman	\$85.80	15K	11N		View
Thurston	Laborers	Air, Gas Or Electric Vibrating Screed	\$59.07	<u>15J</u>	11P	<u>8Y</u>	View
Thurston	Laborers	Airtrac Drill Operator	\$60.90	<u>15J</u>	<u>11P</u>	<u>8Y</u>	View
Thurston	Laborers	Ballast Regular Machine	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	View
Thurston	Laborers	Batch Weighman	\$50.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Brick Pavers	\$59.07	15J	11P	8Y	Viev
Thurston Thurston	Laborers Laborers	Brush Cutter	\$59.07	15J	11P	8Y	Viev
Thurston	Laborers	Brush Hog Feeder Burner	\$59.07 \$59.07	15J 15J	11P 11P	8 <u>Y</u> 8 <u>Y</u>	Viev Viev
Thurston	Laborers	Caisson Worker	\$60.90	15J	11P	8Y	Viev
Thurston	Laborers	Carpenter Tender	\$59.07	15J	11P	8Y	Viev
Thurston	Laborers	Cement Dumper-paving	\$60.15	15J	11P	8Y	Viev
Thurston	Laborers	Cement Finisher Tender	\$59.07	15J	11P	8Y	Viev
Thurston	Laborers	Change House Or Dry Shack	\$59.07	15J	11P	8Y	Viev
Thurston	Laborers	Chipping Gun (30 Lbs. And Over)	\$60.15	<u>15J</u>	11P	<u>8Y</u>	Viev
Γhurston	Laborers	Chipping Gun (Under 30 Lbs.)	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Choker Setter	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Chuck Tender	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Clary Power Spreader	\$60.15	<u>15J</u>	11P	<u>8Y</u>	Viev
Thurston	Laborers	Clean-up Laborer	\$59.07	<u>15J</u>	11P	8Y	Viev
Thurston	Laborers	Concrete Dumper/Chute Operator	\$60.15	15J	11P	8Y	View
Thurston	Laborers	Concrete Form Stripper	\$59.07	<u>15J</u>	11P	8Y	Viev
Thurston Thurston	Laborers Laborers	Concrete Placement Crew Concrete Saw Operator/Core Driller	\$60.15 \$60.15	15J 15J	11P 11P	8 <u>Y</u> 8 <u>Y</u>	Viev Viev
Thurston	Laborers	Crusher Feeder	\$50.07	15J	11P	8Y	Viev
Thurston	Laborers	Curing Laborer	\$59.07	15J	11P	8Y	Viev
Thurston	Laborers	Demolition: Wrecking & Moving (Incl. Charred Material)	\$59.07	<u>15J</u>	11P	<u>8Y</u>	Viev
Thurston	Laborers	Ditch Digger	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Diver	\$60.90	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Drill Operator (Hydraulic, Diamond)	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Dry Stack Walls	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Dump Person	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Epoxy Technician	\$59.07	<u>15J</u>	11P	8Y	Viev
Thurston	Laborers	Erosion Control Worker	\$59.07	<u>15J</u>	11P	8Y	Viev
Thurston Thurston	Laborers Laborers	Faller & Bucker Chain Saw Fine Graders	\$60.15 \$59.07	15J 15J	11P 11P	8 <u>Y</u> 8 <u>Y</u>	Viev Viev
Thurston	Laborers	Firewatch	\$50.07	15J	11P	8Y	Viev
Thurston	Laborers	Form Setter	\$60.15	15J	11P	8Y	Viev
Thurston	Laborers	Gabian Basket Builders	\$59.07	15J	11P	8Y	Viev
Thurston	Laborers	General Laborer	\$59.07	15J	11P	8Y	Viev
Thurston	Laborers	Grade Checker & Transit Person	\$62.49	15J	11P	8Y	Viev
	Laborers	Grinders	\$59.07	15J	11P	8Y	Viev
Thurston	Laborers	Grout Machine Tender	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Groutmen (Pressure) Including Post	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurst	Laborare	Tension Beams	¢E0.07	151	110	0\/	\ <i>Ii</i> -
	Laborers Laborers	Guardrail Erector Hazardous Waste Worker (Level A)	\$59.07 \$60.90	15J 15J	11P 11P	8 <u>Y</u> 8 <u>Y</u>	Viev Viev
Thurston	Laborers	Hazardous Waste Worker (Level A)	\$60.90	15J 15J	11P 11P	8Y	Viev
	Laborers	Hazardous Waste Worker (Level B)	\$59.07	15J	11P	8Y	Viev
Thurston	Laborers	High Scaler	\$60.90	15J	11P	8Y	Viev
Thurston	Laborers	Jackhammer	\$60.15	15J	11P	8Y	Viev
Thurston	Laborers	Laserbeam Operator	\$60.15	15J	11P	8Y	Viev
Thurston	Laborers	Maintenance Person	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Manhole Builder-Mudman	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
	Laborers	Material Yard Person	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Mold Abatement Worker	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Motorman-Dinky Locomotive	\$62.59	15J	11P	8Y	Viev
Thurston	Laborers	nozzleman (concrete pump, green cutter when using combination of high pressure air & water on concrete & rock, sandblast, gunite, shotcrete, water blaster, vacuum blaster)	\$62.49	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Pavement Breaker	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Pilot Car	\$50.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Viev
Thurston	Laborers	Pipe Layer (Lead)	\$62.49	<u>15J</u>	<u>11P</u>	8Y	Viev
Thurston	Laborers	Pipe Layer/Tailor	\$60.15	15J	11P	8Y	Viev
Thurston	Laborers	Pipe Pot Tender	\$60.15	<u>15J</u>	11P	8Y	Viev Viev
	Laborers	Dina Dalinar					
Thurston	Laborers	Pipe Reliner	\$60.15	15J	11P	8Y	
	Laborers Laborers	Pipe Reliner Pipe Wrapper Pot Tender	\$60.15 \$60.15 \$59.07	15J 15J 15J	11P 11P 11P	8Y 8Y 8Y	Viev Viev

Thurston	Laborers	Powderman's Helper	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
Thurston	Laborers	Power Jacks	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
Thurston	Laborers	Railroad Spike Puller - Power	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
hurston	Laborers	Raker - Asphalt	\$62.49	<u>15J</u>	<u>11P</u>	8Y	Vie
hurston	Laborers	Re-timberman	\$60.90	15J	11P	8Y	Vie
hurston	Laborers	Remote Equipment Operator	\$60.15	15J	11P	8Y	Vie
hurston	Laborers	Rigger/Signal Person	\$60.15	15J	11P	8Y	Vie
			-				
hurston	Laborers	Rip Rap Person	\$59.07	<u>15J</u>	11P	8Y	Vie
hurston	Laborers	Rivet Buster	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
hurston	Laborers	Rodder	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	<u>Vie</u>
hurston	Laborers	Scaffold Erector	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
hurston	Laborers	Scale Person	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
hurston	Laborers	Sloper (Over 20")	\$60.15	15J	11P	8Y	Vie
hurston	Laborers	Sloper Sprayer	\$59.07	15J	11P	8Y	Vie
	Laborers	Spreader (Concrete)	\$60.15	15J	11P	8Y	Vie
			-	15J		8Y	
	Laborers	Stake Hopper	\$59.07		11P		<u>Vie</u>
	Laborers	Stock Piler	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
hurston	Laborers	Swinging Stage/Boatswain Chair	\$50.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
hurston	Laborers	Tamper & Similar Electric, Air & Gas Operated Tools	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	<u>Vie</u>
hurston	Laborers	Tamper (Multiple & Self-propelled)	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	<u>Vie</u>
hurston	Laborers	Timber Person - Sewer (Lagger,	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
		Shorer & Cribber)					
hurston	Laborers	Toolroom Person (at Jobsite)	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	<u>Vie</u>
hurston	Laborers	Topper	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	<u>Vie</u>
hurston	Laborers	Track Laborer	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
	Laborers	Track Liner (Power)	\$60.15	15J	11P	8Y	Vie
hurston	Laborers	Traffic Control Laborer	\$53.54	15J	11P	9C	Vie
	Laborers	Traffic Control Supervisor	\$56.73	15J	11P	9 <u>C</u>	Vie
		·				_	
	Laborers	Truck Spotter	\$59.07	<u>15J</u>	11P	8Y	Vie
	Laborers	Tugger Operator	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
	Laborers	Tunnel Work-Compressed Air Worker 0-30 psi	\$175.79	<u>15J</u>	<u>11P</u>	<u>9B</u>	<u>Vie</u>
hurston	Laborers	Tunnel Work-Compressed Air Worker 30.01-44.00 psi	\$180.82	<u>15J</u>	<u>11P</u>	<u>9B</u>	Vie
hurston	Laborers	Tunnel Work-Compressed Air Worker 44.01-54.00 psi	\$184.50	<u>15J</u>	<u>11P</u>	<u>9B</u>	Vie
hurston	Laborers	Tunnel Work-Compressed Air Worker 54.01-60.00 psi	\$190.20	<u>15J</u>	<u>11P</u>	<u>9B</u>	Vie
hurston	Laborers	Tunnel Work-Compressed Air Worker 60.01-64.00 psi	\$192.32	<u>15J</u>	<u>11P</u>	<u>9B</u>	<u>Vie</u>
hurston	Laborers	Tunnel Work-Compressed Air Worker	\$197.42	<u>15J</u>	<u>11P</u>	<u>9B</u>	<u>Vie</u>
hurston	Laborers	64.01-68.00 psi Tunnel Work-Compressed Air Worker	\$199.32	<u>15J</u>	<u>11P</u>	<u>9B</u>	Vie
hurston	Laborers	68.01-70.00 psi Tunnel Work-Compressed Air Worker	\$201.32	<u>15J</u>	11P	<u>9B</u>	Vie
Thurston	Laborers	70.01-72.00 psi Tunnel Work-Compressed Air Worker	\$203.32	15J	11P	9 <u>B</u>	Vie
		72.01-74.00 psi				L	
hurston	Laborers	Tunnel Work-Guage and Lock Tender	\$62.59	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
	Laborers	Tunnel Work-Miner	\$62.59	15J	11P	8Y	Vie
hurston		Vibrator	\$60.15	15J	11P	8Y	Vie
hurston		Vinyl Seamer	\$59.07	15J	11P	8Y	Vie
						_	
	Laborers	Watchman	\$45.51	15J	11P	8Y	<u>Vie</u>
	Laborers	Welder	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
hurston	Laborers	Well Point Laborer	\$60.15	<u>15J</u>	<u>11P</u>	<u>8Y</u>	<u>Vie</u>
hurston	Laborers	Window Washer/Cleaner	\$45.51	<u>15J</u>	<u>11P</u>	<u>8Y</u>	<u>Vie</u>
hurston	Laborers - Underground Sewer &	General Laborer & Topman	\$59.07	<u>15J</u>	<u>11P</u>	<u>8Y</u>	Vie
hurston	Water Laborers - Underground Sewer &	Pipe Layer	\$60.15	15J	11P	8Y	Vie
hurston	Water Landscape Construction	Landscape	\$45.51	15J	11P	<u>8Y</u>	Vie
iui scoii	Zanascupe Construction	Construction/Landscaping Or Planting Laborers	10.01	<u>, , , , , , , , , , , , , , , , , , , </u>	115	<u>01</u>	<u> </u>
hurston	Landscape Construction	Landscape Operator	\$77.82	<u>15J</u>	<u>3K</u>	8X	Vie
hurston	Landscape Maintenance	Groundskeeper	\$15.74	,,,,,	1	<u> </u>	Vie
hurston				151			
	Lathers	Journey Level	\$74.96	<u>15J</u>	<u>4C</u>	-	<u>Vie</u>
	Marble Setters	Journey Level	\$69.07	<u>7E</u>	<u>1N</u>		Vie
	Metal Fabrication (In Shop)	Fitter	\$27.10	<u>6T</u>	<u>2U</u>		Vie
	Metal Fabrication (In Shop)	Laborer	\$16.91	<u>6T</u>	<u>2U</u>		<u>Vie</u>
hurston	Metal Fabrication (In Shop)	Layerout	\$30.63	<u>6T</u>	<u>2U</u>		Vie
hurston	Metal Fabrication (In Shop)	Machine Operator	\$20.86	<u>6T</u>	<u>2U</u>		Vie
hurston	Metal Fabrication (In Shop)	Welder	\$24.74	<u>6T</u>	<u>2U</u>		Vie
	Millwright	Journey Level	\$76.51	15J	4C		Vie
	Modular Buildings	Cabinet Assembly	\$15.74		1		Vie
	_	Electrician					
	Modular Buildings		\$15.74		1	-	<u>Vie</u>
	Modular Buildings	Equipment Maintenance	\$15.74		1		<u>Vie</u>
	Modular Buildings	Plumber	\$15.74		1		Vie
	Modular Buildings	Production Worker	\$15.74		1		<u>Vie</u>
hurston	Modular Buildings	Tool Maintenance	\$15.74		1		Vie
		Utility Person	\$15.74		1		Vie
Thurston	Modular Buildings				_	_	
Γhurston Γhurston	-		\$15.74		1		Vie
Γhurston Γhurston Γhurston	Modular Buildings	Welder	\$15.74 \$51.71	67	11J		
Thurston Thurston Thurston Thurston	Modular Buildings Painters	Welder Journey Level	\$51.71	<u>6Z</u>	<u>11J</u>		Vie Vie
hurston hurston hurston	Modular Buildings	Welder		6Z 15J 15J			

Thurston	Plasterers	Nozzleman	\$74.91	<u>7Q</u>	<u>1R</u>		Vie
Thurston	Playground & Park Equipment Installers	Journey Level	\$15.74		1		Vie
Thurston	Plumbers & Pipefitters	Journoy Loyal	\$85.72	5.4	16		Vio
		Journey Level		<u>5A</u>	1G	0)/	Vie
hurston	Power Equipment Operators	Asphalt Plant Operator	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Assistant Engineer	\$75.29	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Barrier Machine (zipper)	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Batch Plant Operator: Concrete	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Bobcat	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Brokk - Remote Demolition	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
		Equipment					
hurston	Power Equipment Operators	Brooms	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Bump Cutter	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Cableways	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Chipper	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Compressor	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Concrete Pump: Truck Mount With Boom Attachment Over 42m	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Concrete Finish Machine -laser	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Screed Concrete Pump - Mounted Or Trailer	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vio
iluistoii	rower Equipment Operators	High Pressure Line Pump, Pump High Pressure	377.02	133	<u> </u>	<u>0A</u>	<u>Vie</u>
hurston	Power Equipment Operators	Concrete Pump: Truck Mount With Boom Attachment Up To 42m	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Conveyors	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Cranes Friction: 200 tons and over	\$82.49	7A	11H	8X	Vie
hurston	Power Equipment Operators	Cranes, A-frame: 10 tons and under	\$75.29	7A	11H	8X	Vie
hurston	Power Equipment Operators	Cranes: 100 tons through 199 tons,	\$80.86	7A	11H	8X	Vie
	. oner Equipment Operators	or 150' of boom (including jib with attachments)	Ç00.00	<u> </u>		3/4	YIC
hurston	Power Equipment Operators	Cranes: 20 tons through 44 tons with attachments	\$79.35	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Cranes: 200 tons- 299 tons, or 250' of boom including jib with attachments	\$81.69	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Cranes: 300 tons and over or 300' of boom including jib with attachments	\$82.49	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Cranes: 45 tons through 99 tons, under 150' of boom(including jib with attachments)	\$80.05	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Cranes: Friction cranes through 199 tons	\$81.69	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Cranes: through 19 tons with attachments, A-frame over 10 tons	\$78.74	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
Γhurston Γhurston	Power Equipment Operators Power Equipment Operators	Crusher Deck Engineer/deck Winches (power)	\$78.43 \$78.43	<u>15J</u> <u>15J</u>	3 <u>K</u> 3 <u>K</u>	8X 8X	<u>Vie</u> <u>Vie</u>
Thurston	Power Equipment Operators	Derricks: on building work	\$80.05	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Dozers D-9 & Under	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Drill Oilers: Auger Type, Truck Or Crane Mount	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Drilling Machine	\$79.92	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Elevator and man-lift: permanent	\$75.29	<u>7A</u>	<u>11H</u>	8X	Vie
		and shaft type					
hurston	Power Equipment Operators	Finishing Machine, Bidwell And Gamaco & Similar Equipment	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
Γhurston	Power Equipment Operators	Forklift: 3000 lbs and over with attachments	\$78.74	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
Γhurston	Power Equipment Operators	Forklifts: under 3000 lbs. with attachments	\$75.29	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
Thurston	Power Equipment Operators	Grade Engineer: Using Blueprints, Cut Sheets,etc.	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
Γhurston	Power Equipment Operators	Gradechecker/stakeman	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Guardrail punch/Auger	\$78.43	15J	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Hard Tail End Dump Articulating Off-	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Road Equipment 45 Yards. & Over Hard Tail End Dump Articulating Off-	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
'hore-t		road Equipment Under 45 Yards	Ć77 00		_		
hurston	Power Equipment Operators	Horizontal/directional Drill Locator	\$77.82	15J	3K	8X	Vie
hurston	Power Equipment Operators	Horizontal/directional Drill Operator	\$78.43	15J	3K	8X	Vie
hurston	Power Equipment Operators	Hydralifts/boom trucks: 10 tons and under	\$75.29	<u>7A</u>	11H	8X	Vie
hurston	Power Equipment Operators	Hydralifts/boom trucks: over 10 tons	\$78.74	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Loader, Overhead 8 Yards. & Over	\$79.92	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Loader, Overhead, 6 Yards. But Not Including 8 Yards	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Loaders, Overhead Under 6 Yards	\$78.43	<u>15J</u>	<u>3K</u>	8X	Vie
	1 1 1		-			_	
hurston	Power Equipment Operators	Loaders, Plant Feed	\$78.43	<u>15J</u>	3K	8X	Vie
hurston	Power Equipment Operators	Loaders: Elevating Type Belt	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Locomotives, All	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Material Transfer Device	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
	Power Equipment Operators	Mechanics: all (Leadmen - \$0.50 per hour over mechanic)	\$80.86	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
hurston	I and the second	Motor patrol graders	\$70.42	151	21/	ρv	Vic
Thurston	Power Equipment Operators		\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
Thurston	Power Equipment Operators		C70 43	451	21/	01/	17.
Thurston Thurston	Power Equipment Operators	Mucking Machine, Mole, Tunnel Drill, Boring, Road Header And/or Shield	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
		Mucking Machine, Mole, Tunnel Drill,	\$79.12 \$74.43	15J 15J	3 <u>K</u> 3 <u>K</u>	8X 8X	<u>Vie</u> <u>Vie</u>

Thurston	Power Equipment Operators	Overhead, bridge type Crane: 20 tons through 44 tons	\$79.35	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators	Overhead, bridge type: 100 tons and	\$80.86	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators	Overhead, bridge type: 45 tons	\$80.05	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators	through 99 tons Pavement Breaker	\$74.43	15J	<u>3K</u>	8X	Viev
hurston	Power Equipment Operators Power Equipment Operators	Pile Driver (other Than Crane Mount)	\$78.43	15J	3K	8X	Viev
hurston	Power Equipment Operators	Plant Oiler - Asphalt, Crusher	\$77.82	15J	3K	8X	Viev
hurston	Power Equipment Operators	Posthole Digger, Mechanical	\$74.43	15J	3K	8X	Viev
hurston	Power Equipment Operators	Power Plant	\$74.43	15J	3K	8X	Vie
hurston	Power Equipment Operators	Pumps - Water	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Quad 9, HD 41, D10 And Over	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Quick Tower: no cab, under 100 feet	\$75.29	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	in height based to boom Remote Control Operator On Rubber Tired Earth Moving Equipment	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	Viev
hurston	Power Equipment Operators	Rigger and Bellman	\$75.29	<u>7A</u>	<u>11H</u>	8X	Vie
hurston	Power Equipment Operators	Rigger/Signal Person, Bellman(Certified)	\$78.74	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Rollagon	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Roller, Other Than Plant Mix	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Roller, Plant Mix Or Multi-lift Materials	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Roto-mill, Roto-grinder	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Saws - Concrete	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Scraper, Self Propelled Under 45 Yards	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston hurston	Power Equipment Operators Power Equipment Operators	Scrapers - Concrete & Carry All Scrapers, Self-propelled: 45 Yards	\$77.82 \$79.12	15J 15J	3K 3K	8X 8X	Vie
Thurston	Power Equipment Operators	And Over	\$78.74	7.4	111	٥٧	Vic
hurston hurston	Power Equipment Operators Power Equipment Operators	Service Engineers: equipment Shotcrete/gunite Equipment	\$78.74	<u>7A</u> 15J	<u>11H</u> 3K	8X 8X	Vie Vie
hurston	Power Equipment Operators Power Equipment Operators	Shovel, Excavator, Backhoe, Tractors	\$77.82	15J 15J	3K 3K	8X	Vie
hurston	Power Equipment Operators	Under 15 Metric Tons Shovel, Excavator, Backhoe: Over 30 Metric Tons To 50 Metric Tons	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Shovel, Excavator, Backhoes, Tractors: 15 To 30 Metric Tons	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Shovel, Excavator, Backhoes: Over 50 Metric Tons To 90 Metric Tons	\$79.92	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Shovel, Excavator, Backhoes: Over 90 Metric Tons	\$80.74	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators	Slipform Pavers	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Spreader, Topsider & Screedman	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Subgrader Trimmer	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Tower Bucket Elevators	\$77.82	<u>15J</u>	3K	8X	Vie
Thurston	Power Equipment Operators	Tower Crane: over 175' through 250' in height, base to boom	\$81.69	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Tower crane: up to 175' in height base to boom	\$80.86	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
Thurston	Power Equipment Operators	Tower Cranes: over 250' in height from base to boom.	\$82.49	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Transporters, All Track Or Truck Type	\$79.12	15J	3K	8X	Vie
	Power Equipment Operators Power Equipment Operators	Trenching Machines Truck Crane Oiler/Driver: 100 tons	\$77.82 \$79.35	15J 7A	3K 11H	8X 8X	Vie
	Power Equipment Operators	and over Truck crane oiler/driver: under 100	\$78.74	7 <u>A</u>	11H	8X	Vie
hurston	Power Equipment Operators	tons Truck Mount Portable Conveyor	\$78.43	15J	<u>3K</u>	8X	Vie
hurston	Power Equipment Operators	Vac Truck (Vactor Guzzler, Hydro Excavator)	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	1 1 1 1	Welder	\$80.05	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators	Wheel Tractors, Farmall Type	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston hurston	Power Equipment Operators Power Equipment Operators-	Yo Yo Pay Dozer Asphalt Plant Operator	\$78.43 \$79.12	<u>15J</u> <u>15J</u>	3K 3K	8X 8X	Vie Vie
hurston	Underground Sewer & Water Power Equipment Operators-	Assistant Engineer	\$75.29	7A	11H	8X	Vie
hurston	Underground Sewer & Water Power Equipment Operators-	Barrier Machine (zipper)	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Underground Sewer & Water Power Equipment Operators-	Batch Plant Operator: Concrete	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Underground Sewer & Water Power Equipment Operators- Underground Sewer & Water	Bobcat	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston		Brokk - Remote Demolition Equipment	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators- Underground Sewer & Water	Brooms	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators- Underground Sewer & Water	Bump Cutter	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
hurston	Power Equipment Operators- Underground Sewer & Water	Cableways	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators- Underground Sewer & Water	Chipper	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators- Underground Sewer & Water	Compressor	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
hurston	Power Equipment Operators-	Concrete Pump: Truck Mount With	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
ilui scoii	Underground Sewer & Water Power Equipment Operators-	Boom Attachment Over 42m Concrete Finish Machine -laser	\$74.43	<u>15J</u>			

Thurston	Power Equipment Operators- Underground Sewer & Water	Concrete Pump - Mounted Or Trailer High Pressure Line Pump, Pump High Pressure	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Concrete Pump: Truck Mount With Boom Attachment Up To 42m	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Conveyors	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Cranes Friction: 200 tons and over	\$82.49	<u>7A</u>	<u>11H</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Cranes, A-frame: 10 tons and under	\$75.29	<u>7A</u>	<u>11H</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Cranes: 100 tons through 199 tons, or 150' of boom (including jib with attachments)	\$80.86	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Cranes: 20 tons through 44 tons with attachments	\$79.35	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Cranes: 200 tons- 299 tons, or 250' of boom including jib with attachments	\$81.69	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Viev</u>
Thurston	Power Equipment Operators- Underground Sewer & Water	Cranes: 300 tons and over or 300' of boom including jib with attachments	\$82.49	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Cranes: 45 tons through 99 tons, under 150' of boom(including jib with attachments)	\$80.05	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Cranes: Friction cranes through 199 tons	\$81.69	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Cranes: through 19 tons with attachments, A-frame over 10 tons	\$78.74	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Crusher	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Deck Engineer/deck Winches (power)	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Derricks: on building work	\$80.05	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators-	Dozers D-9 & Under	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
Thurston	Underground Sewer & Water Power Equipment Operators-	Drill Oilers: Auger Type, Truck Or	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	Viev
Thurston	Underground Sewer & Water Power Equipment Operators-	Crane Mount Drilling Machine	\$79.92	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
Thurston	Power Equipment Operators-	Elevator and man-lift: permanent	\$75.29	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
Thurston	Underground Sewer & Water Power Equipment Operators-	and shaft type Finishing Machine, Bidwell And	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
Thurston	Underground Sewer & Water Power Equipment Operators-	Gamaco & Similar Equipment Forklift: 3000 lbs and over with	\$78.74	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
Thurston	Underground Sewer & Water Power Equipment Operators-	attachments Forklifts: under 3000 lbs. with	\$75.29	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
Thurston	Underground Sewer & Water Power Equipment Operators-	attachments Grade Engineer: Using Blueprints,	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
Thurston	Underground Sewer & Water Power Equipment Operators-	Cut Sheets,etc. Gradechecker/stakeman	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
Thurston	Underground Sewer & Water Power Equipment Operators-	Guardrail punch/Auger	\$78.43	15J	3K	8X	Viev
Thurston	Underground Sewer & Water Power Equipment Operators-	Hard Tail End Dump Articulating Off-	\$79.12	15J	3K	8X	Viev
Thurston	Underground Sewer & Water Power Equipment Operators-	Road Equipment 45 Yards. & Over Hard Tail End Dump Articulating Off-	\$78.43	15J	3 <u>K</u>	8X	Viev
Thurston	Underground Sewer & Water Power Equipment Operators-	road Equipment Under 45 Yards Horizontal/directional Drill Locator	\$77.82	15J	3K	8X	Vie
Thurston	Underground Sewer & Water Power Equipment Operators-	Horizontal/directional Drill Operator	\$78.43				Vie
Thurston	Underground Sewer & Water Power Equipment Operators-	Hydralifts/boom trucks: 10 tons and	\$75.29	<u>15J</u>	3K	<u>8X</u>	
	Underground Sewer & Water	under	·	7 <u>A</u>	<u>11H</u>	<u>8X</u>	Vie
Thurston	Power Equipment Operators- Underground Sewer & Water	Hydralifts/boom trucks: over 10 tons	\$78.74	<u>7A</u>	<u>11H</u>	8X	Vie
Thurston	Power Equipment Operators- Underground Sewer & Water	Loader, Overhead 8 Yards. & Over	\$79.92	<u>15J</u>	<u>3K</u>	8X	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Loader, Overhead, 6 Yards. But Not Including 8 Yards	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Loaders, Overhead Under 6 Yards	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Loaders, Plant Feed	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
Thurston	Power Equipment Operators- Underground Sewer & Water	Loaders: Elevating Type Belt	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
Thurston	Underground Sewer & Water	Locomotives, All	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	<u>Vie</u>
Thurston	Power Equipment Operators- Underground Sewer & Water	Material Transfer Device	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Mechanics: all (Leadmen - \$0.50 per hour over mechanic)	\$80.86	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Motor patrol graders	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
Thurston	Power Equipment Operators- Underground Sewer & Water	Mucking Machine, Mole, Tunnel Drill, Boring, Road Header And/or Shield	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Oil Distributors, Blower Distribution & Mulch Seeding Operator	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	Vie
Thurston	Power Equipment Operators- Underground Sewer & Water	Outside Hoists (elevators and manlifts), Air Tuggers, Strato	\$78.74	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators- Underground Sewer & Water	Overhead, bridge type Crane: 20 tons through 44 tons	\$79.35	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
Thurston	Power Equipment Operators- Underground Sewer & Water	Overhead, bridge type: 100 tons and over	\$80.86	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev
Thurston	Power Equipment Operators-	Overhead, bridge type: 45 tons through 99 tons	\$80.05	<u>7A</u>	<u>11H</u>	<u>8X</u>	Viev

Thurston	Power Equipment Operators- Underground Sewer & Water	Pavement Breaker	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators-	Pile Driver (other Than Crane Mount)	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water Power Equipment Operators-	Plant Oiler - Asphalt, Crusher	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water Power Equipment Operators-	Posthole Digger, Mechanical	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
	Underground Sewer & Water	'					
Thurston	Power Equipment Operators- Underground Sewer & Water	Power Plant	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Pumps - Water	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Quad 9, HD 41, D10 And Over	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators-	Quick Tower: no cab, under 100 feet	\$75.29	<u>7A</u>	<u>11H</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water Power Equipment Operators-	in height based to boom Remote Control Operator On Rubber	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water Power Equipment Operators-	Tired Earth Moving Equipment Rigger and Bellman	\$75.29	<u>7A</u>	<u>11H</u>	<u>8X</u>	View
	Underground Sewer & Water						
Thurston	Power Equipment Operators- Underground Sewer & Water	Rigger/Signal Person, Bellman(Certified)	\$78.74	<u>7A</u>	<u>11H</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Rollagon	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Roller, Other Than Plant Mix	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators-	Roller, Plant Mix Or Multi-lift Materials	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water Power Equipment Operators-	Roto-mill, Roto-grinder	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water Power Equipment Operators-	Saws - Concrete	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water				3K		
	Power Equipment Operators- Underground Sewer & Water	Scraper, Self Propelled Under 45 Yards	\$78.43	<u>15J</u>	_	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Scrapers - Concrete & Carry All	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Scrapers, Self-propelled: 45 Yards And Over	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Service Engineers: equipment	\$78.74	<u>7A</u>	<u>11H</u>	<u>8X</u>	View
Thurston	Power Equipment Operators-	Shotcrete/gunite Equipment	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water Power Equipment Operators-	Shovel, Excavator, Backhoe, Tractors	\$77.82	<u>15J</u>	3K	<u>8X</u>	View
Thurston	Underground Sewer & Water Power Equipment Operators-	Under 15 Metric Tons Shovel, Excavator, Backhoe: Over 30	\$79.12	15J	3K	8X	View
	Underground Sewer & Water	Metric Tons To 50 Metric Tons					
Thurston	Power Equipment Operators- Underground Sewer & Water	Shovel, Excavator, Backhoes, Tractors: 15 To 30 Metric Tons	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Shovel, Excavator, Backhoes: Over 50 Metric Tons To 90 Metric Tons	\$79.92	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Slipform Pavers	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Spreader, Topsider & Screedman	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators-	Subgrader Trimmer	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water Power Equipment Operators-	Tower Bucket Elevators	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
	Underground Sewer & Water Power Equipment Operators-		\$81.69				
	Underground Sewer & Water	Tower Crane: over 175' through 250' in height, base to boom		<u>7A</u>	<u>11H</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Tower crane: up to 175' in height base to boom	\$80.86	<u>7A</u>	<u>11H</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Tower Cranes: over 250' in height from base to boom.	\$82.49	<u>7A</u>	<u>11H</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Transporters, All Track Or Truck Type	\$79.12	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators-	Trenching Machines	\$77.82	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water Power Equipment Operators-	Truck Crane Oiler/Driver: 100 tons	\$79.35	<u>7A</u>	<u>11H</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water	and over Truck crane oiler/driver: under 100					
	Power Equipment Operators- Underground Sewer & Water	tons	\$78.74	<u>7A</u>	<u>11H</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Truck Mount Portable Conveyor	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Vac Truck (Vactor Guzzler, Hydro Excavator)	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Power Equipment Operators- Underground Sewer & Water	Welder	\$80.05	<u>7A</u>	<u>11H</u>	<u>8X</u>	View
Thurston	Power Equipment Operators-	Wheel Tractors, Farmall Type	\$74.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water Power Equipment Operators-	Yo Yo Pay Dozer	\$78.43	<u>15J</u>	<u>3K</u>	<u>8X</u>	View
Thurston	Underground Sewer & Water	·	\$57.22	5A	4A		View
Thurston			\$54.32	<u>5A</u>	4 <u>A</u>		View
Thurston			\$57.22	<u>5A</u>	<u>4A</u>		View
Thurston			\$51.18	<u>5A</u>	<u>4A</u>		Viev
Thurston	Power Line Clearance Tree Trimmers	·	\$38.99	<u>5A</u>	<u>4A</u>		Viev
Thurston	Refrigeration & Air Conditioning Mechanics	Journey Level	\$87.46	<u>5A</u>	<u>1G</u>		Viev
	Residential Brick Mason	Journey Level	\$35.53		1		Viev
Thurston							
Thurston	Residential Carpenters	Journey Level	\$49.93	<u>15J</u>	<u>4C</u>		View
		Journey Level Journey Level Journey Level	\$49.93 \$18.09 \$49.92	15J 15J	4C 1 4C		View View

Thurston	Residential Electricians	Journey Level	\$43.03	<u>6Z</u>	<u>1B</u>		Vie
Thurston	Residential Glaziers	Journey Level	\$51.80	<u>7L</u>	1H		Vie
Thurston	Residential Insulation Applicators		\$24.16	<u>/L</u>			
		Journey Level			1		Vie
Thurston	Residential Laborers	Journey Level	\$22.90		1		Vie
hurston	Residential Marble Setters	Journey Level	\$35.53		<u>1</u>		Vie
hurston	Residential Painters	Journey Level	\$20.77		1		Vie
hurston	Residential Plumbers & Pipefitters	Journey Level	\$71.41		1		Vie
hurston	Residential Refrigeration & Air Conditioning Mechanics	Journey Level	\$34.42		<u>1</u>		Vie
			A== 0.				
hurston	Residential Sheet Metal Workers	Journey Level (Field or Shop)	\$57.31	<u>7F</u>	<u>1R</u>		<u>Vie</u>
hurston	Residential Soft Floor Layers	Journey Level	\$20.67		1		Vie
hurston	Residential Sprinkler Fitters (Fire	Journey Level	\$58.26	<u>5C</u>	2R		Vie
	Protection)	,			_		
hurston	Residential Stone Masons	Journey Level	\$35.53		1		Vie
hurston	Residential Terrazzo Workers	Journey Level	\$15.74		1		Vie
hurston	Residential Terrazzo/Tile Finishers	Journey Level	\$21.96		1		Vie
hurston	Residential Tile Setters	Journey Level	\$15.74		1		Vie
hurston	Roofers	Journey Level	\$60.90	<u>5A</u>	<u>3H</u>		Vie
hurston	Roofers	Using Irritable Bituminous Materials	\$63.90	<u>5A</u>	<u>3H</u>		Vie
hurston	Sheet Metal Workers	Journey Level (Field or Shop)	\$96.42	7F	1E		Vie
hurston	Shipbuilding & Ship Repair	New Construction Boilermaker	\$51.85	<u>7X</u>	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	New Construction Carpenter	\$51.85	<u>7X</u>	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	New Construction Crane Operator	\$41.83	<u>7V</u>	1		Vie
hurston	Shipbuilding & Ship Repair	New Construction Electrician	\$51.85	7X	<u>-</u>		Vie
hurston	Shipbuilding & Ship Repair	New Construction Heat & Frost	\$87.15	15H	11C		Vie
nui StOII	Simpounding a Simp nepall	Insulator	JO7.13	1311	110		vie.
burcton	Chiphuilding & Chip Papair		C51 OF	7∨	<i>A</i> 1		1/6-
hurston	Shipbuilding & Ship Repair	New Construction Laborer	\$51.85	<u>7X</u>	<u>4J</u>		<u>Vie</u>
hurston	Shipbuilding & Ship Repair	New Construction Machinist	\$51.85	<u>7X</u>	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	New Construction Operating	\$41.83	<u>7V</u>	1		Vie
		Engineer					
hurston	Shipbuilding & Ship Repair	New Construction Painter	\$51.95	<u>7X</u>	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	New Construction Pipefitter	\$51.85	7X	<u>4J</u>		Vie
hurston		New Construction Rigger	\$51.85	7X	4J		Vie
	Shipbuilding & Ship Repair						
hurston	Shipbuilding & Ship Repair	New Construction Sheet Metal	\$51.85	<u>7X</u>	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	New Construction Shipwright	\$51.85	<u>7X</u>	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	New Construction	\$41.83	<u>7V</u>	1		Vie
		Warehouse/Teamster		_	_		
hurston	Shipbuilding & Ship Repair	New Construction Welder / Burner	\$51.85	7X	4J		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Boilermaker	\$51.85	7X	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Carpenter	\$51.85	<u>7X</u>	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Crane Operator	\$45.06	<u>7Y</u>	<u>4K</u>		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Electrician	\$51.85	<u>7X</u>	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Heat & Frost Insulator	\$87.15	15H	<u>11C</u>		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Laborer	\$51.85	7X	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Machinist	\$51.85	<u>7X</u>	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Operating Engineer	\$45.06	<u>7Y</u>	<u>4K</u>		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Painter	\$51.95	<u>7X</u>	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Pipefitter	\$51.85	7X	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Rigger	\$51.85	7X			Vie
					<u>4J</u>		
hurston	Shipbuilding & Ship Repair	Ship Repair Sheet Metal	\$51.85	<u>7X</u>	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Shipwright	\$51.85	<u>7X</u>	<u>4J</u>		Vie
hurston	Shipbuilding & Ship Repair	Ship Repair Warehouse / Teamster	\$45.06	<u>7Y</u>	<u>4K</u>		Vie
hurston	Sign Makers & Installers (Electrical)	Journey Level	\$18.04				Vie
		-			1		
hurston	Sign Makers & Installers (Non-	Journey Level	\$15.74		1		Vie
	Electrical)		A				
hurston	Soft Floor Layers	Journey Level	\$66.32	<u>15J</u>	<u>4C</u>		<u>Vie</u>
hurston	Solar Controls For Windows	Journey Level	\$15.74		1		Vie
hurston	Sprinkler Fitters (Fire Protection)	Journey Level	\$93.99	<u>5C</u>	<u>1X</u>		Vie
hurston	Stage Rigging Mechanics (Non	Journey Level	\$15.74		1		Vie
30011	Structural)	222.00, 20.00	Ç13.77		<u> </u>		vie.
hurston	Stone Masons	Journey Level	\$69.07	<u>7E</u>	<u>1N</u>		Vie
				<u>/L</u>			
hurston	Street And Parking Lot Sweeper Workers	Journey Level	\$16.00		1		Vie
		1 1 1 6 1 11 5 5	A=0 = :				
hurston	Surveyors	Assistant Construction Site Surveyor	\$78.74	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
hurston	Surveyors	Chainman	\$75.29	<u>7A</u>	<u>11H</u>	<u>8X</u>	<u>Vie</u>
hurston	Surveyors	Construction Site Surveyor	\$80.05	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
hurston	Surveyors	Drone Operator (when used in	\$75.29	7A	11H	8X	Vie
	.,	conjunction with surveying work	/			<u> </u>	
		only)					
hurston	Surveyors	Ground Penetrating Radar	\$75.29	<u>7A</u>	<u>11H</u>	<u>8X</u>	Vie
hurston	Telecommunication Technicians	Journey Level	\$53.46	<u>6Z</u>	1B		Vie
hurston	Telephone Line Construction - Outside	Cable Splicer	\$40.11	<u>5A</u>	<u>2B</u>		<u>Vie</u>
Sec. 1		Hala Birman (C	604.47	F.	20		100
hurston	Telephone Line Construction - Outside	Hole Digger/Ground Person	\$26.67	<u>5A</u>	<u>2B</u>		<u>Vie</u>
		T. I. E	A 2 2 1 -	F ·			
hurston	Telephone Line Construction -	Telephone Equipment Operator	\$33.49	<u>5A</u>	<u>2B</u>		Vie
	Outside	(Light)	A	F ·			
hurston	Telephone Line Construction -	Telephone Lineperson	\$37.90	<u>5A</u>	<u>2B</u>		Vie
	Outside						
hurston	Terrazzo Workers	Journey Level	\$62.36	<u>7E</u>	<u>1N</u>		<u>Vie</u>
hurston	Tile Setters	Journey Level	\$62.36	<u>7E</u>	<u>1N</u>		Vie
	Tile, Marble & Terrazzo Finishers	Finisher	\$53.19	<u>7E</u>	1N		Vie
hurston	inc, marble d lettazzo Fillistiets					-	
	Torotti - Combani Chat		\$89.54	15L	<u>1K</u>	1	Vie
Thurston Thurston	Traffic Control Stripers	Journey Level					
	Traffic Control Stripers Truck Drivers	Asphalt Mix Over 16 Yards	\$74.20	<u>15J</u>	<u>11M</u>	<u>8L</u>	Vie
hurston	·	-		15J 15J	11M 11M	<u>8L</u> 8L	Vie Vie

Thurston	Truck Drivers	Dump Truck & Trailer	\$74.20	<u>15J</u>	<u>11M</u>	<u>8L</u>	<u>View</u>
Thurston	Truck Drivers	Other Trucks	\$74.20	<u>15J</u>	<u>11M</u>	<u>8L</u>	<u>View</u>
Thurston	Truck Drivers - Ready Mix	Transit Mix	\$74.20	<u>15J</u>	<u>11M</u>	<u>8L</u>	View
Thurston	Well Drillers & Irrigation Pump Installers	Irrigation Pump Installer	\$17.53		<u>1</u>		<u>View</u>
Thurston	Well Drillers & Irrigation Pump Installers	Oiler	\$15.74		<u>1</u>		<u>View</u>
Thurston	Well Drillers & Irrigation Pump Installers	Well Driller	\$18.00		<u>1</u>		View

Washington State Department of Labor and Industries Policy Statement (Regarding the Production of "Standard" or "Non-standard" Items)

Below is the department's (State L&I's) list of criteria to be used in determining whether a prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's predetermined list, these criteria shall be used by the Contractor (and the Contractor's subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to determine coverage under RCW 39.12. The production, in the State of Washington, of non-standard items is covered by RCW 39.12, and the production of standard items is not. The production of any item outside the State of Washington is not covered by RCW 39.12.

- 1. Is the item fabricated for a public works project? If not, it is not subject to RCW 39.12. If it is, go to question 2.
- 2. Is the item fabricated on the public works jobsite? If it is, the work is covered under RCW 39.12. If not, go to question 3.
- 3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not, go to question 4.
- 4. Does the item require any assembly, cutting, modification or other fabrication by the supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.
- 5. Is the prefabricated item intended for the public works project typically an inventory item which could reasonably be sold on the general market? If not, the work is covered by RCW 39.12. If yes, go to question 6.
- 6. Does the specific prefabricated item, generally defined as standard, have any unusual characteristics such as shape, type of material, strength requirements, finish, etc? If yes, the work is covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for determinations of covered and non-covered workers shall be directed to State L&I at (360) 902-5330.

WSDOT's Predetermined List for Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to Washington State Department of Labor and Industries, that may be considered non-standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked with an X in the "YES" column should be considered to be non-standard and therefore covered by RCW 39.12. Items marked with an X in the "NO" column should be considered to be standard and therefore not covered. Of course, exceptions to this general list may occur, and in that case shall be evaluated according to the criteria described in State and L&I's policy statement.

	ITEM DESCRIPTION	YES	NO
1.	Metal rectangular frames, solid metal covers, herringbone grates, and bi-directional vaned grates for Catch Basin Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans		x
2.	Metal circular frames (rings) and covers, circular grates, and prefabricated ladders for Manhole Types 1, 2, and 3, Drywell Types 1, 2, and 3 and Catch Basin Type 2. See Std. Plans		X
3.	Prefabricated steel grate supports and welded grates, metal frames and dual vaned grates, and Type 1, 2, and 3 structural tubing grates for Drop Inlets. See Std. Plans.		X
4.	Concrete Pipe - Plain Concrete pipe and reinforced concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter.		X
5.	Concrete Pipe - Plain Concrete pipe and reinforced concrete pipe Class 2 to 5 sizes larger than 60 inch diameter.		X
6.	Corrugated Steel Pipe - Steel lock seam corrugated pipe for culverts and storm sewers, sizes 30 inch to 120 inches in diameter. May also be treated, 1 thru 5.		X
7.	Corrugated Aluminum Pipe - Aluminum lock seam corrugated pipe for culverts and storm sewers, sizes 30 inch to 120 inches in diameter. May also be treated, #5.		X

ITEM DESCRIPTION

YES

NO

	ITEM DESCRIPTION	YES	NO
17.	Precast Concrete Inlet - with adjustment sections, See Std. Plans		x
18.	Precast Drop Inlet Type 1 and 2 with metal grate supports. See Std. Plans.		X
19.	Precast Grate Inlet Type 2 with extension and top units. See Std. Plans		X
20.	Metal frames, vaned grates, and hoods for Combination Inlets. See Std. Plans		X
21.	Precast Concrete Utility Vaults - Precast Concrete utility vaults of various sizes. Used for in ground storage of utility facilities and controls. See Contract Plans for size and construction requirements. Shop drawings are to be provided for approval prior to casting		x
22.	Vault Risers - For use with Valve Vaults and Utilities X Vaults.		x
23.	Valve Vault - For use with underground utilities. See Contract Plans for details.		X
24.	Precast Concrete Barrier - Precast Concrete Barrier for use as new barrier or may also be used as Temporary Concrete Barrier. Only new state approved barrier may be used as permanent barrier.		X
25.	Reinforced Earth Wall Panels – Reinforced Earth Wall Panels in size and shape as shown in the Plans. Fabrication plant has annual approval for methods and materials to be used. See Shop Drawing. Fabrication at other locations may be approved, after facilities inspection, contact HQ. Lab.	x	
26.	Precast Concrete Walls - Precast Concrete Walls - tilt-up wall panel in size and shape as shown in Plans. Fabrication plant has annual approval for methods and materials to be used	X	

	ITEM DESCRIPTION	YES	NO
27.	Precast Railroad Crossings - Concrete Crossing Structure Slabs.	X	
28.	 12, 18 and 26 inch Standard Precast Prestressed Girder – Standard Precast Prestressed Girder for use in structures. Fabricator plant has annual approval of methods and materials to be used. Shop Drawing to be provided for approval prior to casting girders. See Std. Spec. Section 6-02.3(25)A 	x	
29.	Prestressed Concrete Girder Series 4-14 - Prestressed Concrete Girders for use in structures. Fabricator plant has annual approval of methods and materials to be used. Shop Drawing to be provided for approval prior to casting girders. See Std. Spec. Section 6-02.3(25)A	x	
30.	Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for use in structures. Fabricator plant has annual approval of methods and materials to be used. Shop Drawing to be provided for approval prior to casting girders. See Std. Spec. Section 6-02.3(25)A	x	
31.	Prestressed Precast Hollow-Core Slab – Precast Prestressed Hollow-core slab for use in structures. Fabricator plant has annual approval of methods and materials to be used. Shop Drawing to be provided for approval prior to casting girders. See Std. Spec. Section 6-02.3(25)A.	x	
32.	Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for use in structures. Fabricator plant has annual approval of methods and materials to be used. Shop Drawing to be provided for approval prior to casting girders. See Std. Spec. Section 6-02.3(25)A	x	
33.	Monument Case and Cover See Std. Plan.		X

	ITEM DESCRIPTION	YES	NO
53.	Fencing materials		X
54.	Guide Posts		X
55.	Traffic Buttons		X
56.	Ероху		X
57.	Cribbing		X
58.	Water distribution materials		X
59.	Steel "H" piles		X
60.	Steel pipe for concrete pile casings		X
61.	Steel pile tips, standard		X
62.	Steel pile tips, custom	X	

Prefabricated items specifically produced for public works projects that are prefabricated in a county other than the county wherein the public works project is to be completed, the wage for the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are applied to work they perform.

See RCW 39.12.010

(The definition of "locality" in RCW <u>39.12.010(2)</u> contains the phrase "wherein the physical work is being performed." The department interprets this phrase to mean the actual work site.

WSDOT's List of State Occupations not applicable to Heavy and Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in the contract provisions, as provided by the state Department of Labor and Industries. The following list of occupations, is comprised of those occupations that are not normally used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building heavy and highway construction projects for, or administered by WSDOT, these Occupations will be excepted from the included "Washington State Prevailing Wage Rates For Public Work Contracts" documents.

- Building Service Employees
- Electrical Fixture Maintenance Workers
- Electricians Motor Shop
- Heating Equipment Mechanics
- Industrial Engine and Machine Mechanics
- Industrial Power Vacuum Cleaners
- Inspection, Cleaning, Sealing of Water Systems by Remote Control
- Laborers Underground Sewer & Water
- Machinists (Hydroelectric Site Work)
- Modular Buildings
- Playground & Park Equipment Installers
- Power Equipment Operators Underground Sewer & Water
- Residential *** ALL ASSOCIATED RATES ***
- Sign Makers and Installers (Non-Electrical)
- Sign Makers and Installers (Electrical)
- Stage Rigging Mechanics (Non Structural)

The following occupations may be used only as outlined in the preceding text concerning "WSDOT's list for Suppliers - Manufacturers - Fabricators"

- Fabricated Precast Concrete Products
- Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington State Department of Labor and Industries web site and in WAC Chapter 296-127.

Washington State Department of Labor and Industries Policy Statements (Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of gravel, concrete, asphalt, or similar materials.

- (1) The materials covered under this section include but are not limited to: Sand, gravel, crushed rock, concrete, asphalt, or other similar materials.
- (2) All workers, regardless of by whom employed, are subject to the provisions of chapter 39.12 RCW when they perform any or all of the following functions:
- (a) They deliver or discharge any of the above-listed materials to a public works project site:
- (i) At one or more point(s) directly upon the location where the material will be incorporated into the project; or
 - (ii) At multiple points at the project; or
 - (iii) Adjacent to the location and coordinated with the incorporation of those materials.
- (b) They wait at or near a public works project site to perform any tasks subject to this section of the rule.
- (c) They remove any materials from a public works construction site pursuant to contract requirements or specifications (e.g., excavated materials, materials from demolished structures, clean-up materials, etc.).
- (d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry, etc.,) which is established for a public works project for the specific, but not necessarily exclusive, purpose of supplying materials for the project.
- (e) They deliver concrete to a public works site regardless of the method of incorporation.
- (f) They assist or participate in the incorporation of any materials into the public works project.

- (3) All travel time that relates to the work covered under subsection (2) of this section requires the payment of prevailing wages. Travel time includes time spent waiting to load, loading, transporting, waiting to unload, and delivering materials. Travel time would include all time spent in travel in support of a public works project whether the vehicle is empty or full. For example, travel time spent returning to a supply source to obtain another load of material for use on a public works site or returning to the public works site to obtain another load of excavated material is time spent in travel that is subject to prevailing wage. Travel to a supply source, including travel from a public works site, to obtain materials for use on a private project would not be travel subject to the prevailing wage.
- (4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver materials to a stockpile.
- (a) A "stockpile" is defined as materials delivered to a pile located away from the site of incorporation such that the stockpiled materials must be physically moved from the stockpile and transported to another location on the project site in order to be incorporated into the project.
- (b) A stockpile does not include any of the functions described in subsection (2)(a) through (f) of this section; nor does a stockpile include materials delivered or distributed to multiple locations upon the project site; nor does a stockpile include materials dumped at the place of incorporation, or adjacent to the location and coordinated with the incorporation.
- (5) The applicable prevailing wage rate shall be determined by the locality in which the work is performed. Workers subject to subsection (2)(d) of this section, who produce such materials at an off-site facility shall be paid the applicable prevailing wage rates for the county in which the off-site facility is located. Workers subject to subsection (2) of this section, who deliver such materials to a public works project site shall be paid the applicable prevailing wage rates for the county in which the public works project is located.

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, § 296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12 RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and 4/1/92, effective 8/31/92.]