ATTACHMENT A

SCHEDULE 74 UNDERGROUND CONVERSION

Project Design Agreement

Project Name: OLD HWY 99 SE & 79TH AVE SE RAB IMPROVEMENT
Project Number: 101169283

THIS Agreement, dated as of this 29 day of July , 2024, is made by and between City of
Tumwater, a City (the “Government Entity"), and PUGET SOUND ENERGY, Inc., a Washington
Corporation (the “Company").

RECITALS

A. The Company is a public service company engaged in the sale and distribution of electric
energy and, pursuant to its franchise or other rights from the Government Entity, currently locates its
electric distribution facilities within the jurisdictional boundaries of the Government Entity.

B. The Government Entity is considering conversion of the Company's existing overhead electric
distribution system to a comparable underground electric distribution, as more specifically described in the
Scope of Work (as defined in paragraph 2, below) furnished to the Company by the Government Entity
(the "Conversion Project").

C. The Government Entity has requested that the Company perform certain engineering design
services and otherwise work cooperatively with the Government Entity to develop a mutually acceptable
Project Plan (as defined in paragraph 6, below) for the Conversion Project, in accordance with and subject
to the terms and conditions of this Agreement (the "Design Work").

D. The Government Entity and the Company wish to execute this written contract in accordance
with “Exhibit A* Schedule 74 of the Company's Electric Tariff G, incorporated herein, ("Schedule 74") to
govern the Design Work for the Conversion Project.

AGREEMENT
The Government Entity and the Company therefore agree as follows:

1. Exhibit B, “PSE Schedule 74 Briefing Book" and Exhibit C “Appendices to PSE Schedule 74 Briefing
Book* are hereby incorporated into this contract. Unless specifically defined otherwise herein, all terms
defined in Schedule 74 shall have the same meanings when used in this Agreement.

2. The Government Entity shall, within ten (10) business days after the date of this Agreement, provide
the Company with a written scope of work for the Conversion Project which includes, among other
things, (a) a reasonably detailed description of the scope of the work required for the Conversion .
Project, (b) a list of the key milestone dates for the Conversion Project, (c) reasonably detailed
drawings showing any associated planned improvements to the Public Thoroughfare, and (d) a
statement as to whether the Government Entity desires to install the ducts and vaults for the
Conversion Project (the "Scope of Work"). The Government Entity shall provide the Company two (2)
hard copies of the Scope of Work and a copy of the relevant electronic file(s) in a mutually agreed
electronic format.

3.  Within ten (10) business days of its receipt of the Scope of Work, the Company shall prepare and
submit to the Government Entity (a) a reasonably detailed, good faith estimate of the cost to perform
the Design Work (the "Design Cost Estimate"), and (b) a proposed schedule for completion of the
Design Work which, to the extent reasonably practicable, reflects the applicable key milestone dates
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specified in the Scope of Work and provides for completion of the Design Work within ninety (90)
business days from the date the Company receives the Government Entity's notice to proceed under
paragraph 5, below (the "Design Schedule"). The proposed Design Cost Estimate and the proposed
Design Schedule shall be based upon the then-current Scope of Work. Unless otherwise specified in
the Scope of Work, the Design Work shall not include negotiation or acquisition of third party property
rights but shall include preliminary planning between the Company and the Government Entity
regarding their respective obligations for negotiating and acquiring third party property rights.

4. Within ten (10) business days after the Government Entity's receipt of the proposed Design Cost
Estimate and the proposed Design Schedule from the Company, the Government Entity and the
Company shall meet in order to (a) review the proposed Design Cost Estimate, (b) review the
proposed Design Schedule; (c) review the Scope of Work, and (d) make any changes necessary to
create a final Scope of Work, final Design Cost Estimate, and final Design Schedule that are
reasonably acceptable to both parties. If the parties are unable to agree upon a final version of the
Scope of Work, Design Cost Estimate, and/or Design Schedule, then either party may, by written
notice to the other party, submit the matter for resolution pursuant to the dispute resolution procedures
in paragraph 16, below. The final Scope of Work, Design Cost Estimate and Design Schedule, once
determined in accordance with this paragraph 4, may thereafter be changed or amended only in
accordance with the change procedures set forth in paragraph 13, below.

5. The Government Entity shall, within ten (10) business days after determination of the final of the
Scope of Work, Design Cost Estimate, and Design Schedule, issue (a) a written notice to proceed
which shall delineate the final Scope of Work, Design Cost Estimate, and Design Schedule, or (b) a
written notice to terminate this Agreement without cost to the Government Entity. If the Government
Entity terminates this Agreement, the costs incurred by the Company in preparing and submitting the
Design Cost Estimate and the Design Schedule shall not be reimbursable to the Company, and the
rights and obligations of the parties under this Agreement shall be terminated in their entirety and
without liability to either party. '

6. Following the Company’s receipt of the notice to proceed, and within the applicable time period
specified in the Design Schedule, the Company shall, with the cooperation and assistance of the
Government Entity as outlined in this Agreement, prepare a project plan for the Conversion Project
(the "Project Plan") which shall include, among other things, the following: (a) a detailed description of
the work that is required to be performed by each party and any third party in connection with the
Conversion Project (the "Construction Work"), (b) the applicable requirements, drawings, and
specifications for the Construction Work, (c) a description of any operating and other property rights
that are required to be obtained by each party for the Conversion Project (and the requirements and
specifications with respect thereto), (d) a detailed estimate of the costs to be incurred by each party in
its performance of the Construction Work, and (e) a detailed schedule for completing the Construction
Work (including, without limitation, the dates for delivery of the ducts and vaults and other materials
for use at the site of the Construction Work).

7. The Government Entity shall be responsible for coordinating the Design Work with all other design
work to be performed in connection with the Conversion Project and any associated planned
improvements to the Public Thoroughfare. The parties shall work together in an effort to mitigate the
costs of the Conversion Project to each party, including, without limitation, identifying ways to
accommodate the facilities of the Company to be installed as part of the Conversion Project within the
Public Thoroughfare.

8. Within the applicable time period specified in the Design Schedule, the Company shall prepare and
submit to the Government Entity a proposed initial draft of the Project Plan. The parties understand
and acknowledge that the proposed Project Plan submitted by the Company shall be preliminary in
nature and shall not include, without limitation, information required to be supplied by the Government
Entity (e.g., scope and estimate of the cost of the Construction Work to be performed by the
Government Entity).
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9. Within the applicable time period specified in the Design Schedule, the Government Entity shall
(a) review the proposed Project Plan submitted by the Company, (b) complete any information
required to be supplied by the Government Entity, (c) make any changes required to conform the
proposed Project Plan to the Scope of Work and this Agreement, and (d) return the amended Project
Plan to the Company.

10. Within the applicable time period specified in the Design Schedule, the Company shall review the
amended Project Plan submitted by the Government Entity and notify the Government Entity in writing
of either the Company's acceptance of, or the Company's specific objections to, the amended Project
Plan. If the Company makes any objection to the amended Project Plan, and the parties are unable to
resolve the objections and mutually agree upon the Project Plan prior to the final design date specified
in the Design Schedule, then either party may, by written notice to the other party, submit the matter
for resolution pursuant to the dispute resolution procedures in paragraph 16, below. The Project Plan,
as mutually agreed upon by the parties or established through the dispute resolution process, shall be
attached to and incorporated in a Project Construction Agreement substantially in the form attached
hereto as Exhibit A (the "Construction Agreement") which is to be signed by the parties prior to
commencement of the Construction Work.

11. The parties intend and agree that the Design Work and the Project Plan in its final form shall conform
to the following requirements:

(a) The Project Plan shall, if requested by the Government Entity in its initial Scope of Work, specify
that the Government Entity shall install the ducts and vaults for the Conversion Project; provided
that (i) the parties mutually agree upon and set forth in the Project Plan (A) the costs of such
installation work to be included in the Cost of Conversion, and (B) the specifications and
standards applicable to such installation work, and (ii) such installation work is accomplished by
the Government Entity in accordance with the applicable design and construction specifications
provided by the Company and set forth in the Project Plan.

(b) Each estimate of the costs to be incurred by a party shall, at a minimum, be broken down by
(i) the design and engineering costs, (ii) property and related costs, including any costs of
obtaining operating rights, and (iii) construction costs, including and listing separately inspection,
labor, materials, and equipment.

(c) All facilities of the Company installed as part of the Conversion Project shall be located, and all
related property and operating rights shall be obtained, in the manner set forth in the applicable
provisions of Schedule 74. The Project Plan shall describe in detail the location of such facilities,
any related property and operating rights required to be obtained, and the relative responsibilities
of the parties with respect thereto.

(d) The schedule set forth in the Project Plan for completing the Construction Work shall include, at a
minimum, milestone time periods for completion of the Trenching, installation of ducts and vaults,
the construction and removal of any Temporary Service, and the removal of overhead facilities.

(e) The Project Plan may include the specification of work and requirements for Government-
Requested Upgrades and Company-Initiated Upgrades; provided, however, that the costs
incurred by the Company with respect to the design and engineering of Company-Initiated
Upgrades shall not be included in the costs reimbursable to the Company under this Agreement
or the Construction Agreement. For purposes of the foregoing, (i) the term "Government-
Requested Upgrade" shall mean any feature of the Underground Distribution System which is
requested by the Government Entity and is not reasonably required to make the Underground
Distribution System comparable to the overhead distribution system being replaced, and (ii) the
term "Company-Initiated Upgrade" shall mean any feature of the Underground Distribution System
which is required by the Company and is not reasonably required to make the Underground
Distribution System comparable to the overhead distribution system being replaced. For
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purposes of subparagraph (ii), above, a "comparable" system shall include, unless the parties
otherwise agree, the number of empty ducts (not to exceed two (2), typically having a diameter of
6" or less) of such diameter and number as may be specified and agreed upon in the final Scope
of Work necessary to replicate the load-carrying capacity (system amperage class) of the
overhead system being replaced. For purposes of subparagraph (i), above, any empty ducts
installed at the request of the Government Entity shall be a Government-Requested Upgrade.

() The Project Plan shall set forth all specifications, design standards and other requirements for the
Construction Work and the Conversion Project, including, but not limited to, the following:
(i) applicable federal and state safety and electric codes and standards, (ii) applicable construction
and other standards of the Company, and (iii) applicable street design and other standards of the
Government Entity which are in effect as of the commencement of the Conversion Project.

12. Upon request of the Government Entity, and in any event at the times specified in the Design
Schedule, the Company shall provide periodic reports which compare the actual costs of the Design
Work incurred to that point in time to the Design Cost Estimate, as changed or amended in
accordance with paragraph 13, below. Further, if at any time the Company reasonably expects that
the actual cost of the Design Work will exceed the Design Cost Estimate, as changed or amended in
accordance with paragraph 13, below, the Company shall notify the Government Entity immediately.
Upon receipt of the Company’s notice, the Government Entity may, at its option,

(a) notify the Company in writing that this Agreement is terminated; or

(b) request a reasonably detailed explanation supported by documentation (reasonably satisfactory to
the Government Entity) to establish that the actual costs in excess of the Design Cost Estimate
are:

(i) reasonable,
(i) consistent with the Scope of Work, and
(ii) consistent with sound engineering practices.

If the Government Entity requests an explanation, the Government Entity shall, within ten (10)
business days after receipt of the explanation,

(a) change the Scope of Work in accordance with paragraph 13, below, or

(b) direct the Company to continue with the Design Work without a change in the Scope of Work, but
reserving to the Government Entity the right to dispute the reasonableness of the costs to be paid
the Company under paragraph 14, below, in accordance with the dispute resolution procedures in
paragraph 16, below, or

(c) direct the Company to discontinue performing the Design Work pending resolution, pursuant to
paragraph 16, below, of any dispute regarding the reasonableness of the costs, in which event the
Design Schedule will be adjusted to reflect the delay, or

(d) notify the Company:in writing that this Agreement is terminated.

In the event the Government Entity terminates this Agreement or discontinues the performance of the
Design Work under subparagraph (c), above, for more than ninety (90) days, the Government Entity
shall pay the Company for all costs incurred by the Company in its performance of the Design Work
prior to the date the Company receives the Government Entity's notice of termination, plus any costs
incurred by the Company for materials and other items ordered or procured by the Company with the
prior authorization of the Government Entity in order to meet the schedule for the Conversion Project.
The foregoing payment obligation shall survive any termination of this Agreement.
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13. (a) Either party may, at any time, by written notice thereof to the other party, request changes to the
Scope of Work (a "Request for Change"). No Request for Change shall be effective and binding
upon the parties unless signed by an authorized representative of each party. If any approved
Request for Change would cause an increase in the cost of, or the time required for, the
performance of any part of the Design Work, an equitable adjustment in the Design Cost Estimate
and the Design Schedule shall be made to reflect such increase. The parties shall negotiate in
good faith with the objective of agreeing in writing on a mutually acceptable equitable adjustment.
If the parties are unable to agree upon the terms of the equitable adjustment, either party may
submit the matter for resolution pursuant to the dispute resolution procedures in paragraph 16,
below. Notwithstanding any dispute or delay in reaching agreement or arriving at a mutually
acceptable equitable adjustment, each party shall, if requested by the other party, proceed with
the Design Work in accordance with the Request for Change. Any such request to proceed must
be accompanied by a written statement setting forth the requesting party's reasons for rejecting
the proposed equitable adjustment of the other party.

(b) The Design Cost Estimate and/or the Design Schedule shall be equitably adjusted from time to
time to reflect any change in the costs or time required to perform the Design Work to the extent
such change is caused by: (i) any Force Majeure Event under paragraph 17, below, (ii) the
discovery of any condition within the Conversion Area which affects the scope, cost, schedule or
other aspect of the Design Work and was not known by or disclosed to the affected party prior to
the date of this Agreement, or (iii) any change or inaccuracy in any assumptions regarding the
scope, cost, schedule or other aspect of the Design Work which are expressly identified by the
parties in the final Scope of Work. Upon the request of either party, the parties will negotiate in
good faith with the objective of agreeing in writing on a mutually acceptable equitable adjustment.
If, at any time thereafter, the parties are unable to agree upon the terms of the equitable
adjustment, either party may submit the matter for resolution pursuant to the dispute resolution
provisions in paragraph 16, below.

14. Upon completion of the Design Work (i.e., the date on which the Project Plan is final under
paragraph 10, above, either by mutual agreement of the parties or as established through the dispute
resolution procedures), the Government Entity shall pay the Company all actual, reasonable costs to
the Company for the Design Work (which, if disputed in good faith by the Government Entity, may be
submitted by either party for resolution pursuant to the dispute resolution provisions in paragraph 16,
below), plus any costs incurred by the Company for materials and other items ordered by the
Company with the prior authorization of the Government Entity in order to meet the schedule for the
Conversion Project. If, thereafter, the Construction Agreement is executed by the parties and the
Conversion Project is completed within five (5) years from the date of this Agreement, the full amount

. of the costs incurred by the Company in its performance of the Design Work shall be included in the
"Shared Company Costs" under the Construction Agreement and any payment of such amounts
under this Agreement shall be credited to the Government Entity in calculating the "Net Amount"
payable under the Construction Agreement.

15. Within sixty (60) business days after completion of the Design Work, the Company shall issue to the
Government Entity an itemized invoice for the amounts payable under this Agreement. Such invoice
shall be in a form mutually agreed upon by the Company and the Government Entity and shall, at a
minimum, itemize the design and engineering costs, including and listing separately inspection, labor,
materials and equipment. In the event the Government Entity does not verify such invoice within ten
(10) business days of receipt, the Government Entity shall provide a written request to the Company
specifying the additional information needed to verify the invoice. The Company will provide, within a
reasonable period after receipt of any request, such documentation and information as the
Government Entity may reasonably request to verify such invoice. The Government Entity shall pay
the Company all amounts payable under this Agreement within thirty (30) days after receipt of the
Company’s invoice. Payment as provided in this Agreement shall be full compensation for the
Company's performance of the Design Work, including without limitation all services rendered and all
materials, supplies, equipment, and incidentals necessary to complete the Design Work.
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16. Dispute Resolution Procedures:

17.

18.

(a) Any dispute, disagreement or claim arising out of or concerning this Agreement must first be
presented to and considered by the parties. A party who wishes dispute resolution shall notify the
other party in writing as to the nature of the dispute. Each party shall appoint a representative
who shall be responsible for representing the party's interests. The representatives shall
exercise good faith efforts to resolve the dispute. Any dispute that is not resolved within ten (10)
business days of the date the disagreement was first raised by written notice shall be referred by
the parties' representatives in writing to the senior management of the parties for resolution. In
the event the senior management are unable to resolve the dispute within twenty (20) business
days (or such other period as the parties may agree upon), each party may pursue resolution of
the dispute through other legal means consistent with the terms of this Agreement. All
negotiations pursuant to these procedures for the resolution of disputes shall be confidential and
shall be treated as compromise and settlement negotiations for purposes of the state and federal
rules of evidence. :

(b) Any claim or dispute arising hereunder which relates to the Scope of Work, Design Cost
Estimate, and Design Schedule under paragraph 4, above; the Project Plan under paragraph 10,
above; or any Request for Change (including, without limitation, any associated equitable
adjustment) under paragraph 13, above; and is not resolved by senior management within the
time permitted under paragraph 16(a), above, shall be resolved by arbitration in Seattle,
Washington, under the Construction Industry Arbitration Rules of the American Arbitration
Association then in effect. The decision(s) of the arbitrator(s) shall be final, conclusive and
binding upon the Parties. All other disputes shall be resolved by litigation in any court or
governmental agency, as applicable, having jurisdiction over the Parties and the dispute.

(c) In connection with any arbitration under this paragraph 16, costs of the arbitrator(s), hearing
rooms and other common costs shall be divided equally among the parties. Each party shall
bear the cost and expense of preparing and presenting its own case (including, but not limited to,
its own attorneys' fees); provided, that, in any arbitration, the arbitrator(s) may require, as part of
his or her decision, reimbursement of all or a portion of the prevailing party's costs and expenses
by the other party.

(d) Unless otherwise agreed by the parties in writing, the parties shall continue to perform their
respective obligations under this Agreement during the pendency of any dispute.

In the event that either party is prevented or delayed in the performance of any of its obligations under
this Agreement by reason beyond its reasonable control (a "Force Majeure Event"), then that party’s
performance shall be excused during the Force Majeure Event. Force Majeure Events shall include,
without limitation, war; civil disturbance; flood, earthquake or other Act of God; storm, earthquake or
other condition which necessitates the mobilization of the personnel of a party or its contractors to
restore utility service to customers; laws, regulations, rules or orders of any governmental agency;
sabotage; strikes or similar labor disputes involving personnel of a party, its contractors or a third
party; or any failure or delay in the performance by the other party, or a third party who is not an
employee, agent or contractor of the party claiming a Force Majeure Event, in connection with the
Work or this Agreement. Upon removal or termination of the Force Majeure Event, the party claiming
a Force Majeure Event shall promptly perform the affected obligations in an orderly and expedited
manner under this Agreement or procure a substitute for such obligation. The parties shall use all
commercially reasonable efforts to eliminate or minimize any delay caused by a Force Majeure Event.

This Agreement is subject to the General Rules and Provisions set forth in Tariff Schedule 80 of the
Company's electric Tariff G and to Schedule 74 of such Tariff as approved by the Washington Ultilities
and Transportation Commission and in effect as of the date of this Agreement.
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19. Any notice under this Agreement shall be in writing and shall be faxed (with a copy followed by mail or
hand delivery), delivered in person, or mailed, properly addressed and stamped with the required
postage, to the intended recipient as follows:

If to the Government Entity:

Attn:

Fax:

If to the Company: Puget Sound Energy, Inc.
Christine VanWagenen
2711 Pacific Ave SE, Olympia WA 98501
Attn: CVW

Either party may change its address specified in this paragraph by glvmg the other party notice of such
change in accordance with this paragraph.

20. This Agreement shall in all respects be interpreted, construed and enforced in accordance with the
laws of the State of Washington (without reference to rules governing conflict of laws), except to the
extent such laws may be preempted by the laws of the United States of America.

21. This Agreement constitutes the entire agreement of the parties with respect to the subject matter
hereof and all other agreements and understandings of the Parties, whether written or oral, with
respect to the subject matter of this Agreement are hereby superseded in their entireties.

22. This Agreement shall be binding upon and inure to the benefit of the respective successors, assigns,
purchasers, and transferees of the parties, including but not limited to, any entity to which the rights or
obligations of a party are assigned, delegated, or transferred in any corporate reorganization, change
of organization, or purchase or transfer of assets by or to another corporation, partnership,
association, or other business organization or division thereof.

Government Entity: Company:

PUGET SOUND ENERGY, INC.

BY BY
ITS ITS
Date Signed Date Signed

Approved as to form:

Design Agreement, Attachment “A” to Schedule 74, Page 7
OLD HWY 99 SE & 79TH AVE SE RAB IMPROVEMENT



Original Sheet No. 74
Canceling First Revised Sheet Nos. 71 and 71-b,

WN U-60 and Second Revised Sheet No. 71-a ’

PUGET SOUND ENERGY
Electric Tariff G

SCHEDULE 74
CONVERSION TO UNDERGROUND SERVICE
FOR GOVERNMENT ENTITIES

AVAILABILITY

The Company shall install an Underground Distribution System and shall remove the existing
overhead electric distribution system of 15,000 volts or less together with Company-owned
poles following removal of all utility wires therefrom under this Schedule when all of the
following conditions are met:

a. The Government Entity has determined that installation of an Underground Distribution
System is or will be required and has notified the Company in writing of such
determination, and the Company and such Government Entity have agreed upon the
provisions of the Design Agreement and the Construction Agreement pursuant to which
the Company shall design and install an Underground Distribution System and provide
service under this Schedule.

b. The Company has the right to install, construct, operate, repair and maintain an electrical
distribution system (including an Underground Distribution System) within the Public
Thoroughfare in the Conversion Area pursuant to a franchise previously granted by the
Government Entity requesting such installation and executed by the Company, or, if there
is no such franchise, or if such franchise does not provide such right, pursuant to some
other grant of rights mutually agreed upon by the Company and the Government Entity.

c. All customers served by the Company within the Conversion Area will receive electric
service through Underground Service Lines from the Underground Distribution System,
unless the Company explicitly agrees to other electric service arrangements.

Government Entities that are eligible to receive service under this Schedule are ndt eligible for
service under Schedule 73 of the Company's Electric Tariff G.

AGREEMENT PROVISIONS

The Company shall provide and install an Underground Distribution System within the
Conversion Area subject to the terms and conditions of a Schedule 74 Design Agreement (the
"Design Agreement") and a Schedule 74 Construction Agreement (the "Construction
Agreement"), and the following shall apply:

Issued: June 26, 2002 Effective: July 1, 2002
Advice No.: 2002-12

By Authority of the Washington Utilities and Transportation Commission in Docket Nos. UE-011570 & UG-011571

By:

Issued By Puget Sound Energy

George Pohndorf Title: Director, Rates & Regulation
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PUGET SOUND ENERGY
Electric Tariff G

SCHEDULE 74
CONVERSION TO UNDERGROUND SERVICE .
FOR GOVERNMENT ENTITIES
(Continued)

a. The Design Agreement and the Construction Agreement shall (i) be consistent with this
Schedule, and (ii) be substantially in the forms of Attachment A and Attachment B hereto,
which attachments are by this reference incorporated in this Schedule as if fully set forth
herein. Without limiting the possibility that the Company and the Government Entity may
(consistent with this Schedule) mutually agree upon terms that are in addition to those
contained in the forms set forth in Attachments A and B hereto, neither the Government
Entity nor the Company shall be required to agree to additional terms as a condition of
service under this Schedule.

b. The Design Agreement and the Construction Agreement shall:

(1) except as otherwise provided in Section 2.b(2), obligate the Government Entity to pay
the Company 40% of the total Cost of Conversion and the Company to pay 60% of the
total Cost of Conversion;

(2) obligate the Government Entity to pay (i) 100% of the total Cost of Conversion for
conversion of that portion, if any, of the existing overhead distribution system located,
as of the date on which the Government Entity provides the notice referred to in
Section 4.a or the date on which the Government Entity commences acquisition or
condemnation of real property to facilitate construction of any public improvements
related to the conversion project, whichever occurs first, (A) outside of the Public
Thoroughfare or (B) pursuant to rights not derived from a franchise previously granted
by the Government Entity or pursuant to rights not otherwise previously granted by the
Government Entity, less (ii) the distribution pole replacement costs (if any) that would
be avoided by the Company on account of such conversion, as determined consistent
with the applicable Company distribution facilities replacement program, plus (iii} just
compensation as provided by law for the Company's interests in real property on which
such existing overhead distribution system was located prior to conversion;

(3) obligate the Government Entity to pay the Company 100% of the costs of
(i} cancellation as provided herein; (ii) any facilities installed at the time of the
conversion to provide Temporary Service, as provided for herein; and (iii) removal of
any facilities installed to provide Temporary Service (less salvage value of removed
equipment);

(4) obligate the Company to pay 100% of the cost of obtaining the rights referred to in
Section 3.b; and

(5) obligate the Government Entity to (i) perform or to cause to be performed (A) all
Trenching and Restoration and job coordination required for the installation of the
Underground Distribution System and (B) all surveying for alignment and grades of
vaults and ducts and (ii) to pay 100% of the cost of performance under clause (i) of this
Section 2.b(5).

Issued: June 26, 2002 Effective: July 1, 2002

Advice No.: 2002-12 '

By Authority of the Washington Utilities and Transportation Commission In Docket Nos. UE-011570 & UG-011571
Issued By Puget Sound Energy

By: ‘ George Pohndorf Title: Director, Rates & Regulation
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PUGET SOUND ENERGY
Electric Tariff G

3.

C.

SCHEDULE 74
CONVERSION TO UNDERGROUND SERVICE
FOR GOVERNMENT ENTITIES
{Continued)

The Government Entity may, at its option, install ducts and vaults, provided that

(i) pursuant to the Design Agreement and the Construction Agreement the Government
Entity and the Company have mutually agreed upon (A) the cost of such installation to be
included in the Cost of Conversion and (B) the specifications and standards applicable to
such installation, and (ii) such installation is accomplished by the Government Entity in
accordance with the applicable design and construction specifications provided by the
Company for such installation pursuant to the Design Agreement. To the extent the
Government Entity installs any of the Facilities pursuant to the Construction Agreement,
the Company shall not be required to do so under this Schedule.

A Government Entity that is a municipality shall notify all persons and entities within the
Conversion Area that electric service to such persons and entities must be converted from
overhead to underground, (as provided for in the Company's Electric Tariff G) within the
applicable statutory period following written notice from the Government Entity that service
from underground facilities is available in accordance with RCW 35.96.050. The
Government Entity shall exercise its authority to order disconnection and removal of
overhead facilities with respect to persons and entities failing to convert service lines from
overhead to underground within the timelines provided in RCW 35.96.050.

INSTALLATION AND OPERATING RIGHTS:

a.

The Company may install all of the Facilities within a Public Thoroughfare in the locations
provided for in a franchise previously granted by the Government Entity or otherwise
provided for in the grant of rights referred to in Section 1.b. The Government Entity shall
act in good faith and shall use its best efforts to provide space sufficient for the safe and
efficient installation, operation, repair and maintenance of all of the Facilities (“Sufficient
Space”) within the Public Thoroughfare in the Conversion Area, and the Company shall
act in good faith and shall use its best efforts to install Facilities in such space within the
Public Thoroughfare. If the Company and the Government Entity agree that there is not
or will not be Sufficient Space within the Public Thoroughfare in the Conversion Area, then
the Government Entity shall provide Sufficient Space by obtaining additional Public
Thoroughfare or other equivalent rights mutually agreeable to the Government Entity and
the Company, title to which shall be in the Government Entity's name.

Issued: June 26, 2002 Effective: July 1, 2002
Advice No.: 2002-12

By Authority of the Washington Utilities and Transportation Commission in Docket Nos. UE-011570 & UG-011571

By:

Issued By Puget Sound Energy

George Pohndorf Title: Director, Rates & Regulation
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PUGET SOUND ENERGY
Electric Tariff G

b.

: SCHEDULE 74
CONVERSION TO UNDERGROUND SERVICE
FOR GOVERNMENT ENTITIES
(Continued)

If, notwithstanding the use of best efforts by each of the Government Entity and the
Company as provided in Section 3.a, the Government Entity and the Company do not
agree whether there is or will be Sufficient Space within the Public Thoroughfare in the
Conversion Area, the Company shall install those Facilities, for which there is not
Sufficient Space within the Public Thoroughfare, on property outside the Public
Thoroughfare, the rights for which shall be obtained by the Company at its sole expense.
Subject to the other provisions of this Schedule, nothing in this section shall excuse the
Company from complying with any work schedule agreed to by the Government Entity
and the Company pursuant to the Design Agreement and the Construction Agreement.
If the Government Entity requires the relocation of any Facilities installed pursuant to this
Schedule in a Public Thoroughfare within five (5) years from the date of the energization
for service of such Facilities, the Government Entity shall reimburse the Company for all
costs incurred by the Company in connection with the relocation and reinstallation of
facilities substantially equivalent to the relocated Facllities.

If the Government Entity requires (or takes any action that has the effect of requiring) a
third party not acting as an agent or a contractor of Government Entity to relocate any
Facilities installed pursuant to this Schedule in a Public Thoroughfare within five (5) years
from the date of the energization for service of such Facilities, the Government Entity shall
require the third party, as a condition to the Company’s performance of any relocation, to
pay the Company for all costs incurred by the Company in connection with the relocation
and reinstallation of facilities substantially equivalent to the relocated Facilities.

4. GENERAL

a.

Timing: The Company shall commence performance (as contemplated in the forms of
Design Agreement and Construction Agreement attached hereto as Attachments A and
B) within ten (10) business days of written notice from a Government Entity of its
determination that it requires installation of an Underground Distribution System under
this Schedule.

Ownership of Facilities: Except as otherwise provided in the Company's Electric Tariff G,
the Company shall own, operate, and maintain the Underground Distribution System
installed or provided pursuant to this Schedule.

Prior Contracts: Nothing herein contained shall affect the rights or obligations of the
Company under any previous agreements pertaining to existing or future facilities of
greater than 15,000 Volts within any Conversion Area.
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d. Temporary Service: Temporary Service shall not exceed a term of 18 months from the
date on which service from the Underground Distribution System is available, unless the
Company acting reasonably agrees to extend such term. Should a Temporary Service
not be removed within such 18-month period or such other period of time that has been
approved by the Company acting reasonably, a Government Entity that is a municipality
shall exercise its authority under RCW 35.96.050 to order such Temporary Service
disconnected and removed within the applicable statutory period following the date of
mailing of the Government Entity’s notice under RCW 35.96.050. Otherwise, if a
Temporary Service is - not disconnected or removed within such time approved by the
Company acting reasonably, the Government Entity shall pay either (i) 100% of the Cost
of Conversion for the entire Underground Distribution System or (ii} 100% of the costs of
converting only the Temporary Service to underground, whichever the Government Entity
may elect. '

USE BY OTHER UTILITIES OF TRENCHES PROVIDED BY GOVERNMENT ENTITY

Other utilities may be permitted by the Government Entity to use trenches provided by the
Government Entity pursuant to this Schedule for the installation of such other utilities'
facilities, so long as such facilities, or the installation thereof, do not interfere (as determined
pursuant to the Company's electrical standards) with the installation, operation or
maintenance of the Company's Facilities located within such trenches.

CANCELLATION

If by written notice or other official action a Government Entity cancels or suspends indefinitely
or takes similar official action regarding a conversion project undertaken under this Schedule
prior to completion of the conversion to an Underground Distribution System, the Government
Entity shall pay the Company all of the costs incurred by the Company to the date of such
cancellation consistent with the termination provisions of the Design Agreement and
Construction Agreement.

STREET LIGHTING

Removal and replacement of existing street lighting or installation of new street lighting within
the Conversion Area suitable for service from the Underground Distribution System installed
pursuant to this Schedule shall be arranged separately as provided in the Company’s Electric
Tariff G.
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8. UNDERGROUND SERVICE LINES

Underground Service Lines shall be installed, owned, and maintained as provided in the
Company’s Electric Tariff G.

9. GENERAL RULES AND PROVISIONS

Service under this Schedule is subject to the General Rules and Provisions contained in
Schedule 80 of the Company's Electric Tariff G.

10. DEFINITIONS

The following terms when used in this Schedule, the Design Agreement or the Construction
Agreement shall, solely for purposes of this Schedule and such agreements, have the
meanings given below:

a. Conversion Area: The geographical area in which the Company replaces its overhead
electric distribution system with an Underground Dlstribution System.
b. Cost of Conversion: The cost of converting an existing overhead distribution system to an

Underground Distribution System shall be the sum of:

(i) the actual, reasonable costs to the Company for labor, materials and overheads and
all other reasonable costs, not including mark-up or profit of the Company, for design
of the Underground Distribution System, such costs to be determined in accordance
with the Design Agreement; plus

(i} the actual costs to the Company for labor, materials and overheads and all other
costs, not including mark-up or profit of the Company, to construct and install the
Underground Distribution System, up to a maximum amount determined in
accordance with the Construction Agreement; plus

(iii) the actual reasonable design costs to the Company (including costs for labor,
materials and overheads and all other reasonable costs), and the actual construction
and installation costs to the Company (including costs for labor, materials and
overheads and all other costs), less the salvage value to the Company of the facilities
removed, up to a maximum amount determined in accordance with the Construction
Agreement, in each case not including mark-up or profit of the Company, for removal
of the existing electrical facilities; plus
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(iv) the actual costs to the Government Entity (if any) of installation of ducts and vaults or
other Fadilities that the Government Entity has agreed to install for the Underground
Distribution System pursuant to the Construction Agreement, up to a maximum
amount determined in accordance with the Construction Agreement; plus

(v) the actual, reasonable costs to the Government Entity (if any) of obtaining Public
Thoroughfare or other equivalent rights for the Facilities pursuant to Section 3.a.

The Cost of Conversion shall not include any costs of Trenching and Restoration, or of
the Company's obtaining rights pursuant to Section 3.b of this Schedule. Company
upgrades and expansions, Government Entity requested changes and requested
upgrades, the cost of delays and overtime labor costs shall be as provided for in the
Design Agreement and the Construction Agreement.

¢. Facilities: All components of the Underground Distribution System, including but not
limited to, primary voltage cables, secondary voltage cables, connections, terminations,
pad-mounted transformers, pad-mounted switches, ducts, vaults and other associated
components,

d. Government Entity: The municipality, county or other government entity having authority
over the Public Thoroughfare in the Conversion Area.

e. Public Thoroughfare: Any municipal, county, state, federal or other public road, highway
or throughway, or other public right-of-way or other public real property rights allowing for
electric utility use.

f. Temporary Service: Temporary Service shall have the meaning set forth in the General
Rules and Provisions of the Company's Electric Tariff G and, in addition, shall mean
(i) limited overhead facilities that, at the request of the Government Entity, the Company
may elect in its sole discretion to leave in place within the Conversion Area after
installation of the Underground Distribution System and/or (ii) limited overhead or
underground facilities that, at the request of the Government Entity, the Company may
elect in its sole discretion to install concurrently with the installation of the Underground
Distribution System, and that, in each case, shall be used to provide overhead distribution
service within the Conversion Area for such period as may be approved by the Company
acting reasonably under the circumstances, (e.g., to accommodate other demolition or
construction projects within the Conversion Area).
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g. Trenching and Restoration: Includes, but is not limited to, any or all of the following,
whether in Public Thoroughfares or on other property: breakup of sidewalks, driveways,
street surfaces and pavements; disturbance or removal of landscaping; excavating for
vaults; trenching for ducts or cable; shoring, flagging, barricading and backfilling;
installation of select backfill or concrete around ducts (if required); compaction; and
restoration of Public Thoroughfares and other property; all in accordance with the
specifications applicable thereto set forth in the Design Agreement and the Construction
Agreement.

h. Underground Distribution System: An underground electric distribution system, excluding
"Underground Service Lines" as such term is defined herein, that is comparable to the
overhead distribution system being replaced. The Underground Distribution System
includes the Facilities as defined herein. For purposes of this Schedule, a “comparable”
system shall include, unless the Government Entity and the Company otherwise agree,
the number of empty ducts (not to exceed two (2), typically having a diameter of 6" or
less) of such diameter and number as may be specified and agreed upon in the Design
Agreement and Construction Agreement necessary to replicate the load-carrying capacity
(system amperage class) of the overhead system being replaced.

i.  Underground Service Lines: The underground electric cables and associated
components extending from the service connections at the outside of the customers’
structures to the designated primary voltage or secondary voltage service connection
points of an Underground Distribution System.
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SCHEDULE 74 UNDERGROUND CONVERSION

Project Construction Agreement

Project Name: Schedule 74 Conversion
Project Number:

THIS Agreement, dated as of this day of , 2021, is made by and
between The City of ___, a Municipal Corporation (the “Government Entity”), and PUGET SOUND
ENERGY, Inc., a Washington Corporation (the “Company").

RECITALS

A. The Company is a public service company engaged in the sale and distribution of electric
energy, and pursuant to its franchise or other rights'from the Government Entity, currently locates its
electric distribution facilities within the jurisdictional boundaries of the Government Entity.

B. The Government Entity has determined that it is,necessary to replace the’existing overhead
electric distribution system within the area specified in the Project Plan (as defined/below) (the
"Conversion Area") with a comparable’underground electric distribution system all as more specifically
described in the Project Plan (the "Conversion Project"):

C. The GovernmentEntity and the Company have previously entered into a Project Design
Agreement dated as of Juné 19t 2019 (the "Design Agreement"), purSuant to which the parties
completed certain engineering design, cost assessment, operatingsfights planning and other preliminary
work relating to the Conversion Project and,in connection with that effort, developed the Project Plan.

D. TheGovernment Entity and the,Company wish'to execute this written contract in accordance
with Schedule/74 of the Company's Electric Tariff G ("Sehedule 74") to govern the completion of the
Conversion/Project, which both parties intend shall qualify as an underground conversion under the terms
of Schedule 74.

AGREEMENT
The Government Entity and the Company therefore agree as follows:

1. Definitions.

(a) Unless specifically defined otherwise herein, all terms defined in Schedule 74 shall have the
same meanings when used in this Agreement, including, without limitation, the following:

)) Cost of Conversion;

ii) Public Thoroughfare;

iii) Temporary Service;

iv) Trenching and Restoration;

V) Underground Distribution System; and
vi) Underground Service Lines.

(b) “Company-Initiated Upgrade” shall mean any feature of the Underground Distribution System
which is required by the Company and is not reasonably required to make the Underground
Distribution System comparable to the overhead distribution system being replaced. For
purposes of the foregoing, a "comparable" system shall include, unless the Parties otherwise
agree, the number of empty ducts (not to exceed two (2), typically having a diameter of 6" or less)
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of such diameter and number as may be specified and agreed upon in the Project Plan necessary
to replicate the load-carrying capacity (system amperage class) of the overhead system being
replaced.

(c) “Estimated Reimbursable Private Conversion Costs” shall mean the Company's good faith
estimate of the Reimbursable Private Conversion Costs, as specified in the Project Plan and as
changed and adjusted from time to time in accordance with Section 6, below.

(d) “Estimated Reimbursable Temporary Service Costs” shall mean the Company's good faith
estimate of the Reimbursable Temporary Service Costs, as specified in the Project Plan and as
changed and adjusted from time to time in accordance with Section 6, below.

(e) “Estimated Reimbursable Upgrade Costs” shall mean the Company's good faith estimate,of the
Reimbursable Upgrade Costs, as specified in the Project/Plan and as changed and adjusted from
time to time in accordance with Section 6, below.

() “Estimated Shared Company Costs” shall mean the Company's good faith estimate of the Shared
Company Costs, as specified in the Project Plan and as echanged.and adjusted from timesto time
in accordance with Section 6, below.

(g9) “Estimated Shared Government Costs’/shall mean the Government Entity's goodsfaith estimate of
the Shared Government Costs, as specified in the Project Plan and as changed and adjusted
from time to time in accordance with Section6, below.

(h) “Government-Requested Upgrade” shall mean any feature of the Underground Distribution
System which is requested by the Gevernment Entity and is not reasonably required to make the
Underground Distribution System comparable to the overhead distribution system being replaced.
For purposes of the foregoing, any empty.ducts installed at the/request of the Government Entity
shall be a Government-Requested Upgrade:

(i) “Party” shallkmean either the Company, the Government Entity, or both.

() “Private Property Conversion”shall'mean that portion, if any, of the Conversion Project for which
the existing overhead electric distribution system is located, as of the date determined in
accordancewith’Schedule 74, (i) outside of the Public Thoroughfare, or (ii) pursuant to rights not
derived from a franchise previously granted by the Government Entity or pursuant to rights not
otherwise previously granted by the Government Entity.

(k) “Project Plan” shallimean the project plan developed by the Parties under the Design Agreement
and attached hereto as Exhibit/A, as the same may be changed and amended from time to time
in accordance with Section 6; below. The Project Plan includes, among other things, (i) a
detailed description of the/Work that is required to be performed by each Party and any third
party, (i) the applicable‘requirements and specifications for the Work, (iii) a description of the
Operating Rights that are required to be obtained by each Party for the Conversion Project (and
the requirements_and specifications with respect thereto), (iv) an itemization and summary of the
Estimated Shared Company Costs, Estimated Shared Government Costs, Estimated
Reimbursable Private Conversion Costs (if any), Estimated Reimbursable Temporary Service
Costs (ifiany) and Estimated Reimbursable Upgrade Costs (if any), and (v) the Work Schedule.

() “Operating Rights” shall mean sufficient space and legal rights for the construction, operation,
repair, and maintenance of the Underground Distribution System.

(m) “Reimbursable Private Conversion Costs” shall mean (i) all Costs of Conversion, if any, incurred
by the Company which are attributable to a Private Property Conversion, less (ii) the distribution
pole replacement costs (if any) that would be avoided by the Company on account of such
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Private Property Conversion, as determined consistent with the applicable Company distribution
facilities replacement program, plus (iii) just compensation as provided by law for the Company's
interests in real property on which such existing overhead distribution system was located prior to
conversion; provided that the portion of the Reimbursable Private Conversion Costs attributable
to the Costs of Conversion under subparagraph (i) of this paragraph shall not exceed the
Estimated Reimbursable Private Conversion Costs without the prior written.authorization of the
Government Entity.

(n) “Reimbursable Temporary Service Costs” shall mean all costs incurred by the Company which
are attributable to (i) any facilities installed as part of the Conversion Project to provide
Temporary Service, as provided for in Schedule 74, and (ii) the’removal of any facilities installed
to provide Temporary Service (less salvage value of removed equipment); provided that the
Reimbursable Temporary Service Costs shall not exceedsthe Estimated Reimbursable Temporary.
Service Costs without the prior written authorization ofthe Government Entity.

(0) “Reimbursable Upgrade Costs” shall mean all Costs of Conversion_ihcurred by the Company
which are attributable to any Government-Requested Upgrade; provided that the Reimbufsable
Upgrade Costs shall not exceed the Estimated Reimbursable Upgrade Costs without the prior
written authorization of the Government Entity.

(p) “Shared Company Costs” shall mean all Costs'of Conversion (other than Reimibursable Upgrade
Costs, Reimbursable Private Conversion Casts and Reimbursable Temporafy Service Costs)
incurred by the Company in connection with the Conversion Project; provided, however, that the
Shared Company Costs shall not exceed the Estimated Shared Company Costs without the prior
written authorization of the Government Entity. “Fer the avoidance of doubt, the "Shared
Company Costs" shallas and to the extent specified in the Desigh Agreement, include the
actual, reasonable costs to thec«€ompany. for the "Design Work* performed by the Company under
the Design Agreement.

(q) “Shared Government Costs” shall mean all Costs of Conversion incurred by the Government
Entity in connection with (i) any duct and vault installation Work which the Parties have specified
in the Project Plan is to be performed by the Government Entity as part of the Government Work,
and (ii) the acquisition of any Operating Rightswhich the Parties have, by mutual agreement,
specified in the Project Plan are to be obtained by the Government Entity for the Conversion
Project, but'only te'the extent attributable o that portion of such Operating Rights which is
necessary to accommodate the facilities of the Company; provided, however, that the Shared
Government Costs shall not exceed.the Estimated Shared Government Costs without the prior
written authorization of the Compahny.

(r) “Total Shared Costs” shall mean the sum of the Shared Company Costs and the Shared
Government Costs. For the avoidance of doubt, the Total Shared Costs shall not include, without
limitation, (i) costs to the Government Entity for Trenching and Restoration, or (ii) costs
associated with any joint use of trenches by other utilities as permitted under Section 3(b).

(s) “Work” shall mean all work to be performed in connection with the Conversion Project, as more
specifically'déscribed in the Project Plan, including, without limitation, the Company Work (as
defined in Section 2(a), below) and the Government Work (as defined in Section 3(a), below).

(t) “Work Schedule” shall mean the schedule specified in the Project Plan which sets forth the
milestones for completing the Work, as the same may be changed and amended from time to
time in accordance with Section 6, below.

2. Obligations of the Company.

Construction Agreement, Exhibit “A” to Schedule 74, Page 3
__Avenue South Schedule 74 (101xxXxxx)


dcarney
Stamp


(a) Subject to the terms and conditions of this Agreement, the Company shall do the following as
specified in, and in accordance with the design and construction specifications and other
requirements set forth in, the Project Plan (the "Company Work"):

i) furnish and install an Underground Distribution System within the Conversion Area
(excluding any duct and vault installation or other Work which the Parties have
specified in the Project Plan is to be performed by the GovernmentEntity);

i) provide a Company inspector on-site at the times specified in the"Work Schedule to
inspect the performance of any duct and vault installation Work which the, Parties
have specified in the Project Plan is to be performed by the/Government Entity; and

iii) upon connection of those persons or entities to be served by the Underground
Distribution System and removal of facilities of any other utilities that are connected
to the poles of the overhead system, remove the existing overhead system (including
associated wires and Company-owned poles) 0f5,000 volts or less within the
Conversion Area except for Temporary Services.

(b) Upon request of the Government Entity, the Company shall provide periodic reports of the
progress of the Company Work identifying (i) the Company Work,completed to date, (ii) the
Company Work yet to be completed, and (iii) an‘estimate regarding whetherithe Conversion
Project is on target with respect to the Estimated Shared Company Costss the Estimated
Reimbursable Private Conversion Costs (if'any), the Estimated Reimbursable Temporary Service
Costs (if any), the Estimated Reimbursable Upgrade Costs\(if any) ahd the Work Schedule.

(c) Except as otherwise provided in the Company's Electric Tariff G, the Company shall own, operate
and maintain all electrical facilities installed pursuantto this Agreement including, but not limited
to, the Underground Distribution System'and Underground Service Lines.

(d) Subiject to the terms and‘conditions of thistAgreement, the Company shall perform all Company
Work in accordance with the ProjectiPlan, the Work Schedule and this Agreement.

3. Obligations of the Government.Entity.

(a) Subject to.the terms and conditions afithis Agreement, the Government Entity shall do the
following'as specified,in, and in‘accordance with the design and construction specifications and
othersequirements set forth in, the Project Plan«(the "Government Work"):

i) provide the Trenching and Restoration;

i) perform the surveying for alignment and grades for ducts and vaults; and

i) performaany duct and yault installation and other Work which the Parties have
specified in the Project’Plan is to be performed by the Government Entity.

(b)%Other utilities may be permitted by the Government Entity to use the trenches provided by the
Government Entity for the installation of their facilities so long as such facilities or the installation
thereof do not interfere (as determined pursuant to the Company's electrical standards) with the
Underground Distribution System or the installation or maintenance thereof. Any such use of the
trenches by other utilities shall be done subject to and in accordance with the joint trench design
specifications and installation drawings set forth or otherwise identified in the Project Plan, and
the Government Entity shall be responsible for the coordination of the design and installation of
the facilities of the other utilities to ensure compliance with such specifications and drawings.

(c) Upon request of the Company, the Government Entity shall provide periodic reports of the
progress of the Government Work identifying (i) the Government Work completed to date, (ii) the
Government Work yet to be completed, and (iii) an estimate regarding whether the Conversion
Project is on target with respect to the Estimated Shared Government Costs and the Work
Schedule.
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(d) The Government Entity shall be responsible for coordinating all work to be performed in
connection with the street improvement program within the Conversion Area.

(e) Subject to the terms and conditions of this Agreement, the Government Entity shall perform all
Government Work in accordance with the Project Plan, the Work Schedule and this Agreement.

4. Work Schedule.

(&) The Government Entity and the Company have agreed upon the Work Schedule,as set forth in
the Project Plan. Changes to the Work Schedule shall be made only in acecordance with
Section 6, below.

(b) Promptly following the execution of this Agreement, and upon completion by the Government
Entity of any necessary preliminary work, the Government EntitysShall hold a pre-construction
meeting involving all participants in the Conversion Project toseview project design, coordination
requirements, work sequencing and related pre-mobilization requirements. Following the pre-
construction meeting, the Government Entity shall give the Company written notice to proceed
with the Work at least ten (10) business days prior to the commencement date specified in the
Work Schedule.

(c) Subject to the terms and conditions of this Agréeement, each Party shall perform the Work
assigned to it under this Agreement in accordance with the Work Schedule. So long as the
Company performs the Company Work in"accordance with the Work Schedule, the«Company
shall not be liable to the Government Entity (or itsiagents, servants; employees, contractors,
subcontractors, or representatives) for any claims, actions, damages, or liability asserted or
arising out of delays in the Work Schedule.

5. Location of Facilities.

All facilities of the Company installed.within the Conversion Area pursuant to this Agreement shall be
located, and all related @perating Rights shall be obtained, in the manner set forth in the applicable
provisions of Schedule 74, as specified by the Parties in the Project Plan.

6. Changes.

(a) Either Party mayyatany timey by written notice thereof to the other Party, request changes in the
Work within the general scope of this Agreement (a "Request for Change"), including, but not
limited to: (i) changes’in, substitutions for, additions to or deletions of any Work; (ii) changes in
the specifications, drawings and other requirements in the Project Plan, (iii) changes in the Work
Schedule, and (iv) changes in the location, alignment, dimensions or design of items included in
the Work. No Request for Change shall be effective and binding upon the Parties unless signed
by an authorized representative of each Party.

(b)%If any change included in an‘approved Request for Change would cause a change in the cost of,
onthe time required for, the performance of any part of the Work, an equitable adjustment shall
be made in the Estimated Shared Company Costs, the Estimated Shared Government Costs, the
Estimated Reimbursable Private Conversion Costs (if any), the Estimated Reimbursable
Temporary Service Costs (if any), the Estimated Reimbursable Upgrade Costs (if any) and/or the
Work Scheduleto reflect such change. The Parties shall negotiate in good faith with the objective
of agreeing in writing on a mutually acceptable equitable adjustment. If the Parties are unable to
agree upon the terms of the equitable adjustment, either Party may submit the matter for
resolution pursuant to the dispute resolution provisions in Section 10, below.

(c) The Work Schedule, the Estimated Shared Company Costs, the Estimated Shared Government
Costs, the Estimated Reimbursable Private Conversion Costs, the Estimated Reimbursable
Temporary Service Costs and/or the Estimated Reimbursable Upgrade Costs shall be further
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equitably adjusted from time to time to reflect any change in the costs or time required to perform
the Work to the extent such change is caused by: (i) any Force Majeure Event under Section 11,
below, (ii) the discovery of any condition within the Conversion Area which affects the scope,
cost, schedule or other aspect of the Work and was not known by or disclosed to the affected
Party prior to the date of this Agreement, or (iii) any change or inaccuracy in any assumptions
regarding the scope, cost, schedule or other aspect of the Work which are expressly identified by
the Parties in the Project Plan. Upon the request of either Party, the Parties‘will negotiate in good
faith with the objective of agreeing in writing on a mutually acceptable equitable adjustment. If, at
any time thereafter, the Parties are unable to agree upon the terms of the equitable ‘adjustment,
either Party may submit the matter for resolution pursuant to the dispute resolution provisions in
Section 10, below.

(d) Notwithstanding any dispute or delay in reaching agreement’or arriving at a mutually acceptable
equitable adjustment, each Party shall, if requested by the other Party, proceed with the Work in
accordance with any approved Request for Change. Afy requestto proceed hereunder must be
accompanied by a written statement setting forth the‘requesting Party's reasons for rejecting the
proposed equitable adjustment of the other Party;

7. Compensation and Payment.

(a) Subject to and in accordance with the téerms and conditions of this Agreement (ineluding, without
limitation, the payment procedures set forth in this'Section,7), payment in connéction with the
Conversion Project and this Agreement shall'be as follows:

i) The Total Shared Costs shall be allocated to the Parties insthe following percentages:
(A) sixty percent (60%) to the Company, and (B) forty percent (40%) to the
Government Entity.

i) The Government Entity shall pay one hundred percent (100%) of all Reimbursable
Private Conversion Costs;,if any.

iii) The'Government Entity.shall'pay one hundred percent (100%) of all Reimbursable
Wpgrade Costs;.if any.

iv)" The Government Entity shall pay one hundred percent (100%) of all Reimbursable
Temporary Service Costs, if any.

v) The'Government Entity shall pay one hundred percent (100%) of the costs it incurs to
perform that portion of the Government Work specified in Section 3(a)(i) and (ii) (i.e.,
Trenching and Restoration and surveying).

vi) The Company shall pay one hundred percent (100%) of the costs it incurs to design,
provide and construct any Company-Initiated Upgrade.

vii) The Company shall pay one hundred percent (100%) of the costs it incurs to obtain
Operating Rights outside the Public Thoroughfare.

(b). Based on the allocation ofs#esponsibilities set forth in Section 7(a), above, the Parties shall
determine the net amount payable by the Government Entity or the Company, as applicable, to
thewother Party understhis Agreement (the "Net Amount”). The Net Amount shall be determined
by using the amount of the Total Shared Costs allocated to the Government Entity under
Section %(a)(i), @nd adjusting such amount as follows:

i) Subtracting (as a credit to the Government Entity) the amount of the Shared
Government Costs.

i) Adding (as a credit to the Company) the amount of all Reimbursable Private
Conversion Costs, Reimbursable Upgrade Costs and Reimbursable Temporary
Service Costs.

iii) Subtracting (as a credit to the Government Entity) any payments previously made to
the Company by the Government Entity under the Design Agreement which, under
the terms of the Design Agreement, are to be credited to the Government Entity
under this Agreement.
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The Net Amount, as so calculated, (A) will be an amount payable to the Company if it is a positive
number, and (B) shall be an amount payable to the Government Entity if it is a negative number.

(c) Within sixty (60) business days of completion of the Conversion Project, the Government Entity
shall provide the Company with an itemization of the Shared Government Costs (the
"Government Itemization"), together with such documentation and information as the Company
may reasonably request to verify the Government Itemization. The Government Itemization shall,
at a minimum, break down the Shared Government Costs by the following categories, as
applicable: (i) property and related costs incurred and/or paid by the Government Entity, including
any costs of obtaining Operating Rights, and (ii) construction costs incurred.and/ar paid by the
Government Entity, including and listing separately inspection, labor, materials and‘equipment,
overhead and all costs charged by any agent, contractor or subcontractor of the Government
Entity.

(d) Within thirty (30) business days after the Company's receipt of the Government Itemization and
requested documentation and information, the Company shall provide the Government Entity a
written statement (the "Company Statement") showing (i) .&n itemization of the Shared Company
Costs, (ii) the Parties' relative share of the Total Shared/Costs based on the Company's
itemization of the Shared Company Costs and the GovernmentEntity's.itemization of the Shared
Government Costs set forth in the Government ltemization, (iii) any Réimbursable Private
Conversion Costs, (iv) any Reimbursable Upgrade Costs, (v) any:Reimbursable Temporary
Service Costs, (vi) any credits to the Government Entity for payments previously madeto the
Company by the Government Entity undersithe Design Agreement which, under the terms of the
Design Agreement, are to be credited to'the Government Entity under this Agreement, and
(vii) the Net Amount, as determined in accordance with Section 7(b), above, together with such
documentation and information as,;the Government Entity may feasonably request to verify the
Company Statement. The itemization of the Shared/Company Costs included in the Company
Statement shall, at a minimum, break down the Shared Company Costs’by the following
categories, as applicable: (i) design and engineering costs, and (ii) construction costs, including
and listing separately inspection, labor, materials and equipment, overhead and all costs charged
by any agent, contractor or subcontractor of the Company.

(e) Within thirty (30)’business days afterthe Government Entity's receipt of the Company Statement
and requested documentation.and information, the Net Amount shall be paid by the owing Party
to the other'Party, as specified in the Company Statement.

8. Indemnification.

(a) Fhe Government Entity releases and shalldefend, indemnify and hold the Company harmless
from all claims, losses, harm, liabilities, damages, costs and expenses (including, but not limited
to, reasonable attorneys' fees) caused by or arising out of any negligent act or omission or willful
misconduct of the Government Entity in its performance under this Agreement. During the
performance of such activities the Government Entity's employees or contractors shall at all times
remain employees or contractors, respectively, of the Government Entity.

(b) The Company releases_ and shall defend, indemnify and hold the Government Entity harmless
fromall claims, losses; harm, liabilities, damages, costs and expenses (including, but not limited
to, reasonable attorneys' fees) caused by or arising out of any negligent act or omission or willful
misconduct of the Company in its performance under this Agreement. During the performance of
such activitiessthe Company's employees or contractors shall at all times remain employees or
contractors, respectively, of the Company.

(c) Solely for purposes of enforcing the indemnification obligations of a Party under this Section 8,
each Party expressly waives its immunity under Title 51 of the Revised Code of Washington, the
Industrial Insurance Act, and agrees that the obligation to indemnify, defend and hold harmless
provided for in this Section 8 extends to any such claim brought against the indemnified Party by
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or on behalf of any employee of the indemnifying Party. The foregoing waiver shall not in any
way preclude the indemnifying Party from raising such immunity as a defense against any claim
brought against the indemnifying Party by any of its employees.

9. Conversion of Service to Customers within Conversion Area.

(@)

(b)

Upon commencement of the Work, the Government Entity shall notify all persons and entities
within the Conversion Area that service lines to such customers must be converted from
overhead to underground service within the applicable statutory period following written notice
from the Government Entity that service from underground facilities are available in accordance
with RCW 35.96.050. Upon the request of any customer, other than a single family residential
customer, within the Conversion Area, the Company shall remove the overhead system and
connect such persons’ and entities’ Underground Service Lines to the Underground Distribution
System.

The Parties acknowledge that single family residences within the Conversion Area must (i)
provide a service trench and conduit, in accordance with the Company's specifications, from the
underground meter base to the point of service provided during the conversion, and\(ii) pay for
the secondary service conductors as defined in Schedule 85 of'the Company's Electric, Tariff G.
The Government Entity shall exercise its authority to order disconnection and removal of
overhead facilities with respect to owners failing to convert service lines from overhead to
underground within the timelines provided in RCW 35.96.050.

10. Dispute Resolution.

(@)

(b)

(©)

Any dispute, disagreement or claim arising out of or concerning‘this Agreement must first be
presented to and considered by the Parties. A Party who wishes dispute resolutionshall notify
the other Party in writing as to the nature of the dispute. Each Party shall appoint‘a
representative who shall be responsible for representing the Party's interests. .The
representatives shall exercise good faith effortsito resolve thedispute. Any.dispute that is not
resolved within ten (10) business days of the date the disagfeement was first raised by written
notice shall be referred by the Parties’ representatives in writing to the senior management of the
Parties for resolution. In the event the senior management are unable to resolve the dispute
within twenty (20) business days (or such other period as the Parties may agree upon), each
Party may pursue resolution of the dispute through other legal means consistent with the terms of
this Agreement. All negotiations pursuantto.these procedures for the resolution of disputes shall
be confidential &nd shall be treated.as compromise and settlement negotiations for purposes of
the state and/federal rules of evidence:

Any claim or dispute ‘arising'hereunder which relatés to any Request for Change or any equitable
adjustment under Section 65 above, or the compensation payable by or to either Party under
Section 7, above, and which is not resolved by senior management within the time permitted
under Section 10(a), abave, shall be resolved by arbitration in Seattle, Washington, under the
Construction Industry Arbitration Rules.of the American Arbitration Association then in effect. The
decision(s) of the arbitrator(s) shall be final, conclusive and binding upon the Parties. All other
disputes shall be resolved by litigation in any court or governmental agency, as applicable, having
jurisdiction overthe Parties andsthe dispute.

In connection with any arbitration under this Section 10, costs of the arbitrator(s), hearing rooms
and other common costs shall be divided equally among the Parties. Each Party shall bear the
cost and expense of preparing and presenting its own case (including, but not limited to, its own
attorneys' fees); provided, that, in any arbitration, the arbitrator(s) may require, as part of his or
her, decision, reimbursement of all or a portion of the prevailing Party's costs and expenses
(including, but not limited to, reasonable attorneys' fees) by the other Party.
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(d) Unless otherwise agreed by the Parties in writing, the Parties shall continue to perform their
respective obligations under this Agreement during the pendency of any dispute.

11. Uncontrollable Forces.

In the event that either Party is prevented or delayed in the performance of any of its obligations
under this Agreement by reason beyond its reasonable control (a "Force Majeure Event"), then that
Party’s performance shall be excused during the Force Majeure Event. Force Majeure Events shall
include, without limitation, war; civil disturbance; flood, earthquake or other Act of God; storm,
earthquake or other condition which necessitates the mobilization of the personnel of a Party or its
contractors to restore utility service to customers; laws, regulations, rules or/ordersiof any
governmental agency; sabotage; strikes or similar labor disputes involving personnel‘ef a Party, its
contractors or a third party; or any failure or delay in the performance by the other Partyyor a third
party who is not an employee, agent or contractor of the Party claiming a Force Majeure Event, in
connection with the Work or this Agreement. Upon removal or termination of the Force Majeure
Event, the Party claiming a Force Majeure Event shall promptly perform the affected obligationsiin an
orderly and expedited manner under this Agreement or procure a substitute for such obligation. The
Parties shall use all commercially reasonable efforts to eliminate or.minimize any delay caused by a
Force Majeure Event.

12. Insurance.

(a) PSE shall, and shall require each of its eontractors,to, secure and maintain in force’throughout
the duration of the Conversion Project’(or, if sooner, until termination of this Agreement)
comprehensive general liability insurances, withra minimum coverage of $2,000,000.per
occurrence and $2,000,000 aggregate for personalinjury;.and $2,000,0004per occurrence/
aggregate for property damages, and professional liability insurance in the amount of $2,000,000.

(b) The Government Entity shall ensure that each of its contractors performing any Government
Work secures and maintains in force throughout the duration of the Conversion Project (or, if
sooner, until termination of this Agreement) insurance policies’having the same coverage,
amounts and limits as specified Section 12(a), above.

(c) In lieu of the'insurancerrequirements set forth in Section 12(a), above, the Company may self-
insure against such risks in'such amounts as are consistent with good utility practice. Upon the
Government Entity's request;y the Company shall/provide the Government Entity with reasonable
written evidencerthat the Company is maintaining such self-insurance.

13. Other.

(a) Agreement Subject To Tariff. This/AAgreement is subject to the General Rules and Provisions set
forth in Tariff Schedule 80 of the.Company's electrical Tariff G and to Schedule 74 of such Tariff
as approved by the Washingten Ultilities and Transportation Commission and in effect as of the
date of this Agreement.

(b), Termination. The Government Entity reserves the right to terminate the Conversion Project and
this Agreement upon written notice to the Company. In the event that the Government Entity
terminates the Conversion Project and this Agreement, the Government Entity shall reimburse
the Campany for all costs reasonably incurred by the Company in connection with the Work
performed prior to the effective date of termination. In such event, the costs reimbursable to the
Company (i) shall not be reduced by any Shared Government Costs or other costs incurred by
the Government Entity, and (ii) shall be paid within thirty (30) days after the receipt of the
Company's invoice therefor. Sections 1, 5, 7, 8, 9, 10, 11 and 13 shall survive any termination of
the Conversion Project and/or this Agreement.
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(c) Eacilities Greater Than 15,000 Volts. Nothing in this Agreement shall in any way affect the rights
or obligations of the Company under any previous agreements pertaining to the existing or future
facilities of greater than 15,000 Volts within the Conversion Area.

(d) Compliance With Law. The Parties shall, in performing the Work under this Agreement, comply
with all applicable federal, state, and local laws, ordinances, and regulations.

(e) No Discrimination. The Company, with regard to the Work performed by the Company under this
Agreement, shall comply with all applicable laws relating to discrimination on the basis race,
color, national origin, religion, creed, age, sex, or the presence of any physical or sensory
handicap in the selection and retention of employees or procurement ofsmaterials or supplies.

(f) Independent Contractor. The Company and the Government Entity agree that the Company is an
independent contractor with respect to the Work and this Agreement. The Company is acting to
preserve and protect its facilities and is not acting for the Government Entity in performing the
Work. Nothing in this Agreement shall be considered to create the relationship of employer and
employee between the Parties. Neither the Company nor any employee of the Company shall be
entitled to any benefits accorded employees of the Gevernment Entity by virtue of the Work or
this Agreement. The Government Entity shall not be responsible for withholding or otherwise
deducting federal income tax or social security of contributing to the State Industrial Insurance
Program, or otherwise assuming the duties of‘an employer with respect to the Company; or any
employee of the Company.

() Nonwaiver of Rights or Remedies. No failure ordelay of either Party to insist upon or enforce
strict performance by the other Party of any provision of this Agreement or to.€xercise any other
right under this Agreement, and.o course.of'dealing or perfarmance with réspect thereto, shall,
except to the extent provided.in this Agreement, be constried as a waiver or, or choice of, or
relinquishment of any rightdinder any provision/of this Agreement or any right at law or equity not
otherwise provided for herein. Theiexpress waiver by either Party.of any right or remedy under
this Agreement or at law or equity'in a particular instance or circumstance shall not constitute a
waiver thereof in any other instance or circumstance.

(h) No Third Party'Beneficiaries.. There are no third-party beneficiaries of this Agreement. Nothing
contained in‘this Agreement is intended to confer any,fight or interest on anyone other than the
Parties, their respective successors, assigns and legal representatives.

(i) Governmental Authority. This Agreement is subject to the rules, regulations, orders and other
requirements, now or hereafter in effect, of.all governmental regulatory authorities and courts
having jurisdiction overthis Agreement, the Parties or either of them. All laws, ordinances, rules,
regulations, orders and other requirements, now or hereafter in effect, of governmental regulatory
authorities and courts that are required to be incorporated into agreements of this character are
by this reference incorporated insthis Agreement.

() No Partnership. This Agreement shall not be interpreted or construed to create an association,
joint venture or partnership between the Parties or to impose any partnership obligations or
liability upon either Party. Further, neither Party shall have any right, power or authority to enter
into any agreement/0r undertaking for or on behalf of, to act as or be an agent or representative
of, or to otherwise bind the other Party.

(k) Severabilitys In the event that any provision of this Agreement or the application of any such
provisiensshall be held invalid as to either Party or any circumstance by any court having
jurisdiction, such provision shall remain in force and effect to the maximum extent provided by
law, and all other provisions of this Agreement and their application shall not be affected thereby
but shall remain in force and effect unless a court or arbitrator holds they are not severable from
the invalid provisions.
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Notice. Any notice under this Agreement shall be in writing and shall be faxed (with a copy
followed by mail or hand delivery), delivered in person, or mailed, properly addressed and
stamped with the required postage, to the intended recipient as follows:

If to the Government Entity: City of SeaTac
4008 South 188t Street
SeaTac, Washington 98188
Attn: Florendo Cabudol Jr. P.E.
Phone Number: 206-973-4740
Email: facbudol@ci.seatac.wa.us

If to the Company: Puget Sound Energy, Inc.
6905 South 228" Street
Kent Washington 98032
Attn: Jason Airey
Phone Number: 206-348-9637
Email: Jasoptairey@pse.com

Any Party may change its address specified in this Section 13(l) by giving the other, Party notice
of such change in accordance with this Section 13(l).

(m) Applicable Law. This Agreement shall in all respects bednterpreted, construed and enfafced in

(n)

(0)

accordance with the laws of the State of Washington(without reference to rules governing conflict
of laws), except to the extent such laws may be preemptedy the laws of the United States of
America.

Entire Agreement. This Agreement constitutes the entire agreement of the/Parties with respect to
the subject matter hereof and.all other agreements and understandings_ of the Parties, whether
written or oral, with respecto the subject matter of.this/Agreement are hereby superseded in
their entireties; providedgshowever, that except as expressly set forth in this Agreement, nothing
herein is intended to or shall alter,'amend or supersede the Design Agreement and the same
shall remain in full force and effect in‘accordance with its terms.

Successors and Assigns. This Agreement shall be binding upon and inure to the benefit of the
respective stccessors; assigns, purchasers, and transferees of the Parties, including but not
limited tos'any entity to which'the rights or obligations of a Party are assigned, delegated, or
transfefred in any corporatereorganization, change of organization, or purchase or transfer of
assets by or to‘another corporation, partnership, association, or other business organization or
division thereof.

Government Entity: Company:

City of SeaTac PUGET SOUND ENERGY, INC.
BY BY

ITS ITS

Date Signed Date Signed

Approved as to form:
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