

3-08658-11C

COOK COGGIN ENGINEERS, INC.



September 23, 2025

Todd Jordan, Mayor
City of Tupelo
71 East Troy Street
Tupelo, MS 38804

**TOWN CREEK EROSION CONTROL BRIDGE NO. 206 RE-BID
BID NO. 2025-029 PW
LEE COUNTY, MS**

Following the receipt and opening of bids on the captioned project, we have checked and tabulated the bids. A copy of the tabulation is enclosed along with the original bids.

Please note that **W.G. HARRELL CONSTRUCTION, LLC** submitted the low BASE BID of **\$514,867.00**.

While in the process of tabulating the bids, Warren Harrell, President of **W.G. HARRELL CONSTRUCTION, LLC**, contacted CCE and informed the staff of a mistake in his bid on Item No. 19, Undersealing (Foam). The Bid Unit Price should have been \$21.40 with a Bid Price of \$17,120.00 but they had an error in extending the Unit Price. However, the Bid Price and Total Base Bid were correct.

Since the mistake and intended correct bid are clearly evident, this falls under provisions set forth in Mississippi Procurement Manual Section 3.106.12.4 (2) – Mistakes Where Intended Correct Bid is Evident, and the bid has been corrected as such.

Therefore, given the Tabulated Bids and designated budget, results indicate an award to **W.G. HARRELL CONSTRUCTION, LLC** in the amount of their total BASE BID for a contract award of **\$514,867.00**.

Please advise should there be concerns.

A handwritten signature in blue ink, appearing to read 'Clint Hawkins', is written over a light blue horizontal line.

Clint Hawkins, P.E.
Project Engineer

Copy To: W.G. Harrell Construction, LLC, 498 Hwy 30 East, Booneville, MS 38829