

SECTION 00 41 13

BID FORM

Tuesday, March 21, 2023

Certificate of Responsibility Number: 21683-MC

Proposal of: Timmons Electric Co., LLC

Project: Re-Bid
The City of Tupelo
Fairpark Restroom Pavilion
Tupelo, Mississippi
Bid Number 2023-013FP
PryorMorrow Project Number 2022507

Owner: The City of Tupelo
Post Office Box 1485
71 East Troy Street (38804)
Tupelo, Mississippi 38802-1485

The receipt of the following Addenda to the Contract Documents is hereby acknowledged:

Addendum No. 1 Date 2/24/23 Pages: 2 Addendum No. ___ Date _____ Pages: ___

Addendum No. 2 Date 3/16/23 Pages: 5 Addendum No. ___ Date _____ Pages: ___

Addendum No. ___ Date _____ Pages: ___ Addendum No. ___ Date _____ Pages: ___

Having carefully examined the Contract Documents entitled *Re-Bid, The City of Tupelo, Fairpark Restroom Pavilion*, prepared by PryorMorrow PC, and dated February 13, 2023, as well as the premises and conditions affecting the work, the undersigned proposes to furnish all labor, materials, and services required by the Contract Documents for the work described as follows:

BASE BID: Complete construction on an Owner-prepared site as indicated in the Contract Documents.

THREE HUNDRED SIXTEEN THOUSAND SIX HUNDRED DOLLARS (\$ 316,648.23)
FOUR EIGHT DOLLARS + 23/100

SUBSTANTIAL COMPLETION: Time is an important consideration on the project. The project shall be substantially complete within one hundred fifty (150) calendar days from the date of the Notice to Proceed.

LIQUIDATED DAMAGES: The Owner will deduct \$150.00 per day liquidated damages for each day of delay exceeding the contract time until such time substantial completion is reached.

CHANGES TO THE WORK: The cost or credit to the Owner resulting from a change in the work shall be determined by mutual acceptance of a lump sum representing the Contractor's cost of the work (which is properly itemized and supported by sufficient substantiating data to permit evaluation) and a fixed

percentage fee. The undersigned proposed a fixed percentage fee of 8 % for changes that add to, or increase, the scope of work and 0 % for changes that reduce the scope of work. Refer to Section 00 73 00, 7.3.11.

The Contractor represents that it has (1) examined all available records and data furnished by the Owner and the Architect and has from such examination informed itself fully concerning all surface conditions in connection with the work and the services to be performed hereunder, (2) determined that the site of the work is satisfactory in all respects for the work, and (3) read the Contract Documents and is fully cognizant of and is familiar with all of the terms and conditions thereof.

Respectfully Submitted:

Signed:

Mike Timmons

Print Name:

Mike Timmons

Title:

Managing Member

Address:

4855 Cliff Gookin Blvd, Tupelo, MS 38801

*If the bidder is a corporation, write the State of Incorporated under the signature. If the bidder is a partnership, show the names of all partners.

Note: The bidder's Certificate of Responsibility number is required on the outside of the envelope that contains the proposal of the bidder.

END OF SECTION

2022 INDIANAPOLIS BIDDING DOCUMENT 0209