®

AGREEMENT made as of the Thirty-first day of March in the year Two Thousand

Twenty-Six
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:

(Name, legal status, address and other information)

The City of Tupelo

Post Office Box 1485

71 East Troy Street (38804)
Tupelo, Mississippi 38802-1485
Telephone Number: (662)841-6513
Fax Number (662)840-2075

and the Architect:
(Name, legal status, address and other information)

PryorMorrow PC

Post Office Box 7066

431 West Main Street, Suite 300 (38804)
Tupelo, Mississippi 38802-7066

Talanhanae Niitmhaor (AENRAN_RNAD
1 CICPI0IIC INUITIOCT. {VU4)65U-0ui4

Fax Number: (662)840-8092

for the following Project:
(Name, location and detailed description)

The City of Tupelo

Tupelo Hardware Renovation and Additions
Tupelo, Mississippi

PryorMorrow Project Number 2026506

Project Location: 114 WEst Main Street, Tupelo, Mississippi 38804

Project Description: The project includes pre-schematic design, schematic design,
design development, construction documents, bidding, and construction
administration services for the renovation of Tupelo Hardware and associated

building(s) and site.

The Owner and Architect agree as follows.
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Standard Form of Agreement Between Owner and Architect

Draft Print

04/13/2026 11:45:07 AM

ADDITIONS AND DELETIONS:
The author of this document may
have revised the text of the original
AlA standard form. An Additions
and Deletions Report that notes
revisions to the standard form text
is available from the author and
should be reviewed. A vertical line
in the left margin of this document
indicates where the author has

added to or deleted from the

original AlA text.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.
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ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(For each item in this section, insert the information or a statement such as “not applicable” or “unknown at time
of execution.”)

§ 1.1.1 The Owner’s program for the Project:

(Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in

which the program will be developed.)

A pre-schematic design, schematic design, design development, construction documents, bidding, and
construction administration for the renovation of Tupelo Hardware and associated building(s) and site.

§ 1.1.2 The Project’s physical characteristics:
(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location;
dimensions, geotechnical reports, site boundaries, topographic surveys, traffic and utility studies; availability of

public and private utilities and services, legal description of the site, etc.)

The project is located at the existing site of Tupelo Hardware, 114 & 116 West Main Street, Tupelo, Mississippi
38804 (Building 1-114 and Building 2-116).

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

To be determined based upon the Owner's program, the established scope of work, and the preschematic design.
§ 1.1.4 The Owner’s anticipated design and construction milestone dates:
1 Design phase milestone dates, if any:

Completion of programming and pre-schematic design: To be determined by The City of Tupelo

AlA Document B101 — 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute
of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at
16:21:28 CDT on 04/13/2026 under Subscription N0.20240080266 which expires on 11/21/2026, is not for resale, is licensed for one-time use only, and may only

be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (69dd025dd6181ac7a3b51bf7)

2



and

based upon the recommendation of the Architect.
Completion of construction documents and advertisement for bids: To be determined by the City
of

Tupelo and based upon the recommendation of the Architect

.2  Construction commencement date:
To be determined by the City of Tupelo
.3 Substantial Completion date or dates:

To be determined. It is to be noted that site work, weather, material delivery delays, other
uncontrollable events, and acts of God could affect any substantial completion dates.
4 Other milestone dates:

Not applicable.

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or

frct_trark docion nnd ronctvriicting wmultinle hid nackrnceoce nhaced fonetriicting

jubl LFUCHK M&Algll ana Consir MLLLUH, ’ILMLLLPLC Utu pucnugco, or pnuoeu LUI!DLIMLLLUH/
Competitive bid

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

Not applicable

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate
AIA Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions
and services related to the Owner’s Sustainable Objective. If E204-2017 is incorporated into this agreement, the
Owner and Architect shall incorporate the completed E204-2017 into the agreements with the consultants and
contractors performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

Todd Jordan,

Mayor

and

Don Lewis

Chief Operations Officer

The City of Tupelo

Post Office Box 1485

71East Troy Street (38804)
Tupelo, Mississippi 38802-1485
Telephone Number: (662) 841-6513
Fax Nu;mber (662) 840-2075

and Officials of the Tupelo Convention and Visitors Bureau as identified by Mayor Jordan
Stephanie Coomer, Executive Director

Telephone Number (662) 871-7801

Email: scoomer@tupelo.net

Jennie Bradford Curlee, Deputy Director

Telephone Number (662)871-9413

Email: jcurlee@tupelo.net

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the
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Architect’s submittals to the Owner are as follows:
(List name, address, and other contact information.)

As indicated in § 1.1.7

e 4A40TL f\ﬁiv.,\“ o —— we dle o L 11 ~“4A~ PUUVISINT, (¥ WSSO SRUIe. [NVIGY MU Tg ST
S 1.1.9 11C UWIICT Slidll IﬁLdl[l e 10110 W ng consuitants dnd conurdClors.
(List name, legal status, address, and other contact information.)

1 Geotechnical Engineer:

To be determined and provided by the Owner. The Owner may elect to assign the responsibility of

geotechnical engineering and reimburse the Architect for such services

.2 Civil Engineer:

To be determined and proved by the Owner. TheOwner may elect to assign the responsibilty for

civil engineering and reimburse the Architect for such services.

3 Other, if any:

(List any other consultants and contractors retained by the Owner.)

(1) Hazardous materials and removal design: The Owner shall reimburse the Architect for

inspections for hazardous materials and, if necessary, removal designs.

(2) Mechanical, plumbing, and electrical engineering: The Architect, with the Owner’s approval,
shall secure the services of an Engineer to be identified. The Owner shall reimburse the
Architect for the design and site inspections services of mechanical, plumbing, and electrical

engineering consultants.

(3) Interactive displays: The Owner may elect to reimburse the Architect for the work of display

consultants or pay for said consultants independently.

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:

(List name, address, and other contact information.)

William V, Dexter, Jrl, AIA
Principal

And
Charles A. Watson, AIA
Principal

And
Rud B. Robison Jr., AIA
Architect Emeritus
PryorMorrow PC
Post Office 7066
431 West Main Street, Suite 300 (38804)
Tupelo, Mississippi 38802-7066
Telephone Number: (662)840-8062
Fax Number: (662)840-8092

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:

(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:
A Structural Engineer:

Mark Watson
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Watson Structural Engineers

2510 Mattox Street

Tupelo, Mississippi 38801
Telephone Number: (662) 260-5083

.2 Mechanical Engineer:

Refer to § 1.1.9.3 above

3 Electrical Engineer:

Refer to § 1.1.9.3 above

§ 1.1.11.2 Consultants retained under Supplemental Services:

Unknown at the time of execution of this Agreement but may be determined at a later date as necessary.
§ 1.1.12 Other Initial Information on which the Agreement is based:

The Owner is not seeking LEED design or LEED certification

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the
Initial Information may materially change and, in that event, the Owner and the Architect shall appropriately
adjust the Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The
Owner shall adjust the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and
construction milestones, as necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon written protocols governing the transmission and use of, and reliance on,
Instruments of Service or any other information or documentation in digital form.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to written
protocols governing the use of, and reliance on, the information contained in the model shall be at the using or
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or
contributors to, the building information model, and each of their agents and employees.

ARTICLE 2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that
it is properly licensed in the jurisdiction where the Project is located to provide the services required by this
Agreement, or shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress
of the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept
any employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner
shall pay the Architect as set forth in Section 11.9.
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§ 2.5.1 Commercial General Liability with policy limits of not less than One Million Dollars and Zero Cents ($
1,000,000.00 ) for each occurrence and Two Million Dollars and Zero Cents ($ 2,000,000.00 ) in the aggregate for
bodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than One Million Dollars and Zero Cents ($ 1,000,000.00 ) per accident for bodily injury, death
of any person, and property damage arising out of the ownership, maintenance and use of those motor vehicles,
along with any other statutorily required automobile coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrella liability insurance policies result in the same or greater coverage as the coverages
required under Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide
narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying
limits only through the actual payment by the underlying insurers.

§ 2.5.4 Workers’ Compensation at statutory limits.

§ 255 Employers’ Liability with policy limits not less than One Million Dollars and Z ero Cents ($ 1,000,000.00 )

arridant N WA ava g Anta 1T NNN NNN NN Anale seaaaal oo o an M AN qae 537 A
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Zero Cents ($ 1,000,000.00 ) policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional
services with policy limits of not less than One Million Dollars and Zero Cents ($ 1,000,000.00 ) per claim and
One Million Dollars and Zero Cents ($ 1,000,000.00 ) in the aggregate.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary
and excess or umbrella policies for Commercial General Liability and Automobile Liability to include the Owner
as an additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The
additional insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and
shall apply to both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the
requirements in this Section 2.5.

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental
or Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project
meetings, communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness,
and timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect
shall provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or
inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s
approval a schedule for the performance of the Architect’s services. The schedule initially shall include anticipated
dates for the commencement of construction and for Substantial Completion of the Work as set forth in the Initial
Information. The schedule shall include allowances for periods of time required for the Owner’s review, for the
performance of the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over
the Project. Once approved by the Owner, time limits established by the schedule shall not, except for reasonable
cause, be exceeded by the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule,
if necessary, as the Project proceeds until the commencement of construction.
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§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s
acceptance of non-conforming Work, made or given without the Architect’s written approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review
laws, codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost
of the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in
terms of the other, to ascertain the requirements ol the Project. The Architect shall notily the Owner of (1) any
inconsistencies discovered in the information, and (2) other information or consulting services that may be
reasonably needed for the Project.

§ 3.2.3 The Architect shail present its preliminary evaluation to the Owner and shail discuss with the Owner
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with
the Owner regarding the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for
the Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital representations. Preliminary selections
of major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s
approval.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate
and describe the development of the approved Schematic Design Documents and shall consist of drawings and
other documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of
building systems to fix and describe the size and character of the Project as to architectural, structural, mechanical
and electrical systems, and other appropriate elements. The Design Development Documents shall also include
outline specifications that identify major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.
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§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization
of any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the

further development of the approved Design Development Documents and shall consist of Drawings and
Qnemf"oa‘rmnq QF‘fﬁﬂO forth in detail the mmh‘rv levels and nPanmanre criteria of materials and systems and other

requlrements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and

other similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction
over the Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of
bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and
(3) the Conditions of the Contract for Construction {(General, Supplementary and other Conditions). The Architect
shall also compile a project manual that includes the Conditions of the Contract for Construction and

Specifications, and may include bidding requirements and sample forms.
§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the
Owner’s approval.

§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s
approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining etther competitive

bids ernregotiatedproposals—(2) confirming responsiveness of bids or preposats:-(3) determining the successful
bid erproposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
A facilitating the distribution of Bidding Documents to prospective bidders;
.2 organizing and conducting a pre-bid conference for prospective bidders;
.3 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,
4 organizing and conducting the opening of the bids, and subsequently documenting and distributing
the bidding results, as directed by the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect
shall, as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying
approved substitutions to all prospective bidders.
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§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set
forth below and in AIA Document A201™-2017, General Conditions of the Contract for Construction. If the
Owner and Contractor modify AIA Document A201-2017, those modifications shall not affect the Architect’s
services under this Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The
Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of
the Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but
shall not have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of

any other persons or entities performing portions of the Work.

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to
provide Construction Phase Services commences with the award of the Contract for Construction and terminates
on the date the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise
required in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work
completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall
not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work.
On the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the
Contractor, and (3) defects and deficiencies observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents.
Whenever the Architect considers it necessary or advisable, the Architect shall have the authority to require
inspection or testing of the Work in accordance with the provisions of the Contract Documents, whether or not the
Work is fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in
good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the
Architect to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities
performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably
inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making such
interpretations and decisions, the Architect shall endeavor to secure faithful performance by both Owner and
Contractor, shall not show partiality to either, and shall not be liable for results of interpretations or decisions
rendered in good faith. The Architect’s decisions on matters relating to aesthetic effect shall be final if consistent
with the intent expressed in the Contract Documents.
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§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that
term is defined in AIA Document A201-2017, the Architect shall render initial decisions on Claims between the
Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contiractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the

Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that
the Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an
evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of
subsequent tests and inspections, (3) correction of minor deviations from the Contract Documents prior to

completion, and (4) specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed
construction means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
axrrmant v (AN acnartaina A s A Fae vl srinnon tha Mantenatan lhao 117ge A mrntrarr mrarrintialyy maid A o annas
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the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or
withhold approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance
with the approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable
promptness while allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s
submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. Review of such
submittals is not for the purpose of determining the accuracy and completeness of other information such as
dimensions, quantities, and installation or performance of equipment or systems, which are the Contractor’s
responsibility. The Architect’s review shall not constitute approval of safety precautions or construction means,
methods, techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate
approval of an assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when
submitted to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect shall be
entitled to rely upon, and shall not be responsible for, the adequacy and accuracy of the services, certifications,
and approvals performed or provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the
Contract Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for
information. Requests for information shall include, at a minimum, a detailed written statement that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise
with reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and
Specifications in response to the requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
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accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s
approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
A conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
.2 issue Certificates of Substantial Completion;
.3 forward to the Owner, for the Owner’s review and records, written warranties and related
documents required by the Contract Documents and received from the Contractor; and,
4  issuc a final Certificatc for Payment basced upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the
Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with
the requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by
the Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance
of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract
Sum, if any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment;
(2) affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any
other documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial
Completion, the Architect shall, without additional compensation, conduct a meeting with the Owner to review the
facility operations and performance.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The
Architect shall provide the listed Supplemental Services only if specifically designated in the table below as the
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless
otherwise specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the
parties agree that the listed Supplemental Service is not being provided for the Project.

(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project
by indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental
Service. Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of
services as an exhibit to this Agreement.)

Supplemental Services Responsibility
(Architect, Owner, or not provided)

§ 4111 Programming Architect (refer to § 11.5)

§ 41.1.2  Multiple preliminary designs Architect

§ 4113 Measured drawings Not Provided

§ 4114  Existing facilities surveys Not Provided

§ 41.1.5  Site evaluation and planning Architect and Civil Engineer
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post construction use

§ 41.1.6  Building Information Model management Not Provided
responsibilities
§ 41.1.7  Development of Building Information Models for Not Provided

§ 41.1.8  Civil engineering Architect and Civil Engineer
§ 4119  Landscape design Owner

§ 4.1.1.10 Architectural interior design Architect (refer to § 4.1.2.1 below)
§ 41111 Value analysis Not Provided

§ 41112 Detailed cost estimating beyond that required in Not Provided
Section 6.3

§ 41.1.13 On-site project representation Not Provided

§ 41.1.14 Conformed documents for construction Not Provided

§ 4.1.1.15  As-designed record drawings Not Provided

§ 41.1.16 As-constructed record drawings General Contractor (refer to § 4.1.2.1 below)
§ 41.1.17 Post-occupancy evaluation Not Provided

§ 4.1.1.18 Facility support services Not Provided

§ 41.1.19 Tenant-related services Not Provided

§ 4.1.1.20 Architect’s coordination of the Owner’s consultants Not Provided

§ 41.1.21  Telecommunications/data design Not Provided

§ 4.1.1.22 Security evaluation and planning Not Provided

§ 41.1.23 Commissioning Not Provided

§ 4.1.1.24 Sustainable Project Services pursuant to Section Not Provided

4.1.3

§ 41.1.25 Fast-track design services Not Provided

§ 4.1.1.26 Multiple bid packages Not Provided

§ 4.1.1.27 Historic preservation Not Provided

§ 41.1.28 Furniture, furnishings, and equipment design Not Provided

§ 41.1.29 Other services provided by specialty Consultants Not Provided

§ 4.1.1.30 Other Supplemental Services Not Provided

§ 4.1.2 Description of Supplemental Services
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below.
(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,

identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be

included as an exhibit to describe the Architect’s Supplemental Services.)

4.1.1.10 Limited to basic color selections
4.1.1.16 Provided by the General Contractor as part of the required closeout documents for the specific

project.

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.
(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit.)

Not applicable

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document E204™-2017, Sustainable Projects Exhibit,
attached to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.
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§ 4.2 Architect’s Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the
Agreement. Except for services required due to the fault of the Architect, any Additional Services provided in
accordance with this Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an
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§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the
Owner with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect
shall not proceed to provide the following Additional Services until the Architect receives the Owner’s written
authorlzatlon.

A Services necessitated by a change in the Initial Information, previous instructions or approvals given
by the Owner, or a material change in the Project including size, quality, complexity, the Owner’s
schedule or budget for Cost of the Work, or procurement or delivery method;

.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including
changing or editing previously prepared Instruments of Service;

.3 Changing or editing previously prepared Instruments of Service necessitated by official
interpretations of applicable codes, laws or regulations that are either (a) contrary to specific
interpretations by the applicable authorities having jurisdiction made prior to the issuance of the
building permlt or (b) contrary to requlrements of the Instruments of Service when those
Instruments of Service were prepaic ed in accordance with the appucame standard of caic,

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure
of performance on the part of the Owner or the Owner’s consultants or contractors;

.5  Preparing digital models or other design documentation for transmission to the Owner’s consultants
and contractors, or to other Owner-authorized recipients;

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the
Owner;

.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

.8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except
where the Architect is party thereto;

.9  Evaluation of the qualifications of entities providing bids or proposals;

.10  Consultation concerning replacement of Work resulting from fire or other cause during
construction; or,

A1 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services,
notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If,
upon receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the
Owner shall give prompt written notice to the Architect of the Owner’s determination. The Owner shall
compensate the Architect for the services provided prior to the Architect’s receipt of the Owner’s notice.

1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study
and comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of
Contractor’s proposals and supporting data, or the preparation or revision of Instruments of Service;

4 Evaluating an extensive number of Claims as the Initial Decision Maker; or,

.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom.

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
A Two (2 ) reviews of each Shop Drawing, Product Data item, sample and similar submittals
of the Contractor
2 One weekly ( 1 weekly ) visits to the site by the Architect during-eenstraetion. The
weekly site visit services shall be provided for the original period of time prescribed in the
Contractor’s contract for construction. Weekly site visit services will be provided at an hourly rate
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beyond the Contractor’s original prescribed time period established in the Owner-Contractor
Agreement. Should the Contractor be granted time extension beyond the original time period
established in the Owner-Contractor Agreemenat via change order, weekly site visit services will be
provided at an hourly rate.

Refer to attached Exhibit “A” for PryorMorrow’s hourly rates.

3 Two (2 ) inspections for any portion of the Work to determine whether such portion of
the Work is substantially complete in accordance with the requirements of the Contract Documents
4  Two (2 ) inspections for any portion of the Work to determine final completion.
§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth

in Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial
Completion of the Work or (2) the initial date of Substantial Completion identified in the agreement between the
Owner and Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the
Architect incurs additional cost in providing those Construction Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within Thirty-six (36 )
months of the date of this Agreement, through no fault of the Architect, extension of the Architect’s services
beyond that time shall be compensated as Additional Services.

ARTICLE 5 OWNER’'S RESPONSIBILITIES

§ 5-1 UHICSS OIHCI'WISC provmea IOr unaer [l’llb Agreement U’le UWHCI' bﬂdll pI'OVl(.lG ll'lIOI'[HdIlOIl IH a Ul’l’lely
manner regarding requirements for and limitations on the Project, including a written program, which shall set
forth the Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships;

flexibility; expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the
Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of
these costs. The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the
Project until final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of
the Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a
corresponding change in the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project.
The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations
for the site of the Project, and a written legal description of the site. The surveys and legal information shall
include, as applicable, grades and lines of streets, alleys, pavements and adjoining property and structures;
designated wetlands; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed
restrictions, boundaries and contours of the site; locations, dimensions, and other necessary data with respect to
existing buildings, other improvements and trees; and information concerning available utility services and lines,
both public and private, above and below grade, including inverts and depths. All the information on the survey
shall be referenced to a Project benchmark.

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits,
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation,
ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with
written reports and appropriate recommendations.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section
4.1.1.

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as
required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those
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designated as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an
Additional Service, when the Architect requests such services and demonstrates that they are reasonably required
by the scope of the Project. The Owner shall require that its consultants and contractors maintain insurance,
including professional liability insurance, as appropriate to the services or work provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.
§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the
substance of any direct communications between the Owner and the Contractor otherwise relating to the Project.
Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
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The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor,
including the General Conditions of the Contract for Construction.

+
L.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and
shall obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions
costs, overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and
equipment, donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the
compensation of the Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the
Work; or other costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted
throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost
of the Work, and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work,
prepared by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however,
that neither the Architect nor the Owner has control over the cost of labor, materials, or equipment; the
Contractor’s methods of determining bid prices; or competitive bidding, market, or negotiating conditions.
Accordingly, the Architect cannot and does not warrant or represent that bids or negotiated prices will not vary
from the Owner’s budget for the Cost of the Work, or from any estimate of the Cost of the Work, or evaluation,
prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for
design, bidding, and price escalation; to determine what materials, equipment, component systems, and types of
construction are to be included in the Contract Documents; to recommend reasonable adjustments in the program
and scope of the Project; and to include design alternates as may be necessary to adjust the estimated Cost of the
Work to meet the Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current
area, volume or similar conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of
the Work, the Architect shall provide such an estimate, if identified as the Architect’s responsibility in Section
4.1.1, as a Supplemental Service.

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall
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be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 [f at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of
the Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality,
or budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

A give written approval of an increase in the budget for the Cost of the Work;
authorize rebidding or renegotiating of the Project within a reasonable time;

................. g or renegotiating of the Project within a reasonable tir
terminate in accordance with Section 9.5;

in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Work; or,

.5 implement any other mutually acceptable alternative.

Wi

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents
as necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner
shail compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise
the Architect’s services for modifying the Construction Documents shall be without additional compensation. In
any event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s
responsibility under this Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information,
the transmitting party is the copyright owner of such information or has permission from the copyright owner to
transmit such information for its use on the Project.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication
in derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely
and exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that
the Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due
pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize
the Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established
pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this
Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and
causes of action asserted by any third person or entity to the extent such costs and expenses arise from the
Owner’s use of the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply
if the Owner rightfully terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
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consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this

Agreement.
'“"C' £ 8 CLAIMS AND DiSPU

§ 8.1 General

§8 1 The Owner and Architect shall commence all claims and causes of action against the other and arising out

of or related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the
bindine disnute resolution method selected in this Aereement and within the neriod specified bv 5]T\1’\]1{‘5]]‘\]P law,
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but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Architect waive all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents, and employees of the other for damages, except such
rights as they may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the
contractors, consultants, agents, and employees of any of them, similar waivers in favor of the other parties
enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential dama ages ;s for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all
consequential damages due to either party’s termination of this Agreement, except as specifically provided in
Section 9.7.

§ 8.2 Mediation

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply
with the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute
resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between
them by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of
this Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement,
and filed with the person or entity administering the mediation. The request may be made concurrently with the
filing of a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a
period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court
order. If an arbitration proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the
selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.
§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
(Check the appropriate box.)

[ 1 Arbitration pursuant to Section 8.3 of this Agreement

[ X] Litigation in a court of competent jurisdiction

[ 1 Other: (Specify)
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If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of
competent jurisdiction.

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall
be considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for
suspension of performance of services under this Agreement. If the Architect elects to suspend services, the
Architect shall give seven days’ written notice to the Owner before suspending services. In the event of a
suspension of services, the Architect shall have no liability to the Owner for delay or damage caused the Owner
because of such suspension of services. Before resuming services, the Owner shall pay the Architect all sums due
prior to suspension and any expenses incurred in the interruption and resumption of the Architect’s services. The
Architect’s fees for the remaining services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice
of such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the
time schedules shall be equitably adjusted.
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§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other
party fail substantially to perform in accordance with the terms of this Agreement through no fauit of the party
initiating the termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for
the Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect
terminates this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services
performed prior to termination, Reimbursable Expenses incurred, and costs attributable to termination, including
the costs attributable to the Architect’s termination of consultant agreements.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its
convenience pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the
Owner shall pay to the Architect the following fees:

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or
licensing fee.)

.1 Termination Fee:
Not applicable

.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:
Not applicable

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of
Substantial Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this
Agreement are set forth in Article 7 and Section 9.7.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that
jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Section 8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the
written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for
the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any
payments due to the Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall
be submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner
requests the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect
shall execute all such consents that are consistent with this Agreement, provided the proposed consent is submitted
to the Architect for review at least 14 days prior to execution. The Architect shall not be required to execute
certificates or consents that would require knowledge, services, or responsibilities beyond the scope of this
Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in
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favor of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in
any form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable
access to the completed Project to make such representations. However, the Architect’s materials shall not include
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing
of the specific information con51dered by the Owner to be conﬁdentlal or proprietary. The Owner shall provide
professional credit for the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall
survive the termination of this Agreement unless the Owner terminates this Agreement for cause pursuant to
Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business
proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any
other person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this
Agreement.
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to the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such
information to its employees, consultants, or contractors in order to perform services or work solely and
exclusively for the Project, provided those employees, consultants and contractors are subject to the restrictions on

the disclosure and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to
the parties’ intentions and purposes in executing the Agreement.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:

1 Stipulated Sum
(Insert amount)

The Owner shall compensate the Architect [or pre-schemalic design of the renovaitons and
additions to the Tupelo Hardware buildings. The compensation for this pre-schematic design shall
be a lump sum in the amount of Twenty-five Thousand Dollars and Zero Cents ($25,000.00).

.2 Percentage Basis
(Insert percentage value)

Seven percent (7 ) % of the Owner’s budget for the Cost of the Work, as calculated in
accordance with Section 11.6.

Geotechnical engineering consultants: The Owner shall reimburse the Architect for consultants to
provide geotechnical/soils investigations.

Civil engineering consultants: The Owner shall reimburse the Architect for consultants to provide
topographic surveys, civil engineering design services, and civil site inspections during
construction.

Hazardous materials consultants: The Owner shall reimburse the Architect for consultants to
provide services related to hazardous materials inspections and removal designs.

Mechanical, plumbing, and electrical engineering consultants: The Owner shall reimburse the
Architect for the design and site inspection services of mechanical, plumbing, and electrical
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engineering consultants. Interactive display consultants: The Owner may elect to reimburse the
Architect for the work of display consultants or pay for said consultants independently.

.3 Other

(Describe the method of compensation

Not applicable

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services
requlred pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of

compensation apply.)
Refer to the attached Exhibit “A” for PryorMorrow’s hourly rates.

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2,
the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included
in Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus Ten percent ( 10 %), eras
follows:

(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional
Services.)

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

Schematic Design Phase Twenty-five percent (25 %)
Design Development Phase Fifteen percent ( 15 %)
Construction Documents Phase Thirty-five percent (35 %)
Procurement Phase Five percent (5 %)
Construction Phase Twenty percent (20 %)
Total Basic Compensation one hundred percent ( 100.00 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments [or each phase
of Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most
recent budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted
based on subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed
on those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all
services performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The

rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Employee or Category Rate ($0.00)
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§ 11.8 Compensation for Reimbursable Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services
and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as
follows:

A

2

Permitting and other fees required by authorities having jurisdiction over the Project;

Printino renraductione nlate and ctandard form docimente:
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Postage, handling, and delivery;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the

Owner;

.7 Renderings, physical models, mock-ups, professional photography, and presentation materials
requested by the Owner or required for the Project;

.8 Ifrequired by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of
additional insurance coverage or limits in excess of that normally maintained by the Architect’s
consultants;

9  All taxes levied on professional services and on reimbursable expenses;

10 Site office expenses;

A1 Registration fees and any other fees charged by the Certifying Authority or by other entities as
necessary to achieve the Sustainable Objective; and,

A2 Other similar Project-related expenditures.

o~ w

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus Zero percent ( 0 %) of the expenses incurred.

§ 11.9 Architect’s Insurance, If the types and limits of coverage required in Section 2.5 are in addition to the types
and limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by
the Architect for the additional coverages as set forth below:

(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in

Section 2.5, and for which the Owner shall reimburse the Architect.)

Not Applicable

§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments

§ 11.10.1.1 An initial payment of Zero ($0.00 ) shall be made upon execution of this Agreement and is the
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid ( ) days
after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

Legal prevailing rate

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes
in the Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution
proceeding.
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§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS

IO a1t

Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

Not applicable

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
1 AIA Document B101™-2017, Standard Form Agreement Between Owner and Architect
.2 Building Information Modeling Exhibit, if completed:

Not applicable

.3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[ 1 AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this agreement.)

[ X] Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any
exhibits and scopes of services identified as exhibits in Section 4.1.2.)
(1) Exhibit “A” PryorMorrow’s Hourly Rates

4 Other documents:
(List other documents, if any, forming part of the Agreement.)

(1) Exhibit “A” PryorMorrow’s Hourly

This Agreement entered into as of the day and year first written above.

OWNER (Signature) ARCHITECT (Signature)
BY: Todd Jordan, Mayor BY: William V. Dexter, Jr., AIA, Principal
(Printed name and title) (Printed name, title, and license number if required)
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PryorMorrow

EXHIBIT "A"

architects : engineers : interior design

The City of Tupelo

Tupelo Hardware Renovations and Additions

Tupelo, Mississippi

PryorMorrow Project Number 2026506

Principal
Architect
Engineer

HOURLY RATES

Construction Administrator

Interior Designer

Intern Architect/Engineer

CAD Technician 3
CAD Technician 1

$175.00 per hour
$155.00 per hour
$155.00 per hour
$120.00 per hour
$116.00 per hour
$ 92.00 per hour
$ 83.00 per hour
$ 70.00 per hour

Accounting $ 63.00 per hour
Marketing $ 52.00 per hour
Clerical $ 49.00 per hour
Mileage $0.70 per mile

EXHIBIT "A"

Micha;el W. Taylor, AIA : Corey D. Ravenhorst, PE ! Kharma A. Leonard, AlA
P.O. Box 167 : 102 Rosecrest Drive : Columbus, MS 39703 : P 662 327 8990 : F 662 327 8991

William V. Dexter, Jr., AIA : Charles A. Watson, AlA
P.O. Box 7086 : 413 West Main Street, Ste 300 : Tupelo, MS 38802 : P 662 840 B062 : F 662 840 8092

J Guadalupe Arellano, AlA
2151 Highway 18, Ste A : Brandon, MS 39042 : P 601 829 6915 : F 601 829 6916

Michael W. Taylor, AIA

P.O. Box 83 : 418 First Avenue West : Reform, AL 35481 : P 205 B28 0039 pryormorrow.com



