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Standard Short Form of Agreement Between Owner and Contractor

AGREEMENT made as of the7thday of Fel%u{ﬁgyear e
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

City of Tupelo

PO Box 1785

Tupelo, Ms 38804

c/o Mark Timmons, Building Maintenance Supervisor
(662) 841.6430

and the Contractor:
(Name, legal status, address and other information)

Rana Construction Company
4226 Clark Rd

Memphis, Tn

(901)324.5100

22966-MC

for the following Project:

(Name, location and detailed description)
City of Tupelo
Police Athletic League (PAL) Reroof
204 Douglas St
Tupelo, Ms 38804

The Architect:
(Name, legal status, address and other information)

David S Jones

DSJ Creative Designs, LLC
211 2nd Ave

Saltillo, Ms 38866

(662) 231.9793

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contractor shall complete the Work described in the Contract Documents for the Project. The Contract
Documents consist of

1 this Agreement signed by the Owner and Contractor;

.2 the drawings and specifications prepared by the Architect, dated , and enumerated as follows:

Drawings:

Number A1 Title Roof Plan/ Roof Details Date 22 Dec 2022
Specifications:

Section A|| Title Project Manual Pages 60

for Arch Project #2253

.3 addenda prepared by the Architect as follows:

Number #1 Date 7 Jan 2023 Pages 1
#2 19 Jan 2023 1
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4 written orders for changes in the Work, pursuant to Article 10, issued after execution of this
Agreement; and

5  other documents, ifany, identified as follows: (

'y h"y Wo W Ad/d’“v(dm /33,000.00,
b. Fortormaena and Vay, M&«d 43, Tht amousd

ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 2.1 The Contract Time is the number of calendar days available to the Contractor to substantially complete the

Work. 120 Days

§ 2.2 Date of Commencement:
Unless otherwise set forth below, the date of commencement shall be the date of this Agreement.
(Insert the date of commencement if other than the date of this Agreement.)

Notice to Proceed will be issued upon approval of the Tupelo Board of Alderman.

§ 2.3 Substantial Completion:

Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve
Substantial Completion, as defined in Section 12.5, of the entire Work:

(Check the appropriate box and complete the necessary information.)

120
[ ] Not later than () calendar days from the date of commencement.
[ ] By the following date:
ARTICLE 3 CONTRACT SUM

§ 3.1 The Contract Sum shall include all items and services necessary for the proper execution and completion of the
Work. Subject to additions and deductions in accordance with Article 10, the Contract Sum is:

($ ) $133,000.00

§ 3.2 For purposes of payment, the Contract Sum includes the following values related to portions of the Work:
(Itemize the Contract Sum among the major portions of the Work.)

Portion of the Work Value

§ 3.3 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and hereby accepted by the Owner:
(Identify the accepted alternates. If the bidding or proposal documents permit the Owner to accept other alternates
subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount for each
and the date when that amount expires.)

N/A

§ 3.4 Allowances, if any, included in the Contract Sum are as follows:
(Identify each allowance.)
ltem N/A Price
§ 3.5 Unit prices, if any, are as follows:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

item N/A Units and Limitations Price per Unit ($0.00)
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ARTICLE 4 PAYMENTS

§ 4.1 Based on Contractor’s Applications for Payment certified by the Architect, the Owner shall pay the Contractor,
in accordance with Article 12, as follows:

(Insert below timing for payments and provisions for withholding retainage, if any.)

Due to the duration of this project, Pag Applications will be submitted to the Architect not less than 30 days apart. Unless, work is
completed within the 30 days, which Final Pay App may be submitted. Retainage will be held at 5% for Partial Pay requests, and paid
upon final Certificate of Completion from the Manufacturer and Architect.

§ 4.2 Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the
rate below, or in the absence thereof, at the legal rate prevailing at the place of the Project.
(Insert rate of interest agreed upon, if any.)

% N/A

ARTICLE 5 INSURANCE
§ 5.1 The Contractor shall maintain the following types and limits of insurance until the expiration of the period for
correction of Work as set forth in Section 14.2, subject to the terms and conditions set forth in this Section 5.1:

§ 5.1.1 Commercial General Liability insurance for the Project, written on an occurrence form, with policy limits of not less

than (§ )eachoccurrence, ($ ) general aggregate,and ($ ) aggregate for products-completed operations hazard.
$1Million $2 Million N/A

§ 5.1.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy

limits of not less than  ($1M) per accident, for bodily injury, death of any person, and property damage arising out of

the ownership, maintenance, and use of those motor vehicles along with any other statutorily required automobile

coverage.

§ 5.1.3 The Contractor may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided that such
primary and excess or umbrella insurance policies result in the same or greater coverage as those required under
Section 5.1.1 and 5.1.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage
than the primary policy. The excess policy shall not require exhaustion of the underlying limits only through the actual
payment by the underlying insurers.

§ 5.1.4 Workers’ Compensation at statutory limits.

§ 5.1.5 Employers’ Liability with policy limits not less than ($ ) each accident, ($ )each employee,and (3 )
policy limit. $500,000

§ 5.1.6 The Contractor shall provide builder’s risk insurance to cover the total value of the entire Project on a
replacement cost basis.

§ 5.1.7 Other Insurance Provided by the Contractor
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage N/A Limits
§ 5.2 The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance and shall
provide property insurance to cover the value of the Owner’s property. The Contractor is entitled to receive an increase
in the Contract Sum equal to the insurance proceeds related to a loss for damage to the Work covered by the Owner’s

property insurance.

§ 5.3 The Contractor shall obtain an endorsement to its Commercial General Liability insurance policy to provide
coverage for the Contractor’s obligations under Section 8.12.

§ 5.4 Prior to commencement of the Work, each party shall provide certificates of insurance showing their respective

coverages.
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§ 5.5 Unless specifically precluded by the Owner’s property insurance policy, the Owner and Contractor waive all
rights against (1) each other and any of their subcontractors, suppliers, agents, and employees, each of the other; and
(2) the Architect, Architect’s consultants, and any of their agents and employees, for damages caused by fire or other
causes of loss to the extent those losses are covered by property insurance or other insurance applicable to the Project,
except such rights as they have to the proceeds of such insurance.

ARTICLE 6 GENERAL PROVISIONS

§ 6.1 The Contract

The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations,
representations or agreements, either written or oral. The Contract may be amended or modified only by a written
modification in accordance with Article 10.

§ 6.2 The Work

The term "Work" means the construction and services required by the Conttact Documents, and includes all other
labor, materials, equipment, and services provided, or to be provided, by the Contractor to fulfill the Contractor’s
obligations.

§ 6.3 Intent

The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the
Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as binding
as if required by all.

§ 6.4 Ownership and Use of Architect's Drawings, Specifications and Other Documents

Documents prepared by the Architect are instruments of the Architect’s service for use solely with respect to this
Project. The Architect shall retain all common law, statutory, and other reserved rights, including the copyright. The
Contractor, subcontractors, sub-subcontractors, and suppliers are authorized to use and reproduce the instruments of
service solely and exclusively for execution of the Work. The instruments of service may not be used for other Projects
or for additions to this Project outside the scope of the Work without the specific written consent of the Architect.

§ 6.5 Electronic Notice

Written notice under this Agreement may be given by one party to the other by email as set forth below.

(Insert requirements for delivering written notice by email such as name, title, and email address of the recipient, and
whether and how the system will be required to generate a read receipt for the transmission.)

ARTICLE 7 OWNER
§ 7.1 Information and Services Required of the Owner
§ 7.1.1 Ifrequested by the Contractor, the Owner shall furnish all necessary surveys and a legal description of the site.

§ 7.1.2 Except for permits and fees under Section 8.7.1 that are the responsibility of the Contractor, the Owner shall
obtain and pay for other necessary approvals, easements, assessments, and charges.

§ 7.1.3 Prior to commencement of the Work, at the written request of the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such
evidence.

§ 7.2 Owner’s Right to Stop the Work
If the Contractor fails to correct Work which is not in accordance with the Contract Documents, the Owner may direct
the Contractor in writing to stop the Work until the correction is made.

§ 7.3 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a seven day period after receipt of written notice from the Owner to commence and continue correction of such
default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies, correct such
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deficiencies. In such case, the Architect may withhold or nullify a Certificate for Payment in whole or in part, to the
extent reasonably necessary to reimburse the Owner for the cost of correction, provided the actions of the Owner and
amounts charged to the Contractor were approved by the Architect.

§ 7.4 Owner’s Right to Perform Construction and to Award Separate Contracts
§ 7.4.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s own
forces, and to award separate contracts in connection with other portions of the Project.

§ 7.4.2 The Contractor shall coordinate and cooperate with the Owner’s own forces and separate contractors employed
by the Owner.

ARTICLE 8 CONTRACTOR

§ 8.1 Review of Contract Documents and Field Conditions by Contractor

§ 8.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
familiar with local conditions under which the Work is to be performed, and correlated personal observations with
requirements of the Contract Documents.

§ 8.1.2 The Contractor shall carefully study and compare the Contract Documents with each other and with
information furnished by the Owner. Before commencing activities, the Contractor shall (1) take ficld measurements
and verify field conditions; (2) carefully compare this and other information known to the Contractor with the Contract
Documents; and (3) promptly report errors, inconsistencies, or omissions discovered to the Architect.

§ 8.2 Contractor's Construction Schedule
The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work.

§ 8.3 Supervision and Construction Procedures

§ 8.3.1 The Contractor shall supervise and direct the Work using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work.

§ 8.3.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner,
through the Architect, the names of subcontractors or suppliers for each portion of the Work. The Contractor shall not
contract with any subcontractor or supplier to whom the Owner or Architect have made a timely and reasonable
objection.

§ 8.4 Labor and Materials

§ 8.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, utilities, transportation, and other facilities and services necessary for proper execution
and completion of the Work.

§ 8.4.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Contract Work. The Contractor shall not permit employment of unfit persons or persons not
skilled in tasks assigned to them.

§ 8.5 Warranty

The Contractor warrants to the Owner and Architect that: (1) materials and equipment furnished under the Contract
will be new and of good quality unless otherwise required or permitted by the Contract Documents; (2) the Work will
be free from defects not inherent in the quality required or permitted; and (3) the Work will conform to the
requirements of the Contract Documents. Any material or equipment warranties required by the Contract Documents
shall be issued in the name of the Owner, or shall be transferable to the Owner, and shall commence in accordance
with Section 12.5.

§ 8.6 Taxes
The Contractor shall pay sales, consumer, use, and similar taxes that are legally required when the Contract is
executed.
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§ 8.7 Permits, Fees and Notices
§ 8.7.1 The Contractor shall obtain and pay for the building permit and other permits and governmental fees, licenses,
and inspections necessary for proper execution and completion of the Work.

§ 8.7.2 The Contractor shall comply with and give notices required by agencies having jurisdiction over the Work. If
the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities, the Contractor shall assume full responsibility for such Work and
shall bear the attributable costs. The Contractor shall promptly notify the Architect in writing of any known
inconsistencies in the Contract Documents with such governmental laws, rules, and regulations.

§ 8.8 Submittals

The Contractor shall promptly review, approve in writing, and submit to the Architect shop drawings, product data,
samples, and similar submittals required by the Contract Documents. Shop drawings, product data, samples, and
similar submittals are not Contract Documents.

§ 8.9 Use of Site
The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits, the Contract
Documents, and the Owner.

§ 8.10 Cutting and Patching
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its parts
fit together properly.

§ 8.11 Cleaning Up

The Contractor shall keep the premises and surrounding area free from accumulation of debris and trash related to the
Work. At the completion of the Work, the Contractor shall remove its tools, construction equipment, machinery, and
surplus material; and shall properly dispose of waste materials.

§ 8.12 Indemnification

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants, and agents and employees of any of them, from and against claims, damages, losses and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a subcontractor, anyone directly or indirectly employed by them or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a
party indemnified hereunder.

ARTICLE 9 ARCHITECT
§ 9.1 The Architect will provide administration of the Contract as described in the Contract Documents. The Architect
will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 9.2 The Architect will visit the site at intervals appropriate to the stage of construction to become generally familiar
with the progress and quality of the Work.

§ 9.3 The Architect will not have control over or charge of, and will not be responsible for, construction means,
methods, techniques, sequences, or procedures, or for safety precautions and programs in connection with the Work,
since these are solely the Contractor’s responsibility. The Architect will not be responsible for the Contractor’s failure
to carry out the Work in accordance with the Contract Documents.

§ 9.4 Based on the Architect’s observations and evaluations of the Contractor’s Applications for Payment, the
Architect will review and certify the amounts due the Contractor.

§ 9.5 The Architect has authority to reject Work that does not conform to the Contract Documents.
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§ 9.6 The Architect will promptly review and approve or take appropriate action upon Contractor’s submittals, but
only for the limited purpose of checking for conformance with information given and the design concept expressed in
the Contract Documents.

§ 9.7 On written request from either the Owner or Contractor, the Architect will promptly interpret and decide matters
concerning performance under, and requirements of, the Contract Documents.

§ 9.8 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable from
the Contract Documents, and will be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 9.9 The Architect’s duties, responsibilities, and limits of authority as described in the Contract Documents shall not
be changed without written consent of the Owner, Contractor, and Architect. Consent shall not be unreasonably
withheld.

ARTICLE 10 CHANGES IN THE WORK

§ 10.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope of the
Contract, consisting of additions, deletions or other revisions, and the Contract Sum and Contract Time shall be
adjusted accordingly, in writing. If the Owner and Contractor cannot agree to a change in the Contract Sum, the Owner
shall pay the Contractor its actual cost plus reasonable overhead and profit.

§ 10.2 The Architect may authorize or order minor changes in the Work that are consistent with the intent of the
Contract Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Such
authorization or order shall be in writing and shall be binding on the Owner and Contractor. The Contractor shall
proceed with such minor changes promptly.

§ 10.3 If concealed or unknown physical conditions are encountered at the site that differ materially from those
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and Contract
Time shall be subject to equitable adjustment.

ARTICLE 11  TIME
§ 11.1 Time limits stated in the Contract Documents are of the essence of the Contract.

§ 11.2 If the Contractor is delayed at any time in progress of the Work by changes ordered in the Work, or by labor
disputes, fire, unusual delay in deliveries, unavoidable casualties, or other causes beyond the Contractor’s control, the
Contract Time shall be subject to equitable adjustment.

§ 11.3 Costs caused by delays or by improperly timed activities or defective construction shall be borne by the
responsible party.

ARTICLE 12 PAYMENTS AND COMPLETION

§ 12.1 Contract Sum

The Contract Sum stated in this Agreement, including authorized adjustments, is the total amount payable by the
Owner to the Contractor for performance of the Work under the Contract Documents.

§ 12.2 Applications for Payment

§ 12.2.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment for Work completed in accordance with the values stated in this
Agreement. The Application shall be supported by data substantiating the Contractor’s right to payment as the Owner
or Architect may reasonably require, such as evidence of payments made to, and waivers of liens from, subcontractors and
suppliers. Payments shall be made on account of materials and equipment delivered and suitably stored at the site for
subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for
materials and equipment stored, and protected from damage, off the site at a location agreed upon in writing.

§ 12.2.2 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment,
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all Work for which Certificates for Payment have been previously issued and payments received from the Owner shall,
to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests,
or other encumbrances adverse to the Owner’s interests.

§ 12.3 Certificates for Payment

The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue to the
Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the Contractor; (2)
issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly due, and notify
the Contractor and Owner in writing of the Architect’s reasons for withholding certification in part; or (3) withhold
certification of the entire Application for Payment, and notify the Contractor and Owner of the Architect’s reason for
withholding certification in whole. If certification or notification is not made within such seven day period, the
Contractor may, upon seven additional days’ written notice to the Owner and Architect, stop the Work until payment
of the amount owing has been received. The Contract Time and the Contract Sum shall be equitably adjusted due to
the delay.

§ 12.4 Progress Payments
§ 12.4.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner
provided in the Contract Documents,

§ 12.4.2 The Contractor shall promptly pay each subcontractor and supplier, upon receipt of payment from the Owner,
an amount determined in accordance with the terms of the applicable subcontracts and purchase orders.

§ 12.4.3 Neither the Owner nor the Architect shall have responsibility for payments to a subcontractor or supplicr.

§ 12.4.4 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the requirements of the Contract Documents.

§ 12.5 Substantial Completion

§ 12.5.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thercof
is sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize the Work for
its intended use.

§ 12.5.2 When the Contractor believes that the Work or designated portion thereof is substantially complete, it will
notify the Architect and the Architect will make an inspection to determine whether the Work is substantially
complete. When the Architect determines that the Work is substantially complete, the Architect shall prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion, establish the
responsibilities of the Owner and Contractor, and fix the time within which the Contractor shall finish all items on the
list accompanying the Certificate. Warranties required by the Contract Documents shall commence on the date of
Substantial Completion of the Work or designated portion thereof unless otherwise provided in the Certificate of
Substantial Completion.

§ 12.6 Final Completion and Final Payment

§ 12.6.1 Upon receipt of a final Application for Payment, the Architect will inspect the Work. When the Architect
finds the Work acceptable and the Contract fully performed, the Architect will promptly issue a final Certificate for
Payment.

§ 12.6.2 Final payment shall not become due until the Contractor submits to the Architect releases and waivers of
liens, and data establishing payment or satisfaction of obligations, such as receipts, claims, security interests, or
encumbrances arising out of the Contract.

§ 12.6.3 Acceptance of final payment by the Contractor, a subcontractor or supplier shall constitute a waiver of claims
by that payee except those previously made in writing and identified by that payee as unsettled at the time of final
Application for Payment.

ARTICLE 13 PROTECTION OF PERSONS AND PROPERTY
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs,
including all those required by law in connection with performance of the Contract. The Contractor shall take
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reasonable precautions to prevent damage, injury, or loss to employees on the Work and other persons who may be
affected thereby, the Work and materials and equipment to be incorporated therein, and other property at the site or
adjacent thereto. The Contractor shall promptly remedy damage and loss to property caused in whole or in part by the
Contractor, or by anyone for whose acts the Contractor may be liable.

ARTICLE 14 CORRECTION OF WORK

§ 14.1 The Contractor shall promptly correct Work rejected by the Architect as failing to conform to the requirements
of the Contract Documents. The Contractor shall bear the cost of correcting such rejected Work, including the costs of
uncovering, replacement, and additional testing.

§ 14.2 In addition to the Contractor’s other obligations including warranties under the Contract, the Contractor shall,
for a period of one year after Substantial Completion, correct work not conforming to the requirements of the Contract
Documents.

§ 14.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in
accordance with Section 7.3.

ARTICLE 15 MISCELLANEOUS PROVISIONS
§ 15.1 Assignment of Contract
Neither party to the Contract shall assign the Contract as a whole without written consent of the other.

§ 15.2 Tests and Inspections

§ 15.2.1 At the appropriate times, the Contractor shall arrange and bear cost of tests, inspections, and approvals of
portions of the Work required by the Contract Documents or by laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities.

§ 15.2.2 If the Architect requires additional testing, the Contractor shall perform those tests.

§ 15.2.3 The Owner shall bear cost of tests, inspections, or approvals that do not become requirements until after the
Contract is executed. The Owner shall directly arrange and pay for tests, inspections, or approvals where building
codes or applicable laws or regulations so require.

§ 15.3 Governing Law
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s choice
of law rules.

ARTICLE 16 TERMINATION OF THE CONTRACT

§ 16.1 Termination by the Contractor

If the Work is stopped under Section 12.3 for a period of 14 days through no fault of the Contractor, the Contractor
may, upon seven additional days’ written notice to the Owner and Architect, terminate the Contract and recover from
the Owner payment for Work executed including reasonable overhead and profit, and costs incurred by reason of such
termination.

§ 16.2 Termination by the Owner for Cause
§ 16.2.1 The Owner may terminate the Contract if the Contractor
1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the subcontractors;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 is otherwise guilty of substantial breach of a provision of the Contract Documents.

§ 16.2.2 When any of the above reasons exist, the Owner, after consultation with the Architect, may without prejudice
to any other rights or remedies of the Owner and after giving the Contractor and the Contractor’s surety, if any, seven
days’ written notice, terminate employment of the Contractor and may

.1 take possession of the site and of all materials thereon owned by the Contractor, and

.2 finish the Work by whatever reasonable method the Owner may deem expedient.

AlA Document A105" - 2017. Copyright © 1993, 2007 and 2017 by The American Institute of Architects. All rights reserved. The "American Institute of Architects,"
"AlA," the AIA Logo, and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document was produced by AIA 10
software at 10:23:52 CT on 07/14/2022 under Order No.2114323087 which expires on 05/11/2023, is not for resale, is licensed for one-time use only, and may only

be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (1917284465)



§ 16.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 16.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 16.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This
obligation for payment shall survive termination of the Contract.

§ 16.3 Termination by the Owner for Convenience

The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Contractor
shall be entitled to receive payment for Work executed, and costs incurred by reason of such termination, along with
reasonable overhead and profit on the Work not executed.

ARTICLE 17 OTHER TERMS AND CONDITIONS
(Insert any other terms or conditions below.)

This Agreement entered into as of the day and year first written above.
(If required by law, insert cancellation period, disclosures or other warning statements above the signatures.)

OWNER (Signature) CONTRACTOR (Signarture)

(Printed name and title ) (Printed nae and title )
LICENSE NO.:

JURISDICTION:
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Mandatory Addendum to
All City of Tupelo Contracts
October 28, 2022

The City of Tupelo (TUPELO), despite any contrary provision contained in any contract
to which TUPELO is a party, does not waive any rights, benefits, or prohibitions that may be
provided under any law, statute(s), regulation(s), or policies. All provisions to the contrary in
any contact to which TUPELO is a party are hereby null, void and deleted. Not intended to be
an exhaustive list, the following are examples of such matters and shall be exceptions to any
contrary provision(s) in any contract to which TUPELO is a party.

1. TUPELO does not indemnify or hold harmless any party.
Miss. Const. Art. 4, § 100; Miss AG Op., Clark (June 7, 2002); Miss. AG
Op., Chamberlin (Oct, 18, 2002).

2. TUPELO does not make any warranty.
Miss. Const. Art. 4, § 100; Miss AG Op., Clark (June 7, 2002); Miss. AG
Op., Chamberlin (Oct, 18, 2002).

3. TUPELO does not waive any claim; past, present, or future.
Miss. Const. Art. 4, § 100; Miss AG Op; Clark (June 7, 2002); Miss. AG
Op., Chamberlin (Oct, 18, 2002).

4. TUPELO does not waive its sovereign immunity. TUPELO shall only be
responsible for liability resulting from the actions of its officers, agents, and
employees acting within the course and scope of their official duties.

Miss. Code Ann. § 11-46-1, et seq.

on TUPELO does not waive its Constitutional Eleventh (11") Amendment
immunity.
U.S. Const. Amend. XI.

6. TUPELO does not agree to the application of laws of another state.
U.S. Const. amend XI; Miss. Code Ann. 11-11-3; Miss. Code Ann. 11-45-
1; City of Jackson v. Wallace, 196 So. 223 (1940)

7. TUPELO does not limit the tort liability of another party to the amount of the
contract or to any other set amount.
Miss. Const. Art. 4, § 100; Miss AG Op., Clark (June 7, 2002); Miss. AG
Op., Chamberlin (Oct, 18, 2002); Miss. AG Op., Hathorn (May 28, 1992);
Miss. AG Op., Davis (March 3, 1993).

8. TUPELO does not agree to waive warranties of merchantability, fitness for a
particular purpose, or any common law warranties to which TUPELO is entitled.
Miss. Const. Art 4, § 100; Miss Code Ann. § 75-2-719; Miss. AG Op.,
Clark (June 7, 2002); Miss. AG Op., Chamberlin (Oct, 18, 2002).



10.

11.

12.

13.

14.

15.

16.

TUPELO does not agree that a party may represent, prosecute or defend legal
actions in the name of TUPELO.

TUPELO may not and does not agree to the payment of attorney fees of a

“prevailing party” unless specifically authorized by statute. E.g. Miss. Code

Anno. § 31-7-309 (1972 as amended) payment of interest on outstanding invoice.
Miss AG Op., Nowak, 2009 WL 367665 (Miss.A.G.).

Provisions that limit the time for TUPELO to pursue legal actions are deleted and
void.
Miss. Const. Art. 4, § 104; Miss. Const. Art. 4, § 100; Miss Code Ann. §
15-1-5; Miss AG Op; Clark (June 7, 2002); Miss. AG Op., Chamberlin
(Oct, 18, 2002).

TUPELO does not agree to submit to binding arbitration.
Miss. AG Op., Clark (June 7, 2002); Miss. AG Op., Chamberlin (Oct. 18,
2002).

TUPELO will make payments for all amounts owed under a contract agreement in

accordance with state law.
Miss. Code Ann. § 31-7-305.

TUPELO advises for all contracts entered into, the provisions of the contract
which will contain the commodities purchased or the personal or professional
services provided, the price to be paid, and the term of the contract shall not be
deemed to be a trade secret or confidential commercial or financial information,
and shall be available for examination, copying or reproduction.

Miss. Code § 25-61-9 (7).

TUPELO must comply with Mississippi public records law. Records furnished to
public bodies by third parties which contain trade secrets or confidential
commercial or financial information shall not be subject to inspection,
examination, copying or reproduction until notice to said third parties has been
given, but such records shall be released within a reasonable period of time unless
the said third parties shall have obtained a court order protecting such records as
confidential.

Miss. Code § 25-61-9 (1).

Data processing software obtained by TUPELO under a licensing agreement that
prohibits its disclosure and which software is a trade secret as defined in Miss.
Code Section 75-26-3, and data processing software produced by a public body
which is sensitive must not be subject to inspection, copying or reproduction
under Mississippi public records law. “Sensitive” means only those portions of
data processing software, including the specifications and documentation, used to:
(a) Collect, process, store, and retrieve information which is exempt; (b) Control



17.

18.

19.

20.

and direct access authorizations and security measures for automated systems; (c)
Collect, process, store, and retrieve information disclosure of which would require
a significant intrusion into the business of the public body.

TUPELO is prohibited from binding its successors in office to contracts,
including leases, which result in taking away the successors’ rights and powers
conferred by law, unless there is specific statutory authority to enter into such
contract. In the absence of specific statutory authority, such contracts are
voidable by the successors in office.
MS AG Ops., Barton (January 8, 2014) and Barton (July 15, 2011)(both
relying on Biloxi Firefighters Assoc. v. City of Biloxi, 810 So.2d 589
(Miss. 2002).

TUPELO does not have the power to grant to any person, firm or corporation any
exclusive franchise or any exclusive right to use or occupy the streets, highways,
bridges, or public places in such municipality for any purpose. TUPELO cannot
grant, renew, or extend any such franchise, privilege or right, without
compensation or for any longer period than twenty-five years.

Miss. Code Anno. 21-27-1

All contracts must be approved by the City Council of TUPELO, subject to the
veto power of the Mayor of TUPELO.
MS AG Ops. 2012-00013

All payments shall be made by TUPELO within forty-five (45) days of invoice,
unless disputed. In the case of a bona fide dispute, TUPELO shall pay only the
amount of the invoice not disputed. Interest shall be paid at a rate of one and one-
half percent (1- %2 %) per month or portion thereof on the unpaid balance from the
expiration of such forty-five-day period until such time as the warrant or check is
mailed or otherwise delivered to the vendor.

Miss. Code Anno. §31-7-305 (1972 as amended)

Acknowledged and agreed:

CITY
Date:

CONTEEC E ING PARTY

Date: 3~ I-a_‘?)



