



AT&T Texas
CR: 31181
May 9, 2024

May 9, 2024

Waller County
Danny Rothe
425 FM 1488
Hempstead TX 77445

RE: Customer Record Number 31181

Dear Mr. Rothe,

This letter is regarding your request for Southwestern Bell Telephone Company d/b/a AT&T Texas (hereafter "SWBT") to perform construction services for you. Enclosed please find an Application and Letter of Agreement for Construction Services. This application describes the construction services you have requested along with the associated charges for us to do the work.

Both the **SIGNED APPLICATION** and the **PURCHASE ORDER** must be received before we can proceed on your behalf with the work. Our mailing address for these documents is listed below:

AT&T-CWO
Attn: Gail Moon
14575 PRESIDIO SQUARE BLVD, FLR 1, RM 111
HOUSTON TX 77083

Please send purchase order made payable to AT&T.

If you decide not to proceed with this work, please call so that we may cancel your request. Project engineer Paul Melkun 346-452-1598.

Please refer to the record number at the top of your application to assist in locating your file.

Sincerely,

A handwritten signature in cursive script that reads "Gail Moon".

AT&T Texas



AT&T Texas
CR: 31181
May 9, 2024

APPLICATION and LETTER OF AGREEMENT FOR CONSTRUCTION SERVICES

May 9, 2024

Customer Record Number: 31181
Customer Billing Telephone Number: N/A

BILL TO: Waller County
425 FM 1488
Hempstead TX 77445

WORK SITE LOCATION: 836 Austin St, Hempstead TX 77445

DESCRIPTION OF CONSTRUCTION SERVICES TO BE PERFORMED: This project will require removal of approximately 609' of aerial 900-pr copper cable, 2 terminals and 3 poles, then placement of approximately 609' of buried 900-pr copper cable, and 1 new pole.

ESTIMATED AT&T LABOR EXPENSE: \$32,746.31; ESTIMATED CONTRACT LABOR EXPENSE: \$7,478.85;
ESTIMATED MATERIAL EXPENSE: \$7,003.82

ESTIMATED CHARGE FOR CONSTRUCTION SERVICES: \$47,228.98
(Actual charges may exceed this estimated cost.)
ESTIMATED TOTAL DUE: \$47,228.98

Applicant requests that Southwestern Bell Telephone Company d/b/a AT&T Texas, (hereafter "SWBT") perform the above-described construction services on Applicant's behalf. Applicant agrees to pay the charge(s) indicated above for such services plus applicable taxes. The work is to be done on an "Actual Cost" basis, all charge(s) will be computed in accordance with Southwestern Bell Telephone Company's ordinary accounting practices and will include allocated costs for labor, engineering, materials, transportation, motor vehicles, tool and supply expenses, corporate overhead loadings, and sundry billings from sub-contractors and suppliers for work and materials related to the job. The Applicant affirms that the cost estimate furnished by SWBT has been considered only as an estimate of approximate costs and that the actual costs incurred by SWBT in doing the work at the time and location might be higher. Said estimated cost is subject to change due to any number of factors including, but not limited to, changing conditions in the field, weather delays, or changes in the scope of the work.

Applicant shall pay for the work on an "Actual Cost" basis. Upon completion of the work, AT&T will compute the actual cost of the work. Any difference between the amount of advance payment and the actual cost will be either paid by the Applicant to AT&T or refunded to Applicant by AT&T.

ESTIMATED PRICE QUOTE

The above estimated price is guaranteed for 60 days from **May 9, 2024**. If the charges are not accepted within 60 days, the order will be cancelled and a new order will need to be placed. The second estimate may be higher than the estimated price set out above.

PAYMENT

Applicant agrees to make an advance payment of **\$0.00** prior to commencement of the work. Charges for construction services and applicable taxes will be billed on a special bill separate from the bill that Applicant receives for telephone service. Charges will be billed upon project completion.

Applicant, its agents, servants, or employees agree to make payment on change orders within thirty (30) days of the date of signature on the change order. Failure to make payment within the designated thirty (30) day time period will operate to cancel the change order and Southwestern Bell Telephone Company will cease all work activity on the project until payment is made.



AT&T Texas
CR: 31181
May 9, 2024

When the Applicant agrees to Interval Billing *, the balance of the Contract Price or Actual Cost (as applicable) will be made in monthly payments. If the Actual Cost made varies from the Estimated Cost, then a correcting adjustment will be made in the last payment. If the parties cannot agree to Interval Billing, Applicant will make an advanced payment as indicated above.

*Applicable to orders over \$25,000 and work will take 6 or more months to complete

TAXES

Applicant will pay and indemnify SWBT against all sales, use and other taxes (excluding income and franchise taxes), including fees, levies, other similar charges, interest and penalties imposed upon and paid by or assessed on SWBT by reason of its sale and installation of material and provision of construction services under this Application except to the extent a valid tax exemption certificate is provided by Applicant to SWBT prior to the delivery of material and provisioning of construction services.

STOP WORK ORDER

In the event that Applicant issues a stop work order, or places the project "on hold", at any point during the progress of the work, said stop work order or request to "hold" work must be issued in writing and must be delivered via certified mail, return receipt requested to **Gail Moon, 14575 Presidio Square Blvd, Rm 111, Houston TX 77083**. If Applicant issues a stop work order, or a request to "hold" work, the contract price quoted herein will remain valid until sixty (60) days from the date of the stop work or "hold" work order. At the expiration of the sixty (60) days, the contract price quoted herein will expire and a new contract price will be determined and provided, in writing, to Applicant. The new contract price may be higher than the contract price quoted in this custom work order.

If, after issuing a stop work, or "hold" work order, Applicant elects to cancel the contract, Applicant must inform Southwestern Bell Telephone Company, in writing of the cancellation. Southwestern Bell Telephone Company will deduct any expenses incurred in performing the work from Applicant's advance payment and refund any remaining funds to Applicant.

Under no circumstances will Southwestern Bell Telephone Company be responsible to Applicant for any alleged damages or additional expenses incurred by Applicant as a result of a stop work order or an order to "hold" work on the project.

CANCELLATION

If the Applicant cancels the work prior to completion, Applicant must notify Southwestern Bell Telephone Company, in writing of said cancellation.

If Applicant elects to cancel the work prior to completion, Applicant agrees to pay Southwestern Bell Telephone Company for the costs it has incurred in starting performance under the contract. If Applicant has made an advance payment, Southwestern Bell Telephone Company will deduct its costs and expenses incurred as of the date of Applicant's notice of cancellation from the amount of the advance payment. Any amount remaining will be refunded to Applicant.

CHANGES IN SCOPE OF WORK OR CHANGES IN FIELD CONDITIONS

Should concealed conditions exist, including conditions that may exist below the surface of the ground, or if conditions exist that could not have been anticipated by Southwestern Bell Telephone Company at the time of this agreement, Southwestern Bell Telephone Company will be entitled to additional funds and/or additional time to complete the work. Southwestern Bell Telephone Company will request such additional funding and/or additional time through a request for a change order.

Conditions that may materially alter the scope of the work and/or the cost associated with the work include but are not limited to conditions that exist below the surface of the ground and could not have been anticipated at the time of the price quote, above ground barriers, Acts of God affecting the progress or sequencing of the work, labor disputes, and other conditions or circumstances that Southwestern Bell Telephone Company, could not reasonably anticipate at the time of providing the above referenced price quote to Applicant.



AT&T Texas
CR: 31181
May 9, 2024

Should Applicant or its agents, servants, or employees order or seek changes in the scope of the work, Southwestern Bell Telephone Company is entitled to seek from Applicant, its agents, servants, or employees, additional funds as necessary to perform the work, and additional time, as necessary to complete the work. Said request for additional funds and/or additional time will be through change order.

All change orders will be in writing.

All change orders will be submitted and accepted by Applicant, its agents, servants, or employees, before Southwestern Bell Telephone Company proceeds to execute the work or, if work has been initiated on the project, continues with executing the work except in an emergency endangering life or property.

Applicant, its agents, servants, or employees, are deemed to have accepted the terms of any change order by signing where indicated on the change order.

Under no circumstances will Southwestern Bell Telephone Company's request for a change order be deemed or used as evidence of delay on the project. Nor will any change order issued in this project be used to charge Southwestern Bell Telephone Company with responsibility for any alleged delay on the project.

NO DAMAGE FOR DELAY

Under no circumstances will Southwestern Bell Telephone Company be held liable to Applicant, Applicant's agents, employees or contractors, for any alleged delay on the project that forms the basis for this agreement for construction services.

TIME TO COMPLETE

Any representation by Southwestern Bell Telephone Company, its agents, servants, or employees that the project, or any additional work authorized by change order, will be complete by a certain date or certain time period is strictly an estimate and not binding on Southwestern Bell Telephone Company, its agents, servants, or employees. All estimated completion dates are subject to changing conditions in the field, changes in the scope of the work, relocation of existing utilities not within Southwestern Bell Telephone Company's control, Acts of God, weather delays, labor disputes, vendor/contractor disputes, and other conditions or circumstances that Southwestern Bell Telephone Company, its agents, servants, or employees, could not reasonably anticipate at the time of the estimate.

CHOICE OF LAW AND ARBITRATION

Should any dispute arise between the parties concerning the subject matter of this agreement, or any term contained therein, the parties agree that the dispute or claim shall be submitted to binding arbitration before the American Arbitration Association. The parties further agree that the prevailing party in any such dispute will be entitled to recover attorney's fees and costs of arbitration.

Texas law governs the application of this agreement and all terms contained therein.

INDEMNIFICATION AND HOLD HARMLESS

Applicant, its agents, servants, and employees hereby agree to indemnify and hold harmless Southwestern Bell Telephone Company, and its employees, agents and contractors, from and against any and all claims, costs, expenses, judgments or actions for damage to property or injury or death to persons, and/or arising from or relating to the work that is the subject of this agreement, to the extent any such claims are caused by the negligent acts or omissions of the Applicant, its agents, servants, or employees.



AT&T Texas
CR: 31181
May 9, 2024

ENTIRE AGREEMENT

The parties agree that the terms set forth herein constitute the entire agreement and there are no other agreements regarding the project that is the subject of this agreement between the parties.

MODIFICATION & NOTICE

Any modification to this agreement must be made in writing and signed by both parties. Any party to this agreement may provide the other party with notice of any fact or condition by providing such information in writing and serving said writing via certified mail, return receipt requested.

Customer Record # 31181

ACCEPTED FOR CUSTOMER:

Authorized Signature

Printed Name: _____

Date: _____

ACCEPTED FOR AT&T:

Authorized Signature

AT&T Texas

- **De'Angelo Barnes**
- **Sr Specialist Customer Contracts**

Date: _____



AT&T Texas
CR: 31181
May 9, 2024

BILLING INVOICE

May 9, 2024

CWO Number / Invoice Number: 31181

BILL TO: Waller County
425 FM 1488
Hempstead TX 77445

WORK LOCATION: 836 Austin St, Hempstead TX 77445

DESCRIPTION OF CUSTOM WORK: This project will require removal of approximately 609' of aerial 900-pr copper cable, 2 terminals and 3 poles, then placement of approximately 609' of buried 900-pr copper cable, and 1 new pole.

ESTIMATED AT&T LABOR: \$32,746.31
ESTIMATED CONTRACTOR LABOR: \$7,478.85
ESTIMATED MATERIAL COST: \$7,003.82

CHARGE FOR CUSTOM WORK:ESTIMATED COST: \$ 47,228.98
LESS ENGINEERING PREP FEE: \$ -0.00
BALANCE DUE: \$ 47,228.98
(Actual charges may exceed this estimated cost)

SEND PAYMENT TO:

AT&T – CWO
Attn: Gail Moon
14575 Presidio Square Blvd



AT&T Texas
CR: 31181
May 9, 2024

Floor 1 – Room 111
Houston, TX 77083

To ensure proper credit, please include your CWO number 31181 on your purchase order.

Make PO payable to AT&T

THANK YOU!