Project Fire Station - Budget 2024-2025	Rev:	10/25/2023	Post mtg				
Pre-construction							
Land survey	7,500						
Soil borings	10,000						
Architectural Design Services	547,580						
Design Reimbursable Expenses	10,000						
Unsuitable soils grading/erosion cntrl							
Pre-construction CM (Maas)	-						
		575,080					
Construction							
Builder's Risk Insurance	6,907						
Construction Costs - Fire Station/Site	12,500,000		33,850 SF				
<ul> <li>City provide backfill</li> </ul>	(100,000)						
<ul> <li>City provide landscaping labor</li> </ul>	(75,000)						
- FD use existing lockers	(20,000)						
- Change 4 back doors- glass sectionals	(100,000)						
- Eliminate basement level	(250,000)						
- Eliminate command car garage	(520,000)						
- Exchange exterior finish	(175,000)						
- Hydraulic elevator, not traction	(40,000)						
Construction Costs - Storage Building	450,000		3,360 SF (42x80) @ \$1	134/SF			
- replace with pole building	(100,000)			•			
Construction Costs - Training Tower	800,000						
Construction Management Costs: 2.5%	incl above						
Insurance: .35%	incl above						
Performance bond: .53%	incl above						
General Conditions	incl above						
General Requirements	incl above						
		12,376,907					
FFE & Other Owner Costs							
IT cabling	26,918		DigiCorp				
IT network gear & UPS	31,349		DigiCorp				
Wireless Access Points (19)	18,916		DigiCorp				
Security cameras (6 out, 3 in)	29,426		DigiCorp				
Telecommunications gateway	2,500		Convergent Solutions	S			
Building access	25,000		LaForce				
AV equipment	60,000		Camera Corner: Training \$40K; ConfRm \$20K				
Furniture, Fixtures, & Equipment	219,225		EBI				
Fire specialty equipment	53,500		Hose washer \$13K, hose / gear dryer \$10.5K; ready rack \$4K; air compressor \$25K; SCBA \$1K				
Paging System	200,000		rack 34k, all compres	301 723K, 3CBA \$	) <b>1</b> N		
Gym equipment	25,000						
Kitchen appliances/hood	32,000						
Moving/relocation costs	3,000						
moving, relocation costs	3,000	726,834					
		. 20,001	If Borrow:	12,500,000	13,500,000	14,000,000	14,500,000
Financing costs		691,163	20	691,163	746,288	773,850	801,413
· maneing costs		031,103		031,103	7 10,200	773,030	001, 113
Contingency: 8% Construction		990,153	_Exclusions:				
			Storage Building	(350,000)	(350,000)	(350,000)	(350,000)
Total Fatimated Cost		15 260 127		15,010,137	15,065,262	15,120,387	15 175 512
Total Estimated Cost		15,360,137		13,010,13/	13,003,202	13,120,38/	15,175,512
Funding Sources							
2022 Fire Supplies [01-52-31-18]		5,500					
2023 Debt		600,000					
2024 Debt		13,165,000		13,165,000	14,215,000	14,740,000	15,265,000
2024 Fiber Fund [25-58-25-60]		10,000		,_00,000	,,	,0,000	,,,
Borrowed funds interest earnings: 4%		250,000		250,000	270,000	280,000	290,000
Total Funding Sources	_	14,030,500	-	14,030,500	15,100,500	15,635,500	16,170,500
•		,		,,	, ·-, <del>-</del>	, -,	, -,

(979,637)

35,238

515,113

994,988

(1,329,637)

Shortfall