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INVITATION FOR BID 

Sealed Bids will be received by the City of Wauchula located at 126 South 7th Avenue, Wauchula, Florida 
33873, until 2:00 PM local time on October 16, 2026. Bids received after said time will be returned 
unopened. The Bidder shall be solely responsible for delivery of their Bid. Reliance upon mail or public 
carriers is at the Bidder’s risk. 

 
The principal features of the Work are: 
1. Construction of approximately 5,300 linear feet of 8-inch PVC and 1,820 linear feet of 8-inch HDPE, 

including horizontal directional drills, fittings, valves, appurtenances, and restoration. 
2. Complimentary activities such as pavement restoration where pavement is required to be disturbed. 

 
The Contract(s) awarded under this Solicitation will be funded, in part, by an EDA grant and a grant from 
Florida Commerce and is subject to Federal requirements including American Iron and Steel. Neither the 
State nor any of its departments, agencies, or employees are or will be a party to this Solicitation or any 
resulting contract. 

 
Plans and specifications are on file for inspection at the office of Chastain-Skillman │ DCCM located at 205 
East Orange Street, Suite 110, Lakeland, FL 33801 and at the City of Wauchula Administration Building 
located at 126 South 7th Avenue, Wauchula, Florida 33873. 

Bidders may secure a complete bid set from Chastain-Skillman │ DCCM located at 205 East Orange Street, 
Suite 110, Lakeland, FL 33801, Phone: (863) 646-1402. Bid sets are also available in electronic format. For 
an electronic copy, please send an email request to Robert A. Hungate, P.E., ahungate@dccm.com. 

The Bidder is solely responsible for obtaining Bid Documents from the Project Engineer. 

Sealed Bids shall reference the following on the outer envelope: 
SEALED BID: BIDDER’S NAME AND ADDRESS 

CITY OF WAUCHULA – HEARD BRIDGE WATER MAIN LOOP – 

PROJECT NO. 1037.09 
 

All Bids shall be publicly opened, read aloud and recorded at 2:00 PM local time on October 16, 2026 in 
the City of Wauchula Administration Building, 126 South 7th Avenue, Wauchula, Florida 33873. 

 
Mandatory Pre-Bid Meeting: All interested Bidders must attend the entire meeting. Bidders not attending 
the Pre-Bid Meeting will have their Bids returned unopened. The Pre-Bid meeting will be held at 2:00 PM 
local time on September 30, 2026 in the City of Wauchula Administration Building, 126 South 7th Avenue, 
Wauchula, Florida 33873. 

Questions: All questions regarding this Invitation for Bid shall be submitted in writing and delivered to the 
Engineer, Robert A. Hungate, P.E., Chastain Skillman │ DCCM., 205 East Orange Street, Suite 110, Lakeland, 
FL 33801, or via email: ahungate@dccm.com. 

mailto:ahungate@dccm.com
mailto:ahungate@dccm.com
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SECTION 1.1: GENERAL INSTRUCTIONS TO BIDDERS 

1.1.1 Defined Terms in the Instructions to Bidders 
 

A. The words and terms defined in DIVISION 3: TERMS AND CONDITIONS are hereby 
incorporated by reference into this part. 

 
1.1.2 Minimum Qualifications for Eligibility to Bid 

A. Receipt of this Solicitation and other Bid and Contract related documents from the Owner 
or its designated representatives does not constitute the Owner’s approval of the 
Bidder's qualifications. 

 
B. Bidders shall have the following minimum qualifications to be considered eligible to bid 

in response to this Solicitation. It is the responsibility of the Bidder to ensure and certify 
that it meets the minimum qualifications. Bidders not meeting all of the following criteria 
will not have their Bids considered for Award. 

 
1. Bidder shall be a licensed contractor in the State of Florida, in accordance with 

Chapter 489, Florida Statutes. 
 

2. Bidder shall have been in the business of performing projects of the same scope for 
at least the past five (5) years. 

 
3. Bidder shall demonstrate that it has successfully completed at least three (3) projects 

of similar scope and scale to the Work described herein, for at least two (2) different 
Florida government agencies within the past five (5) years. Bidder shall submit names 
and contact information for each referenced project. Factors the Owner may consider 
to make a determination of the Bidder’s eligibility under this criterion include but are 
not limited to: 

a. The Bidder’s ability to perform work in a satisfactory manner as evidenced by the 
Bidder’s past performance on other projects performed for the Owner, and 

 
b. The Bidder’s past performance of satisfactory work as evidenced by project 

descriptions submitted for three stated projects as part of the Bid and the 
Owner’s verification of associated references; and 

 
c. The Bidder’s past performance as evidenced by any other information the Owner 

gathers or obtains during the Bid review process, including but not limited to 
information included on the Bidder’s Qualifications questionnaire. 

C. The Bidder certifies, under penalty of perjury, that it holds all licenses, permits, 
certifications, insurances, bonds and other credentials required by law, Contract or 
practice to perform the Work. The Bidder also certifies that, upon the prospect of any 
change in the status of applicable licenses, permits, certifications, insurances, bonds or 
other credentials, the Bidder shall immediately notify the Owner of the change. 
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1.1.3 Bid Security 
 

A. Each Bid is to be accompanied by a Bid Security made payable to the Owner in an amount 
at least equal to five (5) percent of the Bidder's maximum Bid Price and in the form of a 
Certified Check or Bid Bond. Failure to furnish the required Bid Security will disqualify the 
Bid. 

1.1.4 Minority and Women’s Business Enterprise Goals 
 

A. DIVISION 4: SUPPLEMENTAL CONDITIONS states the goals of Minority Business Enterprise 
(MBE) participation and Women’s Business Enterprise (WBE) participation in the Work. 
The Bidder is expected to fully comply with the requirements for MBE and WBE 
participation as stated in DIVISION 4: SUPPLEMENTAL CONDITIONS of this document. 
Failure to comply with these requirements will disqualify the Bid. 

1.1.5 Notice of Liquidated Damages 
 

A. In the event a Contract is awarded as a result of this Solicitation, the Contract will be 
subject to liquidated damages as set forth in DIVISION 3: TERMS AND CONDITIONS. 

 
1.1.6 Florida Trench Safety Act 

 
A. The Bidder shall complete and submit with its Bid the Florida Trench Safety Act 

Acknowledgment form, in accordance with Section 553.60, Florida Statutes, et. Seq., 
when the Work includes trench excavations that exceed five (5) feet in depth and as 
written assurance that the Bidder shall comply with all applicable trench safety standards, 
laws, rules and regulations during performance of any Work awarded from this 
Solicitation. 

1.1.7 Subcontractors 
 

A. The Bidder shall supply with their Bid a list of all Subcontractors and Suppliers that it 
intends to use for the Work. The Successful Bidder shall not be permitted to use 
Subcontractors and Suppliers other than those shown in the Bid unless good cause is 
shown and prior written consent is obtained from the Owner. 

B. If the Bidder plans to use a single Subcontractor or Supplier to perform over 50% of the 
Work, the Bidder shall obtain the Owner's approval prior to the opening of Bids. Failure 
to obtain the Owner’s approval will disqualify the Bid. 

 
C. Bidder’s choice of subcontractors or subconsultants must be approved by the Owner. 

While the Owner shall have the right to approve or reject each subcontractor or 
subconsultant, such approval shall not be unreasonably withheld. 

D. The Bidder may not use as a Subcontractor or Supplier, any Bidders that were rejected in 
the Bid process due to incomplete status or unqualified Bids. 
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1.1.8 Payment and Performance Bonds 
 

A. As stated in DIVISION 3: TERMS AND CONDITIONS of the Contract Documents, the 
successful Bidder shall be required to furnish a Payment Bond and a Performance Bond 
in accordance with Section 255.05, Florida Statutes, prior to the start of any Field Work. 

1.1.9 Estimated Quantities Provided for Bidding Reference 
 

A. The Bidder understands and agrees that the Owner's estimated Contract amounts shall 
not obligate the Owner in any way to issue Purchase Orders under the Contract of this 
amount, or any amount of Work under the Contract. The Owner may, at its sole 
discretion, issue Purchase Orders under the Contract totaling more or less than the 
estimated amounts, or may award the Contract, and is under no obligation to issue any 
Purchase Orders under the Contract. In the event that quantities change after Award, the 
changes to price and/or scope shall be made in accordance with the terms and conditions 
stated in the Contract Documents. 

B. Any item not shown on the Bid Form, but that is shown in the Drawings or Technical 
Specifications section, that is required to perform the Work, or that is required as part of 
a complete and operable system, shall be included in the Bid Price. 

 
1.1.10 Existing Site Conditions & Technical Data 

 
A. Where the Bidder visits sites, no Work or other disturbance is to be performed while at 

the site without written permission by the Owner in advance of the site visit. The Bidder 
shall comply with all safety requirements described in the Bid Documents and the Owner 
may require the Bidder to show proof of a minimum of $1 million of general liability 
insurance. 

B. No reports of Hazardous Materials at the Site are known to the Owner or the Engineer, 
unless disclosed in the specifications. 

 
C. In the preparation of Drawings and Technical Specifications, the Engineer relied upon the 

following drawings of physical conditions in or relating to existing surface and subsurface 
structures (except Underground Facilities) which are at or contiguous to the Site: 

1. Topographical Survey provided by Chastain-Skillman, Inc. 
 

D. Copies of the reports (and drawings) itemized above that are not included with the Bid 
Documents may be examined at Chastain-Skillman, Inc. located at 205 E Orange Street, 
Lakeland, FL 33801 during regular business hours. These reports (and drawings) are not 
part of the Contract Documents but comprise additional “technical data” upon which the 
Bidder may rely as identified and established. 

E. The Bidder is solely responsible for obtaining and verifying all technical data necessary to 
submit its Bid. 



City of Wauchula 
Project No. 10371.09 

Division 1: Instructions to Bidders 
AUGUST 2026 

Page 1-5 

 

 

 
1.1.11 Pre-Bid Clarifications & Addenda 

 
A. All questions regarding the Bid Documents must be submitted to the Procurement 

Representative identified in the Solicitation no later than ten (10) business days prior to 
the Bid Opening date. The Bidder shall promptly give the Owner written notice of any 
errors, conflicts or ambiguities it discovers in the Bid Documents. 

B. If the Bidder objects in any manner to the Terms and Conditions or Technical 
Specifications, the objection must be addressed in writing no later than ten (10) business 
days prior to the Bid Opening Date. The Owner will address the objection in an Addendum 
if the Owner believes that a clarification or change is necessary. 

 
C. The Owner may issue Addenda prior to the opening of Bids to change or clarify the intent 

of the Bid Documents. The Owner will issue written responses to questions and requests 
for clarifications received by the stated deadline in the form of Addenda, and will 
distribute Addenda to all Bidders who have attended the Pre-Bid Meeting and provided 
acceptable contact information. 

D. The Bidder shall be responsible for ensuring it has received all Addenda prior to 
submitting its Bid and shall acknowledge receipt of all Addenda by completing the 
Bidder’s Representation section on the Bid Form in DIVISION 5: FORMS. All Addenda will 
become part of the Bid Documents and any resulting Contract Documents. Failure to 
acknowledge receipt of Addenda may be grounds for rejection of a Bid at the Owner’s 
sole discretion. 

1.1.12 Completing the Bid Form 
 

A. Bidders shall complete and submit the enclosed Bid Form with responses typewritten or 
written in ink. When a blank is marked "optional", the Bidder shall insert the words "No 
Bid" in the space provided if the Bidder does not choose to submit a price for that item. 

 
B. Failure to complete each blank with either a price or the words "No Bid" may disqualify 

the Bid. Failure to submit a Bid that addresses all parts of the Work may disqualify the Bid. 

C. The Bidder, or its authorized agent or officer of the firm, shall sign the Bid Form. Failure 
to sign the Bid Form may disqualify the Bid. 

 
D. Owner-approved erasures, interlineations or other corrections shall be authenticated by 

affixing in the margin, immediately opposite the correction, the handwritten signature of 
each person executing the Bid. Failure to authenticate changes may disqualify the Bid. 

E. The Owner will review the Bids to determine that they meet the specifications set for the 
Work in the Bid Documents. The Owner may disqualify any Bids that deviate from 
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the requirements of this Solicitation, and those that include unapproved exceptions, 
amendments, or erasures. 

F. Failure to complete and submit all additional forms and documentation required in the 
Bid Documents to accompany the Bid Form may disqualify the Bid. 

1.1.13 Modification or Withdrawal of Bids 
 

A. The Bidder may modify or withdraw its Bid at any time prior to the advertised Bid Opening 
by giving written notice to the City of Wauchula, 126 South 7th Avenue, Wauchula, Florida 
33873. The Owner shall not accept any modifications to Bids after the advertised Bid 
Opening. The Bidder shall not withdraw its Bid for a period of 120 calendar days following 
the advertised Bid Opening. 

 
1.1.14 Submitting the Bid Documents 

A. The Bidder shall submit its Sealed Bid in response to this Solicitation no later than the Bid 
Due Date and Time stated in the Invitation for Bid, or as may be subsequently amended 
via Addenda. The Bid shall be sealed and the envelope clearly marked with the title stated 
in the Invitation for Bid and the Bidder’s name and address. The Sealed Bid may be 
enclosed in another mail or courier service package. 

 
B. The Bidder shall submit one (1) original Bid and two (2) duplicates of the original Bid. 

 
C. All Bids must be received at the location and by the date and time stated in the Invitation 

for Bid, or as may be subsequently amended via Addenda. The Bids from all Bidders will 
be publicly read at the date and time advertised for the Bid Opening. Bids arriving after 
the advertised Bid Opening date and time and/or at an incorrect location will be returned 
to the Bidder unopened. Reliance upon third-party courier or delivery service is at the 
Bidder’s risk. 

D. All information marked by the Owner or the Bidder as “Confidential Information” that is 
included in the Solicitation or that is submitted by the Bidder as part of its Bid shall be 
handled in accordance with the terms and conditions stated in DIVISION 3: TERMS AND 
CONDITIONS. 

1.1.15 Opening of Bids 
 

A. The Owner will open Bids at the date, time and location stated in the Invitation for Bid, or 
as may be subsequently amended via Addenda. At the Bid Opening, the Owner will 
publicly open and read each Bid that was received prior to the advertised deadline for bid 
submissions, except those that have been properly withdrawn. 

 
B. The Owner has the right to waive any irregularities or informalities in the Bids. 

C. Copies of all Bids will be available for public inspection ten (10) business days after the 
Bid Opening date. Bidders may review opened Bids by contacting the designated Owner 
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Representative to arrange a mutually convenient time for such review at the Owner’s 
offices. 

 
1.1.16 Calculation of Bid Price 

A. The Owner will use the Bidder's base bid when making price comparisons for Award 
purposes. 

 
B. The Owner will consider alternate Bids only if the Bidder submits a base Bid in accordance 

with the Bid Documents. The Owner will review alternates on the Bid Form, and will reject 
or accept at the Owner’s sole discretion. 

 
1.1.17 Award 

A. The Owner will Award the Contract to the lowest, responsive and responsible Bidder 
whose Bid meets or exceeds specifications, in accordance with the Contract Documents. 
The Owner reserves the right to reject any/all Bids, in whole or in part, as deemed to be 
in the Owner’s best interest. 

 
1.1.18 Notice of Award 

 
A. The Owner intends to Award one Contract for as many items as possible to achieve 

maximum benefit from this Contract. The Owner may Award more than one Contract, 
based on certain groupings of items, which the Owner may revise or reorganize, or the 
Owner may exclude line items if in its best interest. In the event the Owner makes an 
award as a result of this Solicitation, the Owner will issue a Notice of Award, in writing 
and signed by an authorized Owner’s Representative as notice to the Bidder that the 
Owner has deemed it the successful Bidder. 

B. The Notice of Award will be accompanied by relevant Contract Documents for execution. 
Unless expressly waived by the Owner, the Successful Bidder shall execute a Contract for 
the Work in a form acceptable to the Owner within the timeframe stated on the Notice 
of Award. If the Bidder fails to execute the Contract Agreement form or associated 
documents, or to obtain the necessary bonds, licenses or insurances as required, or if it 
fails to act on an Owner-issued Purchase Order (“PO”), the Owner may cancel the Award 
with no further liability to the Bidder, retain the Bid Security, and Award to the next lowest 
responsive and responsible Bidder. 

 
C. Upon receipt of the completed documents, the Owner will execute the Contract 

Documents and issue the Contractor one fully executed original copy. No other Owner 
action shall constitute acceptance of the Bid. 

 
1.1.19 Notice to Proceed 

A. Upon receipt of the executed Contract, the required Payment Bond, Performance Bond, 
and compliant Certificate of Insurance, the Owner will issue a Notice to Proceed in 



City of Wauchula 
Project No. 10371.09 

Division 1: Instructions to Bidders 
AUGUST 2026 

Page 1-8 

 

 

writing and signed by an authorized Owner’s Representative as authorization for the 
Contractor to proceed with the Work, unless otherwise stated in the Contract. 

 
B. In the event that the Owner intends to authorize the Successful Bidder to proceed with 

Administrative Work only, or with only a portion of the Work, then the Owner shall state 
the specific limitations of such authorization in a written notice, and the Owner will issue 
a separate Notice to Proceed to authorize the Contractor to begin Field Work, when 
applicable, or to perform the remainder of the Work, or any portion thereof. The 
Contractor shall ensure that it is prepared to begin Field Work upon receipt of the Notice 
to Proceed. Any Work performed outside of this partial authorization shall be at the 
Contractor’s risk and the Owner shall have no obligation to pay for such Work. 

 
1.1.20 Certification and Representations of the Bidder 

A. By signing and submitting a Bid, the Bidder certifies and represents as follows: 
 

1. That it has carefully examined all available records and conditions, including sites if 
applicable, and the requirements and specifications of these Bid Documents, 
including but not limited to all sample Contract Documents, Technical Specifications, 
Drawings, exhibits and attachments thereto, prior to submitting its Bid. 

 
2. That every aspect of its submitted Bid, including the Bid Price and the detailed 

schedule for the execution of the Work, are based on its own knowledge and 
judgment of the conditions and hazards involved, and not upon any representation 
of the Owner. The Owner assumes no responsibility for any understanding or 
representation made by any of the Bidder’s representatives during or prior to 
execution of the Contract unless such understandings or representations are 
expressly stated in the Contract and the Contract expressly provides that the Owner 
assumes the responsibility. 

3. That the individual signing the bid is a duly authorized agent or officer of the 
submitting firm. Bids submitted by a corporation must be executed in the corporate 
name by the President or a Vice President. If an individual other than the President 
or a Vice President signs the bid, satisfactory evidence of authority to sign must be 
submitted with the bid. If the bid is submitted by a partnership, the bid must be signed 
by a partner whose title must appear under the signature. If an individual other than 
a partner signs the bid, satisfactory evidence of authority to sign must be submitted 
with the bid. The corporation or partnership must be in active status at the Florida 
Division of Corporations at the time of submission of the Bid. 

 
4. That the submitting Bidder maintains in active status any and all licenses, permits, 

certifications, insurance, bonds and other credentials including not limited to 
contractor’s license and business registration tax necessary to perform the Work. The 
Bidder also certifies that, upon the prospect of any change in the status of applicable 
licenses, permits, certifications, insurances, bonds or other credentials, the Bidder 
shall immediately notify the Owner of any change. 
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5. That it has read, understands and will comply with the Article 1.1.22 of this section 
entitled “Ethics.” 

 
1.1.21 Conflict of Interest 

A. Any Bidder bidding the construction phase of a project cannot at the time of Bid submittal, 
be affiliated with or have any direct or indirect ownership interest in the 
architect/engineer (“Designer’) of record. The Bidder will also be prohibited from bidding 
if the Designer has any direct or indirect ownership interest in the Bidder. Should the 
Owner erroneously award a contract in violation of this policy, the Owner may terminate 
the contract at any time with no liability to Contractor, and Contractor shall be liable to 
the Owner for all damages, including but not limited to the costs to rebid the Project. The 
purpose of this policy is to encourage open, fair and competitive bidding and to eliminate 
any actual or perceived advantage that one bidder may have over another. In addition to 
this policy, Design Build projects are governed by the provisions of Section 287.055(9)(b) 
Florida Statutes. 

 
1.1.22 Ethics 

 
A. By signing the Bid Form, the Bidder certifies this Bid is made without any previous 

understanding, agreement or connection with any other person, firm, or corporation 
submitting a Bid for the same Work other than as a Subcontractor or supplier, and that 
this Bid is made without outside control, collusion, fraud, or other illegal or unethical 
actions. The Bidder shall comply with all Owner ordinances, policies and procedures 
regarding business ethics. 

B. The Bidder shall submit only one Bid in response to this Solicitation. If the Owner has 
reasonable cause to believe the Bidder has submitted more than one Bid for the same 
Work, other than as a Subcontractor or Supplier, the Owner may disqualify the Bid and 
may pursue debarment actions. 

 
C. The Bidder shall disclose the name(s) of any public officials who have any financial 

position, directly or indirectly, with this Bid by submitting such information with its Bid. 
Failure to do so will disqualify the Bid. If the Owner has reason to believe that collusion 
exists among the Bidders, the Owner will reject any and all Bids from the suspected 
Bidders and may proceed to debar the Bidder(s) from future Work. 

D. In accordance with Section 287.133, Florida Statutes, the Owner will reject Bids from any 
persons or affiliates convicted of a public entity crime as listed on the Convicted Vendors 
list maintained by the Florida Department of Management Services. The Owner shall not 
make an Award to any officer, director, executive, partner, shareholder, employee, 
member, or agent active in management of the Bidder listed on the Convicted Vendor 
list for any transaction exceeding $10,000 for a period of thirty-six 
(36) months from the date of being placed on the Convicted Vendor list. 

E. If the Bidder violates any requirement of this Section, the Bid may be rejected and the 
Owner may debar the offending companies and persons from future Work with the 
Owner. 
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1.1.23 Ex Parte Communication 

 
A. Ex Parte Communication is strictly prohibited. Failure to adhere to this policy will 

disqualify the noncompliant Bidder's Bid. The Owner's policy on Ex Parte Communication 
will not prohibit the following: 

 
1. Meetings called or requested by the Owner and attended by the Bidders for the 

purpose of discussing this Solicitation, evaluation, or selection process including, but 
not limited to, substantive aspects of the Solicitation. Such meetings may include, but 
are not limited to, Pre-Bid meetings, site visits to the Owner's or the Bidders' facilities, 
interviews/negotiation sessions as part of the selection process, and other 
presentations by the Bidders, all of which are requested by the Owner and will be 
limited to topics specified by the Owner. 

 
2. The addressing of the Owner at public meetings advertised and conducted pursuant 

to Section 286.011, Florida Statutes. 
 

3. The filing of a written protest to any proposed Award to be made pursuant to this 
Solicitation, evaluation and selection process, which filing and prosecution shall give 
notice to all Bidders. Protest proceedings shall be limited to open public meetings 
advertised and conducted pursuant to Section 286.011, Florida Statutes with no Ex 
Parte Communication outside those meetings. 

4. Communications between the Owner representatives and the Bidder for routine 
matters arising from procurements other than this Solicitation. 

 
5. Written communication between potential Bidders and the Engineer provided 

copies of written communications are provided to all Bidders. 

1.1.24 Prohibition Against Contingent Fees 
 

A. The Bidder warrants that it has not employed or retained any company or person, other 
than a bona fide employee working for the Bidder, to solicit or secure a contract with the 
Owner, and that it has not paid or agreed to pay any person, company, corporation, 
individual or firm, other than a bona fide employee working solely for the Bidder, any fee, 
commission, percentage, gift, or any other consideration, contingent upon or resulting 
from the Award or making of the Contract. For the breach or violation of these provisions, 
the Owner shall have the right to disqualify the Bid and pursue debarment or terminate 
the Contract without liability and at its discretion, to deduct from the Contract Price, or 
otherwise recover, the full amount of such fee, commission, percentage, gift or 
consideration. 

1.1.25 Protest of Bid and Award Process 
 

A. Bidders shall file any protests regarding this Solicitation in writing, and shall submit such 
to the Owner’s Procurement Representative noted on the Solicitation no later than three 
(3) business days following the event giving rise to the protest. Failure to submit a written 
protest within the timeframe herein will constitute a waiver of the right to pursue a 
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protest. 

B. The written protest shall include at minimum the following information: 
 

1. Project or bid number of the solicitation protested; 
 

2. Title of solicitation protested; 

3. Specific identification of issue(s) protested; and 
 

4. Requested action for correction. 
 

C. The Owner’s Procurement Representative will review the submitted information to 
ensure completeness and submit the issue to a committee comprised of the Owner’s 
designated Project Manager for the Work, the City Manager and the Owner’s Legal 
Counsel (“Protest Committee”). 

 
D. The Protest Committee will review the protest and may request a presentation by the 

Bidder of the protested issue. The Protest Committee will issue a written decision within 
fourteen (14) calendar days of receipt of the written protest. 

1.1.26 Owner’s Reservations 
 

A. The Bid Documents provide potential Bidders with information to enable the submission 
of written offers. The receipt of Bid Documents is not a contractual offer or commitment 
by the Owner to purchase products or services. 

 
B. Bids and Bid Prices shall be warranted for a period of one-hundred twenty (120) days 

following the opening of Bids, and no Bid may be withdrawn during such time period. 
 

C. The Owner reserves the right to reject any or all Bids, or any part thereof, and/or to waive 
irregularities or informalities if such action is in its best interest. The Owner may reject 
any Bids that it deems incomplete, obscure or irregular including, but not limited to, Bids 
that omit a price on any one or more items for which prices are required, Bids that omit 
Unit Prices if Unit Prices are required, Bids for which the Owner determines that the Bid 
is unbalanced, Bids that offer Equal Items when the option to do so has not been stated, 
Bids that fail to include a bid bond, where one is required, and Bids from Bidders who 
have previously failed to satisfactorily complete Contracts of any nature for the Owner. 

D. The Owner reserves the right to cancel, postpone, modify, reissue and amend this 
Solicitation at its discretion. The Owner reserves the right to cancel or change the date 
and time of the bid opening at any time prior to the advertised time. 

E. The Owner may Award the Contract in whole or in part. In such cases whenever the Owner 
exercises any of these reservations, the Owner will make a reasonable effort to notify, in 
writing, all parties to whom Bid Documents were issued. The Owner may award multiple 
or split Contracts if it is deemed to be in the Owner's best interest. 
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1.1.27 Documents and Forms Included in the Bid Documents 

 
A. The reference to and/or inclusion of the Contract Documents and other Contract related 

forms in the Bid Documents shall in no way be construed as an Award of the Work, or any 
portion thereof, or as an intention to award the Work. The Owner reserves the right to 
alter, amend or delete any portion of these forms, to exclude any form, or to require 
additional forms not listed herein prior to execution of the Contract Documents. 

 

SECTION 1.2: REQUIRED FORMS TO SUBMIT WITH BID 

1.2.1 Bid Forms 
 

A. To submit a Bid in response to this Solicitation, all of the following forms must be 
completed and submitted as part of the Bid. Copies of the forms are contained in the Bid 
Documents. Additional copies may be requested by contacting the Owner. 

 
1. Bid Form (form included in DIVISION 5: FORMS) 

 
2. Bid Security (form included in DIVISION 5: FORMS) 

3. Bidder’s Qualifications and supporting information (form included in DIVISION 5: 
FORMS) 

 
4. Bidder’s Statement of Disputes, Litigation, Arbitration, and Surety Completion, Last 

Three (3) Years (form included in DIVISION 5: FORMS) 
 

5. Drug-Free Workplace Certificate (form included in DIVISION 5: FORMS) 
 

6. Florida Trench Safety Act Acknowledgement (form included in DIVISION 5: FORMS) 

7. Non-Collusion Affidavit (form included in DIVISION 5: FORMS) 
 

8. Public Entity Crimes Statement (form included in DIVISION 5: FORMS) 
 

9. Tabulation of Subcontractors and Suppliers (form included in DIVISION 5: FORMS) 
 

10. Evidence of authority to do business in the State of the Project; or a written 
covenant to obtain such license within the time for acceptance of Bids; 

 
Contractor’s License No.:  . 

 
[END OF SECTION] 



 

 

 

 
DIVISION 2: 
AGREEMENT 
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This Agreement is made and entered into on   (“Effective Date”), by and 
between THE CITY OF WAUCHULA, a Florida municipality located at 126 South 7th Avenue, Wauchula, 
Florida 33873 (“Owner”) and  , a [STATE OF INCORPORATION] 
corporation with principal offices at    [ADDRESS OF 
CONTRACTOR] (“Contractor”). 

Whereas, the Owner issued an Invitation for Bid and all associated Bid Documents for the Work titled “City 
of Wauchula – Water System Main Line Connections,” and; 

 
Whereas, the Contractor submitted a Bid in response to such Work, which was opened and accepted by 
Owner on  , 2026, and; 

 
Whereas, the Owner has determined that the Contractor’s Bid is the lowest responsive and responsible 
Bid for the Work and has issued the Contractor a Notice of Award to such effect; 

Therefore, the Owner and the Contractor, in consideration of the mutual covenants hereinafter set 
forth, agree as follows: 

 

SECTION 2.1: WORK 

2.1.1 Completion of Work 
 

A. Contractor shall complete all Work as specified or indicated in the Contract Documents. 
Contractor’s scope of services on the Work shall not substantially differ from Contractor’s 
Bid unless agreed to in writing by the Parties or as otherwise. The principal features of 
the Work are described as: 

 
1. Construction of approximately 5,300 linear feet of 8-inch PVC and 1,820 linear feet of 

8-inch HDPE, including horizontal directional drills, fittings, valves, appurtenances, 
and restoration. 

2. Complimentary activities such as pavement restoration where pavement is required 
to be disturbed. 
 

SECTION 2.2: CONTRACT PRICE 

2.2.1 Contract Price 
 

A. The Contractor shall perform the work for a not-to-exceed Contract Price of 
  [CONTRACT PRICE], or as may be amended in accordance 
with the Contract Documents, subject to the availability of lawfully appropriated funds. 

 
2.2.2 Quantities 

 
A. The Contract Price includes the Contractor’s Bid Price. For items of the Work that are Unit 

Price, the prices shown on the Bid Form shall be used in determining the final Contract 
Price. As stated in the Bid Documents, estimated quantities provided on the Bid Form by 
the Owner are not guaranteed quantities. Actual quantities used in the Work may vary. 
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B. Regularly during the Work, and upon the Owner’s review of the Final Application for 

Payment, the Owner, or its designated representative, will determine actual quantities 
used in the Work, and the Owner may issue a Change Order if required to alter the 
Contract Price. 

SECTION 2.3: CONTRACT TIME 

2.3.1 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and Final Completion and 
readiness for final payment as stated in the Contract Documents are of the essence. 

 
B. As further stated in Section 3.19.20 below, the Owner’s agreement to an extension of any 

applicable deadline for Milestones, if any, Substantial Completion, or Final Completion, 
among any other deadlines provided herein, shall not constitute a waiver of the Owner’s 
right to enforce the Contractor’s compliance with other deadlines as provided herein, nor 
shall the Owner’s failure to enforce compliance with any particular deadline or event 
operate as acquiescence or waiver of the Owner’s right to enforce the Contractor’s 
compliance with other such deadlines. 

2.3.2 Days to Achieve Substantial Completion and Final Payment 
 

A. The Work will be required to have reached Substantial Completion within 210 calendar 
days after the issuance of the Notice to Proceed and completed and ready for final 
payment in accordance with the Contract Documents within 240 calendar days after the 
date when the Contract Time commences to run. 

 

SECTION 2.4: CONTRACT ROLES AND RESPONSIBILITIES 

The Owner and the Contractor may alter or amend the individuals named herein, or name additional 
representatives, by promptly providing written notice to the other party of any changes. 

 
The following individuals shall have the responsibilities set forth in the Contract Documents for their 
respective roles: 

 
2.4.1 Contract Administrator: 

Name: Olivia Minshew, City Manager 
Agency/Company: City of Wauchula 

126 South 7th Avenue 
Wauchula, FL 33873 
(863) 773-3131 

 
2.4.2 Project Engineer: 

Name: Robert A. Hungate, PE 
Agency/Company: Chastain-Skillman │ DCCM 

205 East Orange Street, Suite 110 
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Lakeland, FL 33801 
(863) 646-1402 

 
2.4.3 Funding Administrator: 

Name: Mark Brewer, President 
Agency/Company: Angie Brewer & Associates, LC 

9080 58th Drive East, Suite 200 
Bradenton, FL 34202 
(941) 756-5800 

 
2.4.4 Contractor’s Representative: 

Name: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION] 
Agency/Company: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION] 

2.4.5 Contractor’s Supervisor: 
Name: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION] 
Agency/Company: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION] 

 

SECTION 2.5: CONTRACT DOCUMENTS 

2.5.1 Contents 
 

A. The following shall comprise the Contract Documents. The Owner shall generally 
consider this order of precedence in resolving any conflicts, errors or discrepancies: 

 
1. Executed Amendments, Change Orders and Work Change Directives 

 
2. This executed Agreement 

3. Addenda to the Bid Documents 
 

4. Florida Department of Environmental Protection Supplementary Conditions 
 

5. Terms and Conditions, including the following Exhibits and Attachments thereto 
 

6. Notice of Award 
 

7. Notice to Proceed 

8. Payment Bond and Performance Bond 
 

9. Owner issued Purchase Orders 
 

10. Owner’s Technical Specifications, Drawings, Plans, Exhibits and Attachments 
 

11. Contractor’s Bid in response to the Invitation for Bid, including the Bid Form 
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B. The figure dimensions on drawings shall govern over scale dimensions. Contract and 
detailed drawings shall govern over general drawings. The Contractor shall perform any 
Work that may reasonably be inferred from the Contract as being required, whether or 
not it is specifically called for, at no additional cost to the Owner. Work, materials or 
equipment described in words that, so applied, have a well-known technical or trade 
meaning shall be taken as referring to such recognized standards. 

C. By signing the Agreement, the Contractor represents that it has carefully examined the 
Contract Documents and agrees to perform the Work in accordance with the Contract 
Documents, as may be amended from time to time. 

 

SECTION 2.6: NOTICES AND CORRESPONDENCE 

2.6.1 Transmission Method 
 

A. All notices required or permitted under this Contract shall be in writing and shall be 
deemed received if sent by one of the following means: upon receipt if delivered by hand; 
one day after being sent by an express courier with a reliable system for tracking delivery; 
three days after being sent by certified or registered first class mail, postage prepaid and 
return receipt requested; or upon confirmed facsimile transmission provided that a copy 
shall be sent by another of the foregoing means. 

B. All notices shall be addressed by a party to the other party as indicated below. Either party 
may change its address from time to time upon prior written notice to the other specifying 
the effective date of the new address. 

 
Owner 
Attention: Olivia Minshew, City Manager 
Address: City of Wauchula 

126 South 7th Avenue 
Wauchula, FL 33873 

Contractor 
Attention: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION] 
Address: [TO BE COMPLETED BY OWNER PRIOR TO EXECUTION] 

 
IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in triplicate on the 
Effective Date first stated above. 

OWNER CONTRACTOR 
 

By   By   

 

Date   Date   

 

(Corporate Seal) (Corporate Seal) 
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Attest Attest 
[END OF SECTION] 



 

 

 
 
 
 
 

 
DIVISION 3: 

TERMS AND CONDITIONS 
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SECTION 3.1: DEFINED TERMS 

3.1.1 Definitions 
 

A. Words and terms defined in this section shall have the same meaning throughout all parts 
of the Contract Documents. Where intended to convey the meaning consistent with that 
set forth in its definition, a defined word or term is marked by initial capitalization. 
DIVISION 6: TECHNICAL SPECIFICATIONS may define additional words and terms where 
necessary to clarify the Work. Unless otherwise stated in the Contract Documents, 
definitions set forth in DIVISION 6: TECHNICAL SPECIFICATIONS shall apply only within 
DIVISION 6: TECHNICAL SPECIFICATIONS. 

1. Addendum/Addenda: A change or changes to the Solicitation issued in writing by the 
Owner and incorporated into the Solicitation and Contract Documents. 

 
2. Administrative Work: Actions primarily performed in an office environment and 

associated with preparing to perform or administer the Work including, but not 
limited to, preparing Work schedules, obtaining bonds, executing Contracts, securing 
resources and other actions specified in the Bid Documents, or otherwise prudent to 
ensure a timely, safe and otherwise compliant start and performance of Field Work. 
Administrative Work is not performed at the Work Location. 

3. Application for Payment: A document seeking payment to Contractor from Owner for 
all or a portion of the Work, in accordance with the Contract Documents, and 
including at a minimum the following items: the Contractor name and address, a 
description of the product(s) or service(s) rendered, a valid Owner PO number, the 
amount payable, the payee name and address, any associated forms and any other 
supporting documentation required by the Contract Documents. 

4. Approved Schedule: The approved progress schedule for performance of the Work 
approved by the Owner or the Owner’s Representative, as most recently amended. 

 
5. Bid Documents/Bidding Documents: The documents titled Instructions to Bidders, the 

Invitation for Bid, the Bid Form, all sample forms to be included in the Bidder’s Bid, 
the sample Contract Documents, including Technical Specifications and forms 
included to provide the Bidder with a complete understanding of the Work 
requirements, excluding any technical data or test results that are provided as 
additional information regarding Work Location conditions. 

6. Bid or Proposal: The document, including all forms and information, describing the 
Bidder's offer and submitted in response to this Invitation for Bids. Bid and Proposal 
shall be considered synonymous for the purpose of this Contract. 

 
7. Bid Price: The total dollar amount of the Bidder's offer including, but not limited to, 

all labor, materials, overheads, profits, other expense, and any and all other cost 
items incurred by the Bidder in successfully performing the Work in accordance with 
the Contract Documents. 
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8. Bidder: The respondent to this Solicitation. 
 

9. Bond: A financial mechanism to guarantee a contractual obligation. 

10. Change Order: A written order issued by the Owner after execution of the Contract 
to the Contractor, as may be recommended by the Engineer, signed by the Owner 
and authorizing an addition, deletion, or revision of the Work, or an adjustment in the 
Contract Price or the Contract Time. An executed Change Order resolves all issues 
related to price and time for the work included in the Change Order. 

 
11. Contract: The Agreement for the Work executed by the Owner and Contractor as 

included in these Contract Documents. 
 

12. Contract Administrator: The individual assigned by Owner, who is an employee of the 
Owner, to have authority over the Contract, including the authority to negotiate all 
elements of the Contract with the Contractor, authorize Change Orders within the 
maximum amount awarded, terminate the Contract, seek remedies for 
nonperformance including termination, and otherwise act on behalf of the Owner in 
all matters regarding the Contract. The Contract Administrator may authorize an 
Engineer and/or other Owner’s Representative in writing to make minor changes to 
Field Work with the intent of preventing Work disruption. 

 
13. Contract Documents: Contract Documents means the documents set forth in the 

executed Agreement form. 

14. Contract Price: The total amount payable to the Contractor under the Contract, as set 
forth in the Agreement form, as most recently amended. 

 
15. Contract Time: The number of calendar days or the period of time from when the 

written Notice to Proceed is issued to the Contractor to the date Contractor has 
agreed to complete the Work, as stated in the Agreement form, as most recently 
amended. 

 
16. Contractor: The legal person, firm, corporation or any other entity or business 

relationship with whom the Owner has executed the Contract. Where the word 
"Contractor" is used it shall also include permitted successors and assigns. 

17. Contractor Representative: The individual responsible for representing the 
Contractor in all activities concerning the fulfillment and administration of the 
Contract. 

 
18. Contractor Supervisor: The individual employed or contracted by the Contractor to 

manage the Work on a day-to-day basis and ensure the Work is performed according 
to the Contract. The Contractor Supervisor may be authorized by the Contractor 
Representative to act on Contract matters. Such authorization shall be in writing and 
delivered to the Engineer and shall clearly state the limitations of any such 
authorization. In the event that the Contractor Supervisor and the Contractor 
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Representative is the same person, the Contractor shall notify the Engineer of such 
situation. 

 
19. Defect or Defective: When used to modify the “Work,” whether in lowercase or 

uppercase, Work that fails to meet the requirements of any required test, inspection 
or approval, and any Work that meets the requirements of any test or approval, but 
nevertheless does not meet the requirements of the Contract Documents. 

20. Engineer: The individual assigned by the Owner (either an employee or a third party), 
who is a licensed professional engineer in the State of Florida, to provide engineering, 
design review, and/or construction management including, but not limited to, 
overseeing and resolving engineering/design issues with the Engineer for the Work, 
and conveying the Owner's instructions to the Contractor. 

The Engineer’s authority includes interpreting the technical portion of the Contract 
Documents, deciding on matters relating to the execution and progress of the Work 
and evaluating the Contractor's performance. The Engineer may stop the Work when 
deemed necessary by the Owner. The Engineer will receive and adjudicate any claim 
of ambiguity or error in the technical portion of the Contract Documents and shall 
reduce any determination to writing, and shall make a recommendation to the 
Owner. The Engineer is not a party to the Contract. The Engineer has no authority to 
approve changes to the Contract Price or Contract Time, or to commit the Owner to 
any expenditure of money except as expressly designated in writing by the Contract 
Administrator. 

 
21. Environmental Requirements: All laws, ordinances, statutes, codes, rules, regulations, 

agreements, judgments, orders, and decrees, now or hereafter enacted, 
promulgated, or amended, of the United States, the states, the counties, the cities, 
or any other political subdivisions in which the Work Location is located, and any 
other political subdivision, agency or instrumentality exercising jurisdiction over the 
Owner, the Work Location, or the use of the Work Location, relating to pollution, the 
protection or regulation of human health, natural resources, or the environment, or 
the emission, discharge, release or threatened release of pollutants, contaminants, 
chemicals, or industrial, toxic or hazardous substances or waste or Hazardous 
Materials (as defined in this Contract) into the environment (including, without 
limitation, ambient air, surface water, ground water or land or soil). 

 
22. Equal Item: Item a Bidder chooses to offer in place of offering the brand name or 

manufacturer's item specified on the Bid Document when the Bid Document clearly 
states that the Bidder may offer such an item. 

 
23. Ex Parte Communication: Any communication pertaining to this Solicitation between 

a Bidder or protester (or their respective employees, agents, or representatives, or 
someone otherwise acting on behalf of Bidder) and the Owner (its members, 
employees, agents, and representatives other than the designated 
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Owner representatives in the Solicitation), during the Solicitation period through the 
Contract Award, and/or from the initiation of a protest through Contract Award or 
through protest resolution. 

24. Field Order: An order given by the Owner’s Representative, in writing or orally, to 
direct progress of the Work. A Field Order may authorize only minor variations to the 
Work as needed to ensure progress, and does not authorize the Contractor to incur 
additional costs, change the Contract Price or Contract Time. 

 
25. Field Work: Actions associated with meeting the requirements of the Contract other 

than Administrative Work. Field Work is primarily performed at the Work Location. 
 

26. Final Acceptance: The Owner's written notice to the Contractor that all Work as 
specified in the Contract has been completed to the Owner's satisfaction. Approval or 
recognition of the Contractor meeting a milestone or interim step does not constitute 
Final Acceptance of the Work. Final Acceptance is only applicable to the entirety of 
Work as specified in the Contract. Final Acceptance does not in any way limit the 
Owner's rights under the Contract or applicable laws, rules and regulations. 

27. Final Completion: The point in time after which the Owner has accepted the Work, in 
accordance with DIVISION 3: TERMS AND CONDITIONS and the Contractor has 
fulfilled all requirements of the Contract Documents. 

 
28. Hazardous Materials: Any substance which is or contains (i) any "hazardous 

substance" as now or hereafter defined in the Comprehensive Environmental 
Response, Compensation, and Liability Act of 1980, as amended (42 U.S.C. '9601 et 
seq.) ("CERCLA") or any regulations promulgated under or pursuant to CERCLA; (ii) 
any "hazardous waste" as now or hereafter defined in the Resource Conservation and 
Recovery Act (42 U.S.C. '6901 et. seq.) ("RCRA") or regulations promulgated under or 
pursuant to RCRA; (iii) any substance regulated by the Toxic Substances Control Act 
(15 U.S.C. '2601 et seq.); (iv) gasoline, diesel fuel, or other petroleum hydrocarbons; 
(v) asbestos and asbestos containing materials, in any form, whether friable or non-
friable; (vi) polychlorinated biphenyls; (vii) radon gas; and (viii) any additional 
substances or materials which are now or hereafter classified or considered to be 
hazardous or toxic under Environmental Requirements (as hereinafter defined) or the 
common law, or any other applicable laws relating to the Licensed Property. 
Hazardous Materials shall include, without limitation, any substance, the presence of 
which on the Licensed Property, (A) requires reporting, investigation or remediation 
under Environmental Requirements; (B) causes or threatens to cause a nuisance on 
the Licensed Property or adjacent property or poses or threatens to pose a hazard to 
the health or safety of persons on the Licensed Property or adjacent property; or (C) 
which, if it emanated or migrated from the Licensed Property, could constitute a 
trespass. 

29. Holidays: The following days: New Year's Day, Good Friday, Memorial Day, 
Independence Day, Labor Day, Veterans Day, Thanksgiving Day, Day after 
Thanksgiving, Christmas Eve, and Christmas Day. 
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30. Instructions to Bidders: The division of the Bid Documents labeled Instructions to 
Bidders. 

 
31. Inspector: The individual(s) or company(ies) designated by the Contract Administrator 

to inspect and test the Contractor's performance and Contract compliance including 
materials, workmanship, safety, environmental compliance, project controls, 
administration and accounting, and other aspects of Contract compliance. The 
Inspector has no authority to approve changes to the Work, the Contract Price or 
Contract Time, or to commit the Owner to any expenditure of money except as 
expressly designated in writing by the Contract Administrator. The Inspector may or 
may not be the same individual as the Engineer. The Contract Administrator may give 
the Engineer authority to appoint an Inspector. 

 
32. Notice of Award: The issuance of a Notice of Award by the Owner to the successful 

Bidder notifying the Contractor that they have been authorized by the Owner to 
perform the work. A Notice of Award shall not be considered a Notice to Proceed. 

33. Notice to Proceed: The written notice duly authorized and delivered by the Owner 
that authorizes the Contractor to begin Field Work. When indicated by the Owner, a 
PO may also serve as a Notice to Proceed. 

 
34. Owner: The City of Wauchula. 

 
35. Owner’s Representative: The Engineer, Inspector, and other persons designated by 

the Contract Administrator as the Owner’s Representative acting in a capacity related 
to the Work or Contract under the authority of the Contract Administrator. 

36. Overtime: Work approved in writing by the Contract Administrator that is required to 
be performed beyond an employee's scheduled workday or work week, including 
Work performed on Holidays. 

 
37. Payment Bond: The statutory Performance Bond contemplated by Section 255.05, 

Florida Statutes. 

38. Performance Bond: The statutory Payment Bond contemplated by Section 255.05, 
Florida Statutes. 

 
39. Preconstruction Meeting: A meeting conducted after Award and prior to the start of 

any Field Work between the Owner and the Contractor. The purpose of the meeting 
may include, but is not limited to orientation, schedule, certification and permitting, 
and other preparatory or Work execution details. 

 
40. Purchase Order (PO): A Work authorization document issued by the Owner with the 

words "Purchase Order" clearly marked across the top, a PO number used for 
reference shown on the front, a description of the Work or a listing of the applicable 
Contract Documents, an authorized Owner signature and stating the amount of 
lawfully authorized funds. 
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41. Quality Assurance: Actions that the Owner takes to assess the Contractor's 
performance under the Contract. 

 
42. Quality Control: Actions that the Contractor takes to ensure it successfully completes 

the Work in full accordance with the Contract Documents. 
 

43. Resident Project Representative (RPR): An employee or agent of the Engineer at the 
Work Location, acting as directed by and under the Engineer. The RPR’s authority for 
this Contract is set forth in DIVISION 3: TERMS AND CONDITIONS. 

 
44. Shop Drawings: Drawings, electronic and hard copy, that detail the fabrication, 

erection, layout and setting drawings; manufacturer's standard drawings; schedules; 
descriptive literature, catalogs and brochures; performance and test data; wiring and 
control diagrams; all other drawings and descriptive data pertaining to materials, 
equipment, piping, duct and conduit systems, and method of construction as may be 
required to show the Engineer that the proposed materials, equipment or systems 
and the position thereof are in compliance with the requirements of the Contract 
Documents. 

 
45. Site: The Work Location. 

 
46. Solicitation: The Invitation for Bids (which may be electronic) issued by the Owner, or 

by a third-party on behalf of the Owner, to solicit Bids or Proposals from Bidders that 
includes the Bid Documents. 

47. Specifications: The provisions contained in the Technical Specifications. 
 

48. Standard of Care: The standards of skill and care ordinarily followed by contractors 
performing similar services for a project of similar scope and complexity in the same 
geographical area of the Work during the time in which the Work is performed. 

 
49. Subcontractor: A provider of services or materials performing Work under contract 

for the Contractor. 

50. Substantial Completion: The time when the Owner determines that the Work (or a 
specified part thereof) is sufficiently complete to be utilized for the purposes for 
which it is intended or ready for the Owner or other contractors to perform 
subsequent portions of the Work as stated in the Contract Documents. Recognition 
of the Work as Substantially Complete, as evidenced by issuance of a Certificate of 
Substantial Completion, does not represent the Owner's Final Acceptance of the 
Work. 

 
51. Term: The period of time during which the Contract is in force, from formal Notice of 

Award to Final Completion, or termination. In some cases, and as expressly stated, 
some of the Contract requirements may extend beyond the Term of the Contract. 



City of Wauchula 
Project No. 10371.09 

Division 3: Terms and Conditions 
AUGUST 2026 

Page 3-7 

 

 

52. Technical Specifications: The division of the Contract Documents collectively labeled 
as the Technical Specifications, including any exhibits and attachments thereto. 
Technical Specifications have been prepared by the Owner or a third-party. 

53. Unit Prices: The Bidder's charges, rounded to the nearest cent, to the Owner for the 
performance of each respective unit of Work as defined on the Bid Form for all items 
required for successfully performing the Work through Final Acceptance. 

 
54. Work: Work includes the scope set forth in the Contract Documents together with all 

other additional necessities that are not specifically recited in the Contract, but can 
be reasonably inferred as necessary to complete all obligations and fully satisfy the 
intent of the Contract. 

 
55. Work Change Directive: Written authorization recommended by the Engineer and 

signed by the Owner and issued to the Contractor after the Contract Effective Date 
recommending an addition, deletion or revision in the Work. A Work Change Directive 
shall not change the Contract Price or Contract Time, but shall be evidence that the 
parties expect the change ordered or documented to be incorporated into a 
subsequent Change Order. 

56. Work Location: The place or places where the Work is performed, excluding the 
properties of the Contractor and/or the Subcontractor(s). 

 

SECTION 3.2: PRELIMINARY MATTERS 

3.2.1 Payment Bond and Performance Bond 
 

A. Within five (5) business days of receipt of Contract Documents, the Contractor shall 
furnish a Payment Bond and a Performance Bond in an amount equal to one-hundred 
percent (100%) of the amount of the Contract Price, made out to the Owner in forms and 
formats approved by the Owner, as security for the faithful performance of the Work of 
Contract, in accordance with Section 255.05, Florida Statutes. In no case shall the date on 
the bonds form be prior to that of the executed Contract. The surety must be authorized 
and licensed to transact business in Florida. 

B. A fully executed Payment Bond and Performance Bond must be recorded with the Clerk 
of Hardee County Court and delivered to the Owner before Work may commence. If the 
Contractor fails or refuses to furnish or record the required bonds, the Owner will retain 
the Contractor's Bid Security as liquidated damages. 

3.2.2 Liquidated Damages 
 

A. If the Contractor fails to Substantially Complete the Work on or before the substantial 
completion date set forth in the Contract Documents, the Contractor shall pay the Owner 
the sum of $500.00 per day for each and every calendar day, including Sundays and 
Holidays, starting on the contracted substantial completion date and continuing until the 
date that the Work is Substantially Completed. 
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B. Following Substantial Completion, if the Contractor fails to complete any remaining Work 

within the Contract Time, the Contractor shall pay the Owner $500.00 per day for each 
and every calendar day, including Sundays and Holidays, starting on the contracted final 
completion date and continuing until the date that the Work is completed. 

C. The Contractor understands and agrees that said daily sum is to be paid not as a penalty, 
but as compensation to the Owner as fixed and reasonable liquidated damages for losses 
that the Owner will suffer because of such default, whether through increased 
administrative and engineering costs, interference with the Owner's normal operations, 
other tangible and intangible costs, or otherwise, which costs are otherwise impossible or 
impractical to measure or ascertain with any reasonable specificity. 

 
D. Liquidated damages may, at the Owner's sole discretion, be deducted from any monies 

held by the Owner that are otherwise payable to Contractor. 
 

E. The Contractor's responsibility for liquidated damages shall in no way relieve the 
Contractor of any other obligations under the Contract. 

 
3.2.3 Preconstruction and Progress Meetings 

 
A. Before starting field work, a preconstruction meeting will be held to: review the work; to 

review the work schedule; to establish procedures for submitting items including but not 
limited to applications for payment, the schedule of submittals, approving the 
applications for payment, and making payments; and, to establish a working relationship 
between the Owner and the Contractor. 

B. The Preconstruction Meeting shall be attended by, but not limited to, the Owner, the 
Engineer, the Contractor Representative and the Contractor Supervisor. The Contract 
Administrator will notify the Contractor in writing of the meeting time and location at 
least two (2) days prior to the meeting date. 

 
C. Construction progress meetings will be held at a frequency determined by the Owner, but 

shall not be more often than once per week. Such meeting(s) shall be attended by, but 
not limited to, the Owner, the Engineer, and the Contractor's Supervisor. 

3.2.4 Contractor Review of Project Requirements 
 

A. The Contractor shall review the Work requirements and specifications prior to 
commencing Work. The Contractor shall immediately notify the Engineer in writing of any 
conflict with applicable law, or any error, inconsistency or omission it may discover. The 
Owner will promptly review the alleged conflicts, errors, inconsistencies or omissions, and 
issue a Change Order or Purchase Order, as appropriate if the Owner is in agreement 
with the alleged conflict, and issue revised specifications. Any Work the Contractor 
performs prior to receipt of approved Change Order or Purchase Order will be at the 
Contractor's sole risk and will not be reimbursed. 
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B. The Contractor agrees that it will provide sufficient personnel to perform the Work and 
that it will perform the Work in a manner consistent with the Standard of Care set forth 
above and with the Approved Schedule. The Owner shall not be responsible for any delays 
caused by the Contractor’s failure to adequately staff the Work. 

3.2.5 Contractor's Documents at the Work Location 
 

A. The Contractor shall maintain at the Work Location for the Owner one record copy of all 
Contract Documents in good order and marked currently to record all Addenda and 
changes made during the Contract Term. The Contractor shall include copies of all Change 
Orders, Work Change Directives, Field Orders, and other written clarifications or 
interpretations with these record documents. These shall be available to the Owner’s 
Representatives and shall be delivered to the Engineer upon completion of the Work or 
at the request of the Engineer. The Owner and the Owner’s Representatives may use such 
documents in reviewing the Contractor’s final Application for Payment. 

 
B. The Contractor shall also maintain detailed records of the Work for its own files. The 

Contractor shall make these records available to the Owner for inspection upon request. 
The Contractor shall maintain such records for three years after the final completion date. 

 
3.2.6 Contractor's Field Office 

 
A. The Contractor shall provide its own office facilities at the Work Location, as required. 

Unless specifically listed herein, the Owner provides no Work Location facilities or Work 
Location area for the Contractor facilities of any kind such as field office and material 
storage. If the Contractor establishes a Work Location-based office, the Contractor shall 
provide and maintain adequate telephone facilities at this office during the full Term of 
the Contract. If the Contractor has a local business office, this office may serve as a Work 
Location office for this Contract, but the Contractor must maintain an operational cellular 
phone at the Work Location while performing Work. 

 
3.2.7 Commercial Activities on the Work Location 

A. The Contractor shall not establish any commercial activities, or issue concessions or 
permits of any kind to third parties to establish commercial activities on lands owned or 
controlled by the Owner, or within the boundaries of the Work Location. The Contractor 
shall not allow its employees to engage in any commercial activities on the Work Location. 

 
3.2.8 Compliance with Referenced Specifications 

 
A. All Work, materials, systems or operations specified by reference to standard trade 

specifications or to manufacturer's published specifications shall comply with the 
requirements of the referenced specifications, except as modified by the requirements of 
this Contract. The referenced specification used shall be the latest published edition that 
is in effect on the effective date of this Contract unless a particular edition is 



City of Wauchula 
Project No. 10371.09 

Division 3: Terms and Conditions 
AUGUST 2026 

Page 3-10 

 

 

specified. In case of a conflict, the specifications that contain the more stringent 
requirements will govern. 
 

3.2.9 Licenses 
 

A. The Contractor shall comply with all licensing and/or certification requirements pursuant 
to applicable laws, rules and regulations. The Contractor shall secure all licenses as 
required for the performance of the Work and shall pay all fees associated with securing 
them. The Contractor shall produce written evidence of licenses and other certifications 
immediately upon request from the Owner. 

 
B. The Contractor shall ensure that any subcontractors or subconsultants retained to 

provide labor, services, or material for the Work are fully licensed and certified, as 
applicable. 

3.2.10 Limitation of Accuracy of Informational Materials 
 

A. For all drawings, test results, inspections, and other informational materials included as 
part of the Contract Documents, the Contractor understands and agrees that any existing 
facilities shown, including underground, overhead, and surface structures, and other 
delineations, and any other informational items provided as part of the Contract 
Documents are for reference only and are not to be used by the Contractor as the only 
indication of Work conditions. 

B. Unless otherwise stated, the data furnished by the Owner or the Engineer to the 
Contractor, or by the Contractor to the Owner or the Engineer, that may be relied upon 
are limited to the printed copies (also known as hard copies). Files in electronic media 
format of text, data, graphics, or other types are furnished only for the convenience of 
the receiving party. Any conclusion or information obtained or derived from such 
electronic files will be at the user’s sole risk. If there is a discrepancy between the 
electronic files and the hard copies, the hard copies govern. 

 
3.2.11 Permits 

 
A. The Contractor shall secure, maintain, post as required, and pay for all building, plumbing, 

electrical, parking, roadway, railroad, shipping, freight, hazardous materials, and all other 
permits required for performance of the Work in full compliance with all applicable laws, 
rules and regulations. The Contractor shall perform all actions necessary to identify where 
permits are to be obtained and properly file for the permits. 

 
B. The Contractor shall comply with all conditions of permits issued for the Work, either 

directly or indirectly, issued by federal, state, or local governmental agencies, which are 
hereby incorporated as part of these Contract Documents. The Contractor shall be solely 
responsible for resolving any issues and bearing all expenses including any damages 
suffered by the Owner that result from a finding of noncompliance during performance 
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of the Work by any of the respective regulatory agencies including, but not limited to, all 
costs for delays, litigation, fines, fees of any kind, and other costs. 

 
3.2.12 Work Information 

A. In the event the Contractor requires additional information regarding the scope, technical 
specifications, Work Locations, personnel requirements, or other information pertinent 
to the Work or Contract, the Contractor shall request such information or clarifications 
from the Engineer in writing. Within the bounds of the Engineer's authority, the Engineer 
may provide the requested information to the Contractor. 

 
3.2.13 Engineer’s RPR Status During Construction 

 
A. The RPR shall have the responsibilities set forth herein for this Contract. 

B. Review the progress schedule, schedule of Shop Drawings, and Sample Submittals and 
Schedule of Values prepared by the Contractor and consult with the Engineer concerning 
acceptability. 

 
C. Attend conferences and meetings with the Contractor, such as preconstruction 

conferences, progress meetings, job conferences and other project-related meetings, and 
prepare and circulate copies of minutes thereof. 

 
D. Serve as the Engineer’s liaison with the Contractor, working principally through the 

Contractor’s authorized representative, assist in providing information regarding the 
intent of the Contract Documents. Assist the Engineer in serving as the Owner’s liaison 
with the Contractor when the Contractor’s operations affect the Owner’s on-site 
operations. Assist in obtaining additional details or information from the Owner, when 
required for proper execution of the Work. 

E. Report to the Engineer when clarifications and interpretations of the Contract Documents 
are needed and transmit to the Contractor clarifications and interpretations issued by the 
Engineer. 

F. Record the date of receipt of Samples and approved Shop Drawings. Receive Samples 
which are furnished at the Site by the Contractor. Notify the Engineer of availability of 
Samples for examination. Notify the Engineer and the Owner if work is begun without 
reviewed shop drawings. 

 
G. Consider and evaluate the Contractor’s suggestions for modifications in the Drawings or 

Specifications and report such suggestions together with RPR’s recommendations to the 
Engineer. Transmit in writing to the Contractor decisions as issued by Engineer. 

 
H. Review of Work and Defective Work: 
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1. Conduct on–site observations of the Contractor’s work in progress to assist the 
Engineer in determining if the Work is, in general, proceeding in accordance with the 
Contract Documents. 

2. Report to the Engineer whenever RPR believes that any part of the Contractor’s work 
does not conform to the Contract Documents or will imperil the integrity of the Work 
as indicated in the Contract Documents, or has been damaged, or does not meet the 
requirements of any inspection, test or approval required to be made; advise the 
Engineer of that part of work in progress that RPR believes should be corrected or 
rejected or should be uncovered for observation, or requires special testing, 
inspection or approval. 

 
I. Inspections, Tests and System Startups: 

1. Verify that tests, equipment and system start-ups and operating and maintenance 
training are conducted in the presence of appropriate the Owner’s personnel and that 
the Contractor maintains adequate records thereof. 

 
2. Observe, record, and report to the Engineer appropriate details relative to the test 

procedures and system start-ups. 
 

J. Record names, addresses, fax numbers, e-mail addresses, web site locations, and 
telephone numbers of all of the Contractors, Subcontractors and materials and 
equipment Suppliers. Maintain records for use in preparing Work documentation. 

K. Reports: 
 

1. Furnish to the Engineer periodic reports as required of progress of the Work and of 
the Contractor’s compliance with the Progress Schedule and Schedule of Shop 
Drawings and Sample Submittals. 

 
2. Draft and recommend to the Engineer proposed Change Orders, Work Change 

Directives, and Field Orders. Obtain backup material from the Contractor. 

3. Immediately notify the Engineer of the occurrence of any Site accidents, emergency, 
acts of God endangering the Work, damage to property, or discovery of Hazardous 
Materials. 

 
L. Review Applications for Payment with the Contractor for compliance with the established 

procedure for their submission and forward with recommendations to the Engineer, 
noting particularity the relationship of the payment requested to the Schedule of Values, 
Work completed and materials and equipment delivered at the Site but not incorporated 
in the Work. 

M. During the course of the Work, verify that materials and equipment certificates, operation 
and maintenance manuals and other data required by the Specifications to be assembled 
and furnished by the Contactor are applicable to the items actually installed 
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and in accordance with the Contract Documents, and have these documents delivered to 
the Engineer for review and forwarding to the Owner prior to payment for that part of 
Work. 

N. Completion: 
 

1. Participate in a Substantial Completion inspection, assist in the determination of 
Substantial Completion and the preparation of list of items to be completed or 
corrected. 

2. Participate in a final inspection in the company of the Engineer, the Owner and the 
Contractor and prepare a final list of items to be completed and deficiencies 
remedied. 

 
3. Observe whether all items on final list have been completed or corrected and make 

recommendations to the Engineer concerning acceptance and issuance of the Notice 
of Acceptability of the Work. 

O. Limitations of the RPR’s Authority: The RPR shall not: 
 

1. Authorize any deviation from the Contract Documents or substitute of material or 
equipment (including “or-equal” items). 

 
2. Exceed limitations of the Engineer’s authority as set forth in the Contract Documents. 

3. Undertake any of the responsibilities of the Contractor, the Subcontractors, the 
Suppliers or the Contractor’s Superintendent. 

 
4. Advise on, issue directions regarding, or assume control over safety practices 

precautions, and programs in connection with the activities or operations of the 
Owner or the Contractor. 

 
5. Participate in specialized field or laboratory tests or inspections conducted off-site by 

others except as specifically authorized by the Engineer. 

6. Accept Shop Drawings or Sample submittals from anyone other than the Contractor. 
 

7. Authorize the Owner to occupy the Project in whole or in part. 
 

8. Advise on issue directions, or assume control over means, methods, techniques, 
sequences, or procedures for the Contractor’s Work. 

 
3.2.14 Conflict of Interest 

A. No member, officer or employee of the City during his/her tenure or for one (1) year after 
shall have any interest, direct or indirect, in this contract or proceeds thereof. The 
Contractor shall also include this statement in all subcontracts for this work. 
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SECTION 3.3: SUBSTANTIAL COMPLETION AND FINAL ACCEPTANCE 

3.3.1 Acceptance of Work - After Receipt, Inspection, Usage and Testing 
 

A. The Contract Administrator will make the determination when Work is completed and 
there is Final Acceptance by the Owner, with consideration to the Engineer’s and the 
Inspector’s recommendations. 

B. Final Acceptance will be made by the Owner only in writing, and after adequate time to 
ensure the Work is performed in accordance with Contract Documents in accordance with 
Section 255.077, Florida Statutes. The Owner will reject any items delivered by the 
Contractor that are not in accordance with the Contract, and shall not be deemed to have 
accepted any items until the Owner has had reasonable time to inspect them following 
delivery or, if later, within a reasonable time after any latent defects in the work have 
become apparent. 

 
C. The Owner may partially accept the Work. If the Owner elects to accept nonconforming 

items, it may in addition to other remedies, be entitled to deduct a reasonable amount 
from the price as compensation for the nonconformity. Any Final Acceptance by the 
Owner, even if nonconditional, shall not be deemed a waiver, or settlement or acceptance 
of any Defect. 

3.3.2 Substantial Completion 
 

A. The Contractor shall notify the Owner in writing when a portion of the Work is ready for 
Substantial Completion and can be utilized for the purposes for which it was intended. 
The Contractor shall identify any deficiencies in the Work. Owner will inspect the Work 
and will give the Contractor written notice of either acceptance of that portion of the 
Work or additional deficiencies. The Contractor shall correct all deficiencies prior to 
Substantial Completion of the Work. 

B. Whenever any portion of the Work is substantially complete and can be utilized for the 
purpose for which it was intended, the Owner may use it. Such use shall not be held in 
any way as a Final Acceptance of the Work or as a waiver of any provisions of the Contract. 

 
C. Upon determination that the Work meets the requirements for Substantial Completion, 

the Owner will issue a Certificate of Substantial Completion. 

SECTION 3.4: PRICE & PAYMENTS 

3.4.1 Application for Payment and Payment Terms 

A. The Contractor shall submit to the Engineer or the Engineer’s RPR all Applications for 
Payment using the prescribed forms included in the Contract Documents and in 
accordance with the payment method agreed upon in these Contract Documents. The 
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Owner will pay the Contractor the amount requested less any authorized deductions or 
retainage set forth in the Contract Documents within thirty (30) days after receipt of an 
acceptable Application for Payment from the Contractor subject to the provisions stated 
below. 

B. The Owner may reject any Application for Payment within twenty (20) calendar days after 
receipt. The Owner will return the Application for Payment to the Contractor stating the 
reasons for rejection. Upon receipt of an acceptable revised Application for Payment, the 
Owner will pay the Contractor the revised amount within ten (10) calendar days. 

 
C. The Owner may withhold payment if the Owner reasonably believes the Contractor is in 

violation of any conditions or terms of the Contract Documents. Reasons for withholding 
payment to the Contractor include, but are not limited to, a reasonable belief by the 
Owner that it may suffer damages as a result of potential or actual claims attributable to 
the Contractor; inability of the Contractor to complete the Work in a timely manner; or 
any failure of the Contractor to perform its obligations hereunder. If the Owner 
reasonably believes Contractor is in violation of any conditions or terms of the Contract 
Documents and the Owner wishes to withhold payment from the Contractor, the Owner 
shall (i) provide the Contractor at least ten (10) days written notice of the Owner’s intent 
to withhold such amount which states the basis for such withholding; and (ii) afford the 
Contractor an opportunity to cure or otherwise address the Commission’s concerns. 

D. The Application for Payment may be subject to the review of the Owner’s Representative 
for purposes of determining compliance with the DIVISION 4: SUPPLEMENTAL 
CONDITIONS. 

 
3.4.2 Retainage 

 
A. Pursuant to Section 255.078, Florida Statutes, additional security for the proper 

performance of the Work, the Owner may deduct up to five percent (5%) retainage from 
the amount stipulated in the Invoice or Application for Payment and accepted by the 
Owner as eligible for payment. In accordance with Florida Statutes. 

B. In the case of early termination of the Contract, all payments made by the Owner against 
the Contract Price prior to notice of termination shall be credited to the amount, if any, 
due the Contractor. If the parties determine that the sum of all previous payments and 
credits exceeds the sum due the Contractor, the Contractor shall refund the excess 
amount to the Owner within ten (10) calendar days of determination or written notice. 

 
3.4.3 Payment Method - Progress Payments and Schedule of Values 

A. For the purposes of this Contract, the Contractor shall refer to the DIVISION 6: TECHNICAL 
SPECIFICATIONS. 
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3.4.4 Final Application for Payment 
 

A. After the Contractor has, in the opinion of the Engineer, satisfactorily completed all 
corrections identified during the final inspection and has delivered, in accordance with 
the Contract Documents, all maintenance and operating instructions, schedules, 
guarantees, bonds, certificates or other evidence of insurance, certificates of inspection, 
marked-up as-built record documents and other documents, the Contractor shall 
complete and submit to the Owner the final Application for Payment with consent of 
surety for final payment as notice that the Work, including the correction of all 
deficiencies, is complete. By submitting the final Application for Payment, the Contractor 
certifies the following: 

 
1. That the Work has been satisfactorily completed; 

2. That no liens have attached against the property and improvements of the Owner; 
 

3. That no notice of intention to claim liens are outstanding; 
 

4. That no suits are pending by reason of the Work; 
 

5. That all workers' compensation claims known to the Contractor have been reported 
to the Owner; 

 
6. That the surety provides a release; and 

7. That no public liability claims are pending. 
 

B. Within ten (10) calendar days of receipt of the Contractor’s final Application for Payment, 
the Engineer shall review the final Application for Payment and make a recommendation 
to the Owner. The Owner shall make final payment to the Contractor in accordance with 
the Application for Payment provisions of the Contract. 

 
3.4.5 Prompt Payment to Subcontractors and Suppliers 

A. When the Contractor receives payment from the Owner for labor, services or materials 
furnished by Subcontractors and Suppliers that are hired by the Contractor, the 
Contractor shall remit payment due (less proper retainage) to those Subcontractors and 
Suppliers within fifteen (15) calendar days after the Contractor's receipt of payment from 
the Owner and obtain a Release of Lien for each payment made. Nothing herein shall 
prohibit the Contractor from disputing, pursuant to the terms hereof, all or any portion 
of a payment alleged to be due to its Subcontractors and Suppliers. In the event of such 
dispute, the Contractor may withhold the disputed portion of any such payment only after 
the Contractor has provided written notice to the Owner and to the Subcontractor and 
Supplier whose payment is in dispute, stating the amount in dispute and specifically 
describing the actions required to cure the dispute. The Contractor shall deliver such 
notice to the Owner and to the said Subcontractor or Supplier within ten 
(10) calendar days following the Contractor's receipt of payment from the Owner. The 
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Contractor shall pay all undisputed amounts due within the time frames specified 
herein. 

 
B. The Contractor shall submit a Release of Lien for the prior month’s payment included in 

any Application for Payment. 
 

C. The prompt payment requirements herein shall, in no way, create any contractual 
relationship or obligation between the Owner and any Subcontractor, Supplier, or any 
third-party, nor create any Owner liability for the Contractor's failure to make timely 
payments as required. The Contractor's failure to comply with the prompt payment 
requirements, however, shall constitute a material breach of its contractual obligations 
to the Owner. 

 
3.4.6 Taxes 

 
A. The Contractor shall include the cost of all applicable State and Local Sales Taxes in the 

submitted Bid Price. The Owner reserves the right to directly purchase any materials or 
equipment to reduce project costs due to State and Local Sales Taxes. A deductive Change 
Order will be drafted to remove any Owner Direct Purchases from the Contract. 

 
B. The Contractor shall be responsible for the payment of any applicable State and Local 

taxes relating to the purchase of equipment and materials required for the completion of 
this project. 

3.4.7 Allowances 
 

A. When the Contract Documents indicate that the Owner has provided the Contractor with 
an allowance for specified portions of the Work, the Contractor shall provide such Work 
in a manner acceptable to the Owner. 

 
B. Allowance items shall include all costs to the Contractor (less any applicable trade 

discounts), including all applicable taxes, costs for unloading and handling materials and 
equipment at the Site, labor, installation, overload, profit, and other expenses set forth in 
the Contract Documents as part of the allowances. 

SECTION 3.5: INSURANCE & INDEMNITIES 

3.5.1 Environmental Indemnity 

A. The Contractor shall hold harmless, indemnify, and defend the Owner and the Engineer, 
including without limitation, its officers, directors, members, representatives, affiliates, 
agents and employees, successors and assigns (the "Indemnified Parties") and will 
reimburse the Indemnified Parties from and against any and all claims, suits, demands, 
judgments, losses, costs, fines, penalties, damages, liabilities and expenses (including all 
costs of cleanup, containment or other remediation, and all costs for investigation and 
defense thereof including, but not limited to, court costs, reasonable expert witness 
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fees and attorney fees) arising from or in connection with (a) the Contractor's, including, 
but not limited to, its agents, affiliates or assigns ("Parties"), actions or activities that 
result in a violation of any environmental law, ordinance, rule, or regulation or that leads 
to an environmental claim or citation or to damages due to the Contractor's or other 
Parties' activities, (b) any environmental, health and safety liabilities arising out of or 
relating to the operation or other activities performed in connection with this contract 
by the Contractor or any Party at any time on or after the effective date of the contract, 
or (c) any bodily injury (including illness, disability and death, regardless of when any such 
bodily injury occurred, was incurred or manifested itself), personal injury, property 
damage (including trespass, nuisance, wrongful eviction and deprivation of the use of real 
property) or other damage of or to any person in any way arising from or allegedly arising 
from any hazardous activity conducted by the Contractor or any Party. The Owner will be 
entitled to control any remedial action or any proceeding relating to an environmental 
claim. This indemnification agreement is separate and apart from, and is in no way limited 
by, any insurance provided pursuant to this Contract or otherwise. This section relating 
to indemnification shall survive the Term of this Contract, and any holdover and/or 
Contract extensions thereto, whether such Term expires naturally by the passage of time 
or is terminated earlier pursuant to the provisions of this Contract. 

 
3.5.2 Indemnification 

 
A. The Owner may withhold payment if the Owner reasonably believes the Contractor is in 

violation of any conditions or terms of the Contract Documents. Reasons for withholding 
payment to the Contractor include, but are not limited to, a reasonable belief by the 
Owner that it may suffer damages as a result of potential or actual claims attributable to 
the Contractor; inability of the Contractor to complete the Work in a timely manner; or 
any failure of the Contractor to perform its obligations hereunder. If the Owner 
reasonably believes Contractor is in violation of any conditions or terms of the Contract 
Documents and the Owner wishes to withhold payment from the Contractor, the Owner 
shall (i) provide the Contractor at least ten (10) days written notice of the Owner’s intent 
to withhold such amount which states the basis for such withholding; and (ii) afford the 
Contractor an opportunity to cure or otherwise address the Commission’s concerns. 

3.5.3 Insurance Requirements 
 

A. Before starting and for four years beyond Final Acceptance of the Work, and without 
limiting its liability under the Contract, the Contractor shall procure and maintain at its 
sole expense, insurance of the types and in the minimum amounts stated below: 

 
Schedule Amount 

 

Workers’ Compensation 
Florida Statutory Coverage and 
Employer’s Liability (including 
appropriate Federal Acts) 

 
Statutory Limits (Workers’ Compensation) 
As required by law (Employer’s Liability) 
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Contractor’s General Liability 
Completed Operations and Products 
Liability 
Property damage and bodily injury 

 
$1,000,000/occurrence, $2,000,000 annual 
aggregate 
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Personal Injury Liability  
Property Damage Liability insurance will provide Explosion, Collapse and Underground 
Hazards (XCU Coverage) as appropriate 

 
Automobile Liability 
Bodily Injury $2,000,000/person 
Property Damage $400,000/accident 

Contractual Liability 
Bodily Injury $2,000,000/accident 
Property Damage $1,000,000 annual aggregate 

 
Builder’s Risk Insurance 
Amount to be determined by Owner 

 
B. The Contractor’s General Liability policies shall be effective for four (4) years after the 

Work is complete. The above Indemnification provision is separate and is not limited by 
the type of insurance or insurance amounts stated above. 

C. The Contractor shall specify the Owner and the Engineer as additional insureds for all 
coverage except Workers’ Compensation and Employer’s Liability. Such insurance shall be 
primary to any and all other insurance or self-insurance maintained by the Owner. 

 
D. Such insurance shall be written by a company or companies licensed to do business in the 

State of Florida and satisfactory to the Owner. Prior to commencing any Work under this 
Contract, certificates evidencing the maintenance of the insurance shall be furnished to 
the Owner for approval. 

E. The Contractor’s and its Subcontractors’ Certificates of Insurance shall be mailed to the 
Owner at City of Wauchula, 126 South 7th Avenue, Wauchula, Florida 33873. 

 
F. The insurance certificates shall provide that no material alteration or cancellation, 

including expiration and non-renewal, shall be effective until thirty (30) days after receipt 
of written notice by the Owner. 

 
G. Any subcontractors of the Contractor shall procure and maintain the insurance required 

of the Contractor hereunder during the life of the subcontract. Subcontractors’ insurance 
may be either by separate coverage or by endorsement under insurance provided by the 
Contractor. 

3.5.4 Title and Risk of Loss 

 
A. Ownership, risks of damage to or loss of the Work shall pass to the Owner upon Final 

Acceptance of the work. The Contractor shall assume all risk of loss or damage to the 
Work while items are in transit and/or in the Contractor's custody until such time that the 
Owner issues written notice of Final Acceptance of the work. 
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SECTION 3.6: GENERAL PERFORMANCE OF WORK 

3.6.1 Care of Property Owners 

A. The Contractor agrees to provide excellent customer service throughout the execution of 
the Work during both scheduled Work hours and Overtime in the manner, as a minimum, 
as set forth below: 
1. The Contractor shall notify the affected property owners prior to any planned 

outages, line flushing, valve simulations and driveway construction. The notification 
will be produced by the Contractor and approved by the Owner’s Representative. 

 
2. Within one (1) business day of receiving a concern from a property owner regarding 

the Work, the Contractor shall notify the Engineer in writing of each customer 
concern reported directly to the Contractor’s personnel. Such notification shall 
include, as a minimum: the Contractor’s name, date and time the concern was 
communicated to the Contractor, the name, address and phone numbers for the 
affected party, the nature of their concern and any action that was taken or any action 
currently underway to resolve the concern. 

3.6.2 Workmanship 
 

A. In addition to performing its Work in accordance with the Standard of Care, the 
Contractor shall perform all Work in a safe, workmanlike and professional manner, and 
so as to render a neat and uniform appearance. The Contractor shall handle all material 
in such a way as to preserve its finish and protective coatings from damage. General 
arrangement shall be satisfactory to the Engineer. 

3.6.3 Work Location Cleanliness 
 

A. The Contractor shall, at all times, keep the Work Location free from an accumulation of 
waste materials or rubbish caused by its operations. At the completion of the Work, the 
Contractor shall remove all waste materials and any rubbish from and about the project, 
as well as any tools, construction equipment, machinery and surplus materials, in 
accordance with applicable laws, rules and regulations. If the Contractor fails to clean up 
at the completion of the Work, the Owner may do so as provided elsewhere in the 
Contract and charge the cost thereof to the Contractor. 

3.6.4 Surveying 
 

A. Unless specifically stated in the Contract Documents as being provided by the Owner, the 
Contractor shall be responsible for all surveying necessary to commence and 
perform this Work. The Contractor shall employ a land surveyor registered in the State of 
Florida to reference and restore all property corners and/or monuments that may have 
been disturbed and to ensure accurate horizontal and vertical control during the 
construction of this project and for staking locations for new structures. Height and 
spacing of stakes are to be as specified elsewhere herein or as directed by the Engineer. 
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B. All Work shall be done to the lines, grades and elevations shown on the drawings. Any 
Work improperly located may be ordered removed and replaced at the Contractor's 
expense. The Contractor shall be responsible for making its own determination of water 
table variations and shall not assume that any water levels shown by the aforesaid boring 
data will necessarily be maintained at the level indicated. The Contractor shall investigate 
the conditions above or below the surface of the ground as it may deem necessary for the 
proper and timely performance of its Work including, but not limited to, the making of 
borings. 

 

SECTION 3.7: SCHEDULES 

3.7.1 Preliminary Schedules 
 

A. Within ten (10) calendar days following the Effective Date of the Agreement, the 
Contractor shall submit to the Engineer the following items: 

 
1. Preliminary Progress Schedule stating days or dates for starting and completing the 

various stages of the Work in an orderly manner within the Contract Times, indicating 
any milestones specified in the Contract. 

 
2. Preliminary Schedule of Submittals, showing a reasonable schedule for reviewing and 

processing required submittals 
 

3. Preliminary Schedule of Values for all of the Work which includes quantities and prices 
of items which when added together equal the Contract Price and reasonably 
subdivides the Work into component parts in sufficient detail to serve as the basis for 
progress payments during performance of the Work. Prices shall include all overhead 
and profit. 

 
4. Preliminary Schedule of Progress Payments (Draw Schedule). 

B. No later than ten (10) calendar days prior to the date for the submittal of the first 
Application for Payment, the Contractor and the Engineer shall meet to review the 
acceptability of the Progress Schedule, the Schedule of Submittals and the Schedule of 
Values. The Contractor shall have an additional ten (10) calendar days following such 
meeting to make any adjustments and to resubmit the schedules. 

C. The Engineer’s approval of the any of the Schedules shall not relieve the Contractor of its 
sole responsibility for the Progress Schedule, the sequence and scheduling of Work, and 
the progress of the Work. 

D. No progress payments shall be made to the Contractor until the Engineer has approved 
the Schedules. 

 
E. Upon reasonable written request from the Owner, the Contractor shall furnish to the 

Owner such evidence as the Owner may reasonably require relating to the Contractor’s 
ability to fully perform the Work in the manner and within the time specified by this 
Agreement. 
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3.7.2 Work Days 

A. The work schedule is established on the basis of working five (5) days per week, eight (8) 
hours per day. The Owner may require the Contractor to base its schedule on an 
accelerated Work Schedule or multiple shifts. The Contractor shall not schedule work on 
Holidays without obtaining prior written approval from the Owner. 

 
B. The Contractor shall, at no additional cost to the Owner, increase or supplement its 

working force and equipment and perform the Work on an Overtime or multiple shift 
basis when directed by the Owner and upon notification that the Contractor is behind 
schedule. The Contractor shall submit a revised schedule in writing demonstrating the 
Contractor's schedule recovery plans. 

C. The Contractor understands and agrees that the rate of progress set forth in the Approved 
Schedule already allows for ordinary delays incident to the Work. No extension of the 
Contract Time will be made for ordinary delays, inclement weather (except as set forth in 
Section 19, “Force Majeure”), or accidents, and the occurrence of such events will not 
relieve the Contractor from the requirement of meeting the Approved Schedule. 

 
3.7.3 Changes to the Progress Schedule 

 
A. The Contractor may submit proposed revisions to the Progress Schedule to the Engineer 

for review provided that they do not change the Contract Time, and the Engineer may 
adjust the Progress Schedule from time to time. 

B. Proposed changes to the Progress Schedule that change the Contract Time will only be 
made in accordance with Section 14, “Changes to Work.” Adjustments to the Contract 
Time shall only be made via Change Order. 

 
C. The Contractor shall refer to the DIVISION 6: TECHNICAL SPECIFICATIONS for additional 

information regarding Progress Schedules. 
 

SECTION 3.8: MATERIALS, TOOLS & EQUIPMENT 

3.8.1 Temporary Utilities 
 

A. The Contractor shall furnish and install all temporary water, electricity and other utilities 
required to accomplish the Work. The Contractor shall obtain the water required for 
carrying out the Work from fire hydrants, existing water main connections, or new 
connections approved by the Owner. The Contractor shall install a back flow preventer 
and water meter assembly if construction water is necessary. Upon Substantial 
Completion of Work, the Contractor shall remove all evidence of temporary connections 
and lines. 

B. Prior to initiating any construction Work, the Contractor shall coordinate and schedule 
the provision of temporary utility service required during construction and arrange for 
the permanent installation and connection of utilities for the completed Work. 
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3.8.2 Material Delivery Locations 

A. The Contractor shall notify, in writing, the Engineer of all planned material 
delivery/receiving locations. Such notification shall be prior to initiation of shipment. The 
Engineer will provide the Contractor with specific written approval for each 
delivery/receipt location, which will not be unreasonably withheld. 

 
3.8.3 Storage of Equipment 

 
A. The Contractor shall be responsible for all storage of materials, equipment, vehicles, tools, 

and all other items associated with the Work. Such storage shall comply with applicable 
regulations appropriate for the items being stored to ensure suitable care for items and 
protection from theft, vandalism, or inappropriate use. The Contractor is solely 
responsible for the costs for such storage, unless otherwise indicated in the Contract 
Documents, and any costs associated with noncompliant storage including, but not 
limited to, loss and damage to items. In the event that the Owner directs the Contractor 
to stop the Work, costs associated with storing equipment or materials will be 
compensated in accordance with the provisions stated herein in Section 14, "Change in 
Work." The Contractor shall ensure that the Engineer has access to Work-related storage 
on an as needed basis during regular Work Hours and Overtime. 

3.8.4 Contractor Laydown Area 
 

A. In the event the Contractor decides to utilize public or private property as a laydown area, 
the Contractor shall enter into a written agreement with the entity or individual who owns 
the property. The Owner shall have access to all laydown areas. Upon submission of the 
Contractor's first Invoice or application for payment to the Owner, the Contractor shall 
provide the Owner with a copy of such signed written agreement. The Contractor shall 
submit to the Owner a letter of release from the entity in connection with Contractor's 
final Application for Payment to the Owner. 

3.8.5 Substitutions 

A. Whenever materials or equipment are specified or described in the Contract by using the 
name of a proprietary item or the name of a particular supplier, the naming of the item is 
intended to establish the type, function and quality required. 

B. Materials or equipment of other suppliers may be accepted by the Engineer if sufficient 
information is submitted by the Contractor to allow the Engineer to determine that the 
material or equipment proposed is equivalent or equal to that named. 

 
C. The Contractor shall make written application to the Engineer for acceptance thereof, 

certifying that the proposed substitute will perform adequately the functions and achieve 
the results called for by the general design, be similar and of equal substance to that 
specified and be suited to the same use as that specified. 

 
D. The application shall state that the evaluation and acceptance of the proposed substitute 

will not prejudice the Contractor's completion of the Work within the Contract Time, 
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whether or not acceptance of the substitute for use in the Work will require a change in 
any of the Contract Documents (or in the provisions of any other Contract directly with 
the Owner for Work on the Contract) to adapt the design to the proposed substitute and 
whether or not incorporation or use of the substitute in connection with the Work is 
subject to payment of any license fees, royalties, permits or any other costs. 

 
E. All variations of the proposed substitute from that specified shall be identified in the 

application and available maintenance, repair and replacement service shall be indicated. 
F. The application shall also contain an itemized estimate of all costs that will result directly 

or indirectly from acceptance of such substitute, including costs of redesign and claims of 
other Companies affected by the resulting change, all of which shall be considered by the 
Engineer in evaluating the proposed substitute. 

G. Requests for review of substitute items of material and equipment will not be accepted 
by the Engineer from anyone other than the Contractor. 

 
H. The Engineer may require the Contractor to furnish, at the Contractor's expense, 

additional data about the proposed substitute. 
 

I. If a specific means, method, technique, sequence or procedure of construction is 
indicated in or required by the Contract, the Contractor may furnish or utilize a substitute 
means, method, sequence, technique or procedure of construction acceptable to the 
Engineer, if the Contractor submits sufficient information to allow the Engineer to 
determine that the substitute proposed is equivalent to that indicated or required by the 
Contract. 

 
J. The Engineer will be allowed a reasonable time within which to evaluate each proposed 

substitute; such time shall not be deemed justification for an extension of the Contractor's 
time for completion of the Contract. 

K. The Engineer will be the sole judge of acceptability, and no substitute shall be ordered, 
installed or utilized without the Engineer's prior written notice, which shall be evidenced 
by a Change Order. 

L. The Owner may require reimbursement for the cost associated with the Engineer’s 
evaluation of substitutions. 

 
M. The Owner may require the Contractor to furnish, at the Contractor's expense, special 

performance guarantee bonds or other surety with respect to any substitution. 
 

3.8.6 Disposition of Salvage Material 
 

A. All material to be removed from the Work Location, relocated or salvaged, shall be 
inspected by the Engineer immediately prior to removal, and the Engineer's decision as 
to the salvageability shall be final. Such material that can be salvaged, in the opinion of 
the Engineer, shall be stored at the Work Location on-site by the Contractor, as and where 
directed by the Engineer, or delivered to a location as directed. Under no circumstances 
may existing structures, plant or facilities be removed or demolished without obtaining 
prior written approval from the Contract Administrator. 
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3.8.7 Tools and Equipment 
 

A. All tools and equipment used in the performance of the Work shall be used as intended 
by the manufacturer and in accordance with manufacturer operating manuals and 
industry practices, whichever is more stringent. The Contractor shall ensure that all tools 
and equipment used in the performance of the Work shall be of the size and quality 
suitable for safe and efficient performance of the Work. If the Contractor-provided tools 
and equipment do not meet these requirements, or if in the sole opinion of the Owner 
formed after considering relevant factors, the tools or equipment are inappropriate for 
performance of the Work, the Contractor agrees to remove the unacceptable tools and 
equipment and obtain tools and equipment the Owner considers suitable. Such 
replacement shall be entirely at the Contractor's expense, and no change to Contract Time 
will be allowed. 

B. The Contractor is responsible for furnishing the security of any and all tools and 
equipment required to perform the Work. 

 

SECTION 3.9: SAFETY & SECURITY 

3.9.1 Safety and Protection Precautions 
 

A. The Contractor shall comply with all applicable federal, state and local laws, ordinances, 
all Owner procedures and policies, and orders of any public body having jurisdiction for 
the safety of persons or protection of property. The Contractor understands and agrees 
that violation of any provision of this clause is grounds for immediate termination of the 
Contract and the Contractor is responsible for all Owner damages associated with such 
termination. 

 
B. The Contractor shall ensure that Subcontractors and their personnel have all the 

necessary personal protective equipment and training needed to perform the Work 
safely. 

C. The Contractor understands and agrees that it is responsible for paying all costs 
associated with providing a safe work environment including, but not limited to, any costs 
associated with any Owner directed safety improvements. The Contractor further 
understands and agrees that it is solely responsible for the safety of personnel and 
property associated with the Work, and that any actions taken by the Owner or the 
Owner’s Representatives to prevent harm to persons or damage to equipment does not, 
in any way, relieve the Contractor of this responsibility. 

 
D. The Contractor’s Representative, or alternatively, the Contractor’s Supervisor, shall be 

designated as the Contractor's individual responsible for the prevention of accidents. 
 

E. The Contractor shall notify the police and fire departments as to its Work Location in order 
to ensure prompt response in an emergency. 
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3.9.2 Emergency Events 

 
A. In the event that a system-wide emergency arises during the Term of this Contract for 

which the Owner requires assistance from the Contractor including, but not limited to, 
severe storms, large-scale fires, floods, and terrorist attacks, the Contractor 
acknowledges the importance of Owner infrastructure and agrees to support, with all its 
resources, skills and capabilities, and the maximum extent possible, all restoration efforts 
of the Owner. The Owner shall notify the Contractor when an emergency event occurs 
and the Contractor agrees to mobilize its full resources immediately. In the event 
conditions are such that an emergency event is likely in progress, but the Contractor has 
not been notified by the Owner, the Contractor shall make all efforts to contact the Owner 
to determine if and how it should respond. The Owner agrees to reimburse the Contractor 
for its actual costs incurred, plus overhead and profit, the total not exceeding twelve 
percent (12%), and any one-time expended cost incurred as a result of supporting the 
Owner during the emergency event. 

3.9.3 Emergency Procedures 
 

A. In emergencies affecting the safety of persons, the Work or property at the Work Location 
or any other area adjacent thereto, the Contractor, without special instructions or 
authorization from the Owner, is obligated to act to its best ability, to prevent threatened 
damage, injury or loss to the Work, any persons, or property. The Contractor shall give the 
Owner prompt written notice describing the emergency, its cause, actions taken, injuries 
and casualties, property damage, other damages, and impact on continued performance 
under this Contract. 

3.9.4 Storm Preparedness 
 

A. In the event of a Hurricane Warning, Tropical Storm Warning, or other large storm 
affecting the Work Location, the Contractor shall secure, or shall remove and store all 
equipment and materials at the Work Location including, but not limited to, cones, 
barricades, lights and signs. The Contractor shall begin taking such precautions as 
necessary to secure the Work Location upon official issuance of mandatory evacuation of 
the area of the Work Location and no later than twenty-four (24) hours prior to predicted 
arrival of tropical storm or hurricane force winds, or when notified by the Owner to do so. 
These activities are considered a regular part of the Work, regardless of the frequency 
they are required. 

 
3.9.5 Weather Protection 

A. The Contractor shall provide proper facilities, take all necessary precautions and assume 
the entire cost for protecting the Work against weather conditions and for handling all 
storm, flood and ground water, sewage, or other seepage, that may be encountered 
during the performance of the Contract. The Contractor shall provide for such 
contingencies and for carrying on the Work in freezing weather by methods that meet 
with the approval of the Engineer. If the Contractor fails to provide such protection, or in 
the event of an emergency, the Owner may provide such protection at the Contractor's 
expense. 
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3.9.6 Project Security 

A. The Contractor shall provide, at its expense, on-site security personnel at any time the 
facility's perimeter is unsecured, including but not limited to, alarms disabled, fences or 
gates down, traffic flows that require gates to be opened repeatedly and/or for more than 
one hour of the work day. The Contractor shall schedule security personnel. Where 
existing lighting is disabled or otherwise impacted by the Work, the Contractor shall 
provide temporary lighting equal to or exceeding that which exists. 

 
3.9.7 Protection of the Environment 

A. The Contractor shall immediately notify the Owner of any Hazardous Materials 
encountered during the Work and shall immediately cease work in the affected area until 
further direction is received from the Owner. 

 
B. The Contractor and its Subcontractors and Suppliers shall comply with all applicable laws, 

rules and regulations including, but not limited to, all Environmental Requirements. 
 

C. Asbestos, Lead, or Toxic Mold may be present at the Work Location. The Contractor shall 
notify the Engineer immediately upon discovery of asbestos, lead, toxic mold. The 
Contractor shall not disturb or remove known or discovered asbestos, lead, or toxic mold 
unless directed by the Engineer. 

D. Hazardous Materials: 
 

1. The Contractor shall bear full responsibility including, but not limited to, payment and 
liability for the transportation, use and disposal of any Hazardous Materials under the 
Contractor's control during the performance of the Work. Disposal of Hazardous 
Materials should only be disposed of at Owner approved facilities. The Contractor 
shall provide the Owner with appropriate documentation showing proper disposal of 
its Hazardous Materials. 

2. The Owner has identified and labeled equipment known to contain PCBs. The Owner 
will remove and transport any equipment so identified. The Contractor shall not 
remove or transport any equipment containing PCBs. The Contractor shall 
immediately notify the Owner of any questionable or unmarked equipment and the 
Owner will arrange for testing and identification. 

E. Toxic Substances Introduced by the Contractor: 
 

1. The Contractor shall notify the Engineer in writing of the type, quantity and disposal 
method of any toxic substance used during the performance of the Work. The 
Contractor shall be solely responsible for the use and disposal of any such toxic 
substances. The Contractor shall submit cleanup procedures to the Owner for review 
and written approval prior to the use of the toxic substance. In the event that a toxic 
substance escapes into the environment, the Contractor shall immediately notify the 
Engineer in writing of the occurrence and the actions taken. In the event that the 
Contractor encounters toxic substances in the course of construction, the Contractor 
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shall immediately notify the Engineer verbally, with a written notification to follow. 
The Engineer shall arrange for disposal by the Owner. 
 

2. The Contractor will be solely responsible for all waste material including paints, 
lubricants, fuels, solvents, and other chemicals used in connection with the Work. The 
Contractor will provide proper containers for waste materials and comply with all 
applicable laws, rules and regulations in their disposal. The Contractor will dispose of 
all empty containers off-site as soon as possible. The Contractor will designate one 
area for transferring paints and solvents from large containers (55-gallon drums) into 
smaller containers for daily use. 

 
F. The Contractor understands and agrees that the Work Location may include wetlands or 

other environmentally sensitive areas. The Contractor shall not enter these areas during 
the performance of its Work, unless specifically authorized by the Engineer and 
appropriate state and federal permits have been obtained. 

 
G. The Contractor and/or Subcontractor's employees shall not endanger wildlife species or 

domestic animals of any kind. 
 

H. The Contractor shall immediately cease any activity that causes or results in a violation of 
the Owner's or the Contractor's environmental permits or federal, state and local laws 
and regulations. Such violation shall immediately be reported to the Engineer verbally, 
with written notification to follow. All additional costs due to the Contractor's 
noncompliance with the applicable environmental permits or 
Environmental Requirements shall be paid by the Contractor. 
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SECTION 3.10: OTHER WORK AND OTHER PROPERTY 

3.10.1 Encroachments on Rights or Property 
 

A. The Contractor shall be solely responsible for any encroachments on public property or 
on the rights or property of adjoining property owners to the Work Location, and shall 
hold the Owner harmless because of any encroachments that may result because of the 
Contractor's improper layout. In this regard, the Contractor shall, without extra cost to 
the Owner, remove any Work or portion of any Work that encroaches on the property 
other than that of the Work Location, or that is built beyond legal building or setback 
limits. The Contractor shall rebuild the affected Work or portion of Work at the proper 
location and in full compliance with the Contract Documents. 

 
3.10.2 Interference With Existing Utilities 

 
A. The Contractor acknowledges and agrees that there is a possibility that existing the Owner 

or other utility facilities may cross and/or lie parallel to excavations in the area where 
Work will occur. Although the Owner may indicate recorded obstacles on the drawings, it 
does not warrant that other subsurface obstacles do not exist. The Contractor shall be 
responsible for verifying the data furnished by the Owner and for fully investigating and 
locating additional obstructions including every type below, on or above the ground. The 
Contractor should regard these impediments as normal to construction. All costs for 
performing such work shall not be paid for separately, but shall be included in the 
Contractor's costs on the Bid Form. 

 
B. The Contractor shall comply with all requirements of the Underground Facility Damage 

Prevention and Safety Act, Chapter 556, Florida Statutes. 
 

C. In the event the Contractor encounters an unidentified utility during performance of the 
Work, the Contractor shall promptly cease Work in the affected area and shall 
immediately notify the Owner’s Representative in writing. The Owner will investigate the 
area and propose remedial actions in accordance with the provisions stated herein in the 
Section 14, "Changes to Work." 

 
D. The Contractor shall work in cooperation with the Owner and representatives of existing 

utilities to plan and coordinate putting new Work into service so as not to interfere with 
the operation of the existing utilities. Such plans shall be adhered to unless deviations 
therefrom are expressly permitted in writing by the Contract Administrator. 

E. The Contractor shall at all times conduct the Work in a manner that interferes as little as 
possible with the existing utilities. Any cables exposed during construction, whether 
energized or not, must be handled and protected as if they are energized. The Contractor 
shall so conduct its operations and maintain the Work in such condition that adequate 
drainage shall be in effect at all times. The Contractor shall not obstruct 
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existing gutters, ditches and other runoff facilities. When working in the vicinity of 
overhead lines, the Contractor shall request line rubber protection and pole holding 
services from the Owner of the overhead lines at least ten (10) calendar days in advance 
of performing the work. 

F. The Contractor shall be solely responsible for any damages, interferences, and 
interruptions of service caused to any utility's assets and services including water, sewer, 
electric, telephone, gas, cable, and other utility services, that result from the Contractor's 
failure to fulfill the above stated requirements. 

 
G. In the event the Contractor damages an existing utility, the Contractor shall immediately 

notify the property owner, the owner of the damaged utility and the Engineer. Should the 
damage cause an interruption of service, the Contractor shall be responsible for restoring 
service as soon as possible; however, the Contractor shall not make repairs, other than 
any required to restore safe conditions, without the approval of the property owner, or 
the owner of the damaged utility. The Contractor shall be responsible for coordinating 
any repair effort, and any associated costs should the utility owner or a licensed repair 
contractor be required to make the repair. The Owner reserves the right to deduct any 
unsettled claim amount from Contractor's invoices until such time as the claim is 
satisfactorily resolved. 

 
3.10.3 Interference with Other Owner Work or Other Companies 

 
A. The Contractor shall perform the Work in a manner that minimizes the interference with 

other Owner work, or with work performed by other companies. The Contractor shall 
coordinate the Work with other persons and companies employed by the Owner. If a 
difference of opinion regarding scheduling or coordination of the work arises between 
the Contractor and another Owner contractor(s) performing work at the Work Location, 
the Owner may arbitrate the matter. In such cases where the Owner makes a decision 
regarding the scheduling or coordination of the work, the Contractor agrees to fully abide 
by the Owner’s decision. Unless otherwise agreed in writing by the Owner, the Owner will 
not be responsible for additional costs. 

 
B. Any claims arising against the Contractor from damages to other companies' work, 

equipment, machinery, tools or other property shall be settled directly between the 
Contractor and the other companies involved. The Owner will not, in any way, be a party 
to arbitrating or mediating any such disputes, nor shall the Owner be responsible for any 
costs associated with such disputes. 

3.10.4 Interference with Railroads 
 

A. The Contractor shall not build across, into, over or under, either temporarily or 
permanently, any portion of a railway or railway right-of-way without first obtaining all 
required permits. If the Contractor's operations render any railroad unsafe, the 
Contractor shall immediately notify the Engineer, and the railroad owner and take 
appropriate actions and such temporary safeguards as required to protect life, limb, and 
property, and to maintain orderly traffic. 
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B. The Contractor shall procure all railroad permits required for the Work beyond those 

procured by the Owner and the costs for such permits shall be included in the Bid 
Documents. All costs associated with railroad fees for railroad flagmen, watchouts, 
inspectors, supervisors, any additional training of Contractor's employees that is required 
by applicable laws, rules and regulations when performing Work in association with 
railways, any certifications required for successful completion of the Work and all other 
associated costs shall be included in the Bid Form. 

3.10.5 Interruption of Service 
 

A. The Contractor shall not operate any valves, nor otherwise interrupt water and/or sewer 
service, without first obtaining permission from the Owner. The Owner shall be present 
during any interruption of service. 

B. If the Contractor must shut down a main or portion of a main, thereby causing an 
interruption of water service, the Contractor shall provide the Owner with the following 
information, in writing, a minimum of five (5) business days in advance of any anticipated 
interruption of service: 

 
1. Date and time of outage. 

 
2. Purpose of the outage. 

3. Map of the area to be affected by the outage. 
 

4. Letter stating all offices, businesses, and residents have been or will be notified by the 
Contractor at least four (4) business days in advance of the outage (unless the Owner 
chooses to issue such notification). 

 
C. The Contractor is not authorized to proceed with the requested Work without prior 

written notice from the Owner that such actions are approved. 
 

D. In the event of a major emergency that endangers life or property, the Contractor may 
take immediate action before notifying the Owner. In all cases, however, the Owner shall 
be notified in writing at the earliest opportunity after addressing the emergency. 

3.10.6 Protection of Existing Facilities and Grounds 
 

A. The Contractor shall be responsible for protecting all the existing facilities including, but 
not limited to, buildings, lawns, landscaping, sprinkler systems, and pavements, both 
public and private, that are encountered during the performance of the Work. At all times, 
the Contractor shall cooperate with the owners of such facilities by arranging and 
performing the Work in and around such facilities in a manner that facilitates their 
preservation, relocation, and/or reconstruction. The Contractor shall be responsible for 
the full restoration or replacement if the Contractor damages such facilities during or 
resulting from performance of the Work. 



City of Wauchula 
Project No. 10371.09 

Division 3: Terms and Conditions 
AUGUST 2026 

Page 3-33 

 

 

 
B. The Contractor shall verify the existing dimensions and clearances before laying out the 

Work. When the Work involves the laying of utility lines across landscaped areas and 
grassed areas, which may include, but is not limited to, irrigation systems, streets, 
sidewalks, and other paved areas, the Contractor shall protect and preserve all trees, 
shrubs, palms, landscaping, etc., and restore such areas and all paved areas to their 
original sound conditions using construction techniques and materials that are the same 
as existing including replacing plants and trees with those of similar size and age. In the 
case of planted areas, the Contractor shall maintain the restoration Work until positive 
growth has been acknowledged in writing by the Engineer. 

 
C. All costs for such restoration and replacement work shall be included in the associated 

lines on the Bid Form, and shall not be paid for separately. 

D. The Contractor shall not (except upon written consent from the property owner and 
Contract Administrator) enter or occupy with workers, tools, equipment or vehicles any 
land outside the easements, right-of-ways, or the Owner’s property. 

 
3.10.7 Temporary Closure of Roadways 

 
A. The Contractor shall not close or obstruct any portion of a street, road, or private way 

without first obtaining permits. If any street or private way is rendered unsafe by the 
Contractor's operations, the Contractor shall make such repairs or provide such 
temporary ways and guards necessary for the protection and safety of persons on the 
Work and the public and for the orderly maintenance of traffic. All costs associated with 
temporary closure of roadways shall be included in the Bid price. 

B. The Contractor shall notify the police and fire departments in writing if it will be necessary 
to close a street. The Contractor shall copy the Owner on all correspondence relating to 
street closure. The Contractor shall notify the police and fire departments prior to closure 
of the street. The Contractor shall be responsible for maintaining proper coordination 
with the proper authorities. 

 
C. Temporary closure of business entrances must be approved in writing by and coordinated 

with the Owner. 

D. For the purposes of this Contract, the Contractor shall refer to the DIVISION 6: TECHNICAL 
SPECIFICATIONS. 

 

SECTION 3.11: DRAWINGS 

3.11.1 Shop Drawings 
 

A. The Contractor shall submit all Shop Drawings according to the Schedule of Submittals 
approved by the Engineer and the DIVISION 6: TECHNICAL SPECIFICATIONS. 

 
B. Shop drawings shall establish the actual quantities, dimensions, materials and specified 

performance and design details of all manufactured or fabricated items, services and 
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equipment that Contractor proposes to provide for the Work; indicate proper relation to 
adjoining Work; amplify design details of mechanical and electrical equipment in proper 
relation to physical spaces in the structure; and incorporate minor changes of design or 
construction to suit actual conditions. 

C. Shop drawings shall be complete in every detail, properly identified with the Contract 
name, Contract and subsection number for identification of each item, and state the 
qualifications, departures or deviations from the Contract, if any. Shop drawings for each 
section of the Work shall be numbered consecutively and the numbering system shall be 
retained throughout all revisions. Each drawing shall have a clear space above the title 
block in the lower right-hand corner for the approval stamps of the Contractor and the 
Engineer. 

 
D. In checking the Shop Drawings, the Contractor shall: 

1. Verify all dimensions and field conditions, and shall check and coordinate the Shop 
Drawings of any section or trade with the requirements of all other sections or trades 
whose Work is related thereto, as required for proper and complete installation of 
the Work. 

 
2. Verify all rough-in and connections for utilities shall conform to approved equipment 

Shop Drawings 
 

3. Review and coordinate each Shop Drawing with other Shop Drawings and the 
Contract Documents 

 
4. Determine and verify all information relative to Contractor’s responsibilities for 

means, methods, techniques, sequences, and procedures of construction, and safety 
programs. 

 
E. The Engineer will review the Shop Drawings and will return them to the Contractor 

stamped to indicate the action taken. For planning purposes, the Contractor shall allow a 
minimum of two (2) weeks for review of each Shop Drawing. The stamp will indicate that 
the Shop Drawing is "No Exception Taken", "Make Corrections Noted", "Revise and 
Resubmit" or "Rejected". Only those Shop Drawings stamped "Revise and Resubmit" or 
"Rejected" shall be resubmitted for subsequent review. Resubmittals shall be in the same 
form and number of copies as original submittals, with notation indicating a revised 
submittal. The Shop Drawings stamped "No Exception Taken" or "Make Corrections 
Noted" will be returned to the Contractor, who will be responsible for obtaining prints 
thereof and distributing them to the field and Subcontractors. 

 
F. At the same time the Engineer returns a reviewed submittal to the Contractor it will 

forward two copies of each item stamped "No Exception Taken" or "Make Corrections 
Noted" together with any conditions of approval, to for field and office use. The Engineer 
may revoke approval of Shop Drawings, should field conditions so dictate. 

SECTION 3.12: INSPECTIONS, QUALITY & REPORTING 
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3.12.1 Contractor’s Daily Reports 

 
A. The Contractor shall complete and submit daily reports for each calendar day of the Work, 

starting with the date of the Notice to Proceed, and said reports shall be submitted to the 
Owner’s Representative by noon of the following workday. The Contractor's failure to 
submit the daily reports as specified herein will be grounds for withholding payments. 

B. Upon review of the Contractor's Daily Reports, any discrepancies in the information noted 
by the Owner’s Representative will be provided to the Contractor. A revised Daily Report 
will be resubmitted within one (1) business day. 

 
3.12.2 Reporting 

A. The Contractor shall provide the reports as defined in the Contract Documents. The 
Contractor shall refer to DIVISION 6: TECHNICAL SPECIFICATIONS. 

 
B. Where the reporting frequency is daily, reports shall be submitted by noon of the 

following workday. Where the reporting frequency is weekly, reports are due by Monday 
at noon, covering the prior workweek. Where Monday is a Holiday, the reports are due at 
noon on the next workday. Where reports are due monthly, reports are due by noon on 
the first business day of each month. Sample forms for reports may be included in the 
Contract Documents. Where they are included they are to be used. Where they are not 
included, the Contractor shall provide a sample of its proposed report format for each 
report to the Engineer at least one (1) week prior to its initial due date. The Engineer will 
review and either approve or reject the use of the report. Where the proposed report is 
rejected, the Contractor shall resubmit revised report formats, until the Engineer 
approves format. The Reporting Cycle shall begin on the Notice to Proceed date or the 
date of the purchase order, if used. 

 
C. Where the Contract calls for reports to be submitted by the Contractor, such reports shall 

be in both paper and electronic format, with the electronic version submitted 
electronically via email to the Engineer. 

3.12.3 Quality Control and Quality Assurance 
 

A. The Contractor shall provide Quality Control to ensure the Work is performed in 
accordance with the Contract and in adherence with the Standard of Care. Quality Control 
shall be appropriate for the nature of the Work, and shall be conducted in a manner 
consistent with sound quality management and industrial engineering principles. The 
Contractor shall have only personnel trained in Quality Control techniques and 
experienced with the nature of the Work perform the Quality Control function. 

B. The Owner may perform Quality Assurance activities. Such activities, whether performed 
or not, do not in any way limit or reduce the Contractor's requirements. The 
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Owner may become aware of quality related problems during its performance of Quality 
Assurance, but has no obligation to notify the Contractor of its findings. The Contractor 
shall provide access to all areas of Work, including the Contractor's facilities, for the 
Owner’s Quality Assurance personnel and the Owner’s Representatives. The Owner will 
conduct Quality Assurance activities so as not to excessively interfere with the Work, 
however, where the Owner Quality Assurance personnel request specific actions of the 
Contractor, the Contractor shall comply with the request and agrees that such compliance 
is included as part of its Contract Price. 

C. The Contractor shall refer to DIVISION 6: TECHNICAL SPECIFICATIONS. 
 

3.12.4 Inspections and Testing 
 

A. The Owner, or its designated representatives, will perform inspections at the Contractor 
facilities during normal business hours and in a manner that minimizes disruption to the 
normal day-to-day work activities of the Contractor. Contractor shall provide safe and 
proper facilities for inspection access and observation of the Work and also for any 
inspection or testing by others. 

B. If the Contractor has covered or concealed any Work from inspection in any way that the 
Engineer has not specifically requested prior to the Owner’s Representative’s inspection, 
or if the Engineer considers it necessary or advisable that covered Work be inspected or 
tested by others, the Contractor, at the Engineer's request, shall uncover, expose or 
otherwise make available the portion of the Work in question for observation, inspection 
or testing as the Engineer may require. The Contractor shall furnish all necessary labor, 
material and equipment to make such Work available. 

C. The Contractor shall bear all expenses of uncovering, exposure, observation, inspection 
and testing and of satisfactory reconstruction, including, but not limited to, compensation 
for additional professional services required by the Owner, and no change in Contract 
Time will be considered as a result of the foregoing. 

 
D. The Owner may, at its sole discretion, grant the Contractor an extension of the Contract 

Time directly attributable to such uncovering, exposure, observation, inspection, testing 
and reconstruction. 

E. All materials and equipment used in the construction of the Contract shall be subject to 
adequate inspection and testing in accordance with accepted standards. The Contractor 
shall select the laboratory or inspection agency for making all tests required by the 
specifications, and shall pay for this laboratory service direct, as a part of this Contract. 

 
G. The Contractor shall pay for all required testing of materials and equipment. Two (2) 

copies of each test showing certification of each test shall be furnished to the Engineer 
immediately after such test has been made and with the exception of concrete, prior to 
delivery of the materials or equipment tested to the Work Location. The Owner will not 
accept the materials or equipment until tests have been approved. 
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H. Materials of construction, particularly those upon which the strength and durability of the 
structure may depend, shall be subject to inspection and testing to establish conformance 
with specifications and suitability for uses intended. Test requirements for all materials 
are set out in the detailed specifications for that particular material. All materials and 
equipment prior to being incorporated in the Work, and required by the Engineer to be 
tested, shall be tested for conformance with contractual requirements. Standard items of 
a uniform nature may be accepted on the manufacturer's certification. Where specific 
performance and/or quality is referred to, it is the Contractor's responsibility to have the 
necessary tests performed by qualified persons to show that the contractual 
requirements are being met except those tests named in the Contact Documents to be 
performed by the Owner. Certified test results shall be submitted promptly in 
quadruplicate to the Engineer for review. All tests shall be performed in accordance with 
referenced standards. Where no reference is made, tests shall be performed in 
accordance with the methods prescribed by the American Society for Testing and 
Materials or such other organization as would be applicable. 

I. The Contractor shall pay for any retests resulting from its failure to provide Work that 
passes required tests. 

 
J. The Engineer, or the Owner appointed Inspectors may inspect any and all materials and 

Work. Such inspection may extend to any or all parts of the Work and to the preparation 
and manufacture of the materials to be used. The Inspectors shall not be authorized to 
alter, revoke, enlarge or relax the provisions of the Contract, nor will they be authorized 
to approve or accept any portion of the completed Work, nor to issue instructions 
contrary to the Contract. The Inspector shall inform the Engineer of the progress of the 
Work and the manner in which it is being done, and notify the Contractor of any 
infringement upon the Contract Documents. The Inspectors will have the authority to 
reject defective materials or to suspend any Work that is being improperly done subject 
to the final decision of the Engineer. 

 
3.12.5 Performance Evaluation 

 
A. The Owner may, upon completion of the Work or at any time during the Work, issue to 

the Contractor a written performance evaluation of the Contractor's performance of 
Work under this Contract. The evaluation will be based upon the Owner’s and the 
Engineer’s reports, inspections, and first-hand experience in dealing with the Contractor 
and the Contractor’s representatives. The performance evaluation will indicate whether 
the Contractor’s performance has been deemed “Satisfactory,” “Unsatisfactory” or “Top 
Performance” with regard to the following criteria: 

1. Timeliness; 
 

2. Customer Service to Owner; 

3. Care of Owner’s Customers; 
 

4. Financial Performance; 
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5. Quality of Workmanship; 

 
6. Quality of Materials & Equipment; 

7. Safety; 
 

8. Environmental; 
 

9. Compliance with MBE/WBE Requirements; and 
 

10. Project Administration. 
 

SECTION 3.13: OWNER-FURNISHED ITEMS 

3.13.1 Conditions of Provisioning 
 

A. The Contractor understands and agrees that it shall be solely responsible for providing 
everything necessary to perform the Work and to be in full compliance with the Contract 
Documents, except for those items specifically listed herein as being provided by the 
Owner. 

B. Any use of Owner-furnished items on non-Owner work is a breach of the Contract and a 
violation of the law. All Owner-furnished items are the property of the Owner when 
issued, stored by Contractor, and used in performance of the Work. The Contractor agrees 
that it shall use all Owner-furnished items in a manner consistent with industry practice, 
codes, laws, considering the condition of the Owner-furnished item, the skills of the 
individuals using the Owner-furnished item, and all environmental conditions. The 
Contractor understands and agrees that where the Owner and the Contractor shall share 
Owner-furnished items, Owner usage shall always have priority over Contractor usage, 
and the Contract Administrator shall have sole authority to resolve any usage dispute and 
such resolution shall not result in any claim by Contractor. 

 
C. The Contractor agrees to return to the Owner, and to the location as established by the 

Engineer, any unused or salvageable items prior to final payment. The Contractor agrees 
that the Owner has the right to audit and investigate at any time how the Contractor is 
using Owner-furnished items. The Owner will bill the Contractor for unaccountable 
Owner-furnished material at the current Owner cost. 

3.13.2 Access to Work Locations 
 

A. The Owner will provide, as indicated in the Contract Documents, and no later than the 
date when needed by the Contractor, access to the Work Location, including rights-of-
way or access thereto, and such other lands that are designated for the Contractor's use. 
The Owner will secure easements for permanent structures or permanent changes in 
existing facilities, unless otherwise specified in the Contract Documents. 
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3.13.3 Contract Documents 
 

A. After Contract Award, the Owner will furnish a maximum of one (1) complete set of the 
Contract Documents, or portions requested thereof, upon request by the Contractor. 
Additional copies will be supplied at cost to the Contractor. 

3.13.4 Site Conditions 
 

A. The Owner will provide to Contractor test data results from field tests. Such data has been 
determined by the Owner to be sufficient to describe the conditions to be expected during 
the performance of the Work. The Contractor shall not be entitled to any claim for 
additional costs associated with any ground related Work, unless the actual conditions 
found substantially differ from those described by the test data. 

B. The Contractor is responsible for verifying Site conditions and obtaining additional data 
as the Contractor deems necessary. The Contractor will be responsible for all costs 
associated with the gathering of additional Site data. 

 

SECTION 3.14: CHANGES TO WORK 

3.14.1 Unforeseen Conditions 
 

A. The Contractor understands and agrees that it is its responsibility to conduct due diligence 
prior to the start of Work. Such due diligence includes, but is not limited to, verifying all 
Work conditions, measurements, dimensions and latent and patent obstructions, the 
accuracy of drawings, test results, inspections and other informational materials provided 
in the Contract Documents, and any other causes for existing or potential changes to the 
Work prior to initiating the Work. In the event that the Work must be changed due to the 
Contractor's failure to fulfill the above requirements, the Contractor understands and 
agrees that it will be responsible for all costs associated with the changed condition. 

 
B. In the event, however, that the Contractor exercises the requisite due diligence and a 

change to the Work becomes necessary resulting from conditions that are clearly 
unforeseen and that could not have been discovered, the costs for adjusting the Work in 
response to such unforeseen conditions shall be addressed as stated herein in Article 
3.14.2 below titled "Changes in the Work and Change Orders." 

 
3.14.2 Changes in the Work and Change Orders 

A. The Engineer may issue to the Contractor a written Field Order to authorize minor 
changes to the Work having no impact on Contract Price or Contract Time. If the 
Contractor anticipates that the Field Order work will impact the Contract Price or Contract 
Time the Contractor should immediately notify the Engineer. 

 
B. In the event of an emergency endangering life or property where it is appropriate for the 

Contractor to take action, the Contractor shall undertake such actions to preserve 
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life and property. The Owner and the Contractor will determine after emergency is 
concluded, the extent of out-of-scope work performed by the Contractor, and the Owner 
will issue a Change Order or amend the Contract for such work, if any and as necessary. 

C. Anything to the contrary notwithstanding, in the event that the Owner determines that a 
change must proceed immediately or if the Owner rejects all or a portion of the 
Contractor's estimated effect of a change, then the Owner may direct, and the Contractor 
shall commence immediately and perform until completion, the necessary services to 
implement the change. The Owner will issue such direction in the form of a written Work 
Change Directive. The Contractor shall be compensated for such change in the work, 
notwithstanding any objections of the Contractor, which objections shall be preserved 
and not waived by the Contractor's commencement or performance of the Work as 
directed by the Owner. 

 
D. To request or claim any change in the Work including, but not limited to change in scope, 

quantities, pricing, or schedules, the Contractor shall submit a letter to the Engineer 
stating such request or claim. The Engineer shall review and submit a written 
recommendation to the Owner. The Owner shall have the right to approve or disapprove 
any request or claim for change as it deems necessary and in its best interests consistent 
with the other Contract requirements. Whether requested by the Contractor, claimed by 
the Contractor, or contemplated by the Owner, no change shall be authorized unless 
made on an Owner Change Order signed by the Contract Administrator or through a 
formal written amendment to this Contract. 

 
E. All requests for changes filed by the Contractor shall be in writing delivered to the Owner’s 

Representative within ten (10) business days of when the event that prompted the claim 
was discovered or should have been discovered. The Contractor’s failure to timely submit 
a written claim will constitute a waiver of the right to pursue a claim. Upon receipt of the 
Contractor's claim notification, Owner’s Representative will provide written direction as 
to the procedures that will be used to address the request. The Contractor's request shall 
be sufficiently detailed including itemized costs, condition and work descriptions and 
other information necessary to evaluate the merits of the claim. A cost breakdown 
showing all labor, material and equipment shall be provided. The Owner’s Representative 
may reject requests providing insufficient supporting information. Any change in the 
Contract resulting from the request will be incorporated into the Contract via a Change 
Order or Purchase Order. Where the Engineer and the Contractor are unable to reach a 
mutually acceptable resolution of request, the Owner's determination will be final. 

 
F. Where necessary, the Owner will determine the value of work covered by a change order 

using one of the following methods: 
 

1. Where the work is covered by established unit prices contained in the contract, the 
unit price, if the Owner agrees that this is a fair and reasonable price; otherwise, a 
negotiated price will be applied to the quantity of work at the discretion of the Owner, 
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2. By mutual acceptance of lump sum price, 

 
3. By actual cost and a mutually acceptable fixed amount for overhead and profit, or 

4. Where Bid Price was based on estimated quantities, prior to making final payment, 
the Owner will determine actual quantities using sampling, surveying and other 
industry recognized means and prepare a Change Order adjusting the price to reflect 
actual volumes. 

 
G. The Contractor shall immediately notify the Owner’s Representative in writing of any 

unauthorized change in the scope of the Work or significant change in the quantities of 
the Work that may increase the Contract Price, require an extension of Work schedule, or 
negatively impact permitting or other regulatory requirements. 

H. The Contractor shall submit requests or claims for a Work schedule adjustment in writing 
and delivered to the Engineer within five (5) business days following the discovery of the 
event that prompted the claim or when the event should have been discovered. Where 
accepted by the Owner, changes to the Approved Schedule will only adjust for critical 
path impacts. Failure to include the necessary critical path analysis with request shall be 
grounds for rejecting the claim. The path of critical events mentioned herein means the 
series of interdependent Work events that must be sequentially performed and that 
require a longer total time to perform than any other such series. Upon receipt of the 
Contractor's request for a change in the Work schedule, the Owner’s Representative will 
provide any additional directions in writing detailing the procedures that will be used to 
resolve the request, including provision of time impact or manpower and equipment 
loading schedules. Where the Owner and the Contractor are unable to reach a mutually 
acceptable resolution of request, the Owner will make a commercially reasonable 
determination, made in accordance with the Owner's established policies and 
procedures, which shall be final. 

 
I. All Work defined on Field Orders, Work Change Directives and Change Orders shall be 

subject to the conditions of the Contract, unless specifically noted on the Field Order 
Form, Work Change Directive Form, or Change Order. 

3.14.3 Delay 
 

A. Damage, loss, expense or delay incurred or experienced by the Contractor in the 
prosecution of the Work by reason of unforeseen circumstances, unanticipated 
difficulties and obstructions, bad weather, or other mischances that are generally 
considered to be a part of the usual hazards associated with Work, shall be borne entirely 
by the Contractor and shall not be the subject of any claim for additional compensation 
or change in Approved Schedule. 

B. The Contractor agrees that its sole remedy for any claims, damages or losses related to 
any delay, disruption or hindrance alleged to be caused by the Owner or any of the 
Owner's agents or other contractors, shall be an extension of the Contract completion 
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date. As such, the Contractor shall not recover any cost associated with extended 
home/field office overhead, idle labor/equipment/materials, subcontractors' claims or 
any other miscellaneous costs. 

C. Any demand for equitable time adjustment must be served in writing to the Owner within 
five (5) calendar days of the event giving rise to any delay, disruption or hindrance. Any 
request for an equitable time adjustment shall be accompanied by a logical time impact 
analysis, demonstrating the nature and magnitude of the event to the critical path. Any 
request that is not clearly shown to be an impact to the project's critical path will be 
denied. 

 
D. Failure to strictly comply with these requirements shall be deemed a waiver of any right 

to seek equitable adjustment. 

3.14.4 Notification of Surety 
 

A. The Contractor shall notify its surety of any changes affecting the general scope of the 
Work or altering the Contract Price. 

 
3.14.5 Contingency Work 

 
A. The Owner will issue a written Change Order to incorporate cost or schedule changes into 

the Contract. Issuance of a Change Order is solely at the discretion of the Owner. The 
Change Order shall be used for increases or decreases in the Contract Price, within the 
contingency amount set forth in the Contract Price, or to make changes in schedule for 
performance of the Work. 

B. The Contractor should not expect that any Change Orders for contingency work will be 
issued. Owner shall have no obligation to pay for contingency work unless the same is 
performed pursuant to a written Change Order form signed before the contingency work 
is commenced. 

 
C. The Contractor and the Engineer shall mutually agree to the pricing of a Change Order for 

contingency work. Any negotiated increase or decrease in the Contract Price shall be 
based on the Contractor's costs for labor, materials and supplies directly applicable to the 
increase or decrease plus ten percent (10%) thereof for Contractor's supervision, 
overhead, bonds and profit. For any negotiated increase or decrease, the Contractor will 
provide a complete detailed breakdown for all labor, material, and equipment, etc. 
associated with the change. A lump sum figure submitted with no breakdown will be 
returned to the Contractor without review. 

 
D. Cost Reimbursable (Time and Materials) Method: 

 
1. The Owner may, at its sole discretion, implement cost reimbursable procedures in 

order to limit the costs for performance of contingency work. Also, whenever the 
Contractor and the Owner are unable to agree on costs for an increase in the Work, 
the Owner or Engineer shall order the Contractor to proceed with the Work on a 
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cost reimbursable (time and material) basis. The Owner will pay the Contractor for 
the contingency work in the manner hereinafter described, and the compensation 
thus provided shall constitute full payment for said work. The Owner shall issue the 
Change Order for the Contractor to perform the specific contingency work with 
payment determined as follows: 

a. For materials purchased by the Contractor and used in the work, the Contractor 
shall be paid the actual cost of such materials, including sales taxes if required, 
and freight and delivery charges as shown by original receipted bills. A mark-up 
amount equal to ten percent (10%) of the sum thereof shall be added to this cost. 
The Owner reserves the right to select and approve, or to reject the materials to 
be used and the sources of supply of any materials furnished by the Contractor. 

 
b. The Contractor will be paid the cost of wages for all labor that is engaged in the 

Work, plus the actual cost chargeable to the Work for workers’ compensation 
insurance, social security taxes, unemployment compensation insurance and 
such additional amounts as are paid by the Contractor. A total mark-up shall be 
added equal to ten percent (10%) of wages and other cost listed above. In 
evidence of the costs of labor the Contractor shall provide a certified statement 
of wages actually paid, together with copies of supporting payrolls. Wage rates 
used in determining the amount of the payment will be the actual wage rates paid 
by the Contractor for Work under this Contract, except that no rate used shall 
exceed the rate of comparable labor currently employed on the project. 

 
c. Payment for the services of foremen in direct charge of the specific operation will 

be made. Payment for the service of superintendents, timekeepers or other 
overhead personnel will not be made nor will payment for the services of 
watchmen be made unless required specifically by the contingency Work. The 
actual function performed by an employee rather than its payroll title will be the 
criterion used in determining the eligibility of an employee's services for payment 
under this provision. 

 
d. The types and amounts of equipment and machinery used by the Contractor in 

carrying out its work under the contingency shall be made in keeping with normal 
practice for work of similar nature. Owner may, at its discretion, limit by specific 
instruction the types and amounts of equipment and machinery to be used. For 
all equipment and machinery used in the contingency work, the Owner will pay 
eighty percent (80%) of the rental value as set forth in the Blue Book value or 
actual cost, whichever is less, to which no mark-up percentages will be added. 

 
e. In computing the hourly rental of such equipment, less than thirty (30) minutes 

shall be considered 1/2 hour except when the minimum rental time to be paid is 
one hour. Rental time will not be allowed while equipment is inoperative due to 
breakdowns. The rental time of equipment to be paid for shall be the time the 
equipment is in operation on the contingency work being performed. The 
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Contractor shall be reimbursed for the time required to move the equipment to 
the Work, and return it to its original location, only if the Contractor is charged 
this cost by the renting agency. Excess rental time of equipment due to inefficient 
work practices will not be reimbursed. 

f. No payment will be allowed for the use of small tools and minor items of 
equipment, which, as used herein, are defined as individual tools or pieces of 
equipment having a replacement value of $500.00 or less. 

 
g. The Contractor and the Engineer shall compare records of the Work performed 

on a Cost Reimbursable basis at the end of each day. These records shall be 
prepared by the Contractor and shall be signed by both the Owner and the 
Contractor’s Representative. A copy of these records shall be submitted to the 
Owner with the invoice for the work. 

h. Payment for cost reimbursable contingency work will be included in monthly 
progress payments. 

 
i. The Contractor's Subcontractors will be allowed a ten percent (10%) mark-up on 

Work performed by their own forces. The Contractor will be allowed a five 
percent (5%) mark-up on the Subcontractor's costs (i.e. labor, materials and 
equipment) only, no mark-up on the Subcontractor's profit. 

 
3.14.6 Suspension of Work 

A. The Owner may suspend the performance of the Work rendered by providing the 
Contractor with five (5) business days written notice of such suspension. Schedules and 
compensation for performance of the Work shall be amended by mutual agreement to 
reflect such suspension. In the event of suspension of Work, the Contractor shall resume 
the full performance of the Work when the Owner gives written direction to do so. 
Suspension of Work caused by the Contractor's sole negligence or failure to perform shall 
not affect the Contractor's compensation as outlined in the Contract Documents. 

 
3.14.7 Unauthorized Work 

A. The Owner will consider any Work done without lines and grades given, Work done 
beyond the lines and grades shown on the Contract or as given, or any extra Work done 
without written authority, as unauthorized Work and will not pay the Contractor for such 
Work. If so ordered by the Contract Administrator, the Contractor shall remove such Work 
and properly replace it at the Contractor's own expense. 

 
3.14.8 Payment of Overtime 

 
A. Any Overtime required for the Contractor to complete the Work within the Contract Time 

shall be at the sole cost and expense of the Contractor. 
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B. If the Owner requires the Contractor to perform Overtime Work in order to complete the 
Work prior to the Contract Time, the Contractor shall bill the Owner for the Overtime 
such that only the actual costs incurred by the Contractor relating to the payment of 
Overtime premiums, in accordance with its labor policies and applicable laws. Such actual 
costs include Overtime wage premium, and additional taxes and insurance directly 
associated with the Overtime wage premium. The Contractor agrees that it will not charge 
for personnel paid a salary, or other form of compensation such that the Contractor incurs 
no direct costs as a result of the Overtime. The Contractor shall total the direct Overtime 
charges, and add the agreed upon overhead rate, but in no case, shall such overhead rate 
exceed ten percent (10%) of the total overtime costs. 

 
C. Overtime may only be charged to the Owner if the Contractor was directed in writing by 

the Contract Administrator to incur the Overtime. Such authorization for Overtime shall 
be accompanied by a Change Order. 

3.14.9 Scheduling of Overtime (Contractor Initiated Overtime) 
 

A. Whenever the Contractor schedules Work beyond ten (10) hours per day, beyond fifty 
(50) hours per week, or on Saturdays, Sundays, or Owner Holidays, then the Contractor 
shall arrange, in advance, for the Engineer to inspect the Work performed during 
Overtime. The Contractor shall not perform Overtime Work or after-hours Work without 
an Owner’s Representative at the Work Location or available to perform the inspections, 
as directed by the Contract Administrator. Except where the Owner has requested the 
Contractor schedule Overtime to perform additional Work, the Contractor shall 
reimburse the Owner for any additional costs associated with the Owner’s 
Representatives' Overtime pay. 

 
 

SECTION 3.15: LABOR 

3.15.1 DBE, MBE and/or WBE Requirements 
 

A. Contractor represents that it will comply with all applicable provisions regarding DBE, 
MBE and/or WBE enterprises requirements stated in the DIVISION 4: SUPPLEMENTAL 
CONDITIONS. 

 
3.15.2 Contractor's Labor Relations 

 
A. The Contractor shall negotiate and resolve any disputes between the Contractor and its 

employees, or anyone representing its employees. The Contractor shall immediately 
notify the Owner of any actual or potential labor dispute that may affect the Work and 
shall inform the Owner of all actions it is taking to resolve the dispute. 

3.15.3 Minimum Qualifications of Contractor Personnel 
 

A. All Contractor personnel shall be at a minimum qualified for the tasks they are assigned. 
All Contractor personnel shall act in a professional manner, with due sensitivity to other 
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persons at the Work Location. If the Owner, at its sole reasonable discretion, determines 
that a Contractor’s person is unqualified, unfit, or otherwise unsuitable for the tasks 
assigned, the Contractor shall immediately stop the person from performing the tasks, 
and replace the person with a qualified individual. The Contractor shall pay all costs 
associated with replacing the unqualified person including, but not limited to, 
termination, recruiting, training, and certification costs. 

B. The Contractor personnel assigned supervisory roles, and those with increased authority 
shall be held to strict scrutiny of their qualifications and suitability for their positions. In 
addition to the other provisions of this clause, the Contractor shall provide written 
documentation as to experience, education, licenses, certifications, professional 
affiliations, and other qualifications of the individual, within one (1) day of request from 
the Engineer. Any changes to such personnel after approval shall require the written 
permission of the Engineer. 

 
3.15.4 Non-Discrimination 

 
A.  Contractor covenants and agrees that no employee or applicant for employment will be 

discriminated against during the course of employment or in the application process with 
respect to hiring, tenure, terms, conditions, or privileges of employment, because of race, 
color, religion, sex, gender, age, disability, national origin, marital status, political affiliation, 
familial status, pregnancy, or veteran or service member status.   

  
B.   Discriminatory Vendor List.  Contractor hereby acknowledges its continuous duty to disclose 

to the City if Contractor or any of its affiliates, as defined by Section 287.134(1)(a), Florida 
Statutes, has been placed on the Discriminatory Vendor List.  Pursuant to Section 
287.134(2)(a), Florida Statutes:  “An entity or affiliate who has been placed on the 
discriminatory vendor list may not submit a bid, proposal, or reply on a contract to provide 
any goods or services to a public entity; may not submit a bid, proposal, or reply on a contract 
with a public entity for the construction or repair of a public building or public work; may not 
submit bids, proposals, or replies on leases of real property to a public entity; may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a 
contract with any public entity; and may not transact business with any public entity.” 

 
3.15.5 Show-Up Pay 

 
A. In the event that inclement weather prevents the Contractor from performing Work, the 

Contractor may be obligated to pay its crew a show-up pay. The Contractor shall be solely 
responsible for providing this pay. 

SECTION 3.16: RIGHTS, REMEDIES, AND DISPUTES 

3.16.1 Intellectual Property 
 

A. The Contractor grants to the Owner an irrevocable, perpetual, royalty free and fully paid-
up right to use (and such right includes, without limitation, a right to copy, modify and 
create derivative works from the subject matter of the grant of the right to sublicense all, 
or any portion of, the foregoing rights to an affiliate or a third party service provider) the 



City of Wauchula 
Project No. 10371.09 

Division 3: Terms and Conditions 
AUGUST 2026 

Page 3-47 

 

 

Contractor's intellectual property (including, without limitation, all trade secrets, patents, 
copyright and know-how) that is contained or embedded in, required for the use of, that 
was used in the production of or is required for the reproduction, modification, 
maintenance, servicing, improvement or continued operation of any applicable unit of 
Work. 

 
B. If the Work contains, has embedded in, requires for the use of any third party intellectual 

property, or if the third party intellectual property is required for the reproduction, 
modification, maintenance, servicing, improvement or continued operation of the Work, 
the Contractor shall secure for the Owner an irrevocable, perpetual, royalty free and fully 
paid-up right to use all third party intellectual property. The Contractor shall secure such 
right at its expense and prior to incorporating any third party intellectual property 
(including, without limitation, all trade secrets, patents, copyright and know-how) into 
any Work, including, without limitation, all drawings or data provided under the Contract, 
and such right must include, without limitation, a right to copy, modify and create 
derivative works from the subject matter of the grant of the right and a right to sublicense 
all or any portion of the foregoing rights to an affiliate or a third party service provider. 

 
C. Should the Owner, or any third party obtaining such work product through the Owner, 

use the Work or any part thereof for any purpose other than that which is specified 
herein, it shall be at the Owner's sole risk. 

 
D. The Contractor will, at its expense, defend all claims, actions or proceedings against the 

Owner based on any allegation that the Work, or any part of the Work, constitutes an 
infringement of any patent or any other intellectual property right, and will pay to the 
Owner all costs, damages, charges, and expenses occasioned to the Owner by reason 
thereof. The Owner will give the Contractor written notice of any such claim, action or 
proceeding and, at the request and expense of the Contractor, the Owner will provide the 
Contractor with available information, assistance and authority for the defense. 
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E. If, in any action or proceeding, the Work, or any part thereof, is held to constitute an 
infringement, the Contractor will forthwith either secure for Owner the right to continue 
using the Work or will, at the Contractor's expense, replace the infringing items with 
noninfringing Work or make modifications as necessary so that the Work no longer 
infringes. 

F. The Contractor will obtain and pay for all patent and other intellectual property royalties 
and license fees required in respect of the Work. 

 
3.16.2 Offsets 

 
A. If the Owner reasonably believes the Contractor is in violation of any requirement of the 

Contract, the Owner may withhold payments that may be due the Contractor, and may 
offset existing balances with any Owner incurred costs against funds due the Contractor 
under this and any other Contractor Contract with the Owner, as a result of the violation, 
or other damages as allowed by the Contract Documents and applicable law. 

3.16.3 Proprietary Information 
 

A. The Contractor shall not copy, reproduce, or disclose to third parties, except in connection 
with the Work, any information that the Owner furnishes to the Contractor. The 
Contractor shall insert in any subcontract a restriction on the use of all information 
furnished by the Owner. The Contractor shall not use this information on another project. 
All information furnished by the Owner will be returned to the Owner upon completion 
of the Work. The Contractor may retain a copy of such information solely for its own 
project records. 

3.16.4 Removal of Work 
 

A. The Contractor shall not sell, assign, mortgage, hypothecate or remove Work that has 
been delivered to or installed at the Work Location without the Owner’s approval. 

 
3.16.5 Right to Audit and Financial Reporting 

A. Upon the Owner's reasonable requests, the Contractor agrees to allow the Owner to audit 
its financial and operating records for the purpose of determining invoice accuracy, or 
otherwise assessing compliance with the Contract Documents. The Contractor agrees to 
allow Owner personnel, their qualified representative, and representatives as stated in 
DIVISION 4: SUPPLEMENTAL CONDITIONS access the records at Contractor's office, with 
three (3) business days written notice, for a reasonable period, not less than five (5) 
business days, in a workspace suitable for the audit provided by the Contractor. All audit 
work will be done on the Contractor’s premises, and no Contractor documentation will 
be removed from the Contractor’s offices. The Contractor agrees to have knowledgeable 
personnel available to answer questions for the auditors during the time they are at the 
Contractor's offices and for a period of two (2) weeks thereafter. The Contractor shall 
provide to the Owner audited 
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financial statements for the most recent fiscal year upon the Owner's request, not later 
than five (5) business days after receipt of written request. 

 
B. Contractor represents that it will comply with all applicable provisions stated in the 

DIVISION 4: SUPPLEMENTAL CONDITIONS. 
 

3.16.6 Title to Materials Found 
 

A. The Owner shall retain the title to water, mineral matter, timber and any other materials 
that the Contractor, or its Subcontractors, encounter during the excavation or other 
operations of the Work. The Contractor shall use or dispose of this material in accordance 
with the Contract or written instructions from the Engineer. Any materials found in the 
excavation, or other operations of the Contractor, that are of archaeological or historical 
value shall be left in place. The Contractor shall immediately notify the Owner of the find 
and shall take no further action until directed by the Owner. 

3.16.7 Owner’s Rights for Contractor Breach 
 

A. In the event that Contractor causes delay to Approved Schedule, performs its Work in a 
manner that fails to meet the Standard of Care, commits a material breach of this 
Agreement, or otherwise damages the Owner at law or in equity, the Owner is entitled to 
all remedies and damages available at law, including, but not limited to, liquidated 
damages, actual damages, consequential damages, attorneys’ fees, and costs. 

3.16.8 Limited Waiver of Consequential Damages 
 

A. The Parties expressly agree that no Party to this Agreement shall be liable to any other 
Party or Parties to this Agreement for any special, consequential or exemplary damages 
of any kind whatsoever, whether arising in contract, warranty, tort (including but not 
limited to negligence), strict liability, or otherwise, including without limitation losses of 
use, profits, business reputation and financing, subject to the following exceptions: (i) 
willful misconduct, recklessness, or fraud by the Contractor or any entity for which it is 
legally responsible; (ii) the Contractor’s third-party indemnity obligations under this 
Agreement or arising by operation of law, including claims for bodily injury, personal 
injury, or death; (iii) abandonment; (iv) Contractor’s liability for liquidated damages; and 
(v) liability that is recoverable from Project Specific insurance. 

 

SECTION 3.17: REPRESENTATIONS & WARRANTIES 

3.17.1 Contractor's Knowledge of the Work 
 

A. The Contractor represents that the Contract Price and the detailed schedule for the 
execution of the Work are based on its own knowledge and judgment of the conditions 
and hazards involved, and not upon any representation of the Owner. The Owner assumes 
no responsibility for any understanding or representation made by any of its 
representatives during or prior to execution of the Contract unless such understandings 
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or representations are expressly stated in the Contract and the Contract expressly 
provides that the Owner assumes the responsibility. 

 
3.17.2 Contractor's Plans and Specifications 

A. All plans and specifications that the Contractor provides for any building, structure, 
system or equipment where required by federal, state, local laws and regulation as part 
of the Work shall bear the seal of a Professional Engineer duly registered in the State of 
Florida at no cost to the Owner. 

 
3.17.3 Contractor's Warranties 

 
A. The Contractor unconditionally warrants to the Owner for a period of not less than two 

(2) years (unless otherwise stated in DIVISION 6: TECHNICAL SPECIFICATIONS) from the 
earlier of Final Acceptance or Substantial Completion and beginning of normal use by the 
Owner, that all Work furnished under the Contract including, but not limited to, materials, 
equipment, workmanship, and intellectual property, including derivative works will be: 

1. Performed in a safe, professional and workman like manner; 
 

2. Free from Defects in design, material, and workmanship; 
 

3. Fit for the use and purpose specified or referred to in the Contract; 

4. Suitable for any other use or purpose as represented in writing by the Contractor; 
 

5. In conformance with the Contract Documents; and 
 

6. Merchantable, new and of first-class quality. 
 

7. Performed in accordance with the Standard of Care as defined herein. 
 

B. The Contractor warrants that the Work shall conform to all applicable standards and 
regulations promulgated by federal, state, local laws and regulations, standards boards, 
organizations of the Department of State, and adopted industry association standards. If 
the Work fails to conform to such laws, rules, standards and regulations, the Owner may 
return the Work for correction or replacement at the Contractor's expense, or return the 
Work at the Contractor's expense and cancel the Contract. If the Contractor performs 
services that fail to conform to such standards and regulations the Contractor shall make 
the necessary corrections at Contractor's expense. The Owner may correct services to 
comply with standards and regulations at the Contractor's expense if the Contractor fails 
to make the appropriate corrections within a reasonable time. 

C. If the Work includes items covered under a manufacturer's or Subcontractor's warranty 
that exceeds the requirements stated herein, the Contractor shall transfer such 
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warranty to the Owner. Such warranties, do not in any way limit the warranty provided 
by the Contractor to the Owner. 

 
D. If, within the warranty period, the Owner determines that any of the workmanship or 

supplies are defective or exhibit signs of deterioration, in the opinion of the Owner, the 
Contractor, at its own expense, shall repair, adjust, or replace the defective Work to the 
complete satisfaction of the Owner. The Contractor shall pay all costs of removal, 
transportation, reinstallation, repair, and all other associated costs incurred in connection 
with correcting such Defects in the Work. The Contractor shall correct any Defects only at 
times designated by the Owner. The Contractor shall extend the warranty period an 
additional twelve (12) months (thirty-six (36) months total) for any portion of the Work 
that has undergone warranty repair or replacement. 

 
E. When operational conditions warrant, the Owner may repair or replace any defective 

equipment at the Contractor's expense. The Owner may repair or replace any defective 
Work at the Contractor's expense when the Contractor fails to correct the Defect within 
a reasonable time of receiving written notification of the Defect by the Owner, when the 
Contractor is unable to respond in an emergency situation, or when necessary to prevent 
the Owner from substantial financial loss. Where the Owner makes repairs or replaces 
defective Work, the Owner will issue the Contractor a written accounting and invoice of 
all such work to correct Defects. The Contractor's liability to the Owner for the costs of 
removal, transportation, reinstallation, and all other associated costs incurred in 
connection with correcting Defects in the Work will be limited to 1.5 times the original 
installed purchase price of the specific Work. 

F. The Contractor's warranty excludes remedy for damage or Defect caused by abuse, 
improper or insufficient maintenance, improper operation, or wear and tear under 
normal usage. 

 
3.17.4 Competent Performance of the Work 

 
A. The Contractor represents that it will conduct the Work in a manner and with sufficient 

labor, materials and equipment necessary to affect a diligent pursuance of the Work 
through Final Completion. If, in the sole opinion of the Owner, the Contractor fails to 
perform the Work as represented, the Owner may, at its sole discretion, take charge of 
the Work and furnish and provide the labor, materials, and equipment necessary to 
complete the Work as planned within the required time if the Owner deems the 
organization of the Contractor or its management, or the manner in which Contractor is 
performing the Work, to be manifestly incompetent or inadequate to complete the Work 
as specified. The Contractor shall pay the Owner for the cost of all such Work completed 
by the Owner. 

 
3.17.5 Encroachment on Outside Property 

A. The Contractor warrants that it shall not encroach on any rights or property of the public 
or adjoining property owners and shall hold the Owner harmless because of any 
encroachments that may result from the Contractor's lack of proper layout. If such an 
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encroachment occurs, the Contractor agrees to remove any Work or portion thereof, that 
encroaches on the property of others, or that is built beyond legal building or setback 
limits, and shall rebuild the affected Work, or portion thereof, at the proper location, all 
without extra cost to the Owner. 

3.17.6 Free and Clear Title 
 

A. The Contractor warrants that it has title to all equipment and materials furnished under 
the Contract where title will pass to the Owner, and that the equipment and materials 
passed to the Owner are free and clear of all liens, claims, security interests and 
encumbrances. 

 
3.17.7 Performance of the Work 

A. The Contractor represents and warrants that it has the full corporate right, power and 
authority to enter into the Contract and to perform the acts required of it hereunder, and 
that the performance of its obligations and duties hereunder does not and will not violate 
any Contract to which the Contractor is a party or by which it is otherwise bound. The 
Contractor warrants that all items provided under the Contract shall be free from Defect 
and services shall be performed in a professional manner and with professional diligence 
and skill, consistent with the prevailing standards of the industry. The Contractor warrants 
that the Work will meet the functional and performance requirements defined in the 
Contract. 

 
3.17.8 Safety Representation 

 
A. The Contractor represents and warrants to the Owner that it has the capacity to train and 

supervise its employees, Subcontractors and Suppliers to ensure the Work complies with 
all safety requirements of the Contract Documents. The Contractor shall be responsible 
for executing the necessary safety training and supervision of its employees and 
Subcontractors, and acknowledges that the Owner is not responsible for training or 
supervising the Contractor's employees, except when noted for the purpose of enforcing 
compliance with these safety requirements. 

 

SECTION 3.18: TERM & TERMINATION 

3.18.1 Term of Contract (Through Work Completion) 
 

A. The Contract shall be in force through completion of all Work, Final Acceptance and final 
payment, including resolution of all disputes, claims, or suits, if any. Certain provisions of 
this Contract may extend past termination including Warranty provisions. 

3.18.2 Termination for Convenience 
 

A. The Owner shall have the absolute right to terminate in whole or part the Contract, with 
or without cause, at any time after Award upon written notification of such termination. 
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B. In the event of termination for convenience, the Owner will pay the Contractor for all 
disbursements and expenses that the Contractor has incurred, or those for which it 
becomes obligated prior to receiving the Owner's notice of termination. Owner will also 
pay the Contractor costs incurred less the reasonable resale value, of materials or 
equipment that the Contractor has already ordered, obtained or fabricated in connection 
with the Contract. 

C. Upon receipt of such notice of termination, the Contractor shall stop the performance of 
the Work hereunder except as may be necessary to carry out such termination and take 
any other action toward termination of the Work that the Owner may reasonably request, 
including all reasonable efforts to provide for a prompt and efficient transition as directed 
by the Owner. 

 
D. The Owner will have no liability to the Contractor for any cause whatsoever arising out of, 

or in connection with, termination (whether for convenience or default) including, but 
not limited to, lost profits, lost opportunities, or resulting change in business condition, 
except as expressly stated within these Contract Documents. 

3.18.3 Termination for Default 
 

A. Owner may give the Contractor written notice to discontinue all Work under the Contract 
in the event that: 

 
1. The Contractor assigns or subcontracts the Work without prior written permission; 

2. Any petition is filed or any proceeding is commenced by or against the Contractor for 
relief under any bankruptcy or insolvency laws; 

 
3. A receiver is appointed for the Contractor's properties or the Contractor commits any 

act of insolvency (however evidenced); 
 

4. The Contractor makes an assignment for the benefit of creditors; 
 

5. The Contractor suspends the operation of a substantial portion of its business; 

6. The Contractor suspends the whole or any part of the Work to the extent that it 
impacts the Contractor's ability to meet the Work schedule, or the Contractor 
abandons the whole or any part of the Work; 

 
7. The Contractor, at any time, violates any of the conditions or provisions of the 

Contract Documents, or the Contractor fails to perform as specified in the Contract 
Documents, or the Contractor is not complying with the Contract Documents; 

 
8. The Contractor attempts to willfully impose upon the Owner items or workmanship 

that are, in the Owner's sole opinion, defective or of unacceptable quality; 
 

9. The Contractor breaches any of the representations or warranties contained herein; 
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10. The Contractor is determined, in the Owner's sole opinion, to have misrepresented 

the utilization of funds or misappropriated property belonging to the Owner; or 

11. There is any material change in the financial or business condition of the Contractor. 
 

B. If, within twenty-four (24) hours after service of such notice upon the Contractor, an 
arrangement satisfactory to the Owner has not been made by the Contractor for 
continuance of the Work, the Owner may terminate the Contract. 

 
C. Once a Contractor is declared in default, the surety shall assume the Contractor's place in 

all respects and shall be paid by the Owner all monies, if any, due the Contractor at the 
time of such notice to discontinue, or any monies thereafter that may become due the 
Contractor in accordance with the terms of the Contract. 

D. If the Contractor fails to make arrangements satisfactory to the Owner within ten (10) 
days after service to the Contractor of a notice to discontinue Work, and in the case where 
a Payment Bond and a Performance Bond are in effect, the surety has not exercised its 
option, then without further notice to the Contractor or the surety, the Owner may 
terminate the Contract and shall have the power to complete the Work herein described 
as it may determine. In such a case, the Owner shall have the right to take possession of 
and use any of the materials, plant, tools, equipment, supplies and property of any kind 
provided by the Contractor for the purpose of this Work. 

E. The Owner will charge the expense of completing the Work to the Contractor and will 
deduct such expenses from monies due, or which at any time thereafter may become 
due, to the Contractor. If such expenses are more than the sum that would otherwise 
have been payable under the Contract, then the Contractor shall pay the amount of such 
excess to the Owner upon notice of the expenses from the Owner. The Owner shall not 
be required to obtain the lowest price for completing the Work under the Contract, but 
may make such expenditures that, in its sole judgment, shall best accomplish such 
completion. The Owner will, however, make reasonable efforts to mitigate the excess 
costs of completing the Work. 

 
F. The Contract Documents shall in no way limit the Owner's right to all remedies for 

nonperformance provided under law or in equity, except as specifically set forth herein. 
In the event of termination for nonperformance, the Contractor shall immediately 
surrender all Work records to the Owner. In such a case, the Owner may offset any money 
owed to the Contractor against any liabilities resulting from the Contractor's 
nonperformance. 

 
G. The Owner has no responsibility whatsoever to issue notices of any kind, including but 

not limited to deficient performance letters and scorecards, to the Contractor regarding 
its performance prior to default by Contractor for performance related issues. 
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H. The Owner shall have no liability to the Contractor for termination costs arising out of the 
Contract, or any of the Contractor's subcontracts, as a result of termination for default. 

 

SECTION 3.19: MISCELLANEOUS TERMS & CONDITIONS 

3.19.1 Ambiguous Contract Provisions 
 

A. The parties agree that this Contract has been the subject of meaningful analysis and/or 
discussions of the specifications, terms and conditions contained in this Contract. 
Therefore, doubtful or ambiguous provisions, if any, contained in this Contract will not be 
construed against the party who physically prepared this Contract. The rule commonly 
known as "Fortius Contra Proferentem" will not be applied to this Contract or any 
interpretation thereof. 

3.19.2 Amendments 
 

A. This Contract may not be altered or amended except in writing, signed by the Owner and 
the Contractor, or each of their duly authorized representatives. 

3.19.3 Governing Law, Venue, and Waiver of Jury Trial 
 

A. This Agreement, and the rights and duties of the parties arising from or relating to this 
Agreement or its subject matter, shall be governed in all respects by the laws of the State 
of Florida, without regard to its conflicts of law provisions, and the parties to this 
Agreement irrevocably submit to the exclusive jurisdiction of the state and federal courts 
of the State of Florida.  The parties to this Agreement further agree that any litigation with 
respect thereto shall be brought exclusively in the courts of Hardee County, Florida or the 
United States District Court, Middle District of Florida, located in Hillsborough County, 
Florida. 
 

B. WAIVER OF JURY TRIAL.  BY ENTERING INTO THIS AGREEMENT, THE CONTRACTOR AND 
THE CITY HEREBY EXPRESSLY WAIVE ANY RIGHTS THEY MAY HAVE TO A TRIAL BY JURY 
IN ANY LITIGATION ARISING OUT OF OR RELATED TO THIS AGREEMENT. 

3.19.4 Compliance with Laws, Public Records, Trade Secrets, and Publications 
 

A. Contractor and all subconsultants shall comply with all terms and conditions the State of 
Florida requires and all federal, state, and local laws, rules, regulations, orders, codes, 
criteria, and standards governing this project.  
 

B. Conflict of Interest. This Contract is subject to Chapter 112, Florida Statutes, and the 
Conflict of Interest Procedures for State Funded Grant Programs.   Accordingly, Contractor 
acknowledges and agrees that: No member, officer, or employee of the Contractor or the 
City, during that person’s tenure or for a period of two (2) years thereafter, shall have any 
interest, direct or indirect, in this Agreement or the proceeds thereof.     
 

C. Public Records.  The parties acknowledge and agree that the City is a public agency subject 
to Chapter 119, Florida Statutes. To the extent Contractor is a company acting on behalf 
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of the City pursuant to Section 119.0701, Florida Statutes, Contractor must comply with 
all public records laws in accordance with Chapter 119, Florida Statutes.  In accordance 
with Chapter 119, Florida Statutes, Contractor agrees to: 
 
(1)   Keep and maintain all records that ordinarily and necessarily would be required by 

the City to perform the services under this Agreement. 
 
(2)  Upon request from the City, provide the City with a copy of the requested records or 

allow the records to be inspected or copied within a reasonable time at a cost that 
does not exceed the costs provided in Chapter 119, Florida Statutes, or as otherwise 
provided by law. 

 
(3)  Ensure that public records that are exempt, or confidential and exempt, from public 

records disclosures are not disclosed as except as authorized by law for the duration 
of the Agreement term and following completion of the Agreement if the Contractor 
does not transfer the records to the City. 

 
(4)  Upon completion of the services under this Agreement, at no cost, either transfer to 

the City all public records in the Contractor’s possession or keep and maintain public 
records required by the City to perform the services.  If the Contractor transfers all 
public records to the City upon completion of the services, the Contractor must 
destroy any duplicate public records that are exempt, or confidential and exempt, 
from public records disclosure requirements. If the Contractor keeps and maintains 
public records upon completion of the services under this Agreement, the Contractor 
must meet all applicable requirements for retaining public records. All records stored 
electronically must be provided to the City, upon request from the City, in a format 
that is compatible with the information technology systems of the City. 

 
(5) IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 

119, FLORIDA STATUTES, TO THE COMPANY’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CITY’S CUSTODIAN OF PUBLIC 
RECORDS AT: 863-773-3131. 

 
 If the Contractor does not comply with the provisions of this section, the City will 

enforce the Agreement provisions in accordance herewith and may unilaterally cancel 
this Agreement in accordance with Florida law. 

 
D. Trade Secrets and Proprietary Confidential Business Information. Documents submitted 

by Contractor which Contractor contends constitute trade secrets as defined in Sections 
812.081 and 688.002, Florida Statutes, or confidential and propriety business information 
when held by the City as a utility owner, consistent with Section 119.0713(5), Florida 
Statutes, and which are clearly marked or stamped as confidential by the Contractor at 
the time of submission to the City, will not be subject to public access.  However, should 
a requestor of public records challenge Contractor’s claim of trade secret or confidential 
and proprietary business information, within five (5) calendar days of such challenge, 
Contractor must provide a separate written affidavit that includes an indemnification and 
release guarantee, as approved by the City Attorney or designee, to the City to support 
its claim that the alleged trade secrets or proprietary and confidential business 
information actually constitutes same as defined by law.  Contractor must demonstrate 
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the need for confidentiality of the documentation by showing a business advantage or 
opportunity to obtain an advantage would be gained if the documentation were released. 
Otherwise, Contractor is required to timely seek a protective order in the Circuit Court of 
Hardee County to prevent the City’s release of the requested records.  
 

E. PUBLIC ENTITY CRIMES, SCRUTINIZED COMPANIES, AND ANTI-TRUST VENDOR 
VIOLATOR, PURSUANT TO SECTIONS 287.135, SECTION 215.473, AND SECTION 287.137, 
FLORIDA STATUTES.  
 
(1) Pursuant to Section 287.133(2)(a), Florida Statutes, Contractor hereby certifies that 

neither it nor its affiliate(s) have been placed on the convicted vendor list following a 
conviction for a public entity crime.  If placed on that list, Contractor must notify the 
City immediately and may not submit a bid, proposal, or reply on a contract to provide 
any goods or services to a public entity; may not submit a bid, proposal, or reply on a 
contract with a public entity for the construction or repair of a public building or public 
work; may not submit bids, proposals, or replies on leases of real property to a public 
entity; may not be awarded or perform work as a contractor, supplier, subcontractor, 
or consultant under a contract with any public entity; and may not transact business 
with any public entity in excess of the threshold amount provided in s. 287.017 for 
CATEGORY TWO for a period of 36 months following the date of being placed on the 
convicted vendor list. 

 
(2) Contractor hereby certifies that it: (a) has not been placed on the Scrutinized 

Companies that Boycott Israel List, nor is engaged in a boycott of Israel; (b) has not 
been placed on the Scrutinized Companies with Activities in Sudan List nor the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; and (c) 
has not been engaged in business operations in Cuba or Syria. If City determines that 
Contractor has falsely certified facts under this Paragraph or if Contractor is found to 
have been placed on the Scrutinized Companies Lists or is engaged in a boycott of 
Israel after the execution of this Agreement, City will have all rights and remedies to 
terminate this Agreement consistent with Section 287.135, Florida Statutes.   

 
(3) Contractor has a continuous duty, throughout the entire Term of this Agreement, and 

any renewal, to disclose to the City if the Contractor or any of its affiliates, as defined 
by section 287.137(1), Fla. Stat., are placed on the Antitrust Violator Vendor List.  
Pursuant to section 287.137, Fla. Stat., “A person or an affiliate who has been placed 
on the antitrust violator vendor list following a conviction or being held civilly liable 
for an antitrust violation may not submit a bid, proposal, or reply for any new contract 
to provide any goods or services to a public entity; may not submit a bid, proposal, or 
reply for a new contract with a public entity for the construction or repair of a public 
building or public work; may not submit a bid, proposal, or reply on new leases of real 
property to a public entity; may not be awarded or perform work as a contractor, 
supplier, subcontractor, or consultant under a new contract with a public entity; and 
may not transact new business with a public entity.”. 

3.19.5 Cumulative Remedies 
 

A. Except as otherwise expressly provided in this Contract, all remedies provided for in this 
Contract shall be cumulative and in addition to and not in lieu of any other remedies 
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available to either party at law, in equity or otherwise. 
 

3.19.6 Entire Agreement 
 

A. This Contract contains all of the understandings and agreements of the parties hereto in 
respect of the subject matter hereof as of the Effective Date of the Contract. Any and all 
prior understandings and agreements, expressed or implied, between the parties hereto 
in respect of the subject matter hereof shall be superseded hereby. Parol or extrinsic 
evidence will not be used to vary or contradict the express terms of this Contract. 

B. The Contract Documents are complementary; what is called for by one is binding as if 
called for by all. The Contractor shall, upon discovery, inform the Owner in writing of any 
conflict, error or discrepancy in the Contract Documents. Should the Contractor proceed 
with the Work prior to written resolution of the error or conflict by the Owner, all Work 
done is at the sole risk of the Contractor. 

3.19.7 Expanded Definitions 
 

A. Unless otherwise specified, words importing the singular include the plural and vice versa 
and words importing gender include all genders. The term "including" means "including 
without limitation", and the terms "include", "includes" and "included" have similar 
meanings. Any reference in this Contract to any other agreement is deemed to include a 
reference to that other agreement, as amended, supplemented or restated from time to 
time. Any reference in the Contract to "all applicable laws, rules and regulations" means 
all federal, state and local laws, rules, regulations, ordinances, statutes, codes and 
practices. 

 
3.19.8 Force Majeure 

 
A. No party shall be liable for any default or delay in the performance of its obligations under 

this Contract due to an act of God or other event to the extent that: (a) the non-
performing party is without fault in causing such default or delay; (b) such default or delay 
could not have been prevented by reasonable precautions; and (c) such default or delay 
could not have been reasonably circumvented by the non-performing party through the 
use of alternate sources, work-around plans or other means. Such causes include, but are 
not limited to: act of civil or military authority (including but not limited to courts or 
administrative agencies); acts of God; war; terrorist attacks; riot; insurrection; inability of 
the Owner to secure approval, validation or sale of bonds; inability of the Owner or the 
Contractor to obtain any required permits, licenses or zoning; blockades; embargoes; 
sabotage; epidemics; fires; hurricanes, tornados, floods; or strikes. 

B. In the event of any delay resulting from such causes, the time for performance of each of 
the parties hereunder (including the payment of monies if such event actually prevents 
payment) shall be extended for a period of time reasonably necessary to overcome the 
effect of such delay, except as provided for elsewhere in the Contract Documents. 

 
C. In the event of any delay or nonperformance resulting from such causes, the party 

affected shall promptly notify the other in writing of the nature, cause, date of 
commencement and the anticipated impact of such delay or nonperformance. Such 
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written notice, including Change Orders, shall indicate the extent, if any, to which it is 
anticipated that any delivery or completion dates will be thereby affected. 

3.19.9 Headings 
 

A. The division of this Contract into sections, the insertion of headings and/or index numbers 
and the provision of a table of contents are for convenience of reference only and are not 
to affect the construction or interpretation of this Agreement. 

3.19.10 Language and Measurements 

A. All communication between the Contractor and the Owner, including all documents, 
notes on drawings, and submissions required under the Contract, will be in the English 
language. Unless otherwise specified in the Contract, the US System of Measurements 
shall be used for quantity measurement. All instrumentation and equipment will be 
calibrated in US System of Measures. 

3.19.11 Nonwaiver 
 

A. Failure by either party to insist upon strict performance of any of the provisions of the 
Contract will not release either party from any of its obligations under the Contract. 

 
3.19.12 Publicity and Advertising 

 
A. The Contractor shall not take any photographs for the purpose of making any 

announcements or release any information concerning the Contract or the Work to any 
member of the public, press or official body unless prior written consent is obtained from 
the Owner. The Owner is governed by the Florida Public Records Laws therefore all 
Contract Documents are available for public inspection, subject to certain statutory 
exemptions as set forth in Chapter 119, Florida Statutes. In addition, the Owner is 
governed by Florida Sunshine Laws and as such, certain meetings are required to be open 
to the public. 

 
3.19.13 References 

A Unless otherwise specified, each reference to a statute, ordinance, law, policy, procedure, 
process, document, drawing, or other informational material is deemed to be a reference 
to that item, as amended or supplemented from time to time. All referenced items shall 
have the enforcement ability as if they are fully incorporated herein. 

 
3.19.14 Relationship of the Parties 

 
A. The Contractor agrees that it shall perform the Work as an independent contractor and 

that it does not (a) have the power or authority to bind the Owner or to assume or create 
any obligation or responsibility, express or implied, on the Owner's part or in the Owner's 
name, except as may be authorized by the Owner under a separate written document, or 
(b) represent to any person or entity that it has such power or authority except as may be 
authorized by the Owner under a separate written document. 
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3.19.15 Severability 
 

A. In the event that any provision of this Contract is found to be unenforceable under 
applicable law, the parties agree to replace such provision with a substitute provision that 
most nearly reflects the original intentions of the parties and is enforceable under 
applicable law, and the remainder of this Contract shall continue in full force and effect. 

3.19.16 Subcontracting or Assigning of Contract 
 

A. Each party agrees that it shall not subcontract, assign, delegate, or otherwise dispose of 
the Contract, the duties to be performed under the Contract, or the monies to become 
due under the Contract without the other party's prior written consent. 

B. The assignment of the Contract will not relieve either of the parties of any of its 
obligations until such obligations have been assumed in writing by the assignee. If the 
Contract is assigned by either of the parties, it will be binding upon and will inure to the 
benefit of the permitted assignee. The Contractor shall be liable for all acts and omissions 
of its assignee or its Subcontractor. 

 
C. The Contractor agrees to retain the services of such subcontractors and subconsultants 

as reasonably required to provide the Work required by this Agreement. All 
subcontractors and subconsultants will be under contract to the Contractor. The 
Contractor shall supervise and coordinate all subcontractors and subconsultants and shall 
be responsible to the Commission for their work. 

D. Any subcontractor or subconsultant retained by the Contractor shall be licensed in the 
State of Florida in the field applicable to such subcontractor or subconsultant’s scope of 
work. 

 
E. The Contractor’s choice of subcontractors must be approved by the Owner. While the 

Owner shall have the right to approve or reject each sub-consultant, such approval shall 
not be unreasonably withheld. 

F. In no event will the Contractor subcontract portions of the Work under this Agreement 
without the approval of the Owner. The Owner’s approval of any subcontractor or 
subconsultant will not relieve the Contractor of its responsibility for the acts and 
omissions of such subcontractors or subconsultants. Any subcontract shall include, 
among other appropriate provisions, those provisions of this Agreement that by its terms 
are required to be provided in the subcontract agreement. 

 
G. The Owner may reasonably request that the Contractor contract with additional 

subcontractors or subconsultants in order to adequately perform the Work on the Project. 

3.19.17 Survival 
 

A. The obligations of the Owner and the Contractor under this Contract that are not, by the 
express terms of this Contract, fully to be performed during the Term, shall survive the 
termination of this Contract for any reason. 
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3.19.18 Third Party Agreements 

A. Unless otherwise agreed in writing by the Owner, the Owner shall have no obligation to 
enter into any third party agreements under this Contract. Such third party agreements 
shall include, but not be limited to: joint check agreements, and revocable or irrevocable 
letters of direction with sureties. In the event the Owner agrees to execute any such 
agreement(s), then such agreement(s) shall incorporate additional language as required 
by the Owner. 

3.19.19 Time and Date 
 

A. Unless otherwise specified, references to time of day or date mean the local time or date 
in Wauchula, Florida. If under this Contract any payment or calculation is to be made, or 
any other action is to be taken, on or as of a day that is not a regular business day for the 
Owner, that payment or calculation is to be made, and that other action is to be taken, as 
applicable, on or as of the next day that is a regular business day. Where reference is 
made to day or days, it means calendar days. Where reference is made to workday, 
workdays, business day, or business days, it means regular working days for the Owner. 

 
3.19.20 Waiver of Claims 

 
A. A delay or omission by the Owner hereto to exercise any right or power under this 

Contract shall not be construed to be a waiver thereof. A waiver by the Owner under this 
Contract shall not be effective unless it is in writing and signed by the party granting the 
waiver. A waiver by a party of a right under, or breach of, this Contract shall not be 
construed to operate as a waiver of any other or successive rights under, or breaches of, 
this Contract. 

B. The Contractor's obligations to perform and complete the Work in accordance with the 
Contract shall be absolute. None of the following will constitute a waiver of any of the 
Owner's rights under the Contract: approval or payment of any progress payments or any 
other payments, including final payment; issuance of the Certificate of Substantial 
Completion or Certificate of Contract Completion; any use or occupancy of the Work by 
the Owner; nor any correction of faulty or defective work by the Owner. 

 
3.19.21 Attorneys’ Fees 

A. If any action or other proceeding is brought for the enforcement of this Agreement or due 
to any uncured dispute, breach, default, or misrepresentation in connection with any of 
the provisions of this Agreement, or to interpret this Agreement, the prevailing Party shall 
be entitled to recover from the other Party reasonable attorney’s fees and other costs 
incurred in the prosecution of the action or proceeding. 

 
 

[END OF SECTION] 



 

 

 
 
 
 

 
DIVISION 4: 

SUPPLEMENTAL CONDITIONS 



 

 

The Contractor acknowledges to and for the benefit of the Owner that it understands that the 

products to be installed as a part of this contract must be in compliance with 255.0993, 

Florida Statutes, Public works projects; United States-produced iron and steel products. 

(1) DEFINITIONS.— As used in this section, the term: 

(a) “Governmental entity” means the state, or any office, board, bureau, commission, 

department, branch, division, or institution thereof, or a separate agency or unit of local 

government created or established by law or ordinance and the officers thereof. The term 

includes, but is not limited to, a county; a city, a town, or other municipality; or a department, a 

commission, an authority, a school district, a taxing district, a water management district, a 

board, a public corporation, an institution of higher education, or other public agency or body 

thereof authorized to expend public funds for the construction, maintenance, repair, 

renovation, remodeling, or improvement of public works. 

(b) “Iron or steel product” means any product made primarily of iron or steel, including, but not 

limited to, lined or unlined pipes and fittings; bars and rods; wire, wire ropes, and link chains; 

forgings; grating and drainage products; access covers, hatches, manhole covers, and other 

castings; hydrants; electric transmission and distribution poles; tanks; flanges; pipe clamps 

and restraints; valves; structural steel and other steel mill products; materials made primarily 

of iron and steel within precast concrete; and other construction materials made primarily of 

iron or steel. 

(c) “Manufacturing process” means the application of a process to alter the form or function of 

materials or elements of a product in a manner that adds value and transforms the materials or 

elements into a new finished product functionally different from a finished product produced 

merely from assembling materials or elements into a product without applying such a process. 

(d) “Produced in the United States” means that, with respect to iron and steel, all 

manufacturing processes, from initial melting through application of coatings, occur in the 

United States, other than metallurgical processes to refine steel additives. 

(e) “Public works project” means an activity paid for with any state-appropriated funds or state 

funds administered by a governmental entity which consists of the construction, maintenance, 

repair, renovation, remodeling, or improvement of a building, road, street, sewer, storm drain, 

water system, site development, irrigation system, reclamation project, gas or electrical 

distribution system, gas or electrical substation, or other facility, project, or portion thereof 

owned in whole or in part by any governmental entity. 

(2) UNITED STATES-PRODUCED IRON AND STEEL REQUIREMENT. 

(a) Notwithstanding any other law, a governmental entity entering into a contract for a public 

works project or for the purchase of materials for a public works project must include in the 

contract a requirement that any iron or steel product permanently incorporated in the project 

be produced in the United States. 



 

 

(b) Paragraph (a) does not apply if the governmental entity administering the funds for a public 

works project or the purchase of materials for a public works project solely determines that any 

of the following applies: 

1. Iron or steel products produced in the United States are not produced in sufficient 

quantities, reasonably available, or of satisfactory quality. 

2. The use of iron or steel products produced in the United States will increase the total 

cost of the project by more than 20 percent. 

3. Complying with paragraph (a) is inconsistent with the public interest. 

(c) When steel and iron materials are used in a public works project, paragraph (a) does not 

prevent a minimal use of foreign steel and iron materials if: 

1. Such materials are incidental or ancillary to the primary product and are not separately 

identified in the project specifications; and 

2. The cost of such materials does not exceed one-tenth of 1 percent of the total contract 

cost or $2,500, whichever is greater. For purposes of this subparagraph, the cost of such 

materials is that shown to be the value of the iron or steel products as they are delivered to 

the project. 

(d) Electrical components, equipment, systems, and appurtenances, including supports, 

covers, shielding, and other appurtenances related to an electrical system, necessary for 

operation or concealment, except transmission and distribution poles, are not considered iron 

or steel products and are exempt from the requirements of paragraph (a). 

(3) INTERNATIONAL AGREEMENTS.—This section shall be applied in a manner consistent with, and 

may not be construed to impair, the state’s obligations under any international agreement. 

(4) RULEMAKING.—The Department of Management Services shall develop guidelines and 

procedures by rule to implement this section. 

(5) APPLICABILITY.—This section does not apply to contracts procured by the Department of 

Transportation subject to the Buy America requirements of 23 C.F.R. s. 635.410. 

(6) SECTION 274A(e) OF THE IMMIGRATION AND NATIONALITY ACT AND E-VERIFY 

REQUIREMENTS   

a.  The CITY shall consider the employment by any contractor of unauthorized aliens a 

violation of Section 274A(e) of the Immigration and Nationality Act. If the Contractor 

knowingly employs unauthorized aliens, such violation will be cause for unilateral 

cancellation of this Agreement. 

b.  Effective January 1, 2021, public and private employers, contractors, and subcontractors 

must require registration with, and use of the E-Verify system in order to verify the work 

authorization status of all newly hired employees. Contractor shall: 

 



 

 

(1)  Utilize the U.S. Department of Homeland Security’s E-Verify System to verify the 

employment eligibility of all new employees hired by Contractor during the term of 

the Agreement; and  

(2)  Expressly require all persons (including subcontractors/subvendors/ subconsultants) 

assigned by Contractor to perform work or provide services pursuant to the 

Agreement with the City to utilize the U.S. Department of Homeland Security’s E-

Verify System to verify the employment eligibility of all new employees hired by the 

subcontractors/subvendors/subconsultants during the term of the Agreement. 

Contractor acknowledges and agrees that the use of the U.S. Department of 

Homeland Security’s E-Verify System during the term of this Agreement is a 

condition of the Agreement with the City. 

 By entering this Agreement with the City, Contractor becomes obligated to comply 

with the provisions of Section 448.095, Florida Statutes, “Employment Eligibility.”  

This includes, but is not limited to, use of the E-Verify System to verify the work 

authorization status of all newly hired employees, and requiring all subcontractors to 

provide an affidavit to Contractor attesting that the subcontractor does not employ, 

contract with, or subcontract with, an unauthorized alien.  Contractor agrees to 

maintain a copy of such affidavit for the duration of this Agreement.  Failure to 

comply with this section will result in the termination of this Agreement as provided 

in Section 448.095, Florida Statutes, and Contractor may not be awarded a public 

contract for at least one (1) year after the date on which the Agreement was 

terminated.  Contractor will also be liable for any additional costs to City incurred as 

a result of the termination of this Agreement in accordance with this section. 
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SECTION 5.1: FORMS TO SUBMIT WITH BID 

The following forms must be completed and included in the Bidder’s response to this Solicitation. This list 
represents the forms only and does not include all information and items necessary to be responsive to 
the Bid Solicitation. 

 
5.1.1 Bid Form 

5.1.2 Bid Security 

5.1.3 Bidder’s Qualifications 

5.1.4 Bidder’s Statement of Disputes, Litigation, Arbitration, and Surety Completion 

5.1.5 Drug-Free Workplace Certificate 

5.1.6 Florida Trench Safety Act Acknowledgement 

5.1.7 Non-Collusion Affidavit 

5.1.8 Public Entity Crimes Statement 

5.1.9 Tabulation of Subcontractors and Suppliers 

 

SECTION 5.2: FORMS FOR CONVENIENCE 

The following forms are included for convenience in the Bid Documents. The Owner may require 
additional forms during the performance of the Work: 

 
5.2.1 Certificate of Final Completion Form 

5.2.2 Certification of Substantial Completion Form 

5.2.3 Change Order Form 

5.2.4 Contractor’s Application for Payment Form 

5.2.5 Field Order Form 

5.2.6 Notice of Award Form 

5.2.7 Notice to Proceed Form 

5.2.8 Payment Bond Form 

5.2.9 Performance Bond Form 

5.2.10 Work Change Directive Form 
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5.1.1 Bid Form 
 

PROJECT: City of Wauchula Heard Bridge Road Water Main Loop 
Project No. 10371.09 

A. Bid Recipient 

1. This Bid is submitted to: 

City of Wauchula 
Attn: City Manager 
126 South 7th Street 
Wauchula, FL 33873 

2. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 
Agreement with the Owner in the form included in the Bid Documents to perform all 
Work as specified or indicated in the Bid Documents for the prices and within the 
times indicated in this Bid and in accordance with the other terms and conditions of 
the Bid Documents. 

 
B. Bidder’s Acknowledgements 

 
1. The Bidder accepts all of the terms and conditions of DIVISION 1: INSTRUCTIONS TO 

BIDDERS, including without limitation those dealing with the disposition of the Bid 
Security. The Bid will remain subject to acceptance for 120 days after the Bid Opening, 
or for such longer period of time that Bidder may agree to in writing upon request of 
Owner. 

C. Bidder’s Representations 
 

1. In submitting this Bid, the Bidder represents that: 
 

a. The Bidder has received from the Issuing Office a complete set of Bid Documents 
and other related data identified in the Bid Documents, and the following 
Addenda, receipt of which is hereby acknowledged: 

Addendum No. Addendum Date 
 

 

 

b. The Bidder has examined and carefully studied the Bid Documents, Addenda, and 
the other related data identified in the Bidding Documents, and provided the 
information to Subcontractors and Suppliers who have provided quotations to 
the Bidder for the Work. 
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c. The Bidder has visited the Site and become familiar with and is satisfied as to the 
general, local, and Site conditions that may affect cost, progress, and 
performance of the Work. 

d. The Bidder is familiar with and is satisfied as to all Laws and Regulations that may 
affect cost, progress, and performance of the Work. 

 
e. The Bidder has carefully studied all: (1) reports of explorations and tests of 

subsurface conditions at or contiguous to the Site and all drawings of physical 
conditions relating to existing surface or subsurface structures at the Site (except 
Underground Facilities) that have been identified in DIVISION 1: INSTRUCTIONS 
TO BIDDERS, and (2) reports and drawings of Hazardous Environmental 
Conditions, if any, at the Site that have been identified in DIVISION 1: 
INSTRUCTIONS TO BIDDERS. 

 
f. The Bidder has obtained and carefully studied (or accepts the consequences for 

not doing so) all additional or supplemental examinations, investigations, 
explorations, tests, studies and data concerning conditions (surface, subsurface, 
and Underground Facilities) at or contiguous to the Site which may affect cost, 
progress, or performance of the Work or which relate to any aspect of the means, 
methods, techniques, sequences, and procedures of construction to be employed 
by the Bidder, including applying the specific means, methods, techniques, 
sequences, and procedures of construction expressly required by the Bid 
Documents to be employee by the Bidder, and safety precautions and programs 
incident thereto. 

 
g. The Bidder does not consider that any further examinations, investigations, 

explorations, tests, studies, or data are necessary for the determination of this 
Bid for performance of the Work at the price(s) bid and within the times and in 
accordance with the other terms and conditions of the Bid Documents 

 
h. The Bidder is aware of the general nature of the Work to be performed by the 

Owner and others at the Site that relates to the Work as indicated in the Bid 
Documents. 

i. The Bidder has correlated the information known to the Bidder, information and 
observations obtained from visits to the Site, reports and drawings identified in 
the Bid Documents, and all additional examinations, investigations, explorations, 
tests, studies, and data with the Bid Documents. 

 
j. The Bidder has given the Engineer written notice of all conflicts, errors, 

ambiguities, or discrepancies that the Bidder has discovered in the Bid 
Documents, and the written resolution thereof by the Engineer is acceptable to 
the Bidder. 
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k. The Bid Documents are generally sufficient to indicate and convey understanding 
of all terms and conditions for the performance of the Work for which this Bid is 
submitted. 

l. Bidder certifies Bidder’s authority and qualification to do business in the state 
where the Project is located, that the Bidder is a state-certified Contractor in good 
standing and holds current registration with the Florida Construction Industry 
Licensing Board of the Florida Department of Professional Regulation, that the 
type of license is in a class that authorizes the Bidder to perform the general 
nature of the construction to be performed on this project, and that the Bidder’s 
State Contractor’s license number for the state of the project is shown on the Bid 
Form. 

 
m. Bidder certifies to the greatest extent practicable, all equipment and products 

purchased with funds made available under this award should be American-
made. To support the efforts, any non American-made equipment proposed must 
be accompanied by proof of good-faith efforts to utilize American-made 
equipment such as written quotes, solicitations, advertisements, etc. 

D. Bidder’s Certification 
 

1. Bidder certifies that: 
 

a. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 
individual or entity and is not submitted in conformity with any collusive 
agreement or rules of any group, association, organization, or corporation; 

b. The Bidder has not directly or indirectly induced or solicited any other Bidder to 
submit a false or sham Bid; 

 
c. The Bidder has not solicited or induced any individual or entity to refrain from 

bidding; and 

d. The Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices 
in competing for the Contract. For the purposes of this Paragraph: 

 
i. “corrupt practice” means the offering, giving, receiving, or soliciting of any 

thing of value likely to influence the action of a public official in the bidding 
process; 

 
ii. “fraudulent practice” means an intentional misrepresentation of facts made 

(a) to influence the bidding process to the detriment of the Owner, (b) to 
establish Bid Prices at artificial non-competitive levels, or (c) to deprive the 
Owner of the benefits of free and open competition; 
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iii. “collusive practice” means a scheme or arrangement between two or more 
Bidders, with or without the knowledge of the Owner, a purpose of which is 
to establish Bid Prices at artificial, non-competitive levels; and 

iv. “coercive practice” means harming or threatening to harm, directly or 
indirectly, persons or their property to influence their participation in the 
bidding process or affect the execution of the Contract. 

 
E. Basis of Bid 

 
1. The Bidder has reviewed DIVISION 4: TECHNICAL SPECIFICATIONS; and will complete 

the Work in accordance with the Contract Documents for the following price(s): 
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a. BASE BID 

Item No. Description Units Quantity Unit Price Total Price 
1 PVC Water Main     

a 8" PVC LF 5,300  $ 

2 HDPE Water Main (Horizontal Directional Drill)     

a 8" HDPE HDD LF 1,820  $ 

3 Fittings     

a 8" 11.25 degree Bend EA 5  $ 

b 8" 45 degree Bend EA 7  $ 

c 8" 90 degree Bend EA 1  $ 

d 8" x 6" Tee EA 3  $ 

e 8" x 6" Reducer EA 1  $ 

f 8" x 8" Tee EA 1  $ 

4 Valves and Appurtenances     

a 8" Gate Valve EA 3  $ 

5 Air Release Valves & Enclosures     

a 1" Air Release Valve & Enclosure EA 1  $ 

b 2" Air Release Valve & Enclosure EA 1  $ 

6 Tapping Sleeve & Valve (Wet Tap)     

a 8" x 8" EA 1  $ 

b 8" x 12" EA 1  $ 

7 Fire Hydrant Assembly EA 4  $ 

8 Concrete Driveway Restoration SY 115  $ 

9 Seeding & Mulch LF 5,100  $ 

10 Sodding LF 50  $ 

11 Maintenance of Traffic LS 1  $ 

12 Trench Safety Measures LS 1  $ 

 
13 

Prevention, Control, & Abatement of 
Erosion/Water Pollution 

 
LS 

 
1 

 
$ 

14 Mobilization LS 1  $ 

15 Public Construction Bond LS 1  $ 

TOTAL BASE BID: 

 

  ($ ) 
(words) (numerals) 
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The Bidder acknowledges that estimated quantities are not guaranteed, and are 
solely for the purpose of comparison of Bids, and final payment for all Unit Price 
Bid items will be based on actual quantities, determined as provided in the 
Contract Documents. 

F. Time of Completion 
 

1. The Bidder agrees that the Work will be substantially complete within 210 calendar 
days after the issuance of the Notice to Proceed, and completed and ready for final 
payment in accordance with the Contract Documents within 240 calendar days after 
the date when the Contract Time commences to run. 

 
2. The Bidder accepts the provisions of the Agreement as to liquidated damages. 

G. Attachments to This Bid 
 

1. The following documents are submitted with and made a part of this Bid: 
 

a. DIVISION 5: FORMS – Bid Form 
 

b. DIVISION 5: FORMS – Bid Security 
 

c. DIVISION 5: FORMS – Bidder’s Qualifications 

d. DIVISION 5: FORMS – Bidder’s Statement of Disputes, Litigation, Arbitration, and 
Surety Completion, Last Three (3) Years 

 
e. DIVISION 5: FORMS – Drug-Free Workplace Certificate 

 
f. DIVISION 5: FORMS – Florida Trench Safety Act Acknowledgement 

 
g. DIVISION 5: FORMS – Non-Collusion Affidavit 

h. DIVISION 5: FORMS – Public Entity Crimes Statement 
 

i. DIVISION 5: FORMS – Tabulation of Subcontractors and Suppliers 
 

j. Evidence of authority to do business in the State of the Project; or a written 
covenant to obtain such license within the time for acceptance of Bids; 

 
Contractor’s License No.:  . 

 
H. Defined Terms 
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1. The terms used in this Bid with initial capital letters have the meanings stated in 
DIVISION 1: INSTRUCTIONS TO BIDDERS and DIVISION 4: SUPPLEMENTAL 
CONDITIONS. 

I. Bid Submittal 
 

1. This Bid is submitted by: 
 

If Bidder is: 
 

An Individual 

Name (typed or printed):   

By:   (SEAL) 

(Individual’s signature) 

Doing business as:   

 

A Partnership 

Partnership Name:   

By:   (SEAL) 

(Signature of general partner – attach evidence of authority to sign) 

 

Name (typed or printed):   

State Contract License No.   

 

A Corporation 

Corporation Name:   

  (SEAL) 

State of Incorporation:   

Type (General Business, Professional, Service, Limited Liability):  

By:   

(Signature – attach evidence of authority to sign) 

Name (typed or printed):   

Title:   

(Corporate Seal) 

Attest   

(Signature of Corporate Secretary) 

Date of Qualification to do business in Florida is   / / . 

State Contractor License No.  . 
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A Joint Venture 

Name of Joint Venture:   

First Joint Venturer Name:  (SEAL) 

By:   

(Signature of first joint venture partner – attach evidence of authority to sign) 

Name (typed or printed):   

Title:   

 

Second Joint Venturer Name:  (SEAL) 

By:   

(Signature of first joint venture partner – attach evidence of authority to sign) 

Name (typed or printed):   

Title:   

(Each joint venturer must sign. The manner of signing for each individual, partnership, and 

corporation that is a party to the joint venture should be in the manner indicated above.) 

 

Bidder's Business Address   

 

Phone No.    Fax No.    

E-mail       

SUBMITTED on  , 20  . 

State Contractor License No.  . 
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5.1.2 Bid Security Form 
 

Any singular reference to Bidder, Surety, Owner, or other party shall be considered plural where 
applicable. 

BIDDER (Name and Address): 
 
 
 

SURETY (Name and Address of Principal Place of Business): 
 
 
 

OWNER (Name and Address): 
 

 
BID 

Bid Due Date: 

Project (Brief Description Including Location): 
 

 
BOND 

Bond Number: 

Date (Not later than Bid due date): 

Penal sum     

(Words) (Figures) 

 

Surety and Bidder, intending to be legally bound hereby, subject to the terms printed on the reverse side 
hereof, do each cause this Bid Bond to be duly executed on its behalf by its authorized officer, agent, or 
representative. 

BIDDER SURETY 
 

 (Seal)  (Seal) 
Bidder’s Name and Corporate Seal  Surety’s Name and Corporate Seal 

 
By:   By:   

Signature and Title Signature and Title 
(Attach Power of Attorney) 

Attest:   Attest:   

Signature and Title Signature and Title 

Note: Above addresses are to be used for giving required notice. 
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A. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors and assigns to pay to the Owner upon default of the Bidder the penal sum set forth on the 
face of this Bond. Payment of the penal sum is the extent of Surety’s liability. 

B. Default of Bidder shall occur upon the failure of the Bidder to deliver within the time required by the 
Bid Documents (or any extension thereof agreed to in writing by the Owner) the executed Agreement 
required by the Bid Documents and any performance and payment bonds required by the Bid 
Documents. 

 
C. This obligation shall be null and void if: 

 
i. The Owner accepts the Bidder’s Bid and the Bidder delivers within the time required by the Bid 

Documents (or any extension thereof agreed to in writing by the Owner) the executed Agreement 
required by the Bid Documents and any performance and payment bonds required by the Bid 
Documents, or 

ii. All Bids are rejected by the Owner, or 
 

iii. The Owner fails to issue a Notice of Award to the Bidder within the time specified in the Bid 
Documents (or any extension thereof agreed to in writing by the Bidder and, if applicable, 
consented to by Surety when required by Paragraph E hereof). 

 
D. Payment under this Bond will be due and payable upon default by the Bidder and within 30 calendar 

days after receipt by the Bidder and the Surety of written notice of default from the Owner, which 
notice will be given with reasonable promptness, identifying this Bond and the Project and including 
a statement of the amount due. 

E. The Surety waives notice of any and all defenses based on or arising out of any time extension to issue 
the Notice of Award agreed to in writing by the Owner and the Bidder, provided that the total time 
for issuing the Notice of Award including extensions shall not in the aggregate exceed 120 days from 
the Bid Due Date without the Surety’s written consent. 

 
F. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of 

default required in Paragraph D above is received by the Bidder and the Surety and in no case later 
than one year after the Bid Due Date. 

G. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction 
located in the state in which the Project is located. 

 
H. Notices required hereunder shall be in writing and sent to the Bidder and the Surety at their respective 

addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial 
courier, or by United States Registered or Certified Mail, return receipt requested, postage pre-paid, 
and shall be deemed to be effective upon receipt by the party concerned. 

I. The Surety shall cause to be attached to this Bond a current and effective Power of Attorney 
evidencing the authority of the officer, agent, or representative who executed this Bond on behalf of 
Surety to execute, seal, and deliver such Bond and bind the Surety thereby. 
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J. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement 
of any applicable statute that has been omitted from this Bond shall be deemed to be included herein 
as if set forth at length. If any provision of this Bond conflicts with any applicable statute, then the 
provision of said statute shall govern and the remainder of this Bond that is not in conflict therewith 
shall continue in full force and effect. 

K. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 
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5.1.3 Bidder’s Qualifications 
 

The Bidder warrants the truth and accuracy of all statements and answers herein contained. 
(Include additional sheets if necessary.) 

THIS QUESTIONNAIRE MUST BE COMPLETED AND SUBMITTED WITH YOUR BID. 
 

A. LICENSE # and COMPANY’S NAME:  

B. CO. PHYSICAL ADDRESS:  

C. TELEPHONE NUMBER: ( )   D.  FAX: ( )  

E. Bidding as an; individual: ; a partnership: ; a corporation: ; a joint venture: . 
 

F. If a partnership: list names and addresses of partners; if a corporation: list names of officers, directors, 
shareholders, and state of incorporation; if joint venture: list names and addresses of venturers and 
the same if any venturer is a corporation for each such corporation, partnership, or joint venture: 

 

 

 
G. Your organization has been in business (under this firm’s name) as a   

 for how many years?   

 

H. Describe and give the date and owner of the last three government projects you’ve completed which 
are similar in cost, type, size, and nature as the one proposed (for a public entity). Include contact 
name and phone number: 

 

 

 

I. Have you ever been awarded additional time to complete work awarded to you during the past five 
(5) years? If so, state when, where (contact name, address, and phone number) and why. 

 

 

 
J. Have you ever been assessed liquidated damages under a contract during the past five (5) years? If 

so, state when, where (contact name, address, and phone number) and why. 
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K. Have you ever failed to complete work awarded to you? If so, state when, where (contact name, 
address, phone number) and why? 

 

 

 
L. Have you ever been debarred or prohibited from bidding on a governmental entity’s construction 

project? If yes, name the entity and describe the circumstances: 
 

 

 
M. Name three individuals, governmental entities, or corporations for which you have performed 

similar work and to which you refer. Include contact name and phone number: 
 

 

 

 
N. What specific steps have you taken to examine the physical conditions at or contiguous to the site, 

including but not limited to, the location of existing underground facilities? 
 

 

 
O. What specific physical conditions, including but not limited to, the location of existing underground 

facilities have you found which will, in any manner, affect cost, progress, performance, or finishing of 
the work? 

 

 

 
P. Will you subcontract any part of this Work? If so, describe which major portion(s): 

 

 

 
i. If any, list (with contract amount) MBE/WBE’s to be utilized: 

 

 

 
Q. What equipment do you own to accomplish this Work? 
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R. What equipment will you purchase/rent for the Work? (specify which) 
 

 

 
S. List the following in connection with the Surety which is providing the Bond(s): 

Surety’s Name:   

Surety’s Address:   

Name, address and phone number of Surety’s resident agent for service of process in Florida: 

 

 

 

Phone: ( )  
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City of Wauchula 
Project No. 10371.09 

5.1.4 Bidder’s Statement of Disputes, Litigation, Arbitration, and Surety Completion – Last Three (3) Years 
 

 

 
Project 

 
Name and Address of 

Owner or Engineer 

Name and Phone Number of 
Owner or Engineer 

Representative 

 
Date of 

Contract Amount Status 
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5.1.5 Drug-Free Workplace Certificate 

 
I, the undersigned, in accordance with 287.087, Florida Statutes hereby certify that 

 

(Print or Type Name of Firm) 

 
 Publishes a written statement notifying that the unlawful manufacture, distribution, dispensing, possession, or 

use of a controlled substance is prohibited in the workplace named above and specifying actions that will be 
taken against violations of such prohibition. 

 
 Informs employees about the dangers of drug abuse in the workplace; the firm’s policy of maintaining a drug-

free working environment and available drug counseling, rehabilitation, and employee assistance programs; and 
the penalties that may be imposed upon employees for drug-use violations. 

 
 Gives each employee engaged in providing commodities or contractual services that are under bid or proposal 

a copy of the statement specified above. 
 

 Notifies the employees that as a condition of working on the commodities or contractual services under bid or 
proposal, the employees will abode by the terms of the statement and will notify the employer of any conviction 
of or plea of guilty or nolo contendere to any violation of Chamber 1893 or any controlled substance law of the 
State of Florida or the United States for a violation occurring in the workplace, no later than 5 days after such 
conviction, and requires employees to sign copies of such written statement to acknowledge their receipt. 

 
 Imposes a sanction on or requires the satisfactory participation in a drug-abuse assistance or rehabilitation 

program, if such is available in the employee’s community, by any employee who is so convicted. 

 Makes a good faith effort to continue to maintain a drug-free workplace through the implementation of the 
drug-free workplace program. 

 
“As a person authorized to sign this statement, I certify that the business, firm, or corporation named above 
complies fully with the requirements set forth herein.” 

 

Authorized Signature Date Signed 
 
 

State of:   

County of: 

Sworn to and subscribed before me this day of  , 20  . 

Personally known  or Produced Identification     

Specify Type of Identification 
 

Signature of Notary 

My Commission Expires:   
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5.1.6 Certificate of Compliance with the Florida Trench Safety Act 
 

The Bidder acknowledges sole responsibility for complying with the Florida Trench Safety Act (Act) and 
Occupational Safety and Health Administration's excavation safety standard 29 CFR 1926.650 (Subpart P 
as amended). The Bidder further acknowledges that included in the various items of the Proposal and in 
the Total Base Bid Price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) 
effective October 1, 1990. The Bidder further identifies the costs to be summarized below: 

 

Trench Safety Method 
(Description) 

Units of 
Measure 
(LF, SY) 

Unit 
(Quantity) 

Extended Cost Unit Extended Cost 

 
A. 

 
B. 

 
C. 

 
D. 

 
Total: 

 
Failure to complete the above may result in the Bid being declared non-responsive. The costs indicated 
above are provided to comply with the Act and shall not constitute grounds for any additional 
compensation to that listed for the separate line items of the Proposal Form. 

 
By:   

Bidder:   

Date:   

Authorized Signature:   

 

State of:   

County of: 

Sworn to and subscribed before me this day of  , 20  . 

Personally known  or Produced Identification     

Specify Type of Identification 
 

Signature of Notary 
 

My Commission Expires:   
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5.1.7 Non-Collusion Affidavit of Prime Bidder 
 

State of   

County of   

 , being first duly sworn, deposes and says that: 
Name 

 

1. He/She is  of  , the 
Title Company 

Bidder that has submitted the attached bid; 

2. He/She is fully informed respecting the preparation and contents of the attached Bid and of all 
pertinent circumstances respecting such Bid; 

 
3. Such Bid is genuine and is not a collusive or sham Bid; 

 
4. Neither the said Bidder not any of his/her officers, partners, owners, agents, representatives, 

employees or parties in interest, including this affiant, has in any way colluded, conspired, connived 
or agreed, directly or indirectly with any other Bidder, firm or person to submit a collusive or sham 
Bid in connection with the Contract for which the attached Bid has been submitted or has refrained 
from bidding in connection with such Contract; nor in any manner, directly or indirectly, sought by 
agreement or collusion or communication or conference with any other Bidder, firm or person to fix 
the price or prices in the attached Bid or if any other Bidder; not has fixed any overhead, profit or cost 
element of the Bid Price, or the Bid Price of any other Bidder; not has secured through any collusion, 
conspiracy, connivance or unlawful agreement, any advantage against the City of Wauchula, Florida 
or any person interested in the proposed Contract; and 

 
5. The price or prices quoted in the attached bid are fair and proper and are not tainted by any collusion, 

conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, 
representatives, owners, employees, or parties in interest, including this affiant. 

(Signed)   

Name 

 

Title 

 

Subscribed and sworn to before me this  day of  , 20  
 

 

Signature 

 

Title 

My commission expires   
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5.1.8 Sworn Statement Pursuant to Section 287.133(3)(A), Florida Statues, on Public Entity 

Crimes 
 

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER 
OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 

 
1. This sworn statement is submitted to the City of Wauchula, Florida by 

 

(print individual’s name and title) 

for   

(print name of entity submitting sworn statement) 

 

whose business address is   
 

 

 

And (if applicable) its Federal Employer Identification Number (FEIN) is  . 
(If the entity has no FEIN, include the Social Security of the individual signing this sworn statement:  
 .) 

 
2. I understand that a “public entity crime” as defined in Section 287.133 (1)(g), Florida Statues means 

a violation of any state or federal law by a person with respect to and directly related to the 
transaction of business with any public entity or with an agency or political subdivision of any other 
state or of the United States, including, but not limited to, any bid or contract for goods or services to 
be provided to any public entity or such an agency or political subdivision of any other state or of the 
United States and involving anti-trust, fraud, theft, bribery, collusion, racketeering, conspiracy, or 
material misrepresentation. 

 
3. I understand that “convicted” or “conviction” as defined in Section 287.133(1)(b), Florida Statutes, 

means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of 
guilt, in any federal or stated trial court of record relating to charges brought by indictment or 
information after July 1. 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or 
nolo contendere. 

4. I understand that “affiliate” as defined in Section 287.133(1)(a), Florida Statutes, means: 
 

1. A predecessor or successor of a person convicted of a public entity crime: or 
 

2. An entity under the control of any natural person who is active in the management of the entity 
and who has been convicted of a public entity crime. The term “affiliate” includes those officers, 
directors, executives, partners, shareholders, employees, members, and agents who are active in 
the management of an affiliate. The ownership by one person of shares constituting a controlling 
interest in another person, or a pooling of equipment or income among persons when not for fair 
market value under an arm’s length agreement, shall be a prima facie case that one person 
controls another person. A person who knowingly enters in to a joint venture with a person who 
has been convicted of a public entity crime in Florida during the preceding 36 months shall be 
considered an affiliate. 
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5. I understand that a “person” as defined in Section 287.133 (1)(e), Florida Statutes, means any natural 
person or entity organized under the laws of any state or of the United States with the legal power to 
enter into a binding contract and which bids or applies to bid on contracts for the provision of goods 
or services let by a public entity, or which otherwise transacts or applies to transact business with a 
public entity. The term “person” includes those officers, directors, executives, partners, shareholders, 
employees, members, and agents who are active in management of an entity. 

6. Based on information and belief, the statement which I have marked below is true in relation to the 
entity submitting this sworn statement. (indicate which statement applies). 

 
  Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, partners, 

shareholders, employees, members, or agents who are active in the management of the entity, nor any 
affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 
1989. 

  The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, 
shareholders, employees, members, or agents who are active in management of the entity, or an affiliate 
of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. 

 
  The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, 

shareholders, employees, members, or agents who are active in the management of the entity, or an 
affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 
1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida, 
Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it 
was not in the public interest to place the entity submitting this sworn statement on the convicted vendor 
list. (attach a copy of the final order) 

 

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC 
ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS 
FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO 
UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A 
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUES, 
FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM. 

 

(Signature) 

 

Sworn to and subscribed before me this    day of  , 20 . 

Personally known         

OR Produced Indentification  Notary Public-State of     

My commission expires  
(Type of Indentification) 

 

(Printed, Typed or Stamped 
Commissioned Name of Notary Public) 
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5.1.9 Tabulation of Subcontractors and Suppliers 
 

The Undersigned states that the following is a full and complete list of the proposed Subcontractors and 
Suppliers on this Project and the class of work to be performed by each and that such list will not be added 
to nor altered without written consent to the Owner through the Engineer. 

 

SUBCONTRACTOR OR SUPPLIER 

AND ADDRESS 

MBE/WBE 

STATUS 
CLASS OF WORK OR MATERIAL 

1.   
  

 

 

2. 
   

 

 
3. 

   

 

 
4. 

   

 

 
5. 

   

 

 
6. 

   

 

 
7. 

   

 

 
8. 

   

 

 

 
BIDDER:   

By:    

Name:    

Title:    

Date:   



City of Wauchula 
Project No. 10371.09 

Division 5: Forms 
AUGUST 2026 

Certificate of Final Completion 
Page 1 of 1 

 

 

5.2.1 Certificate of Final Completion 
 

Project: Owner: 
City of Wauchula 

Owner's Contract No.: 

Contract: Date of Contract: 

Contractor: Engineer's Project No.: 

This Certificate of Final Completion applies to: 

 All Work under the Contract Documents:  The following specified portions: 

 

 

 

 
 

 

Date of Final Completion 

 
The Work to which this Certificate applies has been inspected by authorized representatives of the Owner, 
the Contractor and the Engineer, and found to be complete and final. The Date of Final Completion of the 
Project or portion thereof designated above is hereby declared. 

 

 

Executed by Engineer Date 
 

 

Accepted by Contractor Date 
 

 

Accepted by Owner Date 
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5.2.2 Certificate of Substantial Completion 
 

Project: Owner: 
City of Wauchula 

Owner's Contract No.: 

Contract: Date of Contract: 

Contractor: Engineer's Project No.: 

This [tentative] [definitive] Certificate of Substantial Completion applies to: 

 All Work under the Contract Documents:  The following specified portions: 
 

 

 

Date of Substantial Completion 

The Work to which this Certificate applies has been inspected by authorized representatives of Owner, Contractor 
and Engineer, and found to be substantially complete. The Date of Substantial Completion of the Project or portion 
thereof designated above is hereby declared and is also the date of commencement of applicable warranties 
required by the Contract Documents, except as stated below. 

A [tentative] [revised tentative] [definitive] list of items to be completed or corrected, is attached hereto. This list 
may not be all-inclusive, and the failure to include any items on such list does not alter the responsibility of the 
Contractor to complete all Work in accordance with the Contract Documents. 

The responsibilities between OWNER and CONTRACTOR for security, operation, safety, maintenance, heat, utilities, 
insurance and warranties shall be as provided in the Contract Documents except as amended as follows: 

 Amended Responsibilities  Not Amended 

Owner's Amended Responsibilities: 
 

 

Contractor's Amended Responsibilities: 
 

 

The following documents are attached to and made part of this Certificate: 
 

 

This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor is it 
a release of Contractor's obligation to complete the Work in accordance with the Contract Documents. 

 

Executed by Engineer Date 

 

Accepted by Contractor Date 

 

Accepted by Owner Date 



City of Wauchula 
Project No. 10371.09 

EJCDC No. C-941 (2002 Edition) 
Prepared by the Engineers’ Joint Contract Documents Committee and endorse by the 
Associated General Contractors of America and the Construction Specifications Institute 

Page 1 of 1 

 

 

5.2.3 Change Order Form 
No.   

Date of Issuance:   Effective Date:   
 

Project: Owner: 
City of Wauchula 

Owner's Contract No.: 

Contract: Date of Contract: 

Contractor: Engineer's Project No.: 

The Contract Documents are modified as follows upon execution of this Change Order: 
Description: 

 

 

Attachments: (List documents supporting change): 
 

 

 CHANGE IN CONTRACT PRICE:   CHANGE IN CONTRACT TIMES:  

Original Contract Price: Original Contract Times:  Working days  Calendar days 

Substantial completion (days or date):    

$   Ready for final payment (days or date):   

 

[Increase] [Decrease] from previously approved Change  [Increase] [Decrease] from previously approved Change Orders 

Orders No.  to No.   No.  to No.   

Substantial completion (days):   

$   Ready for final payment (days):   

 

Contract Price prior to this Change Order: Contract Times prior to this Change Order: 

Substantial completion (days or date):   

$   Ready for final payment (days or date):   

 

[Increase] [Decrease] of this Change Order: Increase] [Decrease] of this Change Order: 

Substantial completion (days or date):   

$   Ready for final payment (days or date):   

 

Contract Price incorporating this Change Order: Contract Times with all approved Change Orders: 

Substantial completion (days or date):   

$   Ready for final payment (days or date):   
 

RECOMMENDED: ACCEPTED: ACCEPTED: 

By:   By:   By:   

Engineer (Authorized Signature) Owner (Authorized Signature) Contractor (Authorized Signature) 

Date:   Date:   Date:   

Approved by Funding Agency (if applicable):   Date:   
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5.2.4 Contractor’s Application for Payment Application for Payment No:.  
 

 Application Period: Application Date: 

To (Owner): City of Wauchula From (Contractor): Via (Engineer): 

Project: Contract:  

Owner's Contract No.: Contractor's Project No.: Engineer's Project No.: 

 

APPLICATION FOR PAYMENT 
Change Order Summary 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
CONTRACTOR’S CERTIFICATION 

1. ORIGINAL CONTRACT PRICE .............................................................. $  

2. Net change by Change Orders ......................................................... $  

3. CURRENT CONTRACT PRICE (Line 1 ± 2)........................................... $  

4. TOTAL COMPLETED AND STORED TO DATE 

(Column F on Progress Estimate) ..................................................... $  

5. RETAINAGE: 

a.  % x $ Work Completed .................... $  

b.  % x $ Stored Material ...................... $  

c. Total Retainage (Line 5a + Line 5b) .............................................. $  

6. AMOUNT ELIGIBLE TO DATE (Line 4 - Line 5c) ................................. $  

7. LESS PREVIOUS PAYMENTS (Line 6 from prior Application) ............. $   

8. AMOUNT DUE THIS APPLICATION ................................................... $  

9. BALANCE TO FINISH, PLUS RETAINAGE 

(Column G on Progress Estimate + Line 5 above) ............................ $  

Payment of: $    
(Line 8 or other - attach explanation of other amount) 

is recommended by:     
(Engineer) (Date) 

Payment of: $  
(Line 8 or other - attach explanation of other amount) 

is approved by:     
(Owner) (Date) 

Approved by:     
Funding Agency (if applicable) (Date) 

Approved Change Orders 

Number Additions Deductions 

   

   

   

   

   

   

   

TOTALS 
NET CHANGE BY 

CHANGE ORDERS 

  

 

 

The undersigned Contractor certifies that: (1) all previous progress payments received from Owner on 
account of Work done under the Contract have been applied on account to discharge Contractor's 
legitimate obligations incurred in connection with Work covered by prior Applications for Payment; 
(2) title of all Work, materials and equipment incorporated in said Work or otherwise listed in or 
covered by this Application for Payment will pass to Owner at time of payment free and clear of all 
Liens, security interests and encumbrances (except such as are covered by a Bond acceptable to 
Owner indemnifying Owner against any such Liens, security interest or encumbrances); and (3) all 
Work covered by this Application for Payment is in accordance with the Contract Documents and is 
not defective. 

By: Date: 
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For (contract): Application Number: 

Application Period: Application Date: 

A B Work Completed E F G 

Item  

Scheduled 
Value 

C D 

Materials Presently 
Stored (not in C or D) 

Total Completed 
and Stored to 

Date 
(C + D + E) 

% 
(F) 
B 

Balance 
to Finish 
(B - F) 

Specification 
Section No. 

Description From Previous 
Application (C + D) 

This 
Period 

         

 Totals        
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For (contract): Application Number: 

Application Period: Application Date: 

A B Work Completed E F G 

Item  

Scheduled 
Value 

C D 

Materials Presently 
Stored (not in C or D) 

Total Completed 
and Stored to 

Date 
(C + D + E) 

% 
(F) 
B 

Balance 
to Finish 
(B - F) 

Specification 
Section No. 

Description From Previous 
Application (C + D) 

This 
Period 

         

 Totals        
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For (contract): Application Number: 

Application Period: Application Date: 

A B Work Completed E F G 

Item  

Scheduled 
Value 

C D 

Materials Presently 
Stored (not in C or D) 

Total Completed 
and Stored to 

Date 
(C + D + E) 

% 
(F) 
B 

Balance 
to Finish 
(B - F) 

Specification 
Section No. 

Description From Previous 
Application (C + D) 

This 
Period 

         

 Totals        
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5.2.5 Field Order Form 

No.   

Date of Issuance:  Effective Date:   

Project: Owner: 
City of Wauchula 

Owner's Contract No.: 

Contract: Date of Contract: 

Contractor: Engineer's Project No.: 

 

Attention: 
You are hereby directed to promptly execute this Field Order for minor changes in the Work without 
changes in Contract Price or Contract Times. If you consider that a change in Contract Price or Contract 
Times is required, please notify the Engineer immediately and before proceeding with this Work. 

 
Reference:     

(Specification Section(s)) (Drawing(s) / Detail(s)) 
 

Description: 
 

 

 

 

 

 

 

 

 

 

 
Attachments: 

 

 

 

 

 

 

Engineer: Date: 

 

Receipt Acknowledged by (Contractor): Date: 

 
Copy to Owner 
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5.2.6 Notice of Award 
Dated   

Project: Owner: 
City of Wauchula 

Owner's Contract No.: 

Contract: Date of Contract: 

Contractor: Engineer's Project No.: 
10371.09 

Bidder: 
 

Bidder's Address: (send Certified Mail, Return Receipt Requested) 
 

 

 

You are notified that your Bid dated , 2026 for the above Contract has been considered. You are the Successful 
Bidder and are awarded a Contract for Heard Bridge Road Water Main Loop. 

The Contract Price of your Contract is  

 copies of each of the proposed Contract Documents (except Drawings) accompany this Notice of Award. 

 sets of the Drawings will be delivered separately or otherwise made available to you immediately. 

You must comply with the following conditions precedent within five (5) days of the date you receive this Notice of 
Award. 

1. Deliver to the Owner fully executed counterparts of the Contract Documents. 

2. Deliver with the executed Contract Documents the Contract Security [Bonds]. 

3. Other conditions precedent: 
 

 

 

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, 
annul this Notice of Award and declare your Bid security forfeited. 

Within ten days after you comply with the above conditions, Owner will return to you one fully executed 
counterpart of the Contract Documents. 

 City of Wauchula  
Owner 

By:   
Authorized Signature 

 

Title 

Copy to Engineer 
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5.2.7 Notice to Proceed 

Dated   
 

Project: Owner: 
City of Wauchula 

Owner's Contract No.: 

Contract: Date of Contract: 

Contractor: Engineer's Project No.: 

Contractor: 
 

Contractor's Address: (send Certified Mail, Return Receipt Requested) 
 

 

 

You are notified that the Contract Times under the above contract will commence to run on  . 
On or before that date, you are to start performing your obligations under the Contract Documents. The date of 
Substantial completion is  and the date of readiness for final payment is    

 [(or) the number of days to achieve Substantial Completion is   

and the number of days to achieve readiness for final payment is ]. 

Before you may start any Work at the Site, you and Owner must each deliver to the other (with copies to Engineer 
and other identified additional insureds) certificates of insurance which each is required to purchase and maintain 
in accordance with the Contract Documents. 

 
Also, before you may start any Work at the Site, you must [add other requirements]: 

 

 

 

 

 

Contractor Owner 

 

Received by:  Given By:   
Authorized Signature 

 

Title Title 

 

Date Date 
 

 
Copy to Engineer 
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5.2.8 Payment Bond 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
 

CONTRACTOR (Name and Address): SURETY (Name and Address of Principal Place of Business): 

OWNER (Name and Address): 

CONTRACT 
Date: 

Amount: 
Description (Name and Location): 

 
 

BOND 
Bond Number: 
Date (Not earlier than Contract Date): 
Amount: 
Modifications to this Bond Form: 

 
Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this 
Payment Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 

 

CONTRACTOR AS PRINCIPAL SURETY 
Company: 

 
Signature:  (Seal)  (Seal) 
Name and Title:   Surety’s Name and Corporate Seal 

 

 
 

 
(Space is provided below for signatures of additional 
parties, if required.) 

By:   

Signature and Title 
(Attach Power of Attorney) 

 
 

Attest:   

Signature and Title 
 

CONTRACTOR AS PRINCIPAL SURETY 
Company: 
Signature:  (Seal)  (Seal) 
Name and Title:   Surety’s Name and Corporate Seal 

 
By:   

Signature and Title 
(Attach Power of Attorney) 

Attest:   

Signature and Title: 



City of Wauchula 
Project No. 10371.09 

Page 2 of 2 EJCDC No. C-615 (2002 Edition) 
Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the Associated General 
Contractors of America, the American Institute of Architects, the American Subcontractors Association, and the Associated Specialty Contractors. 

 

 

1. Contractor and Surety, jointly and severally, bind themselves, their heirs, 
executors, administrators, successors, and assigns to Owner to pay for labor, 
materials, and equipment furnished by Claimants for use in the performance of 
the Contract, which is incorporated herein by reference. 

2. With respect to Owner, this obligation shall be null and void if Contractor: 
2.1. Promptly makes payment, directly or indirectly, for all sums due 

Claimants, and 
 

2.2. Defends, indemnifies, and holds harmless Owner from all claims, 
demands, liens, or suits alleging non-payment by Contractor by any 
person or entity who furnished labor, materials, or equipment for use in 
the performance of the Contract, provided Owner has promptly notified 
Contractor and Surety (at the addresses described in Paragraph 12) of 
any claims, demands, liens, or suits and tendered defense of such claims, 
demands, liens, or suits to Contractor and Surety, and provided there is 
no Owner Default. 

3. With respect to Claimants, this obligation shall be null and void if Contractor 
promptly makes payment, directly or indirectly, for all sums due. 

 
4. Surety shall have no obligation to Claimants under this Bond until: 

 
4.1. Claimants who are employed by or have a direct contract with 

Contractor have given notice to Surety (at the addresses described in 
Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that 
a claim is being made under this Bond and, with substantial accuracy, the 
amount of the claim. 

 
4.2. Claimants who do not have a direct contract with Contractor: 

1. Have furnished written notice to Contractor and sent a copy, or notice 
thereof, to Owner, within 90 days after having last performed labor 
or last furnished materials or equipment included in the claim stating, 
with substantial accuracy, the amount of the claim and the name of 
the party to whom the materials or equipment were furnished or 
supplied, or for whom the labor was done or performed; and 

2. Have either received a rejection in whole or in part from Contractor, 
or not received within 30 days of furnishing the above notice any 
communication from Contractor by which Contractor had indicated 
the claim will be paid directly or indirectly; and 

 
3. Not having been paid within the above 30 days, have sent a written 

notice to Surety and sent a copy, or notice thereof, to Owner, stating 
that a claim is being made under this Bond and enclosing a copy of the 
previous written notice furnished to Contractor. 

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to 
Contractor or to Surety, that is sufficient compliance. 

 
6. When a Claimant has satisfied the conditions of Paragraph 4, the Surety shall 
promptly and at Surety's expense take the following actions: 

 
6.1. Send an answer to that Claimant, with a copy to Owner, within 45 days 

after receipt of the claim, stating the amounts that are undisputed and 
the basis for challenging any amounts that are disputed. 

 
6.2. Pay or arrange for payment of any undisputed amounts. 

 
7. Surety's total obligation shall not exceed the amount of this Bond, and the 
amount of this Bond shall be credited for any payments made in good faith by 
Surety. 

8. Amounts owed by Owner to Contractor under the Contract shall be used for 
the performance of the Contract and to satisfy claims, if any, under any 
performance bond. By Contractor furnishing and Owner accepting this Bond, they 
agree that all funds earned by Contractor in the performance of the Contract are 
dedicated to satisfy obligations of Contractor and Surety under this Bond, subject 
to Owner's priority to use the funds for the completion of the Work. 

9. Surety shall not be liable to Owner, Claimants, or others for obligations of 
Contractor that are unrelated to the Contract. Owner shall not be liable for 
payment of any costs or expenses of any Claimant under this Bond, and shall 
have under this Bond no obligations to make payments to, give notices on behalf 
of, or otherwise have obligations to Claimants under this Bond. 

 
10. Surety hereby waives notice of any change, including changes of time, to the 
Contract or to related Subcontracts, purchase orders and other obligations. 

 
11. No suit or action shall be commenced by a Claimant under this Bond other 
than in a court of competent jurisdiction in the location in which the Work or 
part of the Work is located or after the expiration of one year from the date (1) 
on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 
4.2.3, or (2) on which the last labor or service was performed by anyone or the 
last materials or equipment were furnished by anyone under the Construction 
Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph 
are void or prohibited by law, the minimum period of limitation available to 
sureties as a defense in the jurisdiction of the suit shall be applicable. 

 
12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the 
addresses shown on the signature page. Actual receipt of notice by Surety, 
Owner, or Contractor, however accomplished, shall be sufficient compliance as of 
the date received at the address shown on the signature page. 

13. When this Bond has been furnished to comply with a statutory requirement 
in the location where the Contract was to be performed, any provision in this 
Bond conflicting with said statutory requirement shall be deemed deleted 
herefrom and provisions conforming to such statutory requirement shall be 
deemed incorporated herein. The intent is that this Bond shall be construed as a 
statutory Bond and not as a common law bond. 

 
14. Upon request of any person or entity appearing to be a potential beneficiary 
of this Bond, Contractor shall promptly furnish a copy of this Bond or shall permit 
a copy to be made. 

 
15. DEFINITIONS 

15.1. Claimant: An individual or entity having a direct contract with 
Contractor, or with a first-tier subcontractor of Contractor, to furnish 
labor, materials, or equipment for use in the performance of the 
Contract. The intent of this Bond shall be to include without limitation 
in the terms "labor, materials or equipment" that part of water, gas, 
power, light, heat, oil, gasoline, telephone service, or rental equipment 
used in the Contract, architectural and engineering services required 
for performance of the Work of Contractor and Contractor's 
Subcontractors, and all other items for which a mechanic's lien may be 
asserted in the jurisdiction where the labor, materials, or equipment 
were furnished. 

 
15.2. Contract: The agreement between Owner and Contractor identified on 

the signature page, including all Contract Documents and changes 
thereto. 

15.3. Owner Default: Failure of Owner, which has neither been remedied nor 
waived, to pay Contractor as required by the Contract or to perform 
and complete or comply with the other terms thereof. 

 

 

FOR INFORMATION ONLY (Name, Address and Telephone) 
Surety Agency or Broker: 
Owner’s Representative (Engineer or Other Party): 
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5.2.9 Performance Bond 
 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business): 
 
 
 
 

OWNER (Name and Address): 
 
 

 
CONTRACT 

Effective Date of Agreement: 
Amount: 
Description (Name and Location): 

BOND 
Bond Number: 
Date (Not earlier than Effective Date of 
Agreement): 
Amount: 
Modifications to this Bond Form: 

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Performance Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL SURETY 
 

  (Seal)   (Seal) 
Contractor's Name and Corporate Seal   Surety’s Name and Corporate Seal 

By: By: 
Signature Signature (Attach Power of Attorney) 

 

Print Name Print Name 

 

Title Title 

Attest: Attest: 
Signature Signature 

 

Title Title 
 

Note: Provide execution by additional parties, such as joint venturers, if necessary. 



City of Wauchula 
Project No. 10371.09 

EJCDC C-610 Performance Bond (2002 Edition) 
Prepared by the Engineers’ Joint Contract Documents Committee and endorse by the 
Associated General Contractors of America and the Construction Specifications Institute 

Page 2 of 3 

 

 

Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, 
and assigns to Owner for the performance of the Contract, which is incorporated herein by reference. 

1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to 
participate in conferences as provided in Paragraph 2.1. 

2. If there is no Owner Default, Surety’s obligation under this Bond shall arise after: 
2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that Owner is 

considering declaring a Contractor Default and has requested and attempted to arrange a conference with 
Contractor and Surety to be held not later than 15 days after receipt of such notice to discuss methods of 
performing the Contract. If Owner, Contractor, and Surety agree, Contractor shall be allowed a reasonable 
time to perform the Contract, but such an agreement shall not waive Owner’s right, if any, subsequently to 
declare a Contractor Default; and 

2.2 Owner has declared a Contractor Default and formally terminated Contractor’s right to complete the 
Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and Surety 
have received notice as provided in Paragraph 2.1; and 

2.3 Owner has agreed to pay the Balance of the Contract Price to: 
1. Surety in accordance with the terms of the Contract; or 
2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract. 

3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense, take 
one of the following actions: 
3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or 
3.2 Undertake to perform and complete the Contract itself, through its agents or through independent 

contractors; or 
3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract for 

performance and completion of the Contract, arrange for a contract to be prepared for execution by Owner 
and contractor selected with Owner’s concurrence, to be secured with performance and payment bonds 
executed by a qualified surety equivalent to the bonds issued on the Contract, and pay to Owner the amount 
of damages as described in Paragraph 5 in excess of the Balance of the Contract Price incurred by Owner 
resulting from Contractor Default; or 

3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with 
reasonable promptness under the circumstances: 
1. After investigation, determine the amount for which it may be liable to Owner and, as soon as 

practicable after the amount is determined, tender payment therefor to Owner; or 
2. Deny liability in whole or in part and notify Owner citing reasons therefor. 

 
4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be deemed to 

be in default on this Bond 15 days after receipt of an additional written notice from Owner to Surety demanding 
that Surety perform its obligations under this Bond, and Owner shall be entitled to enforce any remedy available 
to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the payment tendered or Surety 
has denied liability, in whole or in part, without further notice Owner shall be entitled to enforce any remedy 
available to Owner. 

 
5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under 

Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than those of 
Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those of 
Owner under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner of the 
Balance of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated without 
duplication for: 
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5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract; 
5.2 Additional legal, design professional, and delay costs resulting from Contractor’s Default, and resulting 

from the actions of or failure to act of Surety under Paragraph 3; and 
5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused by 

delayed performance or non-performance of Contractor. 
 

6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the Contract, 
and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated 
obligations. No right of action shall accrue on this Bond to any person or entity other than Owner or its heirs, 
executors, administrators, or successors. 

 
7. Surety hereby waives notice of any change, including changes of time, to Contract or to related subcontracts, 

purchase orders, and other obligations. 

8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in 
the location in which the Work or part of the Work is located, and shall be instituted within two years after 
Contractor Default or within two years after Contractor ceased working or within two years after Surety refuses 
or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this paragraph are 
void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction 
of the suit shall be applicable. 

9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature page. 
 

10. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract 
was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed 
deleted herefrom and provisions conforming to such statutory requirement shall be deemed incorporated 
herein. The intent is that this Bond shall be construed as a statutory bond and not as a common law bond. 

 
11. Definitions. 

11.1 Balance of the Contract Price: The total amount payable by Owner to Contractor under the Contract after 
all proper adjustments have been made, including allowance to Contractor of any amounts received or to 
be received by Owner in settlement of insurance or other Claims for damages to which Contractor is 
entitled, reduced by all valid and proper payments made to or on behalf of Contractor under the Contract. 

11.2 Contract: The agreement between Owner and Contractor identified on the signature page, including all 
Contract Documents and changes thereto. 

11.3 Contractor Default: Failure of Contractor, which has neither been remedied nor waived, to perform or 
otherwise to comply with the terms of the Contract. 

11.4 Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor as 
required by the Contract or to perform and complete or otherwise comply with the other terms thereof. 

 

FOR INFORMATION ONLY (Name, Address and Telephone) 

Surety Agency or Broker: 
Owner’s Representative (Engineer or Other Party): 
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5.2.10 Work Change Directive Form 

No.  

Date of Issuance:   Effective Date:   
 

Project: Owner: 
City of Wauchula 

Owner's Contract No.: 

Contract: Date of Contract: 

Contractor: Engineer's Project No.: 

You are directed to proceed promptly with the following change(s): 

Attachments (list documents supporting change): 
 

 

Purpose for Work Change Directive: 

□ Authorization for Work described herein to proceed on the basis of Cost of the Work due to: 

□ Nonagreement on pricing of proposed change. 

□ Necessity to expedite Work described herein prior to agreeing to changes on Contract Price and Contract Time 

 

Estimated change in Contract Price and Contract Times: 

Contract Price $ (increase/decrease) Contract Time  (increase/decrease) 

days 

If the change involves an increase, the estimated amounts are not to be exceeded without further authorization. 
 

Recommended for Approval by Engineer: Date: 

Authorized for Owner by: Date: 

Accepted for Contractor by: Date: 

Approved by Funding Agency (if applicable): Date: 

 
 

 

Description Item No. 
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CITY OF WAUCHULA 

HEARD BRIDGE WATER MAIN LOOP 

TECHNICAL SPECIFICATIONS 
 

TABLE OF CONTENTS 

 

DIVISION 01 - GENERAL REQUIREMENTS 

 

Section 01 10 00 - Summary 
 01 20 00 - Price and Payment Procedures 
 01 30 00 - Administrative Requirements 
 01 40 00 - Quality Requirements 
 01 45 29 - Testing Laboratory Services 
 01 50 00 - Temporary Facilities and Controls 
 01 57 13 - Temporary Erosion and Sediment Control 
 01 60 00 - Product Requirements 
 01 70 00 - Execution and Closeout Requirements 

 
DIVISIONS 02 through 30 – Not Used 

DIVISION 31 – EARTHWORK 

Section 31 10 00 - Site Clearing 
 31 22 13 - Rough Grading 
 31 23 16 - Excavation 
 31 23 23 - Fill 
 31 23 33 - Trenching and Backfilling 

 
DIVISION 32 – EXTERIOR IMPROVEMENTS 

 

Section 32 16 00 Curbs, Gutters, Sidewalks, and Driveways 
 32 92 19 - Seeding and Mulching 
 32 92 23 - Sodding 

 
DIVISION 33 – UTILITIES 

 

Section 33 05 23.13 - Horizontal Directional Drilling 
 33 11 00 - Water Utility Distribution Piping 
 33 13 00 - Disinfecting of Water Utility Distribution 

 

 
DIVISION 34 – 49 Not Used 
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APPENDICES 

 
Appendix 1 - Permits 

- FDEP Construction Permit 
- FDEP ERP Permit 
- Hardee County Right-Of-Way Permit 

 
END OF SECTION 
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SECTION 01 10 00 
SUMMARY 

 

 
PART 1 - GENERAL 

 
1.01 SECTION INCLUDES 

 
A. Work by Contractor. 

 
B. Work by Owner. 

 
C. Owner Furnished Products. 

 
D. Contractor use of site 

 
E. Work sequence. 

 
 

1.02 WORK BY CONTRACTOR 
 

A. Work under this contract includes: 
1. Approximately 5,300 linear feet of 8-inch PVC water main installed by 

open-cut and 1,820 linear feet of 8-inch HDPE installed by horizontal 
directional drills including fittings, valves, hydrants, appurtenances, and 

restoration. 
 

B. Associated with this Work is trench safety, traffic control, construction stakeout, 
dewatering, sheeting, restoration, as-built drawings, paving bonds, insurance 

supervision, testing, and all other related project work necessary to complete 

the project. 
 

C. Per paragraph 7.08.A. of the General Conditions, Contractor shall be 

responsible for obtaining all construction permits and licenses, except those 

listed in the Supplementary Conditions. 
 

D. Contractor will be responsible for complying with NPDES Stormwater 

Program. Contractor shall prepare a Stormwater Pollution Prevention Plan 

(SWPPP) and filing a Notice of Intent (NOI) to use a general permit with FDEP. 
The NOI must be filed 48 hours prior to the start of construction activity. Permit 
fee is $300.00. Contractor shall be responsible for maintaining erosion control 
and other devices to comply with the SWPPP. The Contractor shall provide 

two (2) copies of the NOI and SWPPP to the Owner and Engineer prior to the 

start of construction. 
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1.03 WORK BY OWNER 

A. Owner will obtain permits listed in the Supplementary Conditions that affect 
the installation of the Work. 

 
B Copies of all permits obtained by the Owner are provided. All provisions and 

restrictions in these permits shall be part of the Contract requirements. 
 

1.04 OWNER FURNISHED ITEMS 
 

A. Contractor shall supply all materials. There are no Owner furnished items. 

1.05 CONTRACTOR USE OF SITE 

A. Nothing in this Contract shall imply that the Contractor shall have exclusive 

use of roadways on public and private lands of the execution to the work. 

B. All other lands including temporary construction easements deemed 

necessary by the Contractor for construction operations, temporary facilities, 
the storage of materials and equipment and other facilities required for the 

execution of the work shall be obtained by the Contractor. 

C. Limit use of site for work and for construction operations. 

D. Schedule work activities at the site during daylight hours on regular week 

days, except as described in Section 1.02(C) above. Any scheduled work 

activities outside this period shall be approved in writing by both the Owner 

and the Engineer. 

E. Contractor shall not limit ingress and egress of adjacent public and private 

properties. 
 

1.06 WORK SEQUENCE 
 

A. Contractor shall follow a sequence of work activity that minimizes 

disturbances of the public and adjacent property owners and minimizes 

damage to components of the new work. 

B. Where installation of pipes is allowed by open cutting trenches in streets and 

driveways, the Contractor shall maintain alternative ingress and egress at all 
times of all such open-cut activities. Affected parties shall be notified at least 
48 hours in advanced. 
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PART 2 - PRODUCTS 

 
Not Used 

 
 

PART 3 - EXECUTION 

 
Not Used 

 
 

END OF SECTION 
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SECTION 01 20 00 
PRICE AND PAYMENT PROCEDURES 

 

 
PART 1 - GENERAL 

 
1.01 SECTION INCLUDES 

 
 

A. Procedure for Measurement. 
 

B. Incidental Work. 
 

C. Unit Prices. 
 

D. Substitution Procedures. 
 

E. Schedule of Values. 
 

F. Application for Progress Payments. 
 

G. Contract Modification Procedures. 
 

H. Application for Final Payment. 
 

1.02 RELATED SECTIONS 
 

A. Section 01 30 00 - Submittal Procedures. 
 
 

1.03 PROCEDURE FOR MEASUREMENT 
 

A. For lump sum items, payment shall be made based on the lump sum prices set 
forth in the Bid Form based on level of completed Work as determined by the 

accepted Schedule of Values. 
 

B. For field measure unit-price items, payment shall be based on the actual 
amount of Work accepted and for the actual amount of materials in place, as 

shown by the final measurements. 
1. All units of measurement shall be standard United States convention as 

applied by the specific items of work by tradition and as interpreted by 

the Engineer. 
2. After the Work is completed and before final payment is made, the 

Engineer will make final field measurements to determine the quantities 

of various items of Work accepted as the basis for final settlement. 
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1.04 INCIDENTAL WORK 
 

A. Incidental work items are items, specifically identified or not, that are an 

integral part of the completed project as required under the Contract 
Documents for which separate payment is not made. These items may include 

but are not limited to the following: 
1. Pre-construction photographs and videos. 
2. Schedules, bonds, insurance, shop drawings, warranties, and other 

submittals required. 
3. Permits not obtained by the Owner. 
4. Project identification signs. 
5. Horizontal and vertical survey control and construction staking. 
6. Maintenance of traffic. 
7. Clearing, grubbing, stripping, and disposal of vegetation. 
8. Providing additional fill material. 
9. Transport and disposal of excess material and debris. 
10. Containment, clean-up, and disposal of water from existing mains and 

water used for pipeline flushing. 
11. Dust and erosion control, including the cost of implementing and 

maintaining controls in accordance with the Stormwater Pollution 

Prevent Plan for the project. 
12. Utility crossings and minor relocations unless payment is otherwise 

made. 
13. Materials, labor, and equipment necessary to protect the structural 

integrity of existing paved roadways. Incidental damage to paved 

roadways, including damage to the existing subbase, base, and/or 

asphalt concrete pavement, shall be restored/repaired at the Contractor's 

sole expense to the satisfaction of the Owner. 
14. Materials, labor, and equipment necessary to protect the integrity and 

operation of existing utilities. Any damage to existing utilities shall be 

repaired/replaced at the Contractor's sole expense to the satisfaction of 
the Owner. 

15. Temporary utility service. 
16. Temporary barriers and fences for the protection and security of the 

work site and adjoining properties. 
17. Final or temporary right-of-way restoration. All materials and Work for 

right-of-way restoration shall be in accordance with FDOT Standard 

Specifications for Road and Bridge Construction, latest edition. 
18. Repair and restoration of property, including the removal and 

replacement of stabilized roadway and driveways, guard rails, curbs, 
drainage structures, signs, traffic loop detectors, pavement markings, 
utility poles, mailboxes, seeding and sodding, landscaping and 

irrigation, and other items impacted by construction. 
19. On-going and final cleanup. 
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20. Project record documentation, including the provision of "as-built" 
drawings certified by a Registered Professional Land Surveyor. 

21. All other items required for completion of the Contract. 

1.05 UNIT PRICES 

A. ITEM 1 - PVC Water Main 
1. Water main shall be paid at the Contract Unit Price per linear foot of 

installed pipe. The measurement shall be made in place, along the center 

line of the pipe. 
2. Contract Unit Price shall be full compensation for: excavation; bedding; 

backfill; furnishing and installing pipe and joints (including restrained 

joints); furnishing and installing all gaskets, nuts, bolts, and hardware 

necessary for the various pipe joints (including restrained joints and pipe 

restraints); furnishing and installing temporary caps; dewatering; 
compaction of backfill to required density; furnishing and installing 

tracer wire and marker tape; flushing and cleaning; testing; erosion 

control; final clean-up; coordination with other utilities; and all other 

incidental items of Work not paid for under other items. 
 

B. ITEM 2 - HDPE Water Main (Horizontal Directional Drill) 
1. HDPE Horizontal directional drill (HDD) shall be paid for at the 

Contract Unit Price per linear foot of HDD installed. 
2. The Contract Lump Sum Price shall be payment in full for furnishing all 

labor, materials, tools, and equipment required for all clearing, 
excavating, directional drilling of pilot holes, pull-back of piping, drilling 

mud pumping/recirculation systems, pipe, testing, backfilling, 
restoration, erosion control, final cleanup, and all other incidental items 

of Work not paid for under other items. The Contractor shall include in 

the Contract Unit Price shall account for any allowance for horizontal 
deflection, vertical deflection, and all wastage. 

 
C. ITEM 3 - Fittings 

1. Fittings shall be paid at the Contract Unit Price for each fitting installed 

of the size and type identified. 
2. The Contract Unit Price shall be payment in full for all excavation, 

furnishing and installing the fitting with joint restraint, testing, 
backfilling, restoration, erosion control, final cleanup, and all other 

incidental items of Work not paid for under other items. 
 

D. ITEM 4 - Valves and Appurtenances 
1. Valves and Appurtenances shall be paid at the Contract Unit Price for 

each valve installed of the size and type identified. 
2. The Contract Unit Price shall be payment in full for all excavation, 

furnishing and installing the valve, valve box, and joint restraint, testing, 
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dewatering, backfilling, restoration, erosion control, final cleanup, and 

all other incidental items of Work not paid for under other items.. 

E. ITEM 5 - Air Release Valve and Enclosure 
1. Air Release Valve and Enclosure shall be paid at the Contract Unit Price 

for each air release valve installed. 
2. The Contract Unit Price shall be payment in full for all material, labor, 

equipment, and tools required to install and air release valve. The 

Contract Unit Price shall also include, but is not limited to, air release 

valve, enclosure, tapping saddles, all necessary adapters, couplings, 
excavation and installation of joint restraints on existing pipe, hardware, 
dewatering, backfilling, final grading, coordination with other utilities, 
and all other incidental items of Work not paid for under other items. 

 
F. ITEM 6 - Tapping Sleeve and Valve (Wet Tap) 

1. Tapping Sleeve and Valve shall be paid for at the Contract Unit Price for 

each wet tap connection installed. 
2. The Contract Unit Price shall be payment in full for all excavation, 

furnishing and installing the tapping sleeve and valve. The Contract 
Unit Price shall also include, but is not limited to, tapping sleeve, tapping 

valve, valve operators, valve extension stems and valve boxes, all 
necessary adapters, couplings, and appurtenances to make the final 
connection, joint restraints, hardware, dewatering, excavation bedding, 
backfilling, final grading, and all other incidental items of Work not paid 

for under other items. All final connections to existing water lines shall 
be made by the Contractor after the Contractor has received clearance 

from the Florida Department of Environmental Protection for the new 

water line. 
 

G. ITEM 7 - Fire Hydrant Assembly 
1. Fire Hydrant Assemblies shall be paid for at the Contract Unit Price for 

each fire hydrant assembly installed. 
2. The Contract Unit Price shall be payment in full for all excavation, 

furnishing and installing the hydrant lead, hydrant, sample tap, isolation 

valve, valve box, and joint restraint, testing, backfilling, restoration, 
mulching, seeding, sodding, erosion control, final cleanup, and all other 

incidental items of Work not paid for under other items. 
 

H. ITEM 8 - Concrete Driveway Restoration 
1. Concrete Driveway Restoration shall be paid for at the Contract Unit 

Price per square yard of driveway disturbed within the limits of 
construction. 

2. The Contract Unit Price shall be full compensation for removing and 

disposing of the existing pavement/driveway material, furnishing and 

installing all material to restore the pavement/driveway to original 
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depth and width, repair of all areas disturbed, repair/replacement of 
mitered end sections and cross drains, and all other incidental items of 
Work not paid for under other items. All materials and Work shall be in 

accordance with FDOT Standard Specifications for Road and Bridge 

Construction, latest edition. All areas of this item disturbed due to the 

Contractor's operations which are not within the limits of construction as 

shown on the Drawings shall also be satisfactorily repaired at no 

additional cost to the Owner. 
 

 
I. ITEM 9 - Seeding and Mulch 

1. Seeding and mulch shall be paid at the Contract Unit Price per linear feet 
of grass disturbed measured along the center line of pipe. 

2. The Contract Unit Price shall be full compensation for supplying and 

installing seed and mulch, ground preparation, fertilizer, equipment, 
water, and all other incidental items of Work not paid for under other 

items. Seed type shall match the existing predominate type. All areas of 
this item disturbed due to the Contractor's operations which are not 
within the area described above shall be satisfactorily restored at no 

additional cost to the Owner 

 
J. ITEM 10 - Sodding 

1. Sodding shall be paid at the Contract Unit Price per linear feet of grass 

disturbed measured along the center line of pipe. 
2. The Contract Unit Price shall be full compensation for supplying and 

installing sod, ground preparation, fill, fertilizer, equipment, water, and 

all other incidental items of Work not paid for under other items. Sod 

type shall match the existing predominate type. All areas of this item 

disturbed due to the Contractor's operations which are not within the 

area described above shall be satisfactorily restored at no additional cost 
to the Owner 

 
K. ITEM 11 - Maintenance of Traffic 

1. Maintenance of Traffic shall be paid at the Contract Lump Sum Price. 
Payment for Maintenance of Traffic shall be made in proportion to the 

pipe installed in road rights-of-way. 
2. The Contract Lump Sum Price shall be full compensation for all traffic 

control including plan preparation and submittal, signs and barricades, 
flaggers, uniformed officers and all other incidental items of Work not 
paid for under other items. The nature and extent shall be as described 

in the Florida DOT Standard Specifications for Road and Bridge 

Construction. 
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L. ITEM 12 - Trench Safety Measures 
1. Trench Safety Measures shall be paid at the Contract Lump Sum Price. 

Payment for Trench Safety Measures shall be made in proportion to the 

quantity of pipe installed. 
2. The Contract Lump Sum Price shall be full compensation for all trench 

boxes, sheeting, bracing and shoring in excavations and all other 

incidental items of Work not paid for under other items. The nature and 

extent shall be as described in the Florida Trench Safety Act and OSHA 

Standard 29 CFR Part 1926.650 Subpart P. 

M. ITEM 13 - Prevention, Control, and Abatement of Erosion/Water Pollution 
1. Prevention, Control, and Abatement of Erosion/Water Pollution shall be 

paid at the Contract Lump Sum Price. 
2. The Contract Lump Sum Price shall be full compensation for all work 

including labor, materials, and equipment necessary for the prevention, 
control, and abatement of erosion and water pollution related to the 

construction of the Work required by the Contract Documents. Work 

under this item shall also include all regulatory permitting including 

NPDES NOI for General Permit for Construction Projects and the 

preparation of the erosion and sediment control plan. 

N. ITEM 14 - Mobilization 
1. Mobilization shall be paid at the Contract Lump Sum Price. Payment for 

Mobilization shall be made as follows: 30% of the item shall be complete 

at the end of the first month (or pay period) of the contact time; 60% of 
the item shall be complete when 30% of the original contract is complete; 
100% of the item shall be complete when 60% of the original contract is 

complete. 
2. The Contract Lump Sum Price shall be full compensation for 

transporting equipment, labor and materials to the site at the beginning 

of and throughout the Project and removing said items at the end of the 
 

O. ITEM 15 - Public Construction Bond 
1. Public Construction Bond shall be paid at the Contract Lump Sum 

Price. Payment shall be made at the end of the first month. 
2. The Contract Lump Sum Price shall be full compensation for the Public 

Construction Bond as Required for this Bid. 
 

1.06 ALTERNATES 
 

A. None 
 

1.07 SUBSTITUTION PROCEDURES 
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A. Engineer will consider requests for Substitutions only within 30 days after date 

established in Notice to Proceed following procedure required in Section 

01 60 00 - Product Requirements. 

1.08 SCHEDULE OF VALUES 
 

A. Submit typed schedule on Application for Payment form (Section 00 62 76) or 

equivalent Contractor's standard form or electronic media printout acceptable 

to the Owner and Engineer. 
 

B. Submit final Schedule of Values based on Bid unit prices in duplicate within 

fifteen (15) days after date of Owner-Contractor Agreement. 
 

C. Include within each line item a direct proportional amount of Contractor's 

overhead and profit as included in the Bid submittal. 
 

D. Revise schedule to list approved Change Orders with each Application for 

Payment. 
 

1.09 APPLICATION FOR PROGRESS PAYMENTS 
 

A. Payment Period: Submit at intervals stipulated in the Agreement. 
 

B. Present required information in typewritten form. 
 

C. Form: Section 00 62 76 - Application for Payment Form. Contractor's standard 

form or electronic media printout will be considered. 
 

D. Execute certification by signature of authorized officer. 
 

E. Use data from approved Schedule of Values. Provide dollar value in each 

column for each line item for units of work performed and for stored Products. 
 

F. List each authorized Change Order as a separate line item, listing Change Order 

number and dollar amount as for an original item of Work. 
 

G. Submit three copies of each Application for Payment. Electronic copy shall be 

acceptable with prior approval by Engineer and Owner. 
 

H. Include the following with the application: 
1. Transmittal letter identifying project and Contractor. 
2. Updated Construction Progress Schedule as specified in Section 01 30 00. 
3. Current construction photographs specified in Section 01 30 00. 
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I.  When Engineer requires substantiating information, submit data justifying dollar 

amounts in question. Provide one copy of data with cover letter for each copy 

of submittal. Show application number and date, and line item by number and 

description. 

1.10 CONTRACT MODIFICATION PROCEDURES 
 

A. The Engineer will advise of minor changes in the Work not involving an 

adjustment to Contract Sum/Price or Contract Time as authorized by EJCDC 

Article 9.05 by issuing supplemental instructions. 
 

B. The Engineer may issue a Notice of Change which includes a detailed 

description of a proposed change with supplementary or revised Drawings and 

specifications, and a change in Contract Time for executing the change. 
Contractor will prepare and submit an estimate within five (5) days. 

 
C. Stipulated Sum/Price Change Order: Based on Notice of Change and 

Contractor's fixed price quotation. 
 

D. Unit Price Change Order: For pre-determined unit prices, the Change Order 

will be executed on a fixed unit price basis. For unit costs or quantities of units 

of Work which are not pre-determined, execute Work under a Work Directive 

Change. Changes in Contract Sum/Price or Contract Time will be computed as 

specified for Time and Material Change Order. 
 

E. Work Directive Change: Engineer may issue a directive, on EJCDC Work 

Directive Change (Section 00 63 49) signed by the Owner, instructing the 

Contractor to proceed with a change in the Work, for subsequent inclusion in a 

Change Order. Document will describe changes in the Work, and designate 

method of determining any change in Contract Sum/Price or Contract Time. 
Promptly execute the change. 

 
F. Time and Material Change Order: Submit itemized account and supporting 

data after completion of change, within time limits indicated in the Conditions 

of the Contract. Engineer will determine the change allowable in Contract 
Sum/Price and Contract Time as provided in the Contract Documents. 

 
G. Maintain detailed records of Work done on Time and Material basis. Provide 

full information required for evaluation of proposed changes, and to 

substantiate costs for changes in the Work. 
 

H. Change Order Forms: EJCDC Change Order (Section 00 63 63). 
 

I. Execution of Change Orders: Engineer will issue Change Orders for signatures 

of parties as provided in the Conditions of the Contract. 



10371.09/AUGUST 2026 01 20 00 - 9 PRICE AND PAYMENT PROCEDURES 

 

 

1.11 APPLICATION FOR FINAL PAYMENT 
 

A. Prepare Application for Final Payment as specified for progress payments, 
identifying total adjusted Contract Sum, previous payments, and sum 

remaining due. 
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PART 2 - PRODUCTS 
 

Not Used 

 
PART 3 - EXECUTION 

 
Not Used 

 
 

END OF SECTION 
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SECTION 01 30 00 
ADMINISTRATIVE REQUIREMENTS 

 

 
PART 1 - GENERAL 

 
1.01 SECTION INCLUDES 

 
A. Project Management and Coordination. 

 
B. Construction Progress Documentation. 

 
C. Submittal Procedures. 

 
1.02 PROJECT MANAGEMENT AND COORDINATION 

 
A. Project Coordination 

1. Coordinate scheduling, submittals, and Work of the various Sections of 
specifications to assure efficient and orderly sequence of installation of 
interdependent construction elements, with provisions for 

accommodating items installed later. 
2. Verify that utility requirements characteristics of operating equipment 

are compatible with utilities. Coordinate work of various Sections 

having interdependent responsibilities for installing, connection to, and 

placing in service, such equipment. 
3. Coordinate completion and clean up of Work of separate Sections in 

preparation for Substantial Completion and for portions of Work 

designated for Owner's partial occupancy. 
4. After Owner occupancy of premises, coordinate access to site for 

correction of defective Work and Work not in accordance with Contract 
Documents, to minimize disruption of Owner's activities. 

 
B. Preconstruction Conference 

1. Owner will schedule a conference after Notice of Award. 
2. Attendance Required: Owner, Engineer and Contractor. 
3. Agenda: 

a. Execution of Owner-Contractor Agreement. 
b. Submission of executed bonds and insurance certificates. 
c. Distribution of Contract Documents. 
d. Submission of list of Subcontractors, list of products, Schedule of 

Values, and progress schedule. 
e. Designation of personnel representing the parties in Contract, and 

the Engineer. 
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f. Procedures and processing of field decisions, submittals, 
substitutions, applications for payments, proposal request, 
Change Orders and Contract closeout procedures. 

g. Scheduling. 
h. Scheduling activities of geo-technical Engineer. 

 
C. Progress Meetings 

1. Attend and participate in meetings throughout progress of the Work at 
maximum monthly intervals. 

2. Attendance Required: Job superintendent, major Subcontractors and 

suppliers, Owner, Engineer, as appropriate to agenda topics for each 

meeting. 
3. Agenda: 

a. Review minutes of previous meetings. 
b. Review of Work progress. 
c. Field observations, problems, and decisions. 
d. Identification of problems which impede planned progress. 
e. Review of submittals schedule and status of submittals. 
f. Review of off-site fabrication and delivery schedules. 
g. Maintenance of progress schedule 
h. Corrective measures to regain projected schedules. 
i. Planned progress during succeeding Work period. 
j. Coordination of projected progress. 
k. Maintenance of quality and Work standards. 
l. Effect of proposed changes of progress schedule and 

coordination. 
m. Other business relating to Work. 

4. Engineer will have the responsibility for preparing the agenda, presiding 

at the meeting, recording the minutes, and distributing copies to the 

Owner, Contractor, participants, and those affected by decisions made. 
 
 

1.03 CONSTRUCTION PROGRESS SCHEDULES 
 

A. Submit network analysis diagram using the critical path method, generally as 

outlined in Associated General Contractors of America (AGC) publication "The 

Use of CPM in Construction - A Manual for General Contractors and the 

Construction Industry 
 

B. Show complete sequence of construction by activity, identifying Work of 
separate stages and other logically grouped activities. Indicate the early and 

late start, early and late finish, float dates, and duration. 
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C. Indicate estimated percentage of completion for each item of Work at each 

submission. 

D. Indicate submittal dates required for shop drawings, product data, samples, 
and product delivery dates, including those furnished by Owner. 

 
E. Submit initial Progress Schedules in duplicate within 15 days after date of 

Owner-Contractor Agreement. After review by Engineer revise and resubmit 
as required. Submit revised schedules with each Application for Payment, 
reflecting changes since previous submittal. 

 
1.04 SUBMITTAL PROCEDURES 

 
A. Procedures. 

1. Deliver submittals to Engineer at Chastain-Skillman │ DCCM, 205 E. 
Orange St, Ste. 110, Lakeland, Florida 33801. 

2. Transmit each item with a transmittal form identifying project, 
Contractor, subcontractor, major supplier; identify pertinent drawing 

sheet and detail number, and Specification section number, as 

appropriate. Submittals shall only be accepted from the Contractor. 
3. Comply with progress schedule for submittals related to Work progress. 

Submit all Shop Drawings, Product Data, and Samples in a prompt and 

timely manner so that there will be no delay to Work due to absence of 
data. Coordinate submittal of related items. 

4. Review Shop Drawings, Product Data and Samples prior to submission. 
Contractor shall stamp, date and sign each submittal to indicate that the 

subject matter conforms to the requirements of the Contract Documents. 
5. Determine and verify: 

a. Field measurements. 
b. Field construction criteria. 
c. Catalog numbers and similar data. 
d. Conformance with specifications. 

6. Coordinate each submittal with requirements of the Work and of the 

Contract Documents. 
7. Notify the Engineer in writing, at time of submission, identifying any 

deviations in the submittals from requirements of the Contract 
Documents. 

8. Should any submitted item require modification to any surrounding 

structure or appurtenance detailed on the drawings, details of the 

modifications shall also be submitted. The cost of any modifications 

shall be completed at no additional cost to the Owner. 
9. Begin no fabrication or Work which requires submittals until return of 

submittals with Engineer review comments. 
10. Provide submittals in a prompt and timely manner so as not to delay the 

Work. Delays in Work caused by incomplete or incorrect submittals or 
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re-submittals shall not be grounds for time extensions or additional costs 

to the Owner. 
11. After Engineer review of submittal, revise and resubmit as required, 

identifying changes made since previous submittal. 
12. Distribute copies of reviewed submittals to concerned persons. Instruct 

recipients to promptly report any inability to comply with provisions. 
13. Provide reasonable assurance that materials and equipment delivered to 

worksite conforms to the reviewed shop drawings. Notify the Engineer 

of any observed deviations from the shop drawings. 

B. Shop Drawings. 
1. Shop drawings shall be assigned a sequential number for ease in 

identification. Re-submittals shall retain the assigned number with an 

alphabetic suffix. 
2. Drawings shall be presented in a clear and thorough manner. Details 

shall be identified by reference to drawing and detail number, and 

specification section number. 
3. Minimum sheet size: 8-1/2" x 11". 
4. After review, distribute in accordance with Procedures, above. 

 
C. Product Data 

1. Preparation 
a. Clearly mark each copy to identify pertinent products or models. 
b. Show performance characteristics and capacities. 
c. Show dimensions and clearances required. 
d. Show wiring or piping diagrams and controls. 

2. Manufacturer's standard schematic drawings and diagrams: 
a. Modify drawings and diagrams to delete information which is 

not applicable to the Work. 
b. Supplement standard information to provide information 

specifically applicable to the Work. 
3. After review, distribute in accordance with Article on Procedures above. 

 
D. Manufacturer's Instructions 

1. When required in individual Specification Section, submit 
manufacturer's printed instructions for delivery, storage, assembly, 
installation, start-up, adjusting and finishing in quantities specified for 

product data. 
2. Identify conflicts between manufacturer's instructions and Contract 

Documents. 
 

E. Manufacturer's Certifications 
1. When specified in individual specification Sections, submit 

manufacturer's certificate to Engineer for review. 
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2. Indicate material or product conforms to or exceeds specified 

requirements. Submit supporting reference date, affidavits, and 

certifications as appropriate. 
3. Certificates may be recent or previous test results on material or Product, 

but must be acceptable to Engineer. 

F. Samples 
1. Submit samples to illustrate functional and aesthetic characteristics of the 

Product, with integral parts and attachment devices. Coordinate sample 

submittals for interfacing Work. 
2. Submit samples of finishes from the full range of manufacturers' 

standard colors and textures for Engineer's selection. 
3. Include identification on each sample, with full Project information. 
4. Reviewed samples which may be used in the Work are indicated in 

individual specification sections. 
 

G. Submission Requirements 
1. Hard copy submittals: 

a. Shop Drawings: Submit the number of opaque reproductions 

which the Contractor requires, plus four (4) copies which will be 

retained by the Engineer. 
b. Product Data: Submit the number of copies which the Contractor 

requires, plus four (4) which will be retained by the Engineer. 
c. Samples: Submit the number of samples which the Contractor 

requires (minimum three), plus four (4) which will be retained by 

the Engineer. 
d. Submittals shall include all information required in paragraph 

1.04.G.3. of this Section. 
2. Electronic Submittals: 

a. Alternatively an electronic submittal may be made for Shop 

Drawings and Product Data. Submit one (1) PDF to the Engineer 

via email or other electronic transmission method approved by 

the Engineer. PDF format shall allow inserting comments into the 

document. 
b. A PDF transmittal sheet shall be included with the submittal. 
c. Submittals shall include all information required in paragraph 

1.04.G.3. of this Section. 
3. Submittals shall contain: 

a. The date of submission. 
b. The Project title and number. 
c. Contract identification. 
d. The names of: 

i. Contractor 
ii. Subcontractor 
iii. Supplier 
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iv. Manufacturer 
e. Identification of the product, with the specification section 

number. 
f. Field dimensions, clearly identified as such. 
g. Relation to adjacent or critical features of the Work or materials. 
h. Applicable standards, such as ASTM or Federal Specification 

numbers. 
i. Identification of deviations from Contract Documents. 
j. A 4" x 4" blank space for Engineer stamps. 
k. Contractor's stamp, initialed or signed, certifying to review of 

submittals, verification of products, field measurements and field 

construction criteria, and coordination of the information within 

the submittal with requirements of the Work and of Contract 
Documents. 

4. Resubmissions shall contain: 
a. Date of previous submission. 
b. Revised drawings and data responding to comments of initial 

review. 
c. Identification of other revisions made on shop drawings and 

reason for revisions. 
5. Failure of Contractor to comply with these requirements shall be cause 

for rejection of any non-complying submittal. 
 

1.05 PHOTO DOCUMENTATION 
 

A. Preconstruction Video Route/Site Survey 
1. A video route/site survey is required for all construction areas. 
2. All video recordings must be made in a digital, continuous running 

audio-video format. Audio-video recordings to be provided on standard 

CD or thumb drive format suitable for play-back on standard computer 

drives. 
3. All video recording shall be done during times of good visibility. No 

taping shall be done during periods of visible precipitation. 
4. All CDs or thumb drives shall be properly identified as to location, time, 

and date. Locations must be identified with respect to street name and 

station numbering. 
5. Two copies of the CDs or thumb drives shall be provided to the 

Engineer/Owner prior to construction. 
 
 
 

PART 2 - PRODUCTS 

 
Not Used 
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PART 3 - EXECUTION 

 
Not Used 

 
 

END OF SECTION 
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SECTION 01 40 00 
QUALITY REQUIREMENTS 

 

 
PART 1 - GENERAL 

 
1.01 SECTION INCLUDES 

 
A. Regulatory Requirements. 

 
B. References. 

 
C. Quality Assurance. 

 
D. Quality Control. 

 
1.02 RELATED SECTIONS 

 
A. Section 01 20 00 - Price and Payment Procedures: Allowances. 

 
B. Section 01 30 00 - Administrative Requirements: Submission of Manufacturers' 

Instructions and Certificates. 
 

C. Section 01 60 00 - Product Requirements: Requirements for material and 

product quality. 
 

D. Section 01 45 29 - Testing Laboratory Services 
 

1.03 REFERENCES 
 

A. Conform to reference standard by date of issue current on date of Contract 
Documents. 

 
B. Obtain copies of standards when required by Contract Documents. 

 
C. Should specified reference standards conflict with Contract Documents, request 

clarification for Engineer before proceeding. 
 

D. The contractual relationship of the parties to the Contract shall not be altered 

from the Contract Documents by mention or inference otherwise in any 

reference document. 
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1.04 QUALITY ASSURANCE 

A. Manufacturers' Field Services and Reports 
1. When specified in individual specification Sections, require material or 

Product suppliers or manufacturers to provide qualified staff personnel 
to observe site conditions, conditions of surfaces and installation, quality 

of workmanship, start-up of equipment, test, adjust, and balance of 
equipment as applicable, and to initiate instructions when necessary. 

2. Individuals to report observations and site decisions or instructions 

given to applicators or installers that are supplemental or contrary to 

manufacturers' written instructions. 
3. Submit report in duplicate within 30 days of observation to Engineer for 

review. 
 

B. Field Samples 
1. Install field samples at the site as required by individual specifications 

Sections for review. 
2. Acceptable samples represent a quality level for the Work. 
3. Where field sample is specified in individual Sections to be removed, 

clear area after field sample has been accepted by Engineer. 
 

C. Mock-Up 
1. Assemble and erect specified items, with specified attachment and 

anchorage devices, flashings, seals, and finishes. 
2. Where mock-up is specified in individual Sections to be removed, clear 

area after mock-up has been accepted by Engineer. 
 

1.05 QUALITY CONTROL 
 

A. Field Quality Control Procedures 
1. Monitor quality control over suppliers, manufacturers, Products, 

services, site conditions, and workmanship, to produce Work of 
specified quality. 

2. Comply fully with manufacturers' instructions, including each step in 

sequence. 
3. Should manufacturers' instructions conflict with Contract Documents, 

request written clarification from Engineer before proceeding. 
4. Comply with specified standards as a minimum quality for the Work 

except when more stringent tolerances, codes, or specified requirements 

indicate higher standards or more precise workmanship. 
5. Perform Work by persons qualified to produce workmanship of 

specified quality. 
6. Secure Products in place with positive anchorage devices designed and 

sized to withstand stresses, vibration, physical distortion or 

disfigurement. 
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B. Testing and Inspection Services 
1. Contractor shall appoint, employ, and pay for services of an independent 

testing laboratory to perform specified inspection and testing. 
2. If allowance is specified in Section 01 20 00, Contractor shall pay for 

services from Allowance. 
3. Employment of testing laboratory shall in no way relieve Contractor of 

obligation to perform Work in accordance with requirements of Contract 
Documents. 

4. Retesting required because of non-conformance to specified 

requirements shall be performed by the same independent firm on 

instructions by Engineer. Payment for retesting will be charged to 

Contractor by deducting inspection or testing charges from the Contract 
Sum/Price. 

 
 

PART 2 - PRODUCTS 

 
Not Used 

 
 

PART 3 - EXECUTION 

 
Not Used 

 
 

END OF SECTION 
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SECTION 01 45 29 
TESTING LABORATORY SERVICES 

 
PART 1 - GENERAL 

 
1.01 SECTION INCLUDES 

 
A. Selection and payment. 

 
B. Contractor submittals. 

 
C. Laboratory responsibilities. 

 
D. Laboratory reports. 

 
E. Limits on testing laboratory authority. 

 
F. Contractor responsibilities. 

 
G. Schedule of inspections and tests. 

 
1.02 RELATED SECTIONS 

 
A. Section 01 20 00 - Price and Payment Procedures: Testing allowance, if 

specified. 
 

B. Section 01 30 00 - Submittals: Manufacturer's certificates. 
 

C. Section 01 40 00 - Quality Requirements: Testing and Inspection Services. 
 

D. Section 01 70 00 - Contract Closeout: Project Record Documents. 
 

E. Individual Specification Sections: Inspections and tests required, and standards 

for testing. 

1.03 REFERENCES 
 

A. ANSI/ASTM D3740 - Practice for Evaluation for Agencies Engaged in Testing 

and/or Inspection of Soil and Rock as Used in Engineering Design and 

Construction. 
 

B. ANSI/ASTM E329 - Recommended Practice for Inspection and Testing 

Agencies for Concrete, Steel, and Bituminous Materials as Used in Construction. 
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1.04 SELECTION AND PAYMENT 

A. Refer to Section 01 40 00 - Quality Requirements for testing laboratory selection 

and payment. 
 

1.05 QUALITY ASSURANCE 
 

A. Comply with requirements of ANSI/ASTM E329 and ANSI/ASTM D3740. 
 

B. Laboratory: Authorized to operate in state in which project is located. 
 

C. Laboratory Staff: Maintain a full time registered Engineer on staff to review 

services. 
 

D. Testing Equipment: Calibrated at reasonable intervals with devices of an 

accuracy traceable to either National Bureau of Standards (NBS) Standards or 

accepted values of natural physical constants. 
 

1.06 CONTRACTOR SUBMITTALS 
 

A. Prior to start of Work, submit testing laboratory name, address, and telephone 

number, and names of full time registered Engineer and responsible officer. 
 

B. Submit copy of report of laboratory facilities inspection made by Materials 

Reference Laboratory of National Bureau of Standards (NBS) during most 
recent tour of inspection, with memorandum of remedies of any deficiencies 

reported by the inspection. 
 

1.07 LABORATORY RESPONSIBILITIES 
 

A. Test samples of mixes submitted by Contractor. 
 

B. Provide qualified personnel at site. Cooperate with Engineer and Contractor in 

performance of services. 
 

C. Perform specified inspection, sampling, and testing of Products in accordance 

with specified standards. 
 

D. Ascertain compliance of materials and mixes with requirements of Contract 
Documents. 

 
E. Promptly notify Engineer and Contractor with copies to Owner of observed 

irregularities or non-conformance of Work or Products. 
 

F. Perform additional inspections and tests required by Engineer. 
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G. Attend pre-construction conferences and progress meetings. 
 

1.08 LABORATORY REPORTS 
 

A. After each inspection and test, promptly submit two copies of laboratory report 
to Engineer, to Owner and to Contractor. 

 
B. Include: 

1. Date issued 
2. Project title and number 
3. Name of inspector 
4. Date and time of sampling or inspection 
5. Identification of product and Specifications Section 
6. Location in the Project 
7. Type of inspection or test 
8. Date of test 
9. Results of tests 
10. Conformance with Contract Documents. 

 
C. When requested by Engineer, provide interpretation of test results. 

 
1.09 LIMITS ON TESTING LABORATORY AUTHORITY 

 
A. Laboratory may not release, revoke, alter, or enlarge on requirements of 

Contract Documents. 
 

B. Laboratory may not approve or accept any portion of the Work. 
 

C. Laboratory may not assume any duties of Contractor. 
 

D. Laboratory has no authority to stop the Work. 
 

1.10 CONTRACTOR RESPONSIBILITIES 
 

A. Deliver to laboratory at designated location, adequate samples of materials 

proposed to be used which require testing, along with proposed mix designs. 
 

B. Cooperate with laboratory personnel, and provide access to the Work. 
 

C. Provide incidental labor and facilities to provide access to Work to be tested, to 

obtain and handle samples at the site or at source of products to be tested, to 

facilitate tests and inspections, storage and curing of test samples. 
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D. Notify Engineer and laboratory 24 hours prior to expected time for operations 

requiring inspection and testing services. 

 
PART 2 - PRODUCTS 

 
Not Used 

 
 

PART 3 - EXECUTION 
 

Not Used 

 
END OF SECTION 
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 SECTION 01 50 00 
TEMPORARY FACILITIES AND CONTROLS 

 

PART 
 
1.01 

1 - GENERAL 
 
REQUIREMENTS INCLUDED 

 

 
A. Temporary Utilities 

 

 
B. Temporary Controls 

 

 
C. Construction Facilities 

 

1.02 RELATED REQUIREMENTS 
 

 
A. Section 01 70 00 - Execution and Closeout Procedures: Final Cleaning. 

 

1.03 ELECTRICITY, LIGHTING 
 

 
A. Provide and pay for power service required from utility source. 

 

 
B. Provide separate metering and pay for cost of energy used. 

 

 
C. Provide power outlets for construction operations, with branch wiring and 

distribution boxes located to allow service by means of construction-type power 

cords. 
 

D. Provide main service disconnect and over-current protection at convenient 
location. 

 
1.04 TEMPORARY VENTILATION 

 
A. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to 

prevent accumulation of dust, fumes, vapors, or gases. 
 

1.05 TEMPORARY WATER SERVICE 
 

A. Connect to the City system. 
 

B. Owner will pay cost of water used. Exercise measures to conserve water. 
 

C. Extend branch piping with outlets located so water is available by hoses with 

threaded connections. 
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1.06 SANITARY FACILITIES 

A. Provide and maintain required facilities and enclosures. 
 

B. Existing sanitary facilities within buildings may not be utilized. 
 

1.07 BARRIERS 
 

A. Provide as required to prevent public entry to construction areas and to protect 
existing facilities and adjacent properties from damage from construction 

operations. 
 

B. Provide barriers around trees and plants designated to remain. Protect against 
vehicular traffic, stored materials, dumping, chemically injurious materials and 

puddling or continuous running water. 
 

1.08 PROTECTION OF INSTALLED WORK 
 

A. Protect installed Work and provide special protection where specified in 

individual specification Sections. 
 

B. Provide temporary and removable protection for installed products. Control 
activity in immediate work area to minimize damage. 

 
C. Provide protective coverings at walls, projections, jambs, sills, and soffits of 

openings. 
 

D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, 
damage, or movement of heavy objects, by protecting with durable sheet 
materials. 

 
E. Prohibit traffic and storage upon waterproofed or roofed surfaces. If traffic or 

activity is necessary, obtain recommendations for protection from 

waterproofing or roofing material manufacturer. 
 

F. Prohibit traffic from landscaped areas. 
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1.09 SECURITY 

A. Provide security program and facilities to protect Work, existing facilities and 

Owner's operations from unauthorized entry, vandalism and theft. Coordinate 

with Owner's security program. 
 

1.10 WATER CONTROL 
 

A. Grade site to drain. Maintain excavations free of water. Provide, operate and 

maintain pumping equipment as required to comply with Specifications. 
 

B. Comply with County, City, Water Management District, and Department of 
Environmental Protection standards for runoff water quality. 

 
1.11 PARKING 

 
A. Arrange for temporary surface parking areas to accommodate construction 

personnel. 
 

B. When site space is not adequate, provide additional off-site parking. 
 

1.12 CLEANING DURING CONSTRUCTION 
 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a 

clean and orderly condition. 
 

B. Remove waste materials, debris and rubbish from site periodically and dispose 

of off-site. 
 

1.13 REMOVAL 
 

A. Remove temporary above-ground or buried utilities, materials, equipment, 
services and construction prior to Substantial Completion inspection. 

 
B. Clean and repair damage caused by installation or use of temporary facilities. 

 
C. Restore existing facilities used during construction to original condition. 

Restore permanent facilities used during construction to specified condition. 

 
PART 2 - PRODUCTS 

Not Used 
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PART 3 - EXECUTION 

Not Used 
 
 

 
END OF SECTION 
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SECTION 01 57 13 
TEMPORARY EROSION AND SEDIMENT CONTROL 

PART 1 - GENERAL 

1.01 WORK INCLUDED 
 

A. Provision of temporary storm water pollution prevention measures. 
 

1.02 REFERENCES 
 

A. The publications listed below form a part of this specification to the extent 
referenced. The publications are referred to within the text by the basic 

designation only. 
 

B. ASTM D 4439 - Geosynthetics 
 

C. ASTM D 4491 - Water Permeability of Geotextiles by Permittivity 
 

D. ASTM D 4533 - Trapezoid Tearing Strength of Geotextiles 
 

E. ASTM D 4632 - Grab Breaking Load and Elongation of Geotextiles 
 

F. ASTM D 4751 - Determining Apparent Opening Size of a Geotextile 
 

G. ASTM D 4873 - Identification, Storage, and Handling of Geosynthetic Rolls and 

Samples 
 

H. FDOT Standard Specifications for Road and Bridge Construction 
 

1.03 GENERAL 
 

A. The Contractor shall implement the storm water pollution prevention 

measures specified in this section in a manner which will meet the 

requirements of the National Pollution Discharge Elimination System (NPDES) 
permit. 

 
1.04 SUBMITTALS 

 
A. The following shall be submitted in accordance with Section 01 30 00 - 

Administrative Requirements: 
1. Mill Certificate or Affidavit: Certificate attesting that the Contractor 

has met all specified requirements. 
 

1.05 EROSION AND SEDIMENT CONTROLS 
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A. Stabilization Practices: The stabilization practices to be implemented shall include 

temporary seeding, mulching, protection of trees, preservation of mature vegetation, 

etc. On his daily CQC Report, the Contractor shall record the dates when the major 

grading activities occur, (e.g., clearing and grubbing, excavation, and grading); when 

construction activities temporarily or permanently cease on a portion of the site; and 

when stabilization practices are initiated. 

 

Except as provided in paragraphs UNSUITABLE CONDITIONS and NO 

ACTIVITY FOR LESS THAN 21 DAYS below, stabilization practices shall be 

initiated as soon as practicable, but no more than 14 days, in any portion of the 

site where construction activities have temporarily or permanently ceased. 
1. Unsuitable Conditions: Where the initiation of stabilization measures 

by the fourteenth day after construction activity temporarily or 

permanently ceases is precluded by unsuitable conditions caused by the 

weather, stabilization practices shall be initiated as soon as practicable 

after conditions become suitable. 
2. No Activity for Less Than 21 Days: Where construction activity will 

resume on a portion of the site within 21 days from when activities 

ceased (e.g., the total time period that construction activity is 

temporarily ceased is less than 21 days), then stabilization practices do 

not have to be initiated on that portion of the site by the fourteenth day 

after construction activity temporarily ceased. 
 

B. Structural Practices: Structural practices shall be implemented to divert flows 

from exposed soils, temporarily store flows, or otherwise limit runoff and the 

discharge of pollutants from exposed areas of the site. Structural practices shall 
be implemented in a timely manner during the construction process to 

minimize erosion and sediment runoff. Structural practices shall include the 

following devices. Location and details of installation and construction are 

shown on the drawings. 
1. Silt Fences: The Contractor shall provide silt fences as a temporary 

structural practice to minimize erosion and sediment runoff. Silt fences 

shall be properly installed to effectively retain sediment immediately 

after completing each phase of work where erosion would occur in the 

form of sheet and rill erosion (e.g. clearing and grubbing, excavation, 
embankment, and grading). Silt fences shall be installed in the locations 

indicated on the drawings. Final removal of silt fence barriers shall be 

upon approval by the Engineer. 
2. Straw Bales: The Contractor shall provide bales of straw as a temporary 

structural practice to minimize erosion and sediment runoff. Bales shall 
be properly placed to effectively retain sediment immediately after 

completing each phase of work (e.g., clearing and grubbing, excavation, 
embankment, and grading) in each independent 
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runoff area (e.g., after clearing and grubbing in a area between a ridge 

and drain, bales shall be placed as work progresses, bales shall be 

removed/replaced/relocated as needed for work to progress in the 

drainage area). Areas where straw bales are to be used are shown on 

the drawings. Final removal of straw bale barriers shall be upon 

approval by the Engineer. Rows of bales of straw shall be provided as 

follows: 
a. Along the downhill perimeter edge of all areas disturbed. 
b. Along the top of the slope or top bank of drainage ditches, 

channels, swales, etc. that traverse disturbed areas. 
c. Along the toe of all cut slopes and fill slopes of the construction 

areas. 
d. Perpendicular to the flow in the bottom of existing drainage 

ditches, channels, swales, etc. that traverse disturbed areas or 

carry runoff from disturbed areas. Rows shall be spaced as 

shown on the drawings. 
e. Perpendicular to the flow in the bottom of new drainage ditches, 

channels, and swales. Rows shall be spaced as shown on the 

drawings. 
3. Floating Turbidity Barrier: The Contractor shall provide floating 

turbidity barriers as a temporary structural practice to minimize 

sediment runoff. Turbidity barriers shall be properly installed to 

effectively retain sediment prior to starting any work where erosion 

may occur and sediment discharged. Turbidity barriers shall be 

installed in the locations indicated on the drawings. Final removal of 
barriers shall be upon approval by the Engineer. 

 
 

PART 2 - PRODUCTS 

 
2.01 COMPONENTS FOR SILT FENCES 

A. Filter Fabric: The geotextile shall comply with the requirements of ASTM D 

4439, and shall consist of polymeric filaments which are formed into a stable 

network such that filaments retain their relative positions. The filament shall 
consist of a long-chain synthetic polymer composed of at least 85 percent by 

weight of ester, propylene, or amide, and shall contain stabilizers and/or 

inhibitors added to the base plastic to make the filaments resistance to 

deterioration due to ultraviolet and heat exposure. Synthetic filter fabric shall 
contain ultraviolet ray inhibitors and stabilizers to provide a minimum of six 

months of expected usable construction life at a temperature range of -18 to 49 

degrees C (0 to 120 degrees F). The filter fabric shall meet the following 

requirements: 
 

FILTER FABRIC FOR SILT SCREEN FENCE 
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PHYSICAL 
PROPERTY 

TEST 
PROCEDURE 

STRENGTH 
REQUIREMENT 

Grab Tensile ASTM D 4632 100 lbs. min. 
Elongation (%)  30 % max. 
Trapezoid Tear ASTM D 4533 55 lbs. min. 
Permittivity ASTM D 4491 0.2 sec-1 

AOS (U.S. Std Sieve) ASTM D 4751 20-100 

 
B. Silt Fence Stakes and Posts: The Contractor may use either wooden stakes or 

steel posts for fence construction. Wooden stakes utilized for silt fence 

construction shall have a minimum cross section of 2 inches by 4 inches for 

softwoods or 2 inches by 2 inches for hardwoods, and shall have a minimum 

length of 3 feet. Steel posts (standard 11U11 or 11T11 section) utilized for silt fence 

construction, shall have a minimum mass of 1.33 pounds per linear foot and a 

minimum length of 3 feet. 

C. Mill Certificate or Affidavit: A mill certificate or affidavit shall be provided 

attesting that the fabric and factory seams meet chemical, physical, and 

manufacturing requirements specified above. The mill certificate or affidavit 
shall specify the actual Minimum Average Roll Values and shall identify the 

fabric supplied by roll identification numbers. The Contractor shall submit a 

mill certificate or affidavit signed by a legally authorized official from the 

company manufacturing the filter fabric. 
 

D. Identification Storage and Handling: Filter fabric shall be identified, stored and 

handled in accordance with ASTM D 4873. 
 

2.02 COMPONENTS FOR STRAW BALES 
 

A. The straw in the bales shall be stalks from oats, wheat, rye, barley, rice, or from 

grasses such as bahia, bermuda, etc., furnished in air dry condition. The bales 

shall have a standard cross section of 14 inches by 18 inches. All bales shall be 

either wire-bound or string-tied. The Contractor may use either wooden stakes 

or steel posts to secure the straw bales to the ground. Wooden stakes utilized 

for this purpose, shall have a minimum dimension of 2 inches x 1 inch in cross 

section and shall have a minimum length of 4 feet. Steel posts (standard 11U11 

or 11T11 section) utilized for securing straw bales, shall have a minimum weight of 
1.33 pounds per linear foot and a minimum length of 3 feet. 

 
2.03 COMPONENTS FOR FLOATING TURBIDITY BARRIERS 

 
A. Floating Turbidity Barriers shall be either Type I or Type II, in accordance with 

FDOT standard specifications and details. 
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PART 3 - EXECUTION 

 
3.01 INSTALLATION OF SILT FENCES 

 
A. Silt fences shall extend a minimum of 15 inches above the ground surface and 

shall not exceed 18 inches above the ground surface. Filter fabric shall be from 

a continuous roll cut to the length of the barrier to avoid the use of joints. When 

joints are unavoidable, filter fabric shall be spliced together at a support post, 
with a minimum 6 inch overlap, and securely sealed. A trench shall be 

excavated approximately 4 inches wide and 8 inches deep on the upslope side 

of the location of the silt fence. The 4-inch by 8-inch trench shall be backfilled 

and the soil compacted over the filter fabric. Silt fences shall be removed upon 

approval by the Engineer. 
 

3.02 INSTALLATION OF STRAW BALES 
 

A. Straw bales shall be placed in a single row, lengthwise on the contour, with 

ends of adjacent bales tightly abutting one another. Straw bales shall be 

installed so that bindings are oriented around the sides rather than along the 

tops and bottoms of the bales in order to prevent deterioration of the bindings. 
The barrier shall be entrenched and backfilled. A trench shall be excavated the 

width of a bale and the length of the proposed barrier to a minimum depth of 
4 inches. After the bales are staked and chinked (gaps filled by wedging with 

straw), the excavated soil shall be backfilled against the barrier. Backfill soil 
shall conform to the ground level on the downhill side. Loose straw shall be 

scattered over the area immediately uphill from a straw bale barrier to increase 

barrier efficiency. Each bale shall be securely anchored by at least two stakes 

driven through the bale. The first stake or steel post in each bale shall be driven 

toward the previously laid bale to force the bales together. Stakes or steel 
pickets shall be driven 18 inches deep into the ground to securely anchor the 

bales. 
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3.03 INSTALLATION OF FLOATING BARRIER 

A. Floating barriers shall be installed in accordance with FDOT Standard Details 

and manufacturer's instructions. 
 

3.04 MAINTENANCE 
 

A. The Contractor shall maintain the temporary and permanent vegetation, 
erosion and sediment control measures, and other protective measures in good 

and effective operating condition by performing routine inspections to 

determine condition and effectiveness, by restoration of destroyed vegetative 

cover, and by repair of erosion and sediment control measures and other 

protective measures. The following procedures shall be followed to maintain 

the protective measures. 
1. Silt Fence Maintenance: Silt fences shall be inspected in accordance with 

paragraph INSPECTIONS, below. Any required repairs shall be made 

promptly. Close attention shall be paid to the repair of damaged silt 
fence resulting from end runs and undercutting. Should the fabric on a 

silt fence decompose or become ineffective, and the barrier is still 
necessary, the fabric shall be replaced promptly. Sediment deposits 

shall be removed when deposits reach one-third of the height of the 

barrier. When a silt fence is no longer required, it shall be removed. The 

immediate area occupied by the fence and any sediment deposits shall 
be shaped to an acceptable grade. The areas disturbed by this shaping 

shall be sodded. 
2. Straw Bale Maintenance: Straw bale barriers shall be inspected in 

accordance with paragraph INSPECTIONS, below. Close attention shall 
be paid to the repair of damaged bales, end runs and undercutting 

beneath bales. Necessary repairs to barriers or replacement of bales 

shall be accomplished promptly. Sediment deposits shall be removed 

when deposits reach one-half of the height of the barrier. Bale rows used 

to retain sediment shall be turned uphill at each end of each row. When 

a straw bale barrier is no longer required, it shall be removed. The 

immediate area occupied by the bales and any sediment deposits shall 
be shaped to an acceptable grade. The areas disturbed by this shaping 

shall be sodded. 
 

3.05 INSPECTIONS 
 

A. General: The Contractor shall inspect disturbed areas of the construction site, 
areas used for storage of materials that are exposed to precipitation that have 

not been finally stabilized, stabilization practices, structural practices, other 

controls, and area where vehicles exit the site at least once every seven (7) 
calendar days and within 24 hours of the end of any storm that produces 0.5 
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inches or more rainfall at the site. Where sites have been finally stabilized, 
such inspection shall be conducted at least once every month. 

B. Inspections Details: Disturbed areas and areas used for material storage that 
are exposed to precipitation shall be inspected for evidence of, or the potential 
for, pollutants entering the drainage system. Erosion and sediment control 
measures identified in the Storm Water Pollution Prevention Plan shall be 

observed to ensure that they are operating correctly. Discharge locations or 

points shall be inspected to ascertain whether erosion control measures are 

effective in preventing significant impacts to receiving waters. Locations where 

vehicles exit the site shall be inspected for evidence of offsite sediment tracking. 
 

C. Inspection Reports: For each inspection conducted, the Contractor shall 
prepare a report summarizing the scope of the inspection, name(s) and 

qualifications of personnel making the inspection, the date(s) of the inspection, 
major observations relating to the implementation of the Storm Water 

Pollution Prevention Plan, maintenance performed, and actions taken. The 

report shall be furnished to the Engineer within 24 hours of the inspection as 

a part of the Contractor's daily CQC REPORT. A copy of the inspection report 
shall be maintained on the job site. 

 
 
 

END OF SECTION 
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SECTION 01 60 00 
PRODUCT REQUIREMENTS 

 

 
PART 1 - GENERAL 

 
1.01 SECTION INCLUDES 

 
A. General product requirements 

 
B. Transportation and handling 

 
C. Storage and protection 

 
D. Product option requirements 

 
E. Substitution limitations and procedures 

 
F. Spare parts and maintenance materials 

 
1.02 RELATED SECTIONS 

 
A. Section 01 30 00 - Administrative Requirements: Product submittals. 

 
B. Section 0 40 00 - Quality Requirements: Product quality monitoring. 

 
 

PART 2 - PRODUCTS 
 

 
2.01 NEW PRODUCTS 

 
A. Provide new products unless specifically required or permitted by the Contract 

Documents. 
 

2.02 PRODUCT OPTIONS 
 

A. Products Specified by Reference Standards or by Description Only: Use any 

product meeting those standards or description. 
 

B. Products Specified by Naming One or More Manufacturers: Use a product of 
one of the manufacturers named or request an equal product by an alternate 

manufacturer. Determination of the alternate meeting the specifications is at 
the discretion of the Engineer per Article 7.04 of the Standard General 
Conditions. 
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C. Products Specified by Naming One or More Manufacturers with no or equals 

permitted: Use a product of one of the manufacturers named and meeting 

specifications, no options or substitutions allowed. 
 
 

2.03 SPARE PARTS AND MAINTENANCE PRODUCTS 
 

A. Provide spare parts, maintenance, and extra products of types and in quantities 

specified in individual specification sections. 
 

B. Deliver to Project site; obtain receipt prior to final payment. 
 
 

PART 3 - EXECUTION 

 
3.01 SUBSTITUTION PROCEDURES 

 
A. Instructions to Bidders specify time restrictions for submitting requests for 

substitutions during the bidding period. 
 

B. Document each request with complete data substantiating compliance of 
proposed substitution with Contract Documents. 

 
C. A request for substitution constitutes a representation that the Bidder: 

1. Has investigated proposed product and determined that it meets or 

exceeds the quality level of the specified product. 
2. Will provide the same warranty for the substitution as for the specified 

product. 
3. Will coordinate installation and make changes to other work which may 

be required for the Work to be complete with no additional cost to 

Owner. 
4. Waives claims for additional costs or time extension which may 

subsequently become apparent. 
5. Will reimburse Owner and Engineer for review or redesign services 

associated with re-approval by authorities in accordance with 

Paragraph 7.05E of the Standard General Conditions. 
6. Understand that the Owner may, at his sole discretion, select any 

substitution proposed. 
 

D. Substitutions will not be considered when they are indicated or implied on 

shop drawing or product data submittals, without separate written request, or 

when acceptance will require revision to the Contract Documents. 
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E. Substitution Submittal Procedure: 
1. Submit three copies of request for substitution on the Substitution 

Request Form for consideration. Limit each request to one proposed 

substitution. All proposed Substitutions, except in the case where 

products become unavailable, must be listed. 
2. Submit shop drawings, product data, certified test results, equipment 

technical details, performance details, and other information attesting to 

the proposed product equivalence as required by the Owner and/or as 

described in the Contract Documents. 
3. Submit data documenting the amount to be deducted from the Contract 

Price. The deduction must be an installed price and include any changes 

in Work necessary to accommodate the substitution in accordance with 

Paragraph 7.05A of the Standard General Conditions. 
3.  The Engineer will notify Bidder in writing of decision to accept or 

reject request. If rejected, Bidder must use supplier/equipment 
identified in the Bid. If accepted, a Change Order will be issued 

reducing the Contract Price by the deductive amount stated on the 

Substitution Request Form. 

3.02 TRANSPORTATION AND HANDLING 
 

A. Coordinate schedule of product delivery to designated prepared areas in 

order to minimize site storage time and potential damage to stored materials. 
 

B. Transport and handle products in accordance with manufacturer's instructions. 
 

C. Transport materials in covered trucks to prevent contamination of product 
and littering of surrounding areas. 

 
D. Promptly inspect shipments to assure that products comply with requirements, 

quantities are correct, and products are undamaged. 
 

E. Provide equipment and personnel to handle products by methods to prevent 
soiling, disfigurement, or damage. 

 
F. Arrange for the return of packing materials, such as wood pallets, where 

economically feasible. 
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3.03 STORAGE AND PROTECTION 

A. Store and protect products in accordance with manufacturer's instructions, with 

seals and labels intact and legible. Store sensitive products in weather-tight, 
climate controlled enclosures. 

 
B. For exterior storage of fabricated products, place on sloped supports, above 

ground. 
 

C. Provide off-site storage and protection when site does not permit on-site storage 

or protection. 
 

D. Cover products subject to deterioration with impervious sheet covering. 
Provide ventilation to avoid condensation. 

 
E. Provide equipment and personnel to store products by methods to prevent 

soiling, disfigurement, or damage. 
 

F. Arrange storage of products to permit access for inspection. Periodically 

inspect to assure products are undamaged and are maintained under specified 

conditions. 
 

G. If requested by Engineer, provide documentation that stored materials are 

maintained in accordance with manufacturers' short and long-term storage 

procedures. 
 
 
 

END OF SECTION 



 

 

 SUBSTITUTION 
REQUEST FORM 

(During the Bidding/Negotiating Stage) 

Project:    Substitution Request Number:   

From:   

To:    Date:   

A/E Project Number:   

Re:    Contract For:   

Specification Title:     

Section:   Page:     
Description: 

Article/Paragraph: 

 

Proposed Substitution:      

Manufacturer:   Address:   Phone:   

Trade Name:     Model No.:   

Attached data includes product description, specifications, drawings, photographs, and performance and test data adequate for evaluation of 
the request; applicable portions of the data are clearly identified. 

Attached data also includes a description of changes to the Contract Documents that the proposed substitution will require for its proper 
installation. 

 

The Undersigned certifies: 

 Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified 

product. 

 Same warranty will be furnished for proposed substitution as for specified product. 

 Same maintenance service and source of replacement parts, as applicable, is available. 

 Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 

 Proposed substitution does not affect dimensions and functional clearances. 

 Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by 

the substitution. 
 

Submitted by:   

Signed by:   

Firm:   

Address:   

 

Telephone: 
 

 

A/E's REVIEW AND ACTION 

 Substitution approved. 
 Substitution approved as noted. 
 Substitution rejected - Use specified materials. 
 Substitution Request received too late - Use specified materials. 

 
Signed by:     Date:  

Supporting Data Attached: Drawings Product Data Samples Tests Reports    
 

© Copyright 2007, Construction Specifications Institute, 

110 South Union Street, Suite 100, Alexandria, VA 22314 

Page 1 Form Version: June 2004 
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SECTION 01 70 00 
EXECUTION AND CLOSEOUT REQUIREMENTS 

 
 

PART 1 - GENERAL 
 

1.01 RELATED SECTIONS 
 

A. Section 01 30 00 - Administrative Requirements: Submittals procedures. 
 

B. Section 01 40 00 - Quality Requirements: Testing and inspection procedures. 
 

1.02 SUBMITTALS 
 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 
 

B. Survey work: Submit name, address, and telephone number of registered 

Professional Land Surveyor before starting survey work. 
1. On request, submit documentation verifying accuracy of survey work. 
2. Submit a copy of site drawing signed by the Land Surveyor, that the 

elevations and locations of the work are in conformance with Contract 
Documents. 

 
C. Cutting and Patching: Submit written request in advance of cutting or 

alteration which affects: 
1. Structural integrity of any element of Project. 
2. Integrity of weather exposed or moisture resistant element. 
3. Efficiency, maintenance, or safety of any operational element. 
4. Visual qualities of sight exposed elements. 
5. Work of Owner or separate Contractor. 

 
1.03 QUALIFICATIONS 

 
A. For survey work, employ a land surveyor registered in the State in which the 

Project is located and acceptable to Engineer. Submit evidence of Surveyor's 

Errors and Omissions insurance coverage in the form of an Insurance 

Certificate. 
 

1.04 PROJECT CONDITIONS 
 

A. Grade site to drain. Maintain excavations free of water. Provide, operate, 
and maintain pumping equipment. 

 
B. Protect site from puddling or running water. Provide water barriers as 

required to protect site from soil erosion. 
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1.05 COORDINATION 
 

A. Coordinate scheduling, submittals, and work of the various sections of the 

Project Manual to ensure efficient and orderly sequence of installation of 
interdependent construction elements, with provisions for accommodating 

items installed later. 
 

B. Notify affected utility companies and comply with their requirements. 
 

C. Verify that utility requirements and characteristics of new operating 

equipment are compatible with building utilities. Coordinate work of various 

sections having interdependent responsibilities for installing, connecting to, 
and placing in service, such equipment. 

 
D. Coordinate space requirements, supports, and installation of mechanical and 

electrical work which are indicated diagrammatically on Drawings. Follow 

routing shown for pipes, ducts, and conduit, as closely as practicable; place 

runs parallel with lines of building. Utilize spaces efficiently to maximize 

accessibility for other installations, for maintenance, and for repairs. 
 

E. In finished areas except as otherwise indicated, conceal pipes, ducts, and 

wiring within the construction. Coordinate locations of fixtures and outlets 

with finish elements. 
 

F. Coordinate completion and clean-up of work of separate sections. 
 

G. After Owner occupancy of premises, coordinate access to site for correction of 
defective work and work not in accordance with Contract Documents, to 

minimize disruption of Owner's activities. 
 
 

PART 2 - PRODUCTS 

 
2.01 PATCHING MATERIALS 

 
A. New Materials: As specified in product sections; match existing products and 

work for patching and extending work. 
 

B. Type and Quality of Existing Products: Determine by inspecting and testing 

products where necessary, referring to existing work as a standard. 
 

C. Product Substitution: For any proposed change in materials, submit request 
for substitution described in Section 01 60 00. 
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PART 3 - EXECUTION 

 
3.01 EXAMINATION 

 
A. Verify that existing site conditions and substrate surfaces are acceptable for 

subsequent work. Start of work means acceptance of existing conditions. 
 

B. Verify that existing substrate is capable of structural support or attachment of 
new work being applied or attached. 

 
C. Examine and verify specific conditions described in individual specification 

sections. 
 

D. Take field measurements before confirming product orders or beginning 

fabrication, to minimize waste due to over-ordering or misfabrication. 
 

E. Verify that utility services are available, of the correct characteristics, and in the 

correct locations. 
 

F. Prior to Cutting: Examine existing conditions prior to commencing work, 
including elements subject to damage or movement during cutting and 

patching. After uncovering existing work, assess conditions affecting 

performance of work. Beginning of cutting or patching means acceptance of 
existing conditions. 

 
3.02 PREPARATION 

 
A. Clean substrate surfaces prior to applying next material or substance. 

 
B. Seal cracks or openings of substrate prior to applying next material or 

substance. 
 

C. Apply manufacturer required or recommended substrate primer, sealer, or 

conditioner prior to applying any new material or substance in contact or bond. 
 

3.03 LAYING OUT THE WORK 
 

A. Verify locations of survey control points prior to starting work. 
 

B. Promptly notify Engineer of any discrepancies discovered. 
 

C. Contractor shall locate and protect survey control and reference points. 
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D. Control datum for survey is that indicated on Drawings. 

E. Protect survey control points prior to starting site work; preserve permanent 
reference points during construction. 

 
F. Promptly report to Engineer the loss or destruction of any reference point or 

relocation required because of changes in grades or other reasons. 
 

G. Replace dislocated survey control points based on original survey control. 
Make no changes without prior written notice to Engineer. 

 
H. Utilize recognized engineering survey practices. 

 
I. Establish elevations, lines and levels. Locate and lay out by instrumentation 

and similar appropriate means. 
 

J. Periodically verify layouts by same means. 
 

K. Maintain a complete and accurate log of control and survey work as it 
progresses. 

 
3.04 GENERAL INSTALLATION REQUIREMENTS 

 
A. Install products as specified in individual sections, in accordance with 

manufacturer's instructions and recommendations, and so as to avoid waste 

due to necessity for replacement. 
 

B. Make vertical elements plumb and horizontal elements level, unless otherwise 

indicated. 
 

3.05 CUTTING AND PATCHING 
 

A. Execute cutting and patching including excavation and fill to complete the 

work, to uncover work in order to install improperly sequenced work, to 

remove and replace defective or non-conforming work, to remove samples of 
installed work for testing when requested, to provide openings in the work for 

penetration of mechanical and electrical work, to execute patching to 

complement adjacent work, and to fit products together to integrate with other 

work. 
 

B. Execute work by methods to avoid damage to other work, and which will 
provide appropriate surfaces to receive patching and finishing. 

 
C. Employ original installer to perform cutting for weather exposed and moisture 

resistant elements, and sight exposed surfaces. 
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D. Cut rigid materials using masonry saw or core drill. Pneumatic tools not 
allowed without prior approval. 

 
E. Restore work with new products in accordance with requirements of Contract 

Documents. 
 

3.06 PROGRESS CLEANING 
 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a 

clean and orderly condition. 
 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, 
and other closed or remote spaces, prior to enclosing the space. 

 
C. Collect and remove waste materials, debris, and trash/rubbish from site 

periodically and dispose off-site; do not burn or bury. 
 

3.07 PROTECTION OF INSTALLED WORK 
 

A. Protect installed work from damage by construction operations. 
 

B. Provide special protection where specified in individual specification 

sections. 
 

C. Provide temporary and removable protection for installed products. Control 
activity in immediate work area to prevent damage. 

 
D. Remove protective coverings when no longer needed; reuse or recycle plastic 

coverings if possible. 
 

3.08 FINAL CLEANING 
 

A. Use cleaning materials that are non-hazardous. 
 

B. Clean site, sweep paved areas, rake clean landscaped surfaces. 
 

C. Remove waste, surplus materials, trash/rubbish, and construction facilities 

from the site; dispose of in legal manner; do not burn or bury. 
 

3.09 CLOSEOUT PROCEDURES 
 

A. Make submittals that are required by governing or other authorities. 
 

B. Notify Engineer when work is considered ready for Substantial Completion. 
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C. Submit written certification that Contract Documents have been reviewed, 
work has been inspected, and that work is complete in accordance with 

Contract Documents and ready for Engineer's review. 
 

D. Correct items of work listed in executed Certificates of Substantial Completion 

and comply with requirements for access to Owner-occupied areas. 
 

E. Notify Engineer when work is considered finally complete. 
 

F. Record Drawings and Shop Drawings: 
1. Legibly mark each item to record actual construction including: 

a. Horizontal and vertical coordinates of underground utilities 

and appurtenances shall be provided for all fittings, valves, and 

ends of casings. Coordinates shall be based on the State Plane 

Coordinate System NAD83, adjustment 2011, Florida West 
Zone, US Survey feet. Elevation data, based on NAVD88 

datum, shall be provided at all fittings, valves, and ends of 
casings, and at 250' intervals along mains. Coordinates shall be 

developed at survey levels of accuracy. 
b. Provide a Summary Table that identifies valves, casings, and 

key appurtenances of the project along with their horizontal and 

vertical coordinates. 
c. Field changes of dimension and detail. 
d. Details not on original Contract drawings. 

2. Record drawings shall be signed and sealed by a registered 

professional land surveyor. 
 

G. Complete items of work determined by Engineer's final inspection. 
 
 

END OF SECTION 
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SECTION 31 10 00 
SITE CLEARING 

 
PART 1 - GENERAL 

 
1.01 WORK INCLUDED 

 
A. Remove surface debris. 

 
B. Remove paving, curbs, and sidewalks. 

 
C. Clear the surface of the site of plant life and grass. 

 
D. Remove root system of trees and shrubs. 

 
E. Dispose of removed material. 

 
1.02 REFERENCE STANDARDS 

 
A. Florida Department of Transportation Standard Specifications for Road and 

Bridge Construction (SSRBC), latest edition. 
 

1.03 REGULATORY REQUIREMENTS 
 

A. Burning of debris on-site is prohibited. 
 

B. Florida Department of Environmental Protection regulations. 
 

C. Contractor shall obtain any special permits needed to remove and to dispose of 
any debris off-site. 

 
D. Coordinate clearing work with utility companies. 

 
PART 2 - PRODUCTS 

 
Not Used 
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PART 3 - EXECUTION 
 

3.01 PREPARATION 

A. Verify that existing plant life designated to remain is tagged or identified. 
 

3.02 PROTECTION 
 

A. Protect plant life, lawns, and other features remaining as a portion of final 
landscaping. 

 
B. Protect bench marks, existing structures, fences, sidewalks, paving, and curbs 

from excavation equipment and vehicular traffic. 
 

C. Maintain and protect above and below grade utilities which are to remain. 
 

D. Notify utility company(s) to remove and/or re-locate utilities, when required. 
 

E. Maintain designated site access for vehicle and pedestrian traffic. 
 

3.03 CLEARING 
 

A. Clearing shall conform to the requirements of Section 110, SSRBC. 
 

B. Clear areas required for access to site and execution of Work. 
 

C. Remove trees and shrubs on the site that will conflict with the new facilities. 
Remove stumps and root systems to a minimum depth of six (6) inches. 

 
D. Clear undergrowth and deadwood without disturbing subsoil. 

 
E. Remove paving, curbs, and sidewalks. 

 
3.04 DISPOSAL 

 
A. Remove debris from site. No burning on the site will be allowed. 

 
B. Conform to applicable Florida Department of Environmental Protection 

regulations for disposal of all debris. 
 
 

END OF SECTION 
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SECTION 31 22 13 
ROUGH GRADING 

 
 

PART 1 - GENERAL 

 
1.01 WORK INCLUDED 

A. Removal of topsoil and subsoil 
 

B. Cutting, grading, filling and rough contouring the site for site structures 
 

1.02 REFERENCE STANDARDS 
 

A. AASHTO T180 - Test Methods for Moisture Density Relations of Soils, Using 

10-lb. Rammer and 18-inch Drop. 
 

B. Florida Department of Transportation Standard Specifications for Road and 

Bridge Construction (SSRBC), latest edition. 
 

1.03 PROJECT RECORD DOCUMENTS 
 

A. Submit under provisions of Section 01 70 00. 
 

B. Accurately record actual locations of utilities remaining, by horizontal 
dimensions, elevations or inverts, and slope gradients. 

 
PART 2 - PRODUCTS 

 
Not Used 
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PART 3 - EXECUTION 

3.01 EXAMINATION 
 

A. Verify site conditions. 
 

B. Verify that survey bench mark and intended elevations for the Work are as 

indicated. 
 

3.02 PREPARATION 
 

A. Identify required lines, levels, contours and datum. 
 

B. Stake and flag locations of known utilities. 
 

C. Locate, identify, and protect utilities that remain from damage. 
 

D. Notify utility company(s) to remove and/or re-locate utilities, when required. 
 

E. Protect above and below grade utilities that remain. 
 

F. Protect plant life, lawns, and other features remaining as part of final 
landscaping. 

 
G. Protect bench marks, existing structures, fences, sidewalks, paving, and curbs 

from excavating equipment and vehicular traffic. 
 

3.03 SUBSOIL EXCAVATION 
 

A. Excavate subsoil from areas to be further excavated, re-landscaped, or re-
graded. 

 
B. Areas shall be leveled sufficiently to permit equipment traffic, cut to grade, if 

necessary, and then compacted using a large diameter, self-propelled or tractor 

drawn vibratory roller. The vibratory drum roller should have a static drum 

weight of eight to ten tons and should be capable of exerting a minimum impact 
force of 36,000 pounds. 

 
C. Prior to beginning compaction, soil moisture content shall be controlled to 

ensure adequate compaction. Provide a moisture content within two 

percentage points of the optimum moisture content indicated by the modified 

Proctor test. 
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D. A minimum of eight overlapping passes shall be made by the vibratory drum 

roller across the stripped or cut ground surface. Compaction should continue 

until the minimum density of 98%, modified Proctor, is achieved. 

E. Remove excess excavated material from site. 
 

3.04 FILLING 
 

A. Fill areas to contours and elevations. 
 

B. Place fill materials in continuous layers not exceeding one foot thick, and 

compact to 98% modified Proctor, Maximum Dry Density. 
 

C. Maintain optimum moisture content of fill materials to attain required 

compaction density. 
 

D. Make grade changes gradual. Blend slope into level areas. 
 

E. Remove surplus fill materials from site. Dispose of surplus material in 

accordance with all local, state and federal regulations. 
 

3.05 TOLERANCES 
 

A. Top Surface of Subgrade: Plus or minus 0.1 feet. 
 

3.06 FIELD QUALITY CONTROL 
 

A. Field inspection and testing will be performed under provisions of Section 

01 40 00. 
 

B. Compaction testing will be performed in accordance with AASHTO T180. 
 

C. Frequency of Tests: Per FDOT requirements. 
 

D. If tests indicate Work does not meet specified requirements, remove Work, 
replace and retest. 

 
 

END OF SECTION 
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SECTION 31 23 16 
EXCAVATION 

 

 
PART 1 - GENERAL 

 
1.01 WORK INCLUDED 

 
A. Excavation for paving 

 
B. Excavation for sidewalks 

 
C. Excavation for site structures 

 
D. Removing from the site and disposing of excess excavated material 

 
1.02 REFERENCE STANDARDS 

 
A. American Association of State Highway and Transportation Officials 

(AASHTO) M145 Soil Classifications. 
 
 

PART 2 - PRODUCTS 

 
2.01 MATERIALS 

 
A. Satisfactory soil materials are defined as those complying with AASHTO M145, 

soil classification Groups A-1, A-2-4, A-2-5, and A-3, with less than 35% passing 

sieve #200 and maximum PI of 10. 
 

B. Unsatisfactory soil materials are those defined in AASHTO M145 soil 
classification Groups A-2-6, A-2-7, A-4, A-5, A-6 and A-7; also peat and other 

highly organic soils. 
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PART 3 - EXECUTION 
 

3.01 PREPARATION 

A. Identify required lines, levels, contours, and datum. 
 

3.02 EXCAVATION 
 

A. Excavate subsoil required to accommodate sidewalk and paving and 

construction operations. 
 

B. Excavation shall be in compliance with the safety regulations issued by the 

Department of Labor, Occupational Safety and Health Administration (OSHA) 
and with the Florida Trench Safety Act. Ensure that a "competent person", as 

defined by OSHA, is on-site during all construction activities. 
 

C. Underpin adjacent structures which may be damaged by excavation work. 
 

D. Grade top perimeter of excavation to prevent surface water from draining into 

excavation. 
 

E. Hand trim excavation. Remove loose matter. 
 

F. Remove lumped subsoil, boulders, and rock. Remove excessively wet, yielding, 
soft, or hard and lumpy unsuitable materials encountered to a minimum depth 

of 12 inches below finish grade or invert grade. 
 

G. Notify Engineer of unexpected subsurface conditions and discontinue affected 

Work in area until notified to resume Work. 
 

H. Correct areas over-excavated in accordance with Section 31 23 23. 
 

I. Stockpile excavated material in designated area. Remove excess excavated 

material from site. Dispose of excess material in accordance with all local, state, 
and federal regulations. 

 
3.03 FIELD QUALITY CONTROL 

 
A. Field inspection and testing will be performed under provisions of Section 

01 40 00. 
 

B. Provide for visual inspection of bearing surfaces. 
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3.04 PROTECTION OF FINISHED WORK 

A. Protect finished Work under provisions of Section 01 50 00. 
 

B. Protect excavation by methods required to prevent cave-in or loose soil from 

falling into excavation. 
 
 

END OF SECTION 
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SECTION 31 23 23 
FILL 

 

 
PART 1 - GENERAL 

 
1.01 WORK INCLUDED 

 
A. Filling, backfilling, and compacting for sidewalks, paved areas, and other 

facilities 
 

B. Fill for over-excavation 
 

C. Fill for excavation of unsuitable materials 
 

D. Supplying fill material as needed 
 

1.02 REFERENCE STANDARDS 
 

A. AASHTO T180 - Moisture-Density Relations of Soils Using a 10-lb. Rammer and 

18-in. Drop. 
 

B. ASTM D3017 - Test Methods for Moisture Content of Soil and Soil-Aggregate 

Mixtures. 
 

C. Florida Department of Transportation Standard Specifications for Road and 

Bridge Construction (SSRBC), latest edition. 

 
PART 2 - PRODUCTS 

 
2.01 FILL MATERIALS 

 
A. Fill: Silica sand or local materials meeting requirements of Section 902, SSRBC. 

 
B. Structural Fill: Size Number 57 Coarse Aggregate, complying with Section 901, 

SSRBC. 
 
 

PART 3 - EXECUTION 

 
3.01 PREPARATION 

A. Compact subgrade to density requirements for subsequent backfill materials. 
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B. Cut out soft areas of subgrade not capable of in situ compaction. Backfill with 

fill and compact to density equal to or greater than requirements for subsequent 
fill material. 

3.02 FILLING AND BACKFILLING 
 

A. Supply, transport and install fill and backfill material as needed to meet the 

required elevations plus or minus 1-inch. 
 

B. Systematically fill and backfill to allow maximum time for natural settlement. 
Do not fill or backfill over porous, wet or spongy subgrade surfaces. 

 
C. Place and compact materials in continuous layers not exceeding 12 inches 

compacted depth. All fill and backfill shall be installed and compacted to 98 

percent of the modified Proctor, maximum dry density. 
 

D. Employ a placement method that does not disturb or damage other work. 
 

E. Maintain optimum moisture content of materials to attain required compaction 

density. 
 

F. Make gradual grade changes. Blend slope into level areas. 
 

G. Remove surplus materials from site. 
 

3.03 FIELD QUALITY CONTROL 
 

A. Field inspection and testing will be performed under provisions of Section 

01 40 00. 
 

B. Compaction testing will be performed in accordance with AASHTO T180. 
 

C. If tests indicate Work does not meet specified requirements, remove Work, 
replace and retest at no cost to the Owner. 

 
D. Proof roll compacted fill surfaces under pavers and paving. 

 
E. Frequency of Testing: per FDOT requirements. 
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3.04 PROTECTION OF FINISHED WORK 
 

A. Protect finished Work under provisions of Section 01 50 00. 
 

B. Reshape and re-compact fills subjected to vehicular traffic. 
 
 

END OF SECTION 
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SECTION 31 23 33 
TRENCHING AND BACKFILLING 

 

 
PART 1 - GENERAL 

 
1.01 WORK INCLUDED 

 
A. Excavating trenches for municipal utilities 

 
B. Installing and compacting utility bedding material 

 
C. Compacted fill from top of utility bedding to subgrade elevations 

 
D. Backfilling and compaction of trenches 

 
1.02 REFERENCE STANDARDS 

 
A. AASHTO T180 - Moisture-Density Relations of Soils Using a 10-lb Rammer and 

18-inch Drop. 
 

B. ASTM D3017 - Test Methods for Moisture Content of Soil and Soil-Aggregate 

Mixtures. 
 

C. Florida Department of Transportation Standard Specifications for Road and 

Bridge Construction (SSRBC), latest edition. 
 

1.04 COORDINATION 
 

A. Coordinate Work with owner(s) of utilities. 
 

B. Verify Work associated with lower elevation utilities are complete before 

placing higher elevation utilities. 
 

1.05 DEFINITIONS 
 

A. Utility: Any buried pipe, conduit, or cable. 
 
 

PART 2 - PRODUCTS 

 
2.01 FILL MATERIALS 

 
A. Fill: Silica sand or local materials meeting requirements of Section 902, SSRBC. 
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B. Utility Bedding: Silica sand or local materials meeting requirements of Section 

901, SSRBC. 

C. Structural Fill: FDOT #57 Coarse Aggregate, complying with Section 901, 
SSRBC. 

 
 

PART 3 - EXECUTION 

 
3.01 GENERAL 

 
A. Verify that survey bench mark and intended elevations for the Work are as 

indicated. 
 

B. Field verify that existing pipelines, other utilities, and structures are as shown 

on the Drawings (size, horizontal location, and vertical location). 
 

C. Identify required lines, levels, contours, and datum. 
 

D. Protect plant life, lawns, and other features remaining as a portion of final 
landscaping. 

 
E. Protect bench marks, existing structures, fences, sidewalks, paving, and curbs 

from excavation equipment and vehicular traffic. 
 

F. Maintain and protect above and below grade utilities which are to remain. 
 

G. Notify utility company(s) to remove and/or re-locate utilities, when required. 
 

H. No pipe shall be laid when, in the opinion of the Engineer, trench conditions are 

unsuitable. Pipe shall be laid in a dry trench unless otherwise authorized by the 

Owner or Engineer. 
 

I. Length of open trench on existing roads may be limited by the Engineer to 

minimize public inconvenience or danger to life or property. 
 

3.02 EXCAVATION 
 

A. Underpin adjacent structures which may be damaged by excavation work. 
 

B. Excavate subsoil required for utilities to design pipe, conduit, or cable invert. 
 

C. Excavation shall be in compliance with the safety regulations issued by the 

Department of Labor, Occupational Safety and Health Administration (OSHA) 
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and with the Florida Trench Safety Act. Ensure that a "competent person", as 

defined by OSHA, is on-site during all construction activities. 

D. Grade top perimeter of excavation to prevent surface water from draining into 

excavation. 
 

E. Maintain vehicles 5 feet minimum from top of excavation slope. 
 

F. Dewatering shall be performed, as necessary, to maintain a ground water level 
two (2) feet below the pipe invert or bottom of excavation during construction. 

 
G. Cut trenches sufficiently wide to enable installation and to allow inspection. 

 
H. Hand trim excavation. Hand trim for bell and spigot pipe joints. Remove loose 

material. 
 

I. Remove lumped subsoil, boulders, and rock. Remove excessively wet, yielding, 
soft, or hard and lumpy unsuitable materials encountered to a minimum depth 

of 12 inches below finish grade or invert grade. 
 

J. Notify Engineer of unexpected subsurface conditions and discontinue affected 

Work in area until notified to resume Work. 
 

K. Correct areas over-excavated in accordance with Backfilling section 3.03. 
 

L. Stockpile excavated material in designated area on-site. Remove excess 

excavated material not being used from site. Dispose of excess material in 

accordance with all local, state and federal regulations. 
 

3.03 BACKFILLING 
 

A. Supply, transport to the site, and install any necessary utility bedding and/or 

fill material. 
 

B. Place and compact utility bedding material in continuous layers. Each layer 

shall not exceed 6 inches nor shall it exceed one half of the pipe diameter. 
Bedding shall extend to at least 12 inches above the top of the pipe or conduit. 
All bedding shall be compacted to 98 percent of the modified Proctor, 
maximum dry density. 

 
C. Maintain optimum moisture content of bedding material to attain required 

compaction density. 
 

D. Employ a placement method that does not disturb or damage pipe in trench. 
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E. Backfill the trench from the top of the bedding to the finished grade in lifts no 

greater than 12 inches. Backfill shall be compacted to 95 percent of the modified 

Proctor, maximum dry density. In non-paved areas and away from structures, 
backfill shall be compacted to 90 percent modified Proctor, maximum dry 

density. 

F. Remove surplus fill materials from site. Dispose of surplus material in 

accordance with all local, state and federal regulations. 
 

G. Leave fill material stockpile areas completely free of excess fill materials. 
 

3.04 FIELD QUALITY CONTROL 
 

A. Field inspection and testing will be performed under provisions of Section 

01 40 00. 
 

B. Compaction testing will be performed in accordance with AASHTO T180. 
 

C. If tests indicate Work does not meet specified requirements, remove Work, 
replace, compact, and retest. 

 
D. Frequency of tests: 

1. One test per installed lift under grassed or other non-paved areas at 
intervals not to exceed 500 feet. Initial test shall be performed in the first 
100 feet of trench backfilled. 

2. One test per installed lift under paved areas at intervals not to exceed 200 

feet. Initial test shall be performed in the first 100 feet of trench 

backfilled. 
 

3.05 PROTECTION OF FINISHED WORK 
 

A. Protect finished Work under provisions of Section 01 50 00. 
 

B. Protect excavation by methods required to prevent cave-in or loose soil from 

falling into excavation. 
 

C. Reshape and re-compact fills subjected to vehicular traffic during construction. 
 

END OF SECTION 
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SECTION 32 16 00 
CURBS, GUTTERS, SIDEWALKS, AND DRIVEWAYS 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 
 

A. Furnish and install cast-in-place concrete for curbs, gutters, sidewalks, and 

driveways. 
 

B. Control, expansion and contraction joint devices associated with concrete work. 
 

C. Concrete formwork. 
 

D. Concrete reinforcement. 
 

E. Miscellaneous concrete elements. 
 

F. Concrete curing. 
 

1.02 RELATED SECTIONS 
 

A. Section 01 30 00 - Administrative Requirements 
 

B. Section 01 40 00 - Quality Requirements 
 

C. Section 01 70 00 - Execution and Close-out Requirements 
 

1.03 REFERENCES 
 

A. Without limiting the generality of other requirements of these specifications, 
all work herein shall conform to or exceed the requirements of the Building 

Code and the applicable requirements of the following documents to the extent 
that the provisions of such documents are not in conflict with the requirements 

of this Section. 
1. Codes and Standards 

The building code, as referenced herein, shall be the Florida Building 

Code, (FBC) latest Edition with all current Supplements. 
2. Commercial Standards. 

a. ACI 117 Standards Specifications for Tolerance for Concrete 

Construction and Materials 
b. ACI 211.1 Standard Practice for Selecting Proportions for 

Normal, Heavyweight and Mass Concrete. 
c. ACI 214 Recommended Practice for Evaluation of Strength 
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d. ACI 304 
Test Results of Concrete. 
Recommended Practice for Measuring, Mixing and 

e. ACI 305R 
Transporting and placing concrete 
Hot Weather Concreting. 

f. ACI 306R Cold Weather Concreting. 
g. ACI 308 Standard Practice for Curing Concrete 
h. ACI 309 Recommended Practice for Consolidation of 

i. ACI 315 
Concrete 
Details and Detailing of Concrete Reinforcement. 

j. ACI 318 Building Code Requirements for Reinforced 

k. ACI 347 
Concrete. 
Recommended Practice for Concrete Formwork. 

l. ACI 544 Fiber Reinforced Concrete 

m. ASTM A185 Standard Specifications for Steel Welded Wire 

reinforcement Plain For concrete 

n. ASTM A 615 Standard specifications for Deformed and Plain 

billet-Steel Bars for concrete reinforcement 

o. ASTM C 31 Methods of Making and Curing Concrete Test 

p. ASTM C 33 
Specimens in the Field. 
Specification for Concrete Aggregates. 

q. ASTM C 39 Test Method for Compressive Strength of 

r. ASTM C 88 
Cylindrical Concrete Specimens. 
Test Method for Soundness of Aggregates by use of 

s. ASTM C 94 
Sodium Sulfate or Magnesium Sulfate. 
Specification for Ready-Mixed Concrete. 

t. ASTM C 136 Method for Sieve Analysis of Fine and Coarse 

u. ASTM C 143 
Aggregate. 
Test Method for Slump of Portland Cement 

v. ASTM C 150 
Concrete. 
Specification for Portland Cement. 

w. ASTM C 156 Test Method for Water Retention by concrete Curing 

x. ASTM C 157 
Materials. 
Test Method for length Change of Hardened 

y. ASTM C 171 
Cement Mortar and Concrete. 
Standards specifications for Sheet materials for 

z. ASTM C 192 
Curing concrete. 
Method of Making and Curing concrete Test 

aa. ASTM C 227 
specimens in the Laboratory. 
Standard Test Method for Potential Alkali Reactivity 

  of Cement Aggregate Combinations (Mortar-Bar 
Method). 
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bb. ASTM C 260 Specification for Air-Entraining Admixtures for 
  Concrete. 
cc. ASTM C 289 Standard Test Method for Potential Reactivity of 
  Aggregates (Chemical Method). 
dd. ASTM C 494 Specification for Chemical Admixtures For 
  Concrete. 
ee. ASTM C 586 Standard Test Method for Potential Alkali Reactivity 
  of Carbonate Rocks for Concrete Aggregates (Rock 
  Cylinder Method). 
ff. ASTM C 618 Standard Specification for Fly Ash and Raw or 
  Claimed Natural Pozzolan for use as a Mineral 
  Admixture in Portland Cement Concrete. 
gg. ASTM D 1751 Specification for preformed Expansion Joint Fillers 

for Concrete Paving and Structural Construction 

(Non-extruding and Resilient Bituminous Types). 
hh. ASTM E11 Specification for Wire-Cloth Sieves for Testing 

purposes. 
 

B. Any procedure, materials, or operation specified by reference to the American 

Society for Testing and Materials (ASTM), the American Concrete Institute 

(ACI), Building Code, or other references shall comply with the requirements 

of the current and most recent specifications or standards. In conflicts between 

listed standards and this specification, the more stringent requirements shall 
govern. 

 
C. The Contractor is expected to obtain the most recent issue of all standards, 

recommendations, codes, or specifications referred to within this specification. 
 

1.04 SUBMITTALS 
 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 
 

B. Product Data: Provide data on mix design, joint devices, attachment 
accessories, admixtures, reinforcement and forming accessories, waterstops, 
and others as requested by Engineer. 

 
C. Materials Certificates: Provide manufacturer's certification that products meet 

or exceed specified requirements. Submit Manufacturer's data on all 
admixtures. 

 
1.05 QUALITY ASSURANCE 

 
A. Perform work of this section in accordance with ACI 301 and ACI 318. 
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B. Follow recommendations of ACI 305R when concreting during hot weather. 
 

C. Follow recommendations of ACI 306R when concreting during cold weather. 

 
PART 2 - PRODUCTS 

 
2.01 FORMWORK 

 
A. Formwork Design and Construction: Comply with guidelines of ACI 347 to 

provide formwork that will produce concrete complying with tolerances of 
ACI 117. 

 
B. Form Materials: Contractor's choice of standard products with sufficient 

strength to withstand hydrostatic head without distortion in excess of 
permitted tolerances. 
1. Form Facing for Exposed Finish Concrete: Contractor's choice of 

materials that will provide smooth, stain-free final appearance. 
Construct to provide continuous straight, smooth, exposed surfaces. 
Furnish in largest practicable sizes to minimize number of joints and to 

conform to joint system shown on drawings. Provide form material 
with sufficient thickness to withstand pressure of newly-placed concrete 

without bow or deflection. 
2. Form Facing for Unexposed Finish Concrete: Form concrete surfaces 

which will be unexposed in finished structure with plywood, lumber, 
metal, or other acceptable material. Provide lumber dressed on at least 
two (2) edges and on side for tight fit. 

3. Earth Cuts: Do not use earth cuts as forms for vertical surfaces. 
4. Form Coating: Release agent that will not adversely affect concrete or 

interfere with application of coatings. 
5. Form Ties: Cone snap type that will leave no metal within 1-1/2 inches 

of concrete surface. 
 

2.02 REINFORCEMENT 
 

A. Steel Welded Wire Reinforcement: ASTM A 185, plain type. 
1. Form: Flat Sheets. 
2. Mesh Size and Wire Gage: As indicated on drawings. 

 
B. Fiber-Mesh Reinforcement: Provide 100% virgin polypropylene, fibrillated 

fibers containing no reprocessed olefin materials and specifically 

manufactured to an optimum gradation for use as concrete secondary 

reinforcing. Volume per cubic yard shall equal a minimum of 0.1%. 
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C. Reinforcement Accessories: 
1. Tie Wire: Annealed, minimum 16 gage (1.5 mm). 
2. Chairs, Bolsters, Bar Supports, Spacers: Sized and shaped for adequate 

support of reinforcement during concrete placement. 
3. Provide stainless steel, galvanized, plastic, or plastic coated steel 

components for placement within 1-1/2 inches of weathering surfaces. 
 

2.03 CONCRETE MATERIALS 
 

A. Cement: ASTM C 150, Class I - Normal Portland type, unless otherwise 

acceptable to Engineer. Acquire all cement for entire project from same source. 
 

B. Fine and Coarse Aggregates: ASTM C 33. 
1. Acquire all aggregates for entire project from same source. 
2. Local aggregates not complying with ASTM C33, but which have shown 

by special test or actual service to produce concrete of adequate strength 

and durability may be used when acceptable to Engineer. 
 

C. Lightweight Aggregate: ASTM C 330. 
 

D. Fly ash is not permitted in standard concrete mix. 
 

E. Water: Clean and not detrimental to concrete. Water shall be potable, clean and 

free from objectionable quantities of silty organic matter, alkali, salts and other 

impurities. The water shall be considered potable, for the purposes of this 

Section only, if it meets the requirements of the local governmental agencies. 
Agricultural water with high total dissolved solids (over 1000 mg/L TDS) shall 
not be used. 

 
2.04 CHEMICAL ADMIXTURES 

 
A. Chemical admixtures may be added at the dosage rates recommended by the 

manufacturer and accepted by the Engineer. 
 

B. Chemical Admixture Manufacturers: 
1. Master Builders. 
2. Sika Chemical Company. 
3. Substitutions: See Section 01 60 00 - Product Requirements. 

 
C. Do not use chemicals that will result in soluble chloride ions in excess of 0.1 

percent by weight of cement. 
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D. Air Entrainment Admixture: ASTM C 260. 

E. High Range Water Reducing and Retarding Admixture: ASTM C 494, Type 

F or G. 
1. Acceptable Products: 

a. Eucon Super 37. 
b. LA-8. 
c. Sikament. 

 
F. High Range Water Reducing Admixture: ASTM C 494, Type F. 

 
G. Water Reducing and Accelerating Admixture: ASTM C 494, Type E. 

 
H. Water Reducing and Retarding Admixture: ASTM C 494, Type D. 

1. Acceptable Products: 
a. Eucon Retarder 75. 
b. Pozzolith 300-R. 
c. Plastiment. 
d. Substitutions: See Section 01 60 00 - Product Requirements. 

 
I. Water Reducing Admixture: ASTM C 49, Type A. 

1. Acceptable Products: 
a. Eucon WR-75. 
b. Pozzolith 322N. 
c. Plastocrete 160. 

 
J. Shrinkage Reducing Admixture: 

1. Available Products: Subject to compliance with requirements, products 

which may be incorporated in the work include, but are not limited to, 
the following: 
a. "Eclipse"; W. R. Grace Construction Products 
b. "Tetraguard AS20"; Master Builders Technologies (BASF) 
c. Or equal. 

 
K. Calcium chloride, thiocyanate or admixtures containing more than 0.05 percent 

chloride ions are not permitted. 
 

2.05 ACCESSORY MATERIALS 
 

A. Chemical Hardener: Fluosilicate solution designed for densification of cured 

concrete slabs. 
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B. Moisture-Retaining Cover: ASTM C 171; regular curing paper, white curing 

paper, clear polyethylene, white polyethylene, or white burlap-polyethylene 

sheet. 

C. Liquid Curing Compound: ASTM C 309, Type 1, clear or translucent. 
1. Acceptable Products: 

a. Ecocure. 
b. Masterseal. 
c. Substitutions: See Section 01 60 00 - Product Requirements. 

 
2.06 BONDING AND JOINTING PRODUCTS 

 
A. Joint Filler: Nonextruding, resilient asphalt impregnated fiberboard or felt, 

complying with ASTM D 1751, 1/2 inch thick and 4 inches deep; tongue and 

groove profile. 
 

2.07 CONCRETE MIX DESIGN 
 

A. Proportioning Normal Weight Concrete: Comply with ACI 211.1 

recommendations. 
 

B. Concrete Strength: Establish required average strength for each type of 
concrete on the basis of field experience, as specified in ACI 301. 

 
C. Admixtures: Add acceptable admixtures as recommended in ACI 211.1 and at 

rates recommended by manufacturer. 
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D. Design mixes to provide normal weight concrete with the following properties, 
as indicated on drawings and schedules: 

1. FDOT Class I Concrete - Normal Weight Concrete ( 3000 Psi At 28 

days) Use for curbs, gutters, sidewalks, and driveways 

Minimum cementitous 

materials content, per 

cubic yard 

508 lbs. 

Maximum water- 
cementitous materials 

ratio, by weight 

0.50 

Slump, maximum 3-inches (5-inches for curb & gutters) 

Compressive strength 

lbs. per sq. inch at 28 

days -F'c 

3,000 

Coarse Aggregates #57 per ASTM C33 

Total Air ( ASTM 

C173) 
3 to 5 % for maximum 2 inch aggregate 
3 to 7% for maximum 3/4 inch aggregate 

6 to 8 % for maximum 1/2 inch aggregate 

 
2.08 MIXING 

 
A. On Project Site: Mix in drum type batch mixer, complying with ASTM C 685. 

Mix each batch not less than 1-1/2 minutes and not more than 5 minutes. 
 

B. Transit Mixers: Comply with ASTM C 94/C 94M. 
1. When air temperature is between 85  F (30  C) and 90  F (32  C), reduce 

mixing and delivery time from 1-1/2 hours to 75 minutes. 
2. When air temperature is above 90  F (32  C), reducing mixing and 

delivery time to 60 minutes. 
 

C. Delivery tickets shall indicate the cement content, the water to cement ratio, 
and mix-design number. 

 
PART 3 - EXECUTION 

 
3.01 EXAMINATION 

A. Verify lines, levels, and dimensions before proceeding with work of this 

section. 
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3.02 PREPARATION 

A. Formwork: Comply with requirements of ACI 301. Design and fabricate forms 

to support all applied loads until concrete is cured, and for easy removal 
without damage to concrete. 

 
B. Verify that forms are clean before applying release agent. 

 
C. Design formwork to be readily removable without impact, shock or damage to 

cast-in-place concrete surfaces and adjacent materials. 
 

D. Fabricate forms for easy removal without hammering or prying against 
concrete surfaces. Provide crush plates or wrecking plates where stripping 

may damage cast concrete surfaces. Provide top forms for inclined surfaces 

where slope is too steep to place concrete with bottom forms only. Kerf wood 

inserts for forming keyways, reglets, recesses, and the like, to prevent swelling 

and for easy removal. 
 

E. Chamfer exposed corners and edges, using wood, metal, PVC or rubber 

chamfer strips fabricated to produce uniform smooth lines and tight edge joints 

unless otherwise noted. 
 

F. Cleaning and Tightening: Thoroughly clean forms and adjacent surfaces to 

receive concrete. Remove chips, wood, sawdust, dirt or other debris just before 

concrete is placed. Retighten forms and bracing after concrete placement as 

required to eliminate mortar leaks and maintain proper alignment. 
 

3.03 INSTALLING REINFORCEMENT 
 

A. Install welded wire reinforcement in maximum possible lengths, and offset end 

laps in both directions. Lap adjoining pieces at least one full mesh. Splice laps 

with tie wire. 
 

3.04 JOINTS 
 

A. Construction Joints: Locate and install construction joints, as shown on 

drawings or as required, so as not to impair strength and appearance of the 

structure, as approved by Engineer. 
 

B. Place construction joints perpendicular to the main reinforcement. Continue 

reinforcement across construction joints. 
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C. Contraction (Control) Joints in Slabs-on-Ground: Construct contraction joints 

in slabs-on-ground to form panels of patterns as required. Use inserts 1/4 inch 

wide x 1/4 of slab depth, unless otherwise indicated. Seal all joints. Contractor 

to submit suggested locations to Engineer for approval. 

3.05 INSTALLATION OF EMBEDDED ITEMS 
 

A. General: Set and build into work anchorage devices and other embedded items 

required for other work that is attached to, or supported by, cast-in-place 

concrete. Use setting drawings, diagrams, instructions and directions provided 

by suppliers of items to be attached thereto. 
 

3.06 PLACING CONCRETE 
 

A. Place concrete in accordance with ACI 304R. 
 

B. Notify Engineer not less than 24 hours prior to commencement of placement 
operations. 

 
C. Ensure reinforcement, inserts, embedded parts, and formed construction joint 

devices will not be disturbed during concrete placement. 
 

D. Separate slabs on grade from vertical surfaces with joint filler. 
 

E. Install joint devices in accordance with manufacturer's instructions. 
 

F. Maintain records of concrete placement. Record date, location, quantity, air 

temperature, and test samples taken. 
 

G. Place concrete continuously between predetermined expansion, control, and 

construction joints. 
 

H. Do not interrupt successive placement; do not permit cold joints to occur. 
 

I. Saw cut joints within 24 hours after placing. Use 3/16 inch thick blade, cut into 

1/4 depth of slab thickness. 
 

J. Screed concrete on grade level, using wood or metal screed, maintaining 

surface flatness of maximum 1/4 inch in 10 ft 
 

K. Hot-Weather Placing: When hot weather conditions exist that would seriously 

impair quality and strength of concrete, place concrete in compliance with ACI 
305 and as herein specified. 
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1. Cool ingredients before mixing to maintain concrete temperature at time 

of placement below 90  F (32  C). Mixing water may be chilled, or 

chopped ice may be used to control temperature provided water 

equivalent of ice is calculated to total amount of mixing. 
2. Cover reinforcing steel with water-soaked burlap if it becomes too hot, 

so that steel temperature will not exceed the ambient air temperature 

immediately before embedment in concrete. 
3. Wet forms thoroughly before placing concrete. 
4. Use water-reducing retarding admixture (Type D) when required by 

high temperatures, low humidity, or other adverse placing conditions. 

L. Remove all grade stakes and other wood from within concrete and fill holes. 
 

3.07 CONCRETE FINISHING 
 

A. Repair surface defects, including tie holes, immediately after removing 

formwork. 
 

B. Finish to requirements of ACI 302.1R, and as follows: 
1. Non-Slip Broom Finish shall be applied to all sidewalks and 

driveways, and elsewhere as indicated. 
2. Brush finish shall be applied to all curbs and gutters. 

 
3.08 CURING AND PROTECTION 

 
A. Comply with requirements of ACI 308. Immediately after placement, protect 

concrete from premature drying, excessively hot or cold temperatures, and 

mechanical injury. 
 

B. Maintain concrete with minimal moisture loss at relatively constant 
temperature for period necessary for hydration of cement and hardening of 
concrete. 

 
C. Formed Surfaces: Cure by moist curing with forms in place for full curing 

period. 
 

D. Surfaces Not in Contact with Forms: 
1. Start initial curing as soon as free water has disappeared and before 

surface is dry. Keep continuously moist for not less than seven days by 

water-fog spray or saturated burlap. 
2. Begin final curing after initial curing but before surface is dry. Continue 

final curing for at least seven days in accordance with ACI 301 

procedures. Avoid rapid drying at end of final curing period. 
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E. Provide curing compound as follows: 
1. Apply specified curing and sealing compound to concrete slabs as soon 

as final finishing operations are complete (within 2 hours). Apply 

uniformly in continuous operation by power-spray or roller in 

accordance with manufacturer's directions. Recoat areas subjected to 

heavy rainfall within 3 hours after initial application. Maintain 

continuity of coating and repair damage during curing period. Apply 

second coat of curing/sealing compound to exposed interior slabs at 
completion of job. 

F. Curing Formed Surfaces: Cure formed concrete surfaces by moist curing with 

forms in place for full curing period or until forms are removed. If forms are 

removed, continue curing by methods specified above, as applicable. 
 

3.09 REMOVAL OF FORMS 
 

A. Formwork not supporting weight of concrete may be removed after 

cumulatively curing at not less than 50  F (10  C) for 24 hours after placing 

concrete, provided concrete is sufficiently hard to not be damaged by form 

removal operations, and provided curing and protection operations are 

maintained. 
 

3.10 RE-USE OF FORMS 
 

A. Clean and repair surfaces of forms to be re-used in work. Split, frayed, 
delaminated or otherwise damaged form facing material will not be acceptable 

for exposed surfaces. 
 

B. The Engineer shall inspect all forms to be re-used in the work. Any forms that 
in the opinion of the Engineer are damaged or otherwise unacceptable for use, 
shall not be used in the work and shall be removed from the project site. 

 
C. Forms that are acceptable for re-use shall have a new form coating compound 

applied as specified for new formwork. 
 

3.11 FIELD QUALITY CONTROL 
 

A. When forms are extended for successive concrete placement, thoroughly clean 

surfaces, remove fins and laitance, and tighten forms to close joints. Align and 

secure joint to avoid offsets. Do not use "patched" forms for exposed concrete 

surfaces, except as acceptable to Engineer. 
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B. An independent testing agency will perform field quality control tests, as 

specified in Section 01 40 00. 

C. Concrete delivered to the site that is determined by Engineer to be unacceptable 

shall be removed from the site and shall not be incorporated into the Work. 
Reasons for rejecting a load of concrete include, but are not limited to, excessive 

slump, a high concrete temperature, or other indications that the concrete has 

begun curing. 
 

D. Provide free access to concrete operations at project site and cooperate with 

appointed firm. 
 

E. Submit proposed mix design for each class of concrete for review prior to 

commencement of Work 
 

F. Sampling and testing for quality control during placement of concrete may 

include the following, as directed by Engineer. 
1. Sampling Fresh Concrete: ASTM C 172, except modified for slump to 

comply with ASTM C 94. 
2. Slump: ASTM C 143; one test for each set of compressive strength test 

specimens. 
3. Air Content: ASTM C 173, volumetric method for lightweight or normal 

weight concrete; ASTM C 231 pressure for normal weight concrete; one 

for each set of compressive strength test specimens. 
4. Concrete Temperature: Test hourly when air temperature is 40  F (4  C) 

and below, and when 80  F (27  C) and above; and each time a set of 
compression test specimens made. 

5. Compression Test Specimen: ASTM C 31; one set of 4 standard cylinders 

for each compressive strength test, unless otherwise directed. Mold and 

store cylinders for laboratory cured test specimens except when field-
cure test specimens are required. 

6. Compressive Strength Tests: ASTM C 39; one set for each 100 cubic 

yards or fraction thereof, of each concrete class placed in any one day or 

for each 5,000 sq. ft. of surface area placed; 1 specimen tested at 7 days, 2 

specimens tested at 28 days, and 1 specimen retained in reserve for later 

testing if required. 
7. Perform one slump test for each set of test cylinders taken, following 

procedures of ASTM C 143/C 143M. 
8. When total quantity of a given class of concrete is less than 50 cubic 

yards, strength test may be waived by Engineer if, in their judgment, 
adequate evidence of satisfactory strength is provided. 

9. When strength of field-cured cylinders is less than 85% of companion 

laboratory-cured cylinders, evaluate current operations and provide 

corrective procedures for protecting and curing the in-place concrete. 
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10. Strength level of concrete will be considered satisfactory if averages of 
sets of three consecutive strength test results equal or exceed specified 

compressive strength, and no individual strength test result falls below 

specified compressive strength by more than 500 psi. 

G. Shrinkage Tests 
1. Drying shrinkage tests will be made for the trial batch specified in the 

Paragraph in Part 2 entitled "Trial Batch and Laboratory Tests," the first 
placement of each class of concrete, and during construction to insure 

continued compliance with these Specifications. 
2. Drying shrinkage specimens shall be 4-inch by 4-inch by 11-inch prisms 

with an effective gage length of 10 inches, fabricated, cured, dried and 

measured in accordance with ASTM C 157 modified as follows: 
specimens shall be removed from molds at an age of 23 ±1 Aours after 

trial batching, shall be placed immediately in water at 70  F 
±3  F for at least 30 minutes, and shall be measured within 30 minutes 

thereafter to determine original length and then submerged in saturated 

lime water at 73  F ±3  F. Measurement to determine expansion 

expressed as a percentage of original length shall be made at age 7 days. 
This length at age 7 days shall be the base length for drying shrinkage 

calculations ("0" days drying age). Specimens then shall be stored 

immediately in a humidity control room maintained at 73  F ±3  F and 

50 percent ±4 percent relative humidity for the remainder of the test. 
Measurements to determine shrinkage of base length shall be made and 

reported separately for 7, 14, 21, and 28 days of drying after 7 days of 
moist curing. 

3. The drying shrinkage deformation of each specimen shall be computed 

as the difference between the base length (at "0" days drying age) and 

the length after drying at each test age. The average drying shrinkage 

deformation of the specimens shall be computed to the nearest 0.0001 

inch at each test age. If the drying shrinkage of any specimen departs 

from the average of that test age by more than 0.0004-inch, the results 

obtained from that specimen shall be disregarded. Results of the 

shrinkage test shall be reported to the nearest 0.001 percent of shrinkage. 
Compression test specimens shall be taken in each case from the same 

concrete used for preparing drying shrinkage specimens. These tests 

shall be considered a part of the normal compression tests for the 

project. Allowable shrinkage limitations shall be as specified in Part 2, 
herein. 

 
G. Additional Tests: The testing service will make additional tests of in- place 

concrete when test results indicate specified concrete strengths and other 

characteristics have not been attained in the structure, as directed by Engineer. 
Testing service may conduct tests to determine adequacy of concrete by cored 
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cylinders complying with ASTM C 42 or by other methods as directed. 
Contractor shall pay for such tests conducted, and any other additional testing 

as may be required, when unacceptable concrete is verified. 

3.12 DEFECTIVE CONCRETE 
 

A. Test Results: The testing agency shall report test results in writing to Engineer 

and Contractor within 24 hours of test. 
 

B. Defective Concrete: Concrete not conforming to required lines, details, 
dimensions, tolerances or specified requirements. 

 
C. Repair or replacement of defective concrete will be determined by the 

Engineer. The cost of additional testing shall be borne by Contractor when 

defective concrete is identified. 
 

D. Patching Defective Areas: 
1. Repair and patch defective areas with cement mortar immediately after 

removal of forms, when acceptable to Engineer. 
2. Cut out honeycomb, rock pockets, voids over 1/4 inches in any 

dimension, and holes left by tie rods and bolts, down to solid concrete 

but, in no case to a depth of less than 1-inch. Make edges of cuts 

perpendicular to the concrete surface. Thoroughly clean, dampen with 

water and brush-coat the area to be patched with specified bonding 

agent. Place patching mortar after bonding compound has dried. 
3. For exposed-to-view surfaces, blend white Portland cement and 

standard Portland cement so that, when dry, patching mortar will match 

color surrounding. Provide test areas at inconspicuous location to verify 

mixture and color match before proceeding with patching. Compact 
mortar in place and strike-off slightly higher than surrounding surface. 

 
E. Repair of Formed Surfaces: Remove and replace concrete having defective 

surfaces if defects cannot be repaired to satisfaction of Engineer. Surface 

defects as such, include color and texture irregularities, cracks, spalls, air 

bubbles, honeycomb, rock pockets, fins and other projections on surface; and 

stains and other discolorations that cannot be removed by cleaning. Flush out 
form tie holes, fill with dry pack mortar, or precast cement cone plugs secured 

in place with bonding agent. 
1. Repair concealed formed surfaces, where possible, that contain defects 

that affect the durability of concrete. If defects cannot be repaired, 
remove and replace concrete. 
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F. Repair of Unformed Surfaces: Test unformed surfaces, such as monolithic 

slabs, for smoothness and verify surface plane to tolerances specified for each 

surface and finish. Correct low and high areas as herein specified. Test 
unformed surfaces sloped to drain for trueness of slope, in addition to 

smoothness, using a template having required slope. 
1. Repair finished unformed surfaces that contain defects which affect 

durability of concrete. Surface defects, as such, include crazing, cracks 

in excess of 0.01 inches wide or which penetrate to reinforcement or 

completely through non-reinforced sections regardless of width, 
spalling, pop-outs, honeycomb, rock pockets, and other objectionable 

conditions. 
2. Correct high areas in unformed surfaces by grinding, after concrete has 

cured at least 14 days. 
3. Correct low areas in unformed surfaces during, or immediately after 

completion of surface finishing operations by cutting out low areas and 

replacing with fresh concrete. Finish repaired areas to blend into 

adjacent concrete. Proprietary patching compounds may be used when 

acceptable to Engineer. 

G. Repair defective areas, except random cracks and single holes not exceeding 1 

inch diameter, by cutting out and replacing with fresh concrete. Remove 

defective areas to sound concrete with clean, square cuts and expose 

reinforcing steel with at least 3/4 inch clearance all around. Dampen concrete 

surfaces in contact with patching concrete and apply bonding compound. Mix 

patching concrete of same materials to provide concrete of same type or class 

as original concrete. Place, compact and finish to blend with adjacent finished 

concrete. Cure in same manner as adjacent concrete. 
 

H. Repair isolated random cracks and single holes not over 1 inch in diameter by 

dry-pack method. Groove top of cracks and cut-out holes to sound concrete 

and clean of dust, dirt and loose particles. Dampen cleaned concrete surfaces 

and apply bonding compound. Mix dry-pack, consisting of one part portland 

cement to 2-1/2 parts fine aggregate passing a No. 16 mesh sieve, using only 

enough water as required for handling and placing. Place dry pack after 

bonding compound has dried. Compact dry-pact mixture in place and finish 

to match adjacent concrete. Keep patched area continuously moist for not less 

than 72 hours. 
 

I. Use epoxy-based mortar for structural repairs, where directed by Engineer. 
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J. Repair methods not specified above may be used, subject to acceptance of 
Engineer. 

 
K. Do not patch, fill, touch-up, repair, or replace exposed concrete except upon 

express direction of Engineer for each individual area. 
 
 

END OF SECTION 
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SECTION 32 92 19 
SEEDING AND MULCHING 

 

 
PART 1 - GENERAL 

 
1.01 WORK INCLUDED 

 
A. Seeding 

 
B. Mulching 

 
C. Fertilizing 

 
D. Watering 

 
1.02 REFERENCE STANDARDS 

 
A. Florida Department of Transportation Standard Specifications for Road and 

Bridge Construction (SSRBC), latest edition. 
 

1.03 REGULATORY REQUIREMENTS 
 

A. All seed shall meet the requirements of the State Department of Agriculture and 

Consumer Services and all applicable State laws. 
 

1.04 DELIVERY, STORAGE AND HANDLING 
 

A. Deliver grass seed in original containers showing analysis of seed mixture, 
percentage of pure seed, year of production, net weight, date of packaging and 

location of packaging. Damaged packages are not acceptable. 
 

B. Deliver fertilizer in waterproof bags showing weight, chemical analysis and 

name of manufacturer. 
 
 

PART 2 - PRODUCTS 

 
2.01 SEED 

 
A. Where seeding is called for on the Drawings or in these Specifications it shall 

mean a permanent type grass seed. Unless called for otherwise on the 

Drawings, the seed shall be a mixture of 20 parts of bermuda seed and 80 parts 

of Pensacola bahia seed. 
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1. The bermuda seed shall be an equal mixture of hulled and unhulled 

seed. 
2. The Pensacola bahia seed shall be scarified seed, having a minimum 

active germination of 40 percent and total germination of 85 percent 

B. Quick growing type grass seed shall be a species which will provide an early 

ground cover during the winter season and will not compete with the 

permanent grass.  The separate types of seed used shall be thoroughly dry-
mixed immediately before sowing. Seed that has become wet shall not be used. 

 
2.02 MULCH 

 
A. Dry Mulch: The mulch material used shall normally be dry mulch. Dry mulch 

shall be straw or hay consisting of oat, rye, or wheat straw, or of pangola, 
peanut, coastal bermuda or bahia grass hay. Only undetermined mulch which 

can readily be cut into the soil shall be used. 
 

B. Green Mulch: 
1. Types allowed: Green mulch shall consist of live coastal bermuda, other 

approved type of grass, and shall be free from weeds and obnoxious or 

other undesirable grasses. 
2. Conditions Under which Green Mulch will be Permitted: No green 

mulch which, in the Engineer's opinion, has been allowed to become 

sufficiently dry as to lose its growth-producing benefits will be allowed 

to be used. 
3. In the event that the subsequent stand of grass is found to be 

contaminated with weeds or other obnoxious or undesirable growth, 
and it can be determined that such growth was introduced with the 

green mulch, then the Contractor will be required to effectively eliminate 

such undesirable growth, at his own expense. 
 

C. Manufactured Mulch (Other than Wood Cellulose Fiber Mulch): When 

specified or permitted by the Engineer, manufactured mulches may be allowed. 
Such mulches may consist of jute, cotton, or other fiber materials, plastic 

sheeting, netting, chemical adhesive soil stabilizers, or other approved 

coverings. When so permitted, the particular type to be used shall be approved 

by the Engineer. 
 

2.03 FERTILIZER 
 

A. Fertilizer shall conform to the requirements of Section 982 SSRBC. 
 

B. The chemical designation of the fertilizer shall be 12-8-8 (12% - total nitrogen, 
8% - available phosphoric acid, and 8% - water-soluble potash). 
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C. Each bag or container shall have a quantitative analysis card. 
 

2.04 DOLOMITIC LIMESTONE 
 

A. Dolomitic limestone shall be an approved product, designated for agricultural 
use. 

 
2.05 WATER 

 
A. The water used in the grassing operations may be obtained from any approved 

spring, pond, lake, stream or municipal water system. 
 

B. The water shall be free of excess and harmful chemicals, acids, alkalis, or any 

substance which might be harmful to plant growth or obnoxious to traffic. 
 

2.06 EQUIPMENT 
 

A. Fertilizer Spreader: The devices for spreading fertilizer and dolomitic limestone 

shall be capable of uniformly distributing the material at the required rate. 
 

B. Seed Spreader: The seed spreader shall be an approved mechanical hand 

spreader or other approved type of spreader. 
 

C. Equipment for Cutting Mulch into Soil: The mulching equipment shall be of a 

type capable of cutting the specified material uniformly into the soil and to the 

required depth. Harrows will not be allowed. 
 

D. Rollers: A cultipacker, traffic roller, or other suitable equipment will be 

required for rolling the grassed areas. 

 
PART 3 - EXECUTION 

 
3.01 GENERAL 

 
A. Seed and mulch all areas disturbed during construction except for those areas 

designated to be sodded. 
 

B. Fertilizing, seeding, or mulching operations will not be permitted when wind 

velocities exceed 15 miles per hour. 
 

C. Seed shall be sown only when the soil is moist and in proper condition to 

induce growth. No seeding shall be done when the ground is frozen, unduly 

wet or otherwise not in a tillable condition. 
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D. Whenever a suitable area has been graded, it shall be made ready, when 

directed by the Engineer, and grassed in accordance with these specifications. 
Grassing shall be incorporated into the project at the earliest practical time in 

the life of the contract. 
 

3.02 SEQUENCE 
 

A. The several operations involved in the work shall proceed in the following 

sequence: 
1. Preparation of the Ground. 
2. Fertilizing (and/or application of limestone). 
3. Seeding. 
4. Mulching and rolling. 

 
3.03 PREPARATION OF THE GROUND 

 
A. The ground to be seeded shall be prepared by disk-harrowing and thoroughly 

pulverizing the soil to a suitable depth. The prepared soil shall be loose and 

reasonably smooth. It shall be reasonably free of large clods, roots, and other 

material which will interfere with the work or subsequent mowing and 

maintenance operations. No subsequent operations shall be commenced until 
the Engineer has approved the condition of the prepared areas. 

 
3.04 FERTILIZING 

 
A. The fertilizer shall be spread uniformly in an initial application of 400 to 500 

pounds per acre. A second application of 400 to 500 pounds per acre shall be 

applied within 90 calendar days. 
 

B. Immediately after the fertilizer is spread, it shall be mixed to a depth of four (4) 
inches or two (2) inches on steep slopes. 

 
3.05 SEEDING 

 
A. While the soil is still loose and moist, the seed shall be scattered uniformly over 

the grassing area. Unless shown otherwise on the Drawings, the permanent 
type seed mixture shall be spread at a rate of 100 pounds per acre. 

 
B. When so directed by the Engineer, seed of an approved quick-growing species 

of grass, such as rye, Italian rye, millet, or other cereal grass, shall be spread in 

conjunction with the permanent type seed mixture. The type of quick-growing 

seed used shall be appropriate to provide an early ground cover during the 

particular season when planting is done. The rate of spread shall be 30 pounds 

per acre. 
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3.06 MULCHING 
 

A. Approximately two inches, loose thickness, of the mulch material shall be 

uniformly applied over the seeded area. 
 

B. The mulch material shall be cut into the soil with the equipment specified, so as 

to produce a loose mulched thickness of three to four inches. Care shall be 

exercised that the materials are not cut too deeply into the soil. When green 

mulch is used, the green mulch shall be incorporated into the soil not later than 

two days after being cut, and no artificial watering of the mulch shall be done 

before it is applied. 
 

C. Immediately after completion of the seeding, the entire area shall be rolled 

thoroughly with the equipment specified. At least two trips over the entire area 

will be required. 
 

3.07 WATERING 
 

A. The areas on which the seed is to be placed shall contain sufficient moisture for 

optimum results after being placed. 
 

B. The seeded area shall be kept in a moist condition for no less than two (2) 
weeks. The moistened condition shall extend at least to the full depth of the 

rooting zone. Water shall not be applied, however, when there is danger of a 

freezing condition. 
 
 

END OF SECTION 
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SECTION 32 92 23 
SODDING 

 

 
PART 1 - GENERAL 

 
1.01 WORK INCLUDED 

 
A. Sod 

 
B. Preparation of Ground 

 
C. Placement of Sod and Fertilization 

 
D. Maintenance of Sod 

 
1.02 REFERENCE STANDARDS 

 
A. Florida Department of Transportation Standard Specifications for Road and 

Bridge Construction (SSRBC), latest edition. 
 
 

PART 2 - PRODUCTS 

 
2.01 SOD 

 
A. Sod shall be Argentine Bahia as shown on the plans. Obtain sod from areas 

having growing conditions similar to areas to be covered. Sod shall have a 

clean growth of acceptable grass, reasonably free of weeds, with not less than 

1 1/211 of soil firmly adhering to roots. Cutting shall be rectangular strips, of 
equal width, and a size to permit being lifted and rolled without breaking. All 
broken sod pads, irregularly shaped pieces, torn or uneven ends will be 

rejected. Sod installation shall be done within 48 hours after the time of 
harvesting. 

 
B. Sod shall be planted as soon as possible after being dug and shall be shaded and 

kept moist from the time it is dug until it is planted. 
 

2.02 FERTILIZER 
 

A. For lawns, provide fertilizer with 16-4-8 formulation. Fertilize at a rate of 12 

pounds per 1,000 S.F. Fertilizer shall be delivered to the site in the original 
containers and bear the manufacturer's guarantee. 

 
B. Each bag or container shall have a quantitative analysis card. 
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PART 3 - EXECUTION 

 
3.01 PREPARATION OF GROUND 

 
A. Loosen sub grade of lawn areas to a minimum depth of 4 inches. Remove 

stones over 1 1/211 in any dimension. Remove sticks, roots, rubbish, and other 

extraneous matter. Limit preparation to areas, which will be planted promptly 

after preparation. 
 

B. Spread soil to minimum depth required meeting lines, grades, and elevations 

shown, after light rolling and natural settlement. 
 

C. Preparation of Grade: Where lawns are to be planted, prepare soil for lawn 

planting as follows: Till to a depth of not less than 411. Remove high areas and 

fill in depressions. Till soil to homogenous mixture of fine texture, free of 
lumps, clods, stones, roots and other extraneous matter. Owner's 

representative shall approve preparation of grades before lawns are installed. 
 

D. Prior to grade preparation of unchanged areas, remove existing grass and other 

vegetation. Dispose of such material outside of Owner's property. Do not turn 

existing vegetation over into soil being prepared for lawns. Allow for sod 

thickness in areas to be sodded. 
 

E. Apply specified fertilizer at rates indicated above and thoroughly mix into 

upper 211 of existing soil. Delay application of fertilizer if lawn planting will 
not follow within a few days. Landscape Architect must observe fertilizer 

application, approve application rates, and issue field report. 
 

F. Fine grade lawn areas to a smooth, even surface with loose, uniformly fine 

texture. Roll, rake, and drag soil, remove ridges and fill depressions, as 

required to meet finish grades. Limit fine grading to areas, which can be 

planted immediately after grading. 
 

3.02 PLACING SOD 
 

A. Sodding shall be incorporated into the project at the earliest practical time in the 

life of the contract. 
 

B. No sod which has been cut for more than 72 hours shall be used. Any sod 

which is not planted within 24 hours after cutting shall be stacked in an 

approved manner and maintained properly moistened. 
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C. Lay sod to form a solid mass with tightly fitted joints. Butt ends and sides of 
sod strips; do not overlap. Stagger strips to offset joints in adjacent courses. 
Avoid damage to sod during installation. Tamp or roll to ensure contact with 

sub grade, eliminate air pockets, and form a smooth surface. Work sifted soil 
into minor cracks between pieces of sod; remove excess to avoid smothering of 
adjacent grass. 

D. On areas where the sod may slide, the sod shall be pegged, with pegs driven 

through the sod blocks into firm earth, at suitable intervals. 
 

E. Any pieces of sod which, after placing, shows an appearance of extreme 

dryness shall be removed form the work. 
 

3.3 MAINTENANCE 
 

A. Maintain sodded lawns for thirty days, after substantial completion. 
 

B. Maintain lawns by watering, fertilizing, weeding, mowing, edging, and any 

other required operation. Roll, re-grade, and replant bare or eroded areas to 

produce a uniformly smooth lawn. Mow as frequently as required to remove 

no more than 30% of the grass height in one mowing. Do not mow when grass 

is wet. 
 

3.04 WATERING 
 

A. The areas on which the sod is to be placed shall contain sufficient moisture for 

optimum results after being placed. 
 

B. Water sod thoroughly with a fine spray immediately after planting. During the 

sod establishment period, set irrigation to water daily or as frequently as 

necessary to maintain moist soil to a minimum depth of 1 1/211 below the sod. 
 
 

END OF SECTION 
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SECTION 33 05 23.13 
HORIZONTAL DIRECTIONAL DRILLING (HDD) 

 
 

PART 1 - GENERAL 

 
1.01 WORK INCLUDED 

A. The work specified in this Section consists of furnishing and installing 

underground utilities using the Horizontal Directional Drilling (HDD) 
installation method, also commonly referred to as a Directional Bore. This work 

shall include all services, equipment, materials, and labor for the complete and 

proper installation, testing, and restoration of underground utilities. 
 

1.02 QUALITY ASSURANCE 
 

A. The requirements set forth in this Specification specify a wide range of procedural 
precautions necessary to insure that the very basic, essential aspects of a proper 

Directional Bore installation are adequately controlled. Strict adherence shall be 

required under specifically covered conditions outlined in this Specification. 
 

B. Adherence to the specifications contained herein, or the Engineer's approval of 
any aspect of any Directional Bore operation covered by this Specification, shall 
in no way relieve the Contractor of their ultimate responsibility for the satisfactory 

completion of the work authorized under the Contract. 
 

1.03 SUBMITTALS 
 

A. Prior to beginning work, the Contractor must submit to the Engineer a report of 
procedure and subsurface soil conditions as they exist along the path of the 

proposed crossing. The report will insure that the subsurface conditions are 

known to the Contractor and that his proposed crossing procedure is based on 

factual information. If the subsurface conditions are known to the Contractor by 

previous work done in the immediate area, the information can be recorded in the 

report with no physical testing required. The report shall include the following: 
1. The general classification of soils along the path of the proposed crossing; 

along with method of obtaining this information. 
2. A list of equipment expected to be used for the Directional Bore, including 

special equipment and materials required for various soil conditions. 
3. Time schedule for completing each Directional Bore, including any delays 

due to particular soil conditions. 
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1.04 JOB CONDITIONS 

A. Planned nighttime work is expressly prohibited and will not be allowed unless 

stipulated in the special conditions of the Contract. 
 

B. All crossing operations shall be accomplished during daylight hours and shall not 
begin after the hour pre established as the latest starting time that will allow 

completion during daylight hours. 
 

1.05 CONTRACTOR RESPONSIBILITIES 
 

A. The Contractor shall supply all labor, supervision, tools and equipment, and 

materials necessary to install carrier pipe by directional bore method for 

wastewater systems. Installation of the carrier pipe system includes the 

installation of wastewater force mains and/or any other devices or materials 

deemed necessary for the respective systems. 
 

B. The Contractor shall provide experienced operators to perform directional boring. 
The operator shall have performed at least three directional bores of similar pipe 

diameter and bore length. 
 

C. The Contractor shall be fully responsible for placement of the pipe per the 

specifications. 
 

D. The Contractor shall supply experienced persons who have received proper 

training in the use of the fusion equipment according to the recommendations of 
the pipe manufacturer and fusion equipment supplier to perform thermal fusion 

of the specific HDPE or FPVC pipe to be used. 
 

PART 2 - PRODUCTS 

 
2.01 EQUIPMENT 

 
A. The directional drilling equipment shall consist of a directional-drilling rig of 

sufficient capacity to perform the bore and pull back the pipe. 
 

B. The steerable, directional-boring equipment shall produce a stable fluid lined 

tunnel with a minimum burial depth of 36-inches for the carrier pipe installation. 
 

C. The tunneling equipment shall employ a fluid cutting technique. The soil shall be 

cut by small diameter, high-pressure jets of drilling fluid. The jets shall cut the soil 
in advance of the boring tool, impregnating and lining the tunnel wall with 

drilling fluid. The drilling fluid shall be inert and pose no environmental risk, 
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such as bentonite or a polymer-surfactant mixture producing a slurry of proper 

consistency. 

D. The hydraulic power system shall be self-contained and free of leaks, with 

sufficient pressure and volume to power the drilling operation. 
 

E. Calibration of the electronic detection system shall be verified by uncovering the 

tool (head) at the first ten (10) foot point. 
 

F. The boring tool (head) shall be remotely steerable by means of an electronic 

detection system. The tool (head) location shall be monitored in three dimensions 

and logged every 10 feet from the drilling rig. The boring tool shall pull the carrier 

pipe through the fluid lined tunnel. 
 

G. The rig shall have means to monitor and record the maximum pullback force 

during the pullback operation. The pulling strength of the boring equipment shall 
not exceed the pipe safety pull strength as per the manufacturer's 

recommendation. 
 

H. The butt fusion machine used to join sections of HDPE pipe shall have controls 

and gauges for setting pressures and temperatures used for facing, heating, and 

fusing. 
1. Facing should be conducted at a pressure that produces properly faced pipe 

ends. 
2. Heating pressure should be set so that the pipe ends maintain contact 

against the heater, but are not forced against the heater (zero contact 
pressure). 

3. Fusing pressure shall be as recommended by the pipe manufacturer and 

fusion equipment supplier. 
4. Heater surfaces must be clean and free of contaminants such as dirt, oil, 

grease, and melted or charred plastic. To clean the heater, only wooden 

implements and clean, dry, lint-free non-synthetic cloths should be used. 
5. The heater should be checked periodically for uniform surface temperature 

using a surface pyrometer. 
 

2.02 DIRECTIONAL BORE PIPE 
 

A. Pipe shall be High Density Polyethylene (HDPE) as per AWWA C906. 
 

B. Carrier: HDPE pipe, as specified. 
 

C. Color Coding: The piping shall be permanently coded to provide service 

identification. Stripes along the entire outside length of the pipe, 120 degrees 

apart, shall be made by co-extrusion or impregnation in accordance with the 
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following schedule. Fully colored pipe co-extruded from permanently pigmented 

material is also acceptable. 

 

SERVICE STRIPED PIPE SOLID-COLORED PIPE 
Water Blue stripes Blue 

 
D. Markings on the pipe shall include the following: 

1. Nominal size and OD base. 
2. Standard material code designation. 
3. Dimension. 
4. Pressure class. 
5. AWWA designation. 
6. Material test category of pipe. 

 
2.03 DRILLING FLUID ("MUD") 

 
A. All drilling fluid must be homogenous in nature. 

 
B. All drilling fluid must have a pH of 8.5 to 10.0. 

 
C. "Mud" viscosity must meet minimum viscosity as set by the manufacturer for soil 

conditions expected to be encountered. 
 

D. Contractor shall have appropriate additives for drilling fluid available for 

different soil conditions (clay, sand, silt, etc.) that may be encountered. 
 

2.04 TRACER WIRE 
 

A. All piping shall be installed with two continuous, insulated, solid #8 gauge (or 

larger) solid copper wire for force main location purposes by means of an 

electronic line tracer. 
 

B. The wire insulation shall be solid color in accordance with the coding described 

in 2.02.C above. Blue coated for water (green coated for wastewater), 2 (two) - #8 

gauge UF (Underground Feeder per National Electric Code Article 339) solid 

tracer wire must be taped along all pipes. The tracer wire shall be routed to the 

nearest access point (valve box). Sections of wire shall be spliced together using 

Buchanon connectors or similar approved method for splicing. Twisting the wires 

together is not acceptable (wire nuts). 
 

C. Upon completion of the directional bore, the Contractor shall demonstrate to the 

Engineer that the wire is continuous and unbroken through the entire run of the 

pipe by providing full signal conductivity (including splices) when energizing for 
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the entire run in the presence of the Engineer. If the wire is broken, the Contractor 

shall repair or replace it. 

2.05 FITTINGS, RESTRAINERS, AND VALVES 
 

A. Pipe flange joints shall be made using a flange adapter which is butt fused to the 

HDPE pipe, if used. 
1. A back-up ring shall be fitted behind the flange adapter sealing surface 

flange for bolting to the mating flange. Standard back-up rings shall be 

AWWA C207 Class D for 160 psi and lower pressure ratings. 
2. One edge of the back-up ring must be chamfered to fit up against the back 

of the sealing surface flange. 
 

B. Mechanical joints to polyethylene pipe shall be fully constrained by compressing 

the pipe OD against a rigid tube or stiffener in the pipe bore. 
1. The stiffener shall be stainless steel. 
2. Approved joint restraining devices are Mega-Lug and Mechanical Joint 

Restrainer (MJR). 
 

PART 3 -EXECUTION 

 
3.01 GENERAL 

 
A. All directional bore operations shall be contained within right-of-way and/or 

easements shown on the Drawings. 
 

B. Work shall not start until the Contractor has all necessary permits from the 

appropriate governing regulatory agencies, and not until the Engineer has been 

given two (2) working days prior notification to inspect construction materials. 
Any material may be rejected if out of specification or damaged (i.e. out-of-round, 
deep cuts, etc.). 

 
C. Contractor shall not begin drilling operation until the Engineer is present. The 

Engineer must be present during the entire boring operation once the ground is 

penetrated. 
 

The Contractor is to schedule the directional bore such that the Engineer is on site 

and that the bore is completed before 4:00 PM. Directional bores shall not start 
after 1:00 PM or subject to permit conditions unless approved by the Owner and 

Engineer. 
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3.02 CONTRACTOR RESPONSIBILITIES 

A. The Contractor shall provide the following materials and services for directional 
bore unless otherwise specified by Owner: 
1. Traffic control. 
2. Tracer wire for carrier pipe (#4 gauge or larger, solid), per standards. 
3. Site preparation and excavation. 
4. Dewatering - Groundwater Pump or Well Point System as needed. 
5. Sheeting and shoring, as necessary. 
6. All fusion welding. 
7. Preliminary site restoration (fill open pits, grading). 
8. Site clean up including removal and proper disposal of all waste materials 

and drilling fluid. 
9. Must have a vacuum truck on job site for proper clean up of drilling fluid. 

This will be required as the conditions warrant or at the direction of the 

Owner. 
10. All fittings, couplings, and carrier pipe (unless otherwise specified). 
11. Final site restoration (sod, seed, mulch, concrete/asphalt repair). 
12. Required Right-Of-Way Permits. 

 
B. The Contractor shall record data on the bore log (see attached) and shall also 

ensure the following items are monitored and controlled: 
1. Calibrate locator/tracking system 
2. Field verify calibration by field measurement of actual location of first rod 
3. Ensure that the flow of bentonite is continuous 
4. Ensure pulling pressure does not exceed pipe manufacturer's specifications 
5. Fusing of pipe is within pipe manufacturer's specifications 
6. Cool down time is calculated and complied with 
7. Pipe is fused prior to start of extended bores (ie. Greater than 100 linear feet). 

 
C. The Contractor shall record location and depth measurements every ten (10) feet 

over the course of the bore and provide that data to the Owner. Data collected by 

the Engineer does not relieve the Contractor from the responsibility of recording 

his own data. The Contractor shall log all necessary data from the 

locator/tracking system: 
1. Position. 
2. Roll Angle. 
3. Tilt Angle. 
4. Depth - Every ten (10) feet. 
5. Temperature of Data Transmitter. 
6. Remaining Battery Life. 
7. Pull Back Force (Maximum pull back force shall be recorded). 
8. Drilling Fluid Pressure 
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D. The Engineer shall witness and verify the Contractor's logging of pertinent data. 
The Engineer may log his own data for the Owner's use. 

E. Contractor shall notify all involved agencies prior to start of construction. The 

Contractor is responsible for verifying that all permits are current and not expired. 
The Contractor shall notify the Engineer of Record and the Owner if expired. 

 
F. The Contractor shall call "Sunshine State One-Call" (phone number: 800-432-4770) 

two (2) full days prior to performing any excavation. The Contractor shall confirm 

the location of utilities before starting the directional bore. This shall be done by 

hand digging within the tolerance zone of marked utilities. 
 

G. The Contractor shall perform directional bore in accordance with the approved 

project Drawings. In no case shall the bore extend into private property unless an 

easement is provided prior to start of construction. Tolerances shall be as 

specified in Section 3.03. These tolerances shall be met unless required 

separations for other utilities must be met and puts the bore in conflict. Failure to 

meet tolerances, if not pre-approved by Engineer, may be grounds for rejecting 

the bore. The Contractor may, at the discretion of the Engineer, be required to 

abandon the bore and re-drill a new one at Contractor's own expense. 
 

H. The Contractor shall provide all structures, safety equipment, and professional 
services required for the health and safety of the general public and of personnel 
involved in directional boring work in accordance with the requirements of the 

Federal, State, and Local Authorities. This includes proof of construction 

personnel certificates of trench safety training at the time of construction. 
 

I. The Contractor shall take all measures necessary to protect surrounding public 

and private property, adjacent buildings, roads, drives, sidewalks, drains, sewers, 
utilities, trees, structures, and appurtenances from damage due to directional bore 

work. 
 

J. The Contractor shall exercise due care at all times and shall not apply more than 

the safe pull force to the carrier pipe recommended by the Engineer. 
 

K. The Contractor will be responsible to provide a tracer wire that tests positive for 

continuity the entire length of the bore prior to acceptance by the Engineer. 
 

L. The Contractor shall be fully responsible for all steerable, fluid lined directional 
boring operation. Any noticeable surface defects resulting from operation of this 

boring equipment shall be repaired by the Contractor at his expense. The 

Contractor is recommended to take preconstruction videos of the construction site 

to avoid unwarranted claims for damages resulting from the construction. 
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3.03 DRILLING REQUIREMENTS 
 

A. The horizontal alignment shall be as shown on the drawings, plus or minus 1 foot. 
The vertical alignment shall be as shown on the drawings, plus or minus 1 foot. If 
the Contractor cannot meet these tolerances for whatever reason, he shall confer 

with the Engineer prior to the start of the bore and the Engineer shall approve any 

changes. 
 

B. The pipe shall have a minimum cover of 36 inches. 
 

C. Compound curvatures should be minimized as the safe pulling strength of the 

pipe may be significantly reduced by the additional tensile stresses due to 

curvatures. This is limited by the maximum deflection as set forth by the pipe 

manufacturer or AWWA Standards, whichever is more stringent. 
 

D. The entry angle should be 12° to 14° ideally (not to exceed 15°). Exit angle should 

be 6° to 12° (maximum) to facilitate the pullback operation. 
 

E. Erosion and sedimentation control measures and on-site containers shall be 

installed to prevent drilling mud from spilling out of entry and/or exit pits. 
 

F. Drilling mud shall be disposed of off-site in accordance with applicable local, 
State and Federal requirements and/or permit conditions. It is the Contractor's 

responsibility to test the drilling mud material to determine if it is hazardous. If 
determined to be hazardous, drilling muds are to be pumped into a container. 
The mud shall then be transported by a licensed hazardous waste hauler to a 

waste disposal firm. The Contractor, as part of this Contract, is responsible for the 

cost of all mud disposal including, hauling, testing, and final disposal. 
 

G. Pilot holes shall be drilled on bore path with no deviation greater than plus or 

minus 1 foot horizontally or vertically from the design over a length of 100 feet. 
In the event that the allowable deviation is exceeded, the Contractor shall notify 

the Engineer, and the Owner may require the Contractor to pull back and re-drill 
from a location along the bore path before the deviation. Contractor shall use 

appropriate reamer type (winged, fluted, barrel, etc) for expected soil conditions. 
 

H. Upon successful completion of the pilot hole, the borehole shall be reamed to a 

minimum of 25 percent greater than the outside diameter of the pipe being 

installed. For bores with more than two radii of curvature (entrance and exit), the 

borehole should be reamed up to 50 percent larger than the outside diameter of 
the carrier pipe. Prereaming may be necessary dependent on size of material to 

be pulled. 
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All pipe to be pulled (6" and larger) shall be prereamed prior to pullback. 

Additional passes for prereaming may be required for larger pipe. Incremental 
increases of 4" to 6"shall be used as needed until appropriate bore hole size has 

been achieved. 
 

Prereaming does not constitute pull back of product with final size reamer head 

attached. Prereaming must be accomplished with no product attached to the 

reamer head on all bore pipe 6" and larger. The bore product maybe pulled back 

on final pass of prereaming, granted the reamer head is no larger than 6" from the 

previous pass. 
 

All bore pipe to be pulled back on final pass shall have a "breakaway" device 

installed. The breakaway limit shall be as recommended by the pipe 

manufacturer. 
 

I. The Contractor shall not attempt to ream at a rate greater than the drilling 

equipment and mud system are designed to safely handle. 
 

J. In the event of a drilling hole blowout, the Contractor shall be responsible for 

restoring to original condition any damaged property and cleaning up the 

environment in the vicinity of the blowout. 
 

3.04 PIPE INSTALLATION 
 

A. After reaming the borehole to the required diameter, the pipe shall be pulled 

through the hole. In front of the pipe shall be a swivel and barrel reamer to 

compact the borehole walls. 
 

B. Once pullback operations have commenced, the operation shall continue without 
interruption until the pipe is completely pulled into the borehole. The frictional 
resistance is the highest just prior to movement and decreases with movement. 
When pullback ceases, frictional forces and drag forces increase due to the 

thixotropic nature of drilling mud. The mud starts to gel when it is undisturbed. 
Therefore, PULLBACK SHALL NEVER BE STOPPED, EXCEPT FOR DRILLING 

ROD REMOVAL AND PIPE FUSION, UNTIL THE PIPE IS COMPLETELY 

PULLED INTO ITS PERMANENT POSITION. 
 

C. Adequate lengths of pipe shall be provided at both the launching and receiving 

ends to facilitate service connection assemblies. 
 

D. After pullback, pipe may take several hours to recover from the axial strain, if 
using HDPE. When pulled from the reamed borehole, the pull-nose should be 

pulled out 3-4 percent longer than the total length of the pull to avoid having the 
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pull-nose sucked back below the borehole exit level due to stretch recovery and 

thermal contraction to an equilibrium temperature. 

E. The pipe entry and exit area shall be graded as needed (by Contractor) to provide 

support for the pipe and to allow free movement into the borehole. The pipe shall 
be guided into the borehole to avoid deformation of, or damage to, the pipe. 

 
F. The pipe shall be installed in a manner that does not cause upheaval, settlement, 

cracking, and movement or distortion of surface features. Any damages caused 

by the Contractor's operations shall be corrected by the Contractor. 
 

G. In the event that unexpected subsurface conditions impeding drilling operations 

are encountered, the procedure shall be stopped and not continued until the 

Owner has been consulted. The pipe shall be pulled back through the borehole 

using the wet insertion construction technique. 
 

H. If the final grade of the finished bore is not satisfactory to the Owner or any other 

jurisdictional entity, the pipe shall be abandoned, full pressure grouted in place 

in accordance with the jurisdictional entity, and an alternate installation shall be 

made. The abandoned pipe shall be properly shown on "as-built" drawings to be 

submitted following conclusion of the construction work. 
 

I. The Engineer shall observe the installed pipe for roundness and/or damage. 
Evidence of over-pulling or significant surface scratching shall be brought to the 

attention of the Owner. Deformations of more than 10 percent may be grounds to 

abandon the bore and have the Contractor re-drill another line. 
 

3.05 BUTT FUSION PROCEDURE 
 

A. Fusion welds shall be performed by an experienced technician that has been 

properly trained to meet the pipe manufacturer's procedures. All welds shall 
meet the pipe manufacturer's recommendations. 

 
B. As the pipe ends are melted against the heater during the heating period, the 

molten plastic will swell and form melt beads around the pipe ends. The melt 
beads should be the same size on both pipe ends, and uniformly sized all the way 

around. 
 

C. After melting has been completed, the ends should be separated just enough to 

remove the heater, observed for uniformity of the beads and quickly (within three 

seconds) brought together with the recommended pressure. 
1. If melted plastic sticks to heater, the two ends should not be joined. The ends 

should be allowed to cool and the procedure started over. 
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2. Excess pressures should not be used as this will squeeze too much melt out 
of the fusion area and result in a weakened joint. 

D. The Contractor may do a preliminary pressure test on the completed string of 
pipe prior to installation. A pressure test shall be required on the completed 

directional bore prior to final acceptance. 
 

3.06 CONDITIONS FOR REJECTION OF DIRECTIONAL BORE 
 

A. If the Engineer is not present during the entire bore. 
 

B. If the installed "Breakaway" devices should fail during pull back. 
 

C. If the drilling fluid is "lost" during the pull back of the product and can not be 

regained within the required timeframe of the manufacturer or if more than a 

reasonable amount of fluid is used to fill an unknown void and flow can not be 

regained. No pipe shall be pulled without visible flow of drilling fluid. 
 

D. If the pipe shall fail a hydraulic pressure test as specified by the manufacturer. 
 

E. If at any time when the product is pulled back and any exposed areas have a 

greater than allowable "gouging" or visible marring of the pipe. 
 

F. If the vertical and horizontal limits are not within tolerances. 
 

G. Any other defect in material or workmanship which would affect the quality, 
performance, or installation life of the installed pipeline. 

 
3.07 POST-CONSTRUCTION 

 
A. General 

1. The as-built variance from the specified bore path shall not exceed plus or 

minus 1 foot in the vertical plane and plus or minus 1 foot in the horizontal 
plane. 

2. The Contractor shall be considered as having completed the requirements 

of the directional bore when he has successfully completed the work, 
including pressure testing, to the satisfaction of the Engineer and the Owner. 

3. The completed water main shall be pressure tested at 150 psig for two hours 

for final acceptance and meet the test requirements of Section 33 11 00. 
 

B. As-Builts 
 

When the directional bore is completed, the Contractor shall provide data log 

sheets and marked up as built drawings to the Engineer, as required. 
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Directional Bore Log 

Project Name:   

Project Number:  Date:   

Contractor/Site Representative:   

Bore Location/Number:  Size/Material:   

Starting Location:  Bore Rod Length:   

 

 Total 
Length 

Bored 

Distance 

from Start 
Point 

Depth Pull Back 

Pressure 
Drilling fluid 

Pressure 
Comments 

1.       

2.       

3.       

4.       

5.       

..       

7.       

..       

..       

10.       

11.       

12.       

13.       

14.       

15.       

1..       

17.       

1..       

1..       

20.       

21.       

22.       

23.       

24.       

*Lengths to be measured in rod length increments 
Owner's Representative:  Contractor:   
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SECTION 33 11 00 
WATER UTILITY DISTRIBUTION PIPING 

 

 
PART 1 - GENERAL 

 
1.01 WORK INCLUDED 

 
A. Pipe 

 
B. Fittings 

 
C. Thrust Restraints 

 
D. Valves 

 
E. Valve Boxes 

 
F. Fire Hydrants 

 
G. Flow Control Valves 

 
H. Flow Meters 

 
I. Air Release Valves 

 
J. Installation 

 
K. Testing 

 
1.02 RELATED WORK 

 
A. Section 31 23 33 - Trenching and Backfilling 

 
B. Section 33 13 00 - Disinfecting of Water Utility Distribution 

 
1.03 REFERENCE STANDARDS 

 
A. Materials manufactured in United States of America. 

 
B. AASHTO T180 - Moisture-Density Relations of Soils Using a 10-lb. (4.54 kg) 

Rammer and an 18-in. (457 mm) Drop. 
 

C. ANSI/ASTM D2466 - Poly (Vinyl Chloride) (PVC) Plastic Pipe Fittings, 
Schedule 40. 
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D. ANSI/AWWA C104 - Cement-Mortar Lining for Ductile-Iron Pipe and Fittings 

for Water. 
 

E. ANSI/AWWA C105 - Polyethylene Encasement for Ductile-Iron Piping for 

Water and Other Liquids. 
 

F. ANSI/AWWA C111 - Rubber-Gasket Joints for Ductile-Iron and Gray-Iron 

Pressure Pipe and Fittings. 
 

G. ANSI/AWWA C151 - Ductile-Iron Pipe, Centrifugally Cast in Metal Molds or 

Sand-Lined Molds, for Water or Other Liquids. 
 

H. ANSI/AWWA C502 - Dry Barrel Fire Hydrants. 
 

I. ANSI/AWWA C504 - Rubber Seated Butterfly Valves. 
 

J. ANSI/AWWA C509 - Resilient Seated Gate Valves three (3) inches through 

twelve (12) inches NPS, for Water and Sewage Systems. 
 

K. ANSI/AWWA C550 - Protective Epoxy Interior Coating for Valves and 

Hydrants. 
 

L. ANSI/AWWA C600 - Installation of Ductile-Iron Water mains and 

Appurtenances. 
 

M. ANSI/AWWA C605 - Underground Installation of Polyvinyl Chloride (PVC) 
Pressure Pipe and Fittings for Water. 

 
N. ANSI/AWWA C900 - Standard for Polyvinyl Chloride (PVC) Pressure Pipe, 

four (4) inches through 48 inches, for Water. 
 

O. ANSI/AWWA C909 - Standard for Molecularly Oriented Polyvinyl Chloride. 
 

P. ANSI/AWWA C906 - Standard for Polyethylene (PE) Pressure Pipe and 

Fittings, 4 in. Through 63 in. For Water Distribution and Transmission. 
 

Q. AWWA M23 - PVC Pipe - Design and Installation. 
 

R. ASTM D1784-02 - Standard Specifications for Rigid PVC and CPVC 

Compounds. 
 

S. ASTM D1785 - Poly (Vinyl Chloride) (PVC) Plastic Pipe, Schedules 40, 80, and 

120. 
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T. ASTM D2241 - Poly (Vinyl Chloride) (PVC) Plastic Pipe (SDR-PR). 

U. ASTM D2855 - Making Solvent-Cemented Joints with Poly (Vinyl Chloride) 
(PVC) Pipe and Fittings. 

 
V. AWWA C651 - Standard for Disinfecting Water Mains. 

 
W. AWWA C901 - Polyethylene (PE) Pressure Pipe, Tubing, and fittings, one-half 

(1/2) inch through three (3) inches, for Water. 
 

X. Uni-B-3 - Recommended Practice for the Installation of Polyvinyl Chloride 

(PVC) Pressure Pipe. 
 

Y. Conform to reference standard by date of issue current on date of Contract 
Documents. 

 
1.04 SUBMITTALS 

 
A. Submit under provisions of Section 01 30 00. 

 
B. Product Data: Provide data on pipe materials, pipe fittings, valves, hydrants, 

and accessories. 
 

C. Manufacturer's Certificate: Certify that products meet or exceed specified 

requirements. 
 

1.05 PROJECT RECORD DOCUMENTS 
 

A. Submit documents under provisions of Section 01 70 00. 
 

B. Accurately record actual locations of piping mains, fittings, valves, connections, 
and invert elevations. 

 
C. Identify and describe unexpected variations to subsoil conditions or discovery 

of uncharted utilities. 
 

1.06 QUALITY ASSURANCE 
 

A. Valves: Manufacturer's name and pressure rating marked on valve body. 
 

B. All materials in contact with water shall comply with NSF Standard 61 and 

certified accordingly. 
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1.07 DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver, store, protect and handle products to site under provisions of Section 

01 60 00. 
 

B. Deliver and store valves in shipping containers with labeling in place. 
 
 

PART 2 - PRODUCTS 

 
2.01 PIPE 

 
A. Ductile-Iron 

1. ANSI A21.50 (AWWA C150). 
2. All underground pipe to be pressure class 150 with push-on or 

mechanical joints, unless otherwise indicated. All aboveground pipe to 

be flanged joints. 
3. Restrained joint pipe within casings shall be boltless restrained joint type, 

equal to American Cast Iron Pipe Company Flex-Ring or American Flex-
Grip. Restrained joint pipe outside casings shall be mechanical joint with 

retainer glands. 
4. Bolts for all flanged and mechanical joints shall be high strength, low 

alloy steel bolts only, meeting the current provisions of AWWA C111. 
Provide certification of compliance prior to shipment. 

5. Pipe manufacturing in accordance with ANSI A21.51 (AWWA C151). 
6. Cement lined/bituminous coated in accordance with ANSI A21.4 

(AWWA C104). 
 

B. Polyvinyl Chloride (PVC) 
1. Four (4) through 48 inches in diameter - AWWA C900, DR 18, pressure 

class 235. 
2. Molecularly Oriented Polyvinyl Chloride (PVCO) Pipe meeting AWWA 

C909 shall be an acceptable alternate. Pipe shall have a minimum 

pressure class of 150 psi. Provide an affidavit of compliance with 

AWWA specifications. 
3. Each length should be clearly labeled so as to allow identification and 

specification conformance. Pipe shall bear the National Sanitation 

Foundation Seal for potable water pipe. 
4. All PVC pipe shall be blue in color or bear an acceptable indelible blue 

marking in three (3) locations for the length of the pipe. 
5. Connection for PVC water pipe two (2) inches and larger shall be rubber 

compression ring type. Bell shall consist of an integral wall section with 

a solid cross-section elastomeric ring which meets the requirements of 
ASTM D-1869. 
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6. Three (3) inches diameter and smaller - ASTM-2241 with an SDR of 21, 
pressure class 200. 

7. Trace wire shall be 14-gauge UF blue insulated solid core copper wire 

with joint seal. 

C. Polyethylene (HDPE) 
1. For service piping only: AWWA C901, ASTM D-3350, PE 4710, Pressure 

Class 250, DR-9. 
2. For Distribution and Transmission piping: AWWA C906, PE 4710 

Pressure Class 200, DR - 11, ductile iron outside diameter. 
3. Each length shall be clearly labeled to ensure identification and 

specification conformance. All materials shall bear the NSF seal for 

potable water pipe. 
4. All PE pipe shall be blue in color or have a blue color stripe co-extruded 

with the pipe. 
5. Fittings shall have the same pressure class as adjoining pipe. 
6. All thermal butt fusion shall be performed by trained workers in 

conformance to AWWA C906 and manufacturer's instructions. 
 
 
 

2.02 FITTINGS 
 

A. All fittings shall be rated for not less than 150 psi working pressure. 
 

B. Grade for ductile-iron fittings shall conform with ANSI/AWWA Standard C110 

or ANSI/AWWA C111/A21.11, and shall be cement lined inside and 

bituminous coated outside. Mechanical joint ductile-iron fittings complying 

with AWWA C153 are acceptable. 
 

C. Bolts for all flanged and mechanical joints shall be high strength, low alloy steel 
bolts only, meeting the current provisions of AWWA C111. Bolt manufacturer's 

certification of compliance must accompany each shipment, with copy to 

Engineer. 
 

D. Malleable iron fittings shall be galvanized conforming to the applicable 

provision of Federal Specification WW-P-521D, Type II, and may be used in 

sizes two (2) inches and under only. 
 

E. Polyvinyl chloride (PVC) fittings shall be minimum Schedule 40 and may be 

used in size two (2) inches and under only. 
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2.03 THRUST RESTRAINTS 

A. All mechanical joint fittings shall be restrained with retainer glands. Where 

indicated, pipe joints shall be restrained. 
 

B. Retainer Glands for Fittings on PVC Pipe: Where PVC pipe is being connected 

to mechanical joint fittings, retainer glands shall be Ebaa Megalug Series 

2000PV. Retainer glands shall be designed to meet Uni-Bell Standard 11Uni-
B-1311. The restraint mechanism shall consist of a plurality of individually 

activated gripping surfaces to maximize restraint capability. Glands shall be 

manufactured of ductile iron conforming to ASTM A536. The gland shall be 

such that it can replace the standardized mechanical joint gland and can be used 

with the standardized mechanical joint bell conforming to AWWA C-111 and 

C-153. Twist-off nuts, sized same as tee-head bolts, shall be used to insure 

proper actuation of restraining devices. The retaining gland shall have a 

pressure rating equal to that of the PVC pipe on which it is used. 
 

C. Retainer Glands for Fittings on Ductile Iron Pipe: Where ductile iron pipe is 

being connected to mechanical joint fittings, retainer glands shall be Ebaa 

Megalug Series 1100. Mechanical joint restraint shall be incorporated in the 

design of the follower gland and shall include a restraining mechanism which, 
when actuated, imparts a multiple wedging action against the pipe, increasing 

its resistance as pressure increases. Glands shall be manufactured of ductile 

iron conforming to ASTM A536. Restraining devices shall be of ductile iron 

heat treated to a minimum Brinnell hardness of 370. The gland shall be such 

that it can replace the standardized mechanical joint gland and can be used with 

the standardized mechanical joint bell conforming to AWWA C-111 and C-153. 
Twist-off nuts, sized same as tee-head bolts, shall be used to insure proper 

actuation of restraining devices. The retaining gland shall have a pressure 

rating of at least 250 psi with a minimum safety factor of 2. 
 

D. Retainers for PVC Pipe: Where PVC pipe is indicated as being restrained, 
retainers for new C900 pipe, 4 to 12-inch diameter, shall be Ebaa Series 1500 and 

for new C900 pipe, greater than 14-inch diameter, shall be Ebaa Series 2800. 
Retainers for existing C900 pipe 4 to 12- inch diameter shall be Ebaa Series 1500 

and retainers for existing C900 pipe greater than 14-inch diameter shall be 

EBAA Series 1100HV. Retainers shall be manufactured of 60-42-10 ductile iron. 
The retainer shall have sufficient number of ductile tie bolts to restrain working 

and test pressures as stated by the manufacturer. Each ductile clamp shall have 

serrations on the I.D. sufficient to hold working and test pressures. 
 

E. Retainers for Mechanical Joint Ductile Iron Pipe: Where mechanical joint 
ductile iron pipe is indicated as being restrained, retainer glands shall be as 

specified for mechanical joint fittings above. 
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2.04 VALVES 

A. Gate Valves four (4) inches and over shall be of the resilient wedge type and 

shall be in accordance with ANSI/AWWA C509 (latest edition) with O-ring 

type stem seal and two (2) inch square operating nut for buried services. Valves 

shall be mechanical joint unless otherwise noted and open left (counter 

clockwise). Bolts, studs and nuts shall be made from corrosion - resistant 
materials. 

 
B. Gate Valves two (2) inches and under shall conform with Federal Specifications 

WW-V-54, Type II, solid wedge disc, rising stem, secured joints and of bronze 

construction. Valves shall have malleable iron hand wheels. 
 

C. All valves shall be American made, minimum 150 psi cold water rates and shall 
be cast with manufacturer's name and pressure rating. All valves shall receive 

interior coating conforming to AWWA C550. 
 

2.05 VALVE BOXES 
 

A. Boxes shall be cast iron of standard design with adjustable drop section to fit 
disc or cover over valve. Interior diameter shall be not less than five (5) inches, 
with cast iron cover marked 11WATER11. 

 
2.06 FIRE HYDRANTS 

 
A. ANSI/AWWA C502 and the following requirements: 

1. Dry barrel compression type. 
2. 0-ring seal at operating nut stem and means for lubrication. 
3. Traffic model with frangible sections at ground line. 
4. Open left (counter clockwise). 
5. Two 2-1/2 inch hose nozzles and one 4-1/2 inch pump nozzle with 

National Standard threads. 
6. Main valve openings shall be not less than 5-1/4 inches. 
7. Paint shall match applicable City standard. 
8. Pipe inlet shall be six (6) inch mechanical joint. 
9. Operating nut shall be pentagonal measuring 1-1/2 inch point to flat. 
10. All bolts, studs and nuts shall be made from a corrosion-resistant 

material. 
11. Drain outlet shall not be omitted. 
12. All hydrant leads shall be valved. 
13. All hydrants shall be installed plumb and in true alignment with the 

connection pipe to the water main. 
 

B. Acceptable are Mueller Centurion or Waterous 11Pacer11. 
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2.07 AIR RELEASE VALVES 

A. Air release valves shall be as manufactured by APCO Valve and Primer Corp. 
only, 1420 S. Wright Blvd., Schaumburg, Illinois 60193-4599, or equal. 

 
B. When 1" or 2" air and vacuum valves are indicated, APCO Model 143C shall be 

provided, having inlet and blow off of valves, and quick disconnect couplings. 
 

C. The combination air valves shall be fitted with inlet isolation valves. 
 
 

2.08 BEDDING MATERIALS 
 

A. Bedding: Silica Sand or local materials meeting requirements of Section 902, 
Standard Specifications for Road and Bridge Construction, latest edition. All 
bedding material imported to site shall be tested for corrosivity prior to usage 

and shall be rated as 11mildly aggressive11. 
 

2.09 ACCESSORIES 
 

A. Concrete for Thrust Blocks: 2500 psi minimum compressive strength. 
 

B. Backflow Preventer: Provided by City as required. 
 
 

PART 3 - EXECUTION 

 
3.01 EXAMINATION 

 
A. Verify existing conditions. 

 
B. Verify that municipal utility water main size, location and invert are as 

indicated. 
 

3.02 PREPARATION 
 

A. Ream pipe and tube ends and remove burrs, as required. 
 

B. Remove scale and dirt, on inside and outside, before assembly. 
 

C. Prepare pipe connections to equipment with flanges or unions. 
 

3.03 BEDDING 



10371.09/ AUGUST 2026 33 11 00 - 9 WATER UTILITY DISTRIBUTION PIPING 

 

 

A. Excavate and backfill pipe trench in accordance with Section 31 23 33 for Work 

of this Section. Hand trim excavation for accurate placement of pipe to 

elevations indicated. 

B. Maintain optimum moisture content of bedding material to attain required 

compaction density. 
 

3.04 INSTALLATION - PIPE 
 

A. Maintain 10 ft. minimum horizontal or 18-in. minimum vertical separation of 
water main from sewer piping in accordance with State requirements. 

 
B. Install pipe to indicated elevation to within tolerance of 5/8 inches. 

 
C. Install ductile iron piping and fittings to ANSI/AWWA C600. Install PVC 

piping to AWWA C605. Install PE piping to AWWA C906. 
 

D. Route pipe in straight line, except as noted. 
 

E. Install pipe to allow for expansion and contraction without stressing pipe or 

joints. 
 

F. Install access fittings to permit disinfection of water system. 
 

G. Establish elevations of buried piping to ensure not less than 36 inches of cover, 
unless otherwise shown on the drawings. 

 
H. Backfill trench in accordance with Section 31 23 33 - Trenching and Backfilling. 

 
I. Installation and restoration operation under roads, shoulders or other level 

areas shall be performed in compliance with any City, County or State 

requirement which may apply. 
 

J. Every effort shall be made to cover pipe ends during installation and a 

watertight plug or other approved seal must be used when installation is not in 

progress. 
 

K. All stubbed valves shall be installed with retaining glands, tied off or with a 

minimum of sixty (60) feet of pipe. 
 

L. Allowable deflection shall be no greater than stated in the applicable AWWA 

standard. 
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M. No pipe shall be laid when, in the opinion of the inspector, trench conditions are 

unsuitable. Pipe shall be laid in a dry trench unless otherwise authorized by the 

inspectors of the City which will own the water line. 

N. Length of open trench on existing roads may be limited by the inspector of the 

City to minimize public inconvenience or danger to life or property. 
 

3.05 PIPE IDENTIFICATION 
 

A. A plastic dig-warning tape shall be buried 24 inches above the top, but no 

shallower than 12 inches from the top of the final grade, for the pipe's full 
length. The tape shall be at least 3 inches wide. The tape shall have colored 

lettering or background color and worded to indicate the presence and the 

contents of the pipeline. Color shall be blue for water. 
 

B. Install solid strand tracer wire and joint seal (Kearney Aquaseal, Bishop, or 

approved equal) along all non-metallic pipe and services. Tracer wire shall be 

blue (water) coated (#) 14 gauge UF (Underground Feeder per National Electric 

Code Article 339) and must be taped below the spring line of the pipe and 

stubbed up at valves and hydrants. At each valve, the wire shall be installed 

along the outside of the valve box to the adjustable top piece. Sections of wire 

shall be spliced together using Buchanan connectors. Twisting the wire 

together is not acceptable. The tracer wire must provide full signal conductivity 

(including splices) for line locating equipment. Tape wire at 5-ft intervals 

during installation to prevent shifting during backfilling. 
 

C. Each segment of tracer wire shall be demonstrated to be electrically continuous 

between turn-ups after backfilling and before the pipe is accepted as complete. 
 

3.06 INSTALLATION - VALVES AND HYDRANTS 
 

A. Set valves on solid bearing. 
 

B. Center and plumb valve box over valve. Set box cover flush with finished 

grade. Pour concrete pad around valve box in accordance with standard 

details. 
 

C. Set hydrants plumb and locate pumper nozzle perpendicular to roadway. 
 

D. Set hydrants to grade, with nozzles at least 20 inches above ground. 
 

E. Locate control valve adjacent to hydrant. Control valve shall be attached 

directly to the water main by a gland or swivel tee as approved by the Engineer. 
Restraining rods shall be at least 3/411 stock and shall be galvanized or stainless 

steel. 
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F. Paint hydrants in accordance with applicable City requirements. 
 

G. After installation, each hydrant shall be flow tested and results reported to 

Owner. 
 
 

3.07 CONNECTIONS TO EXISTING LINES 
 

A. Connections to existing lines owned by the City shall be made by the Contractor 

under supervision of the Water Department. 
 

B. Whenever it is proposed to interrupt existing water supplies to residences or 

businesses, the Contractor shall notify all concerned parties or agencies at least 
24 hours prior to such cut-off. 

 
3.08 TESTING 

 
A. A 48-hour notice shall be provided to Engineer and the City prior to testing. 

After installation is completed, the system shall be filled with water and flushed 

at the highest obtainable velocity and at the furthest points. Velocity must be at 
least 2.5 feet per second. All air must be expelled. A pressure at least equal to 

90 psi should be maintained for a period of one (1) hours. Should the system 

appear tight, the leakage test may begin. 
 

B. The Contractor will pump his lines to a pressure equal to or greater than 150 

psi. Should pressure fall below 150 psi during the test period, it shall be voided 

and restarted. Test period shall be two hours. Allowable leakage for ductile 

iron pipe shall be computed on the basis of Table 6, Section 4, AWWA C600, 
latest revision, or the applicable formula for installed pipe lengths other than 

eighteen (18) feet. Allowable leakage for PVC pipe shall be computed on the 

basis of Table 22, AWWA M23. 
 

C. The following table approximates the above for a 1,000 foot segment of PVC at 
150 psi and may be used in lieu thereof: 

 
ALLOWABLE LEAKAGE PER 1,000 FEET OF PIPELINE 

 
Pipe Size (inches) Allowable Leakage (Gallon/hr.) 

 

211 0.16 
411 0.33 
611 0.50 
811 0.66 
1011 0.83 
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1211 0.99 
1411 1.16 
16" 1.32 
18" 1.49 

 
D. All reports to be reported on Florida Department of Health standard form. 

Copies may be obtained from Engineer. 
 
 
 
 

3.09 FIELD QUALITY CONTROL 
 

A. Field inspection and testing will be performed under provisions of Section 01 40 

00. 
 

B. Compaction testing will be performed in accordance with AASHTO T180. 
 

C. If tests indicate Work does not meet specified requirements, remove Work, 
replace and retest at no cost to Owner. 

 
D. Frequency of Tests: per Section 31 23 33 - Trenching and Backfilling. 

 
 

END OF SECTION 
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SECTION 33 13 00 
DISINFECTING OF WATER UTILITY DISTRIBUTION 

 

 
PART 1 - GENERAL 

 
1.01 WORK INCLUDED 

 
A. Disinfection of potable water transmission and distribution lines. 

 
B. Disinfection of tanks, wells, pumps, and other facilities that will come in 

contact with potable water. 
 

C. Testing and reporting results. 
 

1.02 RELATED SECTIONS 
 

A. Section 01 33 00 - Submittals 
 

B. Section 01 40 00 - Quality Requirements 
 

1.03 REFERENCES 
 

A. AWWA B300 - Standard for Hypochlorites; American Water Works 

Association. 
 

B. AWWA B301 - Standard for Liquid Chlorine; American Water Works 

Association. 
 

C. AWWA C651 - Disinfecting Water Mains; American Water Works 

Association. 
 

D. AWWA C652 - Disinfection of Water Storage Facilities 
 

E. AWWA C654 - Disinfection of Wells 
 

F. Florida Administrative Code, Chapter 62-555.345. 
 

1.04 SUBMITTALS 
 

A. Submit under provisions of Section 01 33 00. 
 

B. Test Reports: Indicate results comparative to specified requirements. 
 

C. Disinfection report: 
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1. Type and form of disinfectant used. 
2. Date and time of disinfectant injection start and time of completion. 
3. Test locations. 
4. Initial and 24 hour disinfectant residuals (quantity in treated water) in 

ppm for each outlet tested. 
5. Date and time of flushing start and completion. 
6. Disinfectant residual after flushing in ppm for each outlet tested. 

D. Bacteriological report: 
1. Date issued, project name, and testing laboratory name, address, and 

telephone number. 
2. Time and date of water sample collection. 
3. Name of person collecting samples. 
4. Test locations. 
5. Initial and 24 hour disinfectant residuals in ppm for each outlet tested. 
6. Coliform bacteria test results for each outlet tested. 
7. Certification that water conforms, or fails to conform, to bacterial 

standards of Polk County Health Department. 
8. Authorized signature by the laboratory performing the test. 

 
1.05 REGULATORY REQUIREMENTS 

 
A. All disinfection of water facilities shall be done in accordance with the rules 

and regulations of the Florida Department of Environmental Protection. 
 

B. No water facilities will be permitted to be placed into service until they have 

been cleared by the Health Department. 
 

C. Perform Work in accordance with AWWA C651 for piping, AWWA C652 for 

storage facilities or AWWA C654 for wells. 
 

1.06 QUALIFICATIONS 
 

A. Testing Firm: FDEP certified laboratory specializing in testing potable water 

systems. 

 
PART 2 - PRODUCTS 

 
2.01 DISINFECTION CHEMICALS 

 
A. Chemicals: AWWA B300, Hypochlorite and AWWA B301, Liquid Chlorine. 

 
 

PART 3 - EXECUTION 



10371.09/ AUGUST 2026 33 13 00 - 3 DISINFECTING OF WATER UTILITY DISTRIBUTION 

 

 

3.01 EXAMINATION 

A. Verify that facilities to be disinfected have been cleaned, inspected, and 

pressure tested. 
 

B. Schedule disinfecting activity to coordinate with start-up, testing, adjusting 

and balancing, demonstration procedures, including related systems. 
 

3.02 EXECUTION 
 

A. Provide and attach required equipment to perform the work of this Section. 
 

B. Inject or otherwise apply disinfectant into facilities, following procedures that 
assure full contact with all surfaces. 

 
C. Maintain disinfectant in system for 24 hours. Obtain prior approval for 

alternate disinfection procedures that may allow different disinfection time. 
 

D. Flush, circulate, and clean until required cleanliness is achieved; use 

municipal domestic water. 
 

E. Replace permanent system devices removed for disinfection. 
 

3.03 FIELD QUALITY CONTROL 
 

A. Perform field inspection and testing in accordance with Section 01 40 00. 
 

B. Test samples in accordance with AWWA C651 for piping, AWWA C652 for 

storage facilities, or AWWA C654 for wells. 
 
 

END OF SECTION 



 

 

DIVISION 6 
TECHNICAL SPECIFICATIONS 
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PERMITS 



 

 

FLORIDA DEPARTMENT OF 

Environmental Protection 

Southwest District 
13051 North Telecom Parkway #101 

Temple Terrace, Florida 33637-0926 

Ron DeSantis 
Governor 

Jay Collins 

Lt. Governor 
 

Alexis A. Lambert 

Secretary 

 

Notification of Acceptance of Use of a General Permit 
 

PERMITTEE: 

Olivia Minshew, City Manager 

City of Wauchula 

126 South 7th Avenue 

Wauchula, FL 33873 

ominshew@cityofwauchula.com 

Permit Number: 0147708-043-DSGP/02 

Issue Date:  August 5, 2026 

Expiration Date:  August 4, 2031 

County: Hardee 

Project Name: Heard Bridge Road Water 

Main Loop 

Water Supplier: City of Wauchula 

PWS ID: 625-0329 

 

Dear Olivia Minshew: 

On August 3, 2026, the Florida Department of Environmental Protection received a “Notice of 

Intent to Use the General Permit for Construction of Water Main Extensions for PWSs” [DEP 

Form No. 62-555.900(7)], under the provisions of Rule 62-4.530 and Chapter 62-555, Florida 

Administrative Code (F.A.C.). The proposed project includes the construction of approximately: 

7,300 linear feet of eight-inch diameter water main pipe(s). The project is located along East Rea 

Road and runs south on Heard Bridge Road in the city of Wauchula. 

Based upon the submitted Notice and accompanying documentation, this correspondence is being 

sent to advise that the Department does not object to the use of such general permit at this time. 

Please be advised that the permittee is required to abide by Rule 62-555.405, F.A.C., all applicable 

rules in Chapters 62-4, 62-550, 62-555, F.A.C., and the General Conditions for All General 

Drinking Water Permits (found in 62-4.540, F.A.C.). 

 

All construction must be in accordance with this permit. Before commencing work on project 

changes for which a construction permit modification is required per 62-555.536(1), the permittee 

shall submit to the Department a written request for a permit modification. Each such request shall 

be accompanied by one copy of a revised construction permit application, the proper processing 

fee and one copy of either a revised preliminary design report or revised drawings, specifications 

and design data. 

The permittee shall comply with all sampling requirements specific to this project. These 

requirements are attached for review and implementation. 

Pursuant to Rule 62-555.345, F.A.C., the permittee shall submit a certification of construction 

completion [DEP Form No. 62-555.900(9)] to the Department and obtain approval, or clearance, 

mailto:ominshew@cityofwauchula.com
http://www.dep.state.fl.us/water/drinkingwater/forms.htm
https://www.flrules.org/gateway/RuleNo.asp?title=PERMITS&ID=62-4.530
https://www.flrules.org/gateway/ChapterHome.asp?Chapter=62-555
https://www.flrules.org/gateway/RuleNo.asp?title=PERMITTING%2C%20CONSTRUCTION%2C%20OPERATION%2C%20AND%20MAINTENANCE%20OF%20PUBLIC%20WATER%20SYSTEMS&ID=62-555.405
https://www.flrules.org/gateway/ChapterHome.asp?Chapter=62-4
https://www.flrules.org/gateway/ChapterHome.asp?Chapter=62-550
https://www.flrules.org/gateway/ChapterHome.asp?Chapter=62-555
https://www.flrules.org/gateway/RuleNo.asp?title=PERMITS&ID=62-4.540
http://www.dep.state.fl.us/legal/rules/drinkingwater/62-555.pdf
http://www.dep.state.fl.us/water/drinkingwater/forms.htm
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from the Department before placing any water main extension constructed under this general 

permit into operation for any purpose other than disinfection or testing for leaks. 

 

Within 30 days after the sale or legal transfer of ownership of the permitted project that has not 

been cleared for service in total by the Department, both the permittee and the proposed permittee 

shall sign and submit an application for transfer of the permit using Form 62-555.900(8), F.A.C., 

with the appropriate fee. The permitted construction is not authorized past the 30-day period unless 

the permit has been transferred. 

 

This permit will expire five years from the date of issuance. If the project has been started and not 

completed by that time, a new permit must be obtained before the expiration date in order to 

continue work on the project, per Rule 62-4.030, F.A.C. 

 

STATE OF FLORIDA 

DEPARTMENT OF ENVIRONMENTAL PROTECTION 
 

 

 

 

for Gerald “J.J.” Loesch 

Environmental Administrator 

Permitting & Waste Cleanup Program 

Southwest District 

Enclosures: Clearance Requirements/Utilities Separation Requirements 

cc: 

Robert Hungate, P.E., Chastain-Skillman, Inc., ahungate@dccm.com 

Olivia Minshew, City of Wauchula, ominshew@cityofwauchula.com 

Kyle Long, City of Wauchula, klong@cityofwauchula.com 

Gerald “J.J.” Loesch, DEP SWD, Gerald.Loesch@FloridaDEP.gov 

Sarah West, DEP SWD, Sarah.J.West@FloridadDEP.gov 

http://www.dep.state.fl.us/water/drinkingwater/forms.htm
https://www.flrules.org/gateway/RuleNo.asp?title=PERMITS&ID=62-4.030
mailto:ahungate@dccm.com
mailto:ominshew@cityofwauchula.com
mailto:klong@cityofwauchula.com
mailto:Gerald.Loesch@FloridaDEP.gov
mailto:Sarah.J.West@FloridadDEP.gov
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A Civil Penalty May Be Incurred 
if this project is placed into operation before obtaining a clearance from this office. 

 

Requirements for clearance upon completion of projects are as follows: 

1) Clearance Form 

Submission of a fully completed Department of Environmental Protection (DEP) Form 62-

555.900(9) Certification of Construction Completion and Request for Clearance to Place 

Permitted PWS Components into Operation. 

2) Record Drawings, if deviations were made 

Submission of the portion of record drawings showing deviations from the DEP construction 

permit, including preliminary design report or drawings and specifications, if there are any 

deviations from said permit (Note that it is necessary to submit a copy of only the portion of 

record drawings showing deviations and not a complete set of record drawings.). 

 

3) Bacteriological Results 

Copies of satisfactory bacteriological analysis (a.k.a. Main Clearance), taken within sixty (60) 

days of completion of construction, from locations within the distribution system or water main 

extension to be cleared, in accordance with Rules 62-555.315(6), 62-555.320(12)(d), 62-

555.350(6), 62-555.340, and 62-555.330, F.A.C. and American Water Works Association 

(AWWA) Standard C 651-92, as follows: 

 

 Connection to existing system 

 The end point of the proposed addition 

 Any water lines branching off a main extension 

 Every 1,200 feet on straight runs of pipe 

 

Each location shall be sampled on two consecutive days, at least 6 hours apart, with sample 

points and chlorine residual readings clearly indicated on the report. A sketch or description 

of all bacteriological sampling locations must also be provided. 



 

 

 



 

 

FLORIDA DEPARTMENT OF 

Environmental Protection 
Southwest District 

13051 North Telecom Parkway #101 

Temple Terrace, Florida 33637-0926 

August 3, 2026 

Ron DeSantis 
Governor 

Jay Collins 

Lt. Governor 

Alexis A. Lambert 

Secretary 

 

City of Wauchula 

℅ Olivia Minshew 

126 South 7th Avenue 

Wauchula, Florida 33873 

ominshew@cityofwauchula.com 

 

File No.: 25-0472780-001-EG, Hardee County 

Dear Olivia Minshew, 

On June 15, 2026, we received your notice of intent to use a General Permit (GP), pursuant to Rule 

62-330.453, Florida Administrative Code, F.A.C., to install a water main via Horizontal Directional 

Drilling (HDD) of approximately 7,055 linear feet, of which approximately 1,242 linear feet will go 

underneath wetlands and other surface waters, near an unnamed freshwater pond. The project is 

located at approximately 27.556028, -81.809550, Wauchula, Florida 33873, Sections 4 and 33, 

Townships 33 and 34 South, Range 25 East, Hardee County. 

 

Your intent to use a general permit has been reviewed by Department staff for three types of 

authorizations: (1) regulatory authorization, (2) proprietary authorization (related to state-owned 

submerged lands), and (3) federal authorization. The authority for review and the outcomes of the 

reviews are listed below. Please read each section carefully. 

 

Your project did not qualify for the federal review portion of this verification request. Specifically, 

the activity is not covered by the State Programmatic General Permit. Additional authorization 

must be obtained prior to commencement of the proposed activity. This letter does not relieve 

you from the responsibility of obtaining other federal, state, or local authorizations that may be 

required for the activity. Please refer to the specific section(s) dealing with that portion of the 

review below for advice on how to proceed. 

If you change the project from what you submitted, the authorization(s) granted may no longer be 

valid at the time of commencement of the project. Please contact us prior to beginning your project 

if you wish to make any changes. 

 

If you have any questions regarding this matter, please contact Ryan Lucas via email at 

Ryan.Lucas@FloridaDEP.gov. 

 

1. Regulatory Review – Approved 

 

Based on the forms, drawings, and documents revised with your notice, it appears that the project 

meets the requirements for the General Permit under Rule 62-330.453, F.A.C. Any activities 

performed under a general permit are subject to general conditions required in Rule 62-330.405, 

mailto:ominshew@cityofwauchula.com
mailto:Ryan.Lucas@FloridaDEP.gov
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F.A.C. (attached), and the specific conditions of Rule 62-330.453, F.A.C. (attached). Any 

deviations from these conditions may subject the permittee to enforcement action and possible 

penalties. 

Please be advised that the construction phase of the GP must be completed within five years from 

the date the notice to use the GP was received by the Department. If you wish to continue this GP 

beyond the expiration date, you must notify the Department at least 30 days before its expiration. 

 

Authority for review- Part IV of Chapter 373, F.S., Title 62, F.A.C. and in accordance with the 

operating agreements executed between the Department and the water management districts, as 

referenced in Chapter 62-113, F.A.C. 

 

2. Proprietary Review – Not Required 

 

The activity does not appear to be located on sovereign submerged lands, and does not require 

further authorization under Chapter 253 of the Florida Statutes, or Chapters 18-20 or 18-21 of the 

Florida Administrative Code. 

 

3. Federal Review 

3.1 SPGP Not Approved 

 

Your proposed activity as outlined in your application and attached drawings does not qualify for 

Federal authorization pursuant to the State Programmatic General Permit VI-R1. SEPARATE 

permit(s) or authorization will be required from the U.S. Army Corps of Engineers. 

 

Authority for review - an agreement with the USACOE entitled “Coordination Agreement Between 

the U. S. Army Corps of Engineers (Jacksonville District) and the Florida Department of 

Environmental Protection (or Duly Authorized Designee), State Programmatic General Permit”, 

Section 10 of the Rivers and Harbor Act of 1899, and Section 404 of the Clean Water Act. 

 

3.2. Water Quality Certification Granted With Conditions 

This permit also constitutes a granted with conditions water quality certification under Section 401 

of the Clean Water Act, 33 U.S.C. Section 1341. Pursuant to Rule 62-330.062, F.A.C. State Water 

Quality Certification is granted when an activity meets all the terms and conditions of a general 

permit under Rule 62-330.052, F.A.C., and the applicable Rules 62-330.401 through 62-330.635, 

F.A.C. 

 

Additional Information 

 

Please retain this letter. The activities may be inspected by authorized state personnel in the future 

to ensure compliance with appropriate statutes and administrative codes. If the activities are not in 

compliance, you may be subject to penalties under Chapter 373, F.S., and Chapter 18-14, F.A.C. 

 

NOTICE OF RIGHTS 

 

This action is final and effective on the date filed with the Clerk of the Department unless a petition 

for an administrative hearing is timely filed under Sections 120.569 and 120.57, F.S., before the 

deadline for filing a petition. On the filing of a timely and sufficient petition, this action will not be 
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final and effective until further order of the Department. Because the administrative hearing process 

is designed to formulate final agency action, the hearing process may result in a modification of the 

agency action or even denial of the application. 

 

Petition for Administrative Hearing 

A person whose substantial interests are affected by the Department’s action may petition for an 

administrative proceeding (hearing) under Sections 120.569 and 120.57, F.S. Pursuant to Rules 28- 

106.201 and 28-106.301, F.A.C., a petition for an administrative hearing must contain the following 

information: 

 

(a) The name and address of each agency affected and each agency’s file or identification number, 

if known; 

(b) The name, address, any e-mail address, any facsimile number, and telephone number of the 

petitioner, if the petitioner is not represented by an attorney or a qualified representative; the 

name, address, and telephone number of the petitioner’s representative, if any, which shall be 

the address for service purposes during the course of the proceeding; and an explanation of how 

the petitioner’s substantial interests will be affected by the agency determination; 

(c) A statement of when and how the petitioner received notice of the agency decision; 

(d) A statement of all disputed issues of material fact. If there are none, the petition must so 

indicate; 

(e) A concise statement of the ultimate facts alleged, including the specific facts that the petitioner 

contends warrant reversal or modification of the agency’s proposed action; 

(f) A statement of the specific rules or statutes that the petitioner contends require reversal or 

modification of the agency’s proposed action, including an explanation of how the alleged facts 

relate to the specific rules or statutes; and 

(g) A statement of the relief sought by the petitioner, stating precisely the action that the petitioner 

wishes the agency to take with respect to the agency’s proposed action. 

 

The petition must be filed (received by the Clerk) in the Office of General Counsel of the 

Department at 3900 Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-3000, 

or via electronic correspondence at Agency_Clerk@dep.state.fl.us. Also, a copy of the petition 

shall be mailed to the applicant at the address indicated above at the time of filing. 

 

Time Period for Filing a Petition 

In accordance with Rule 62-110.106(3), F.A.C., petitions for an administrative hearing by the 

applicant and persons entitled to written notice under Section 120.60(3), F.S., must be filed within 

21 days of receipt of this written notice. Petitions filed by any persons other than the applicant, and 

other than those entitled to written notice under Section 120.60(3), F.S., must be filed within 21 

days of publication of the notice or within 21 days of receipt of the written notice, whichever occurs 

first. You cannot justifiably rely on the finality of this decision unless notice of this decision and 

the right of substantially affected persons to challenge this decision has been duly published or 

otherwise provided to all persons substantially affected by the decision. While you are not required 

to publish notice of this action, you may elect to do so pursuant Rule 62-110.106(10)(a). 

 

The failure to file a petition within the appropriate time period shall constitute a waiver of that 

person's right to request an administrative determination (hearing) under Sections 120.569 and 

120.57, F.S., or to intervene in this proceeding and participate as a party to it. Any subsequent 

intervention (in a proceeding initiated by another party) will be only at the discretion of the 
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presiding officer upon the filing of a motion in compliance with Rule 28-106.205, F.A.C. If you do 

not publish notice of this action, this waiver will not apply to persons who have not received written 

notice of this action. 

 

Extension of Time 

Under Rule 62-110.106(4), F.A.C., a person whose substantial interests are affected by the 

Department’s action may also request an extension of time to file a petition for an administrative 

hearing. The Department may, for good cause shown, grant the request for an extension of 

time. Requests for extension of time must be filed with the Office of General Counsel of the 

Department at 3900 Commonwealth Boulevard, Mail Station 35, Tallahassee, Florida 32399-3000, 

or via electronic correspondence at Agency_Clerk@dep.state.fl.us, before the deadline for filing a 

petition for an administrative hearing. A timely request for extension of time shall toll the running 

of the time period for filing a petition until the request is acted upon. 

 

Mediation 

Mediation is not available in this proceeding. 

 

FLAWAC Review 

The applicant, or any party within the meaning of Section 373.114(1)(a) or 373.4275, F.S., may also 

seek appellate review of this order before the Land and Water Adjudicatory Commission under 

Section 373.114(1) or 373.4275, F.S. Requests for review before the Land and Water Adjudicatory 

Commission must be filed with the Secretary of the Commission and served on the Department 

within 20 days from the date when the order is filed with the Clerk of the Department. 

 

Judicial Review 

Once this decision becomes final, any party to this action has the right to seek judicial review 

pursuant to Section 120.68, F.S., by filing a Notice of Appeal pursuant to Florida Rules of Appellate 

Procedure 9.110 and 9.190 with the Clerk of the Department in the Office of General Counsel 

(Station #35, 3900 Commonwealth Boulevard, Tallahassee, Florida 32399-3000) and by filing a 

copy of the Notice of Appeal accompanied by the applicable filing fees with the appropriate district 

court of appeal. The notice must be filed within 30 days from the date this action is filed with the 

Clerk of the Department. 

 

EXECUTION AND CLERKING 

Executed in Hillsborough County, Florida. 

STATE OF FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION 

Sincerely, 

Heather McClurg 

Environmental Consultant 

Permitting & Waste Cleanup Program 

Southwest District 

mailto:Agency_Clerk@dep.state.fl.us
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Enclosures: 

62-330.453, F.A.C. 

General Conditions for All General Permits, Ch. 62-330.405, F.A.C. 

Attachments: 

Project Plans, 19 pages 

Frac-Out Plan, 7 pages 

 

cc: 

Ryan Lucas, Southwest District, Ryan.Lucas@FloridaDEP.gov 

ERP Permitting, Southwest District, sw_erp@floridadep.gov 

Craig Stout, Consultant, cstout@esassoc.com 

Austin Hungate, Consultant, ahungate@dccm.com 

 

CERTIFICATE OF SERVICE 

 

The undersigned duly designated deputy clerk hereby certifies that this document and all 

attachments were sent on the filing date below to the above listed persons. 

 

FILING AND ACKNOWLEDGMENT 

 

FILED, on this date, pursuant to 120.52(7), F.S., with the designated Department Clerk, receipt of 

which is hereby acknowledged. 

 

Clerk Date 08/03/2026  

mailto:Ryan.Lucas@FloridaDEP.gov
mailto:sw_erp@floridadep.gov
mailto:cstout@esassoc.com
mailto:ahungate@dccm.com
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62-330.453 General Permit for Installation, Maintenance, Repair, and Removal of Utility 

Lines. 

(1) A general permit is granted for the installation, maintenance, repair, and removal of 

underground utility lines, cable, conduit, or pipeline transmitting electricity, communication signals, 

potable water, raw water, reclaimed water, domestic wastewater, propane gas or natural gas. 

(2) For the purposes of this general permit: 

(a) “Directional drilling” means the linear or curvilinear excavation of a tunnel or conduit, in any 

direction, through the use of drilling equipment that can change direction during excavation; this also 

includes borehole reaming and pulling following primary drilling. 

(b) “Jack-and-bore” means the linear, primarily lateral excavation of a tunnel, typically between 

excavated subgrade pits, through use of drilling equipment and encasement which is advanced under 

mechanical force, and includes similar methods commonly termed as “microtunneling.” 

(c) “Frac-out” means any release of drilling fluid or slurry which results in above-grade discharge 

of drilling fluid or slurry or significant loss of such fluid or slurry into the surrounding parent material. 

(3) This general permit is limited as follows: 

(a) No work occurs within Outstanding Florida Waters, Aquatic Preserves, or Class I waters. 

(b) The installation of conduit or pipeline to drain wetlands or other surface waters is not 

authorized. 

(c) Prior to work, existing pipelines shall be evacuated of substances which, if released, could 

result in a violation of state water quality standards. 

(d) The maximum width of the disturbed corridor in wetlands shall not exceed 30 feet. 

(e) The total area of forested wetland disturbance shall not exceed 0.5 acre per ten miles of cable, 

conduit, or pipeline. 

(f) Minor above-grade improvements may be constructed in uplands under this general permit, 

but shall be limited to vents, valves, meter assemblies, relays, junction boxes, pads or similar 

structures that are directly connected to the utility line, do not create discharges, and which 

cumulatively comprise no more than 100 square feet of impervious surfaces per mile of utility line. 

(g) Installation, maintenance, repair, and removal activities performed via trenching or methods 

other than directional drilling or jack-and-bore, are subject to the following special conditions: 

1. The maximum width of the excavated trench shall not exceed eight feet, with temporary spoil 

storage banks not to exceed ten feet in width; 

2. For a trench with a top width greater than three feet in herbaceous wetlands, the upper layer of 

the soil horizon shall initially be scraped and segregated into a spoil bank that is separated from the 

spoil bank resulting from the excavation of the trench for the utility line. The upper layer of the soil 

horizon shall be replaced as the last step of restored grades to facilitate natural revegetation; 

3. Trenching in surface waters shall be limited to wetlands, artificial waters, and residential canal 

systems; and 

4. Temporary spoil banks shall contain breaches that prevent impoundment or restriction of 

surface water flows; 

(h) Installation, maintenance, repair, and removal conducted using directional drilling or jack-

and-bore methods are subject to the following special conditions: 

1. The maximum outside diameter of the cable, conduit or pipeline, including encasement, shall 

not exceed 30 inches. 

2. A minimum depth of cover, equal to the greater of either five feet, or five times the maximum 

encased diameter of the utility line to be installed, shall be maintained between the top of the utility 

line and casing and the soil surface or submerged bottom of any wetland or waterbody being crossed. 
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3. All work areas associated with directional drilling or jack-and-bore activities, including 

entrance and exit pits, drill rigs, tanks, pumps, drilling fluid mixing and settling pits, dewatering 

systems and staging areas for pipe, cables, and drill string, shall be located within uplands. 

4. The use of drilling fluids shall not cause or contribute to a violation of state ground water quality 

criteria or standards, as defined in Chapter 62-520, F.A.C. 

5. The permittee shall, at least 48 hours prior to commencement of any directional drilling or jack-

and-bore activities, submit to the agency the name, as registered with the Florida Department of State, 

and all-hours telephone contact information of all contractors responsible for drilling and for 

containment and cleanup in the event of a drilling fluid frac-out or spill. 

6. The contractor shall, at all times during directional drilling activities, maintain appropriate 

equipment and materials in a readily-accessible location and condition, to effectively contain and 

clean up a drilling fluid frac-out or spill. 

7. The permittee or the permittee’s contractor shall, at all times during directional drilling 

activities, ensure that appropriately-trained personnel monitor downhole equipment position, drilling 

fluid circulation and pressures, and actively monitor the entire utility line route for surface frac-out 

of drilling fluids. 

8. Drilling activities shall be discontinued and the drilling fluid or slurry shall be contained using 

appropriate methods as soon as possible, in the event of a drilling fluid frac-out or spill. Removal of 

drilling fluid or slurry from wetlands and other surface waters shall be initiated and completed in the 

most expeditious manner practicable. Removed drilling fluid shall be contained or disposed of in an 

appropriate upland location. Any frac-out or spill of drilling fluid into wetlands or other surface waters 

shall be reported to Agency staff within 24 hours following detection of the spill or frac-out. 

(i) Utilities must be located a minimum of 14 feet below the authorized depth of a federal 

navigation channel. 

Rulemaking Authority 373.026(7), 373.043, 373.118(1), 373.406(5), 373.4131, 373.414(9), 373.418, 

403.805(1) FS. Law Implemented 373.118(1), 373.406(5), 373.413, 373.4131, 373.414(9), 373.416, 

373.418, 403.814(1) FS. History–New 10-3-95, Formerly 62-341.453, Amended 10-1-13, 6-1-18. 

 

 

 

62-330.405 General Conditions for All General Permits 

 

The following general permit conditions are binding upon the permittee and are enforceable under 

chapter 373, F.S. These conditions do not apply to the general permit for stormwater management 

systems under section 403.814(12), F.S. 

(1) The general permit is valid only for the specific activity indicated. Any deviation from the 

specified activity and the conditions for undertaking that activity shall constitute a violation of the 

permit and may subject the permittee to enforcement action and revocation of the permit under chapter 

373, F.S. 

(2) The general permit does not eliminate the necessity to obtain any required federal, state, local 

and special district authorizations prior to the start of any construction, alteration, operation, 

maintenance, removal or abandonment authorized by this permit; and it does not authorize any 

violation of any other applicable federal, state, local, or special district laws (including, but not limited 

to, those governing the “take” of listed species). 

(3) The general permit does not convey to the permittee or create in the permittee any property 

right, or any interest in real property, nor does it authorize any entrance upon or activities on property 

which is not owned or controlled by the permittee, or convey any rights or privileges other than those 
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specified in the general permit. 

(4) The general permit does not relieve the permittee from liability and penalties when the 

permitted activity causes harm or injury to: human health or welfare; animal, plant or aquatic life; or 

property. It does not allow the permittee to cause pollution that violates state water quality standards. 

(5) Section 253.77, F.S., provides that a person may not commence any excavation, construction, 

or other activity involving the use of state-owned or other lands of the state, the title to which is vested 

in the Board of Trustees of the Internal Improvement Trust Fund without obtaining the required 

consent, lease, easement, or other form of authorization authorizing the proposed use. Therefore, the 

permittee is responsible for obtaining any necessary authorizations from the Board of Trustees prior 

to commencing activity on state-owned lands. 

(6) The authorization to conduct activities under a general permit may be modified, suspended or 

revoked in accordance with chapter 120, F.S., and section 373.429, F.S. 

(7) The general permit is not transferable to a new third party. To be used by a different permittee, 

a new notice to use a general permit must be submitted in accordance with rule 62-330.402, F.A.C. 

Activities constructed in accordance with the terms and conditions of a general permit are 

automatically authorized to be operated and maintained by the permittee and subsequent owners in 

accordance with subsection 62-330.340(1), F.A.C. Any person holding the general permit, persons 

working under the general permit, and owners of land while work is conducted under the general 

permit shall remain liable for any corrective actions that may be required as a result of any permit 

violations prior to sale, conveyance, or other transfer of ownership or control of the permitted project, 

activity, or the real property at which the permitted project or activity is located. 

(8) Upon reasonable notice to the permittee, Agency staff with proper identification shall have 

permission to enter, inspect, sample and test the permitted system to ensure conformity with the plans 

and specifications approved by the general permit. 

(9) The permittee shall maintain any permitted project or activity in accordance with the plans 

submitted to the Agency and authorized in the general permit. 

(10) A permittee’s right to conduct a specific activity under the general permit is authorized for a 

duration of five years. 

(11) Activities shall be conducted in a manner that does not cause or contribute to violations of 

state water quality standards. Performance-based erosion and sediment control best management 

practices shall be implemented and maintained immediately prior to, during, and after construction 

as needed to stabilize all disturbed areas, including other measures specified in the permit to prevent 

adverse impacts to the water resources and adjacent lands. Erosion and sediment control measures 

shall be installed and maintained in accordance with the State of Florida Erosion and Sediment 

Control Designer and Reviewer Manual (Florida Department of Environmental Protection and 

Florida Department of Transportation, June 2007), available at 

https://www.flrules.org/Gateway/reference.asp?No=Ref-04227, and the Florida Stormwater Erosion 

and Sedimentation Control Inspector’s Manual (Florida Department of Environmental Protection, 

Nonpoint Source Management Section, Tallahassee, Florida, July 2008), available at 

http://publicfiles.dep.state.fl.us/DEAR/Stormwater_Training_Docs/erosion-inspectors-manual.pdf. 

(12) Unless otherwise specified in the general permit, temporary vehicular access within wetlands 

during construction shall be performed using vehicles generating minimum ground pressure to 

minimize rutting and other environmental impacts. Within forested wetlands, the permittee shall 

choose alignments that minimize the destruction of mature wetland trees to the greatest extent 

practicable. When needed to prevent rutting or soil compaction, access vehicles shall be operated on 

wooden, composite, metal, or other non-earthen construction mats. In all cases, access in wetlands 

shall comply with the following: 

(a) Access within forested wetlands shall not include the cutting or clearing of any native wetland 

https://www.flrules.org/Gateway/reference.asp?No=Ref-04227
http://publicfiles.dep.state.fl.us/DEAR/Stormwater_Training_Docs/erosion-inspectors-manual.pdf
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tree having a diameter four inches or greater at breast height; 

(b) The maximum width of the construction access area shall be limited to 15 feet; 

(c) All mats shall be removed as soon as practicable after equipment has completed passage 

through, or work has been completed, at any location along the alignment of the project, but in no 

case longer than seven days after equipment has completed work or passage through that location; 

and 

(d) Areas disturbed for access shall be restored to natural grades immediately after the 

maintenance or repair is completed. 

(13) Barges or other work vessels used to conduct in-water activities shall be operated in a manner 

that prevents unauthorized dredging, water quality violations, and damage to submerged aquatic 

communities. 

(14) The construction, alteration, or use of the authorized project shall not adversely impede 

navigation or create a navigational hazard in the water body. 

(15) Except where specifically authorized in the general permit, activities must not: 

(a) Impound or obstruct existing water flow, cause adverse impacts to existing surface water 

storage and conveyance capabilities, or otherwise cause adverse water quantity or flooding impacts 

to receiving water and adjacent lands; or 

(b) Cause an adverse impact to the maintenance of surface or ground water levels or surface water 

flows established pursuant to section 373.042, F.S., or a Works of the District established pursuant to 

section 373.086, F.S. 

(16) If prehistoric or historic artifacts, such as pottery or ceramics, projectile points, stone tools, 

dugout canoes, metal implements, historic building materials, or any other physical remains that could 

be associated with Native American, early European, or American settlement are encountered at any 

time within the project site area, the permitted project shall cease all activities involving subsurface 

disturbance in the vicinity of the discovery. The permittee or other designee shall contact the Florida 

Department of State, Division of Historical Resources, Compliance Review Section (DHR), at 

(850)245-6333, as well as the appropriate permitting agency office. Project activities shall not resume 

without verbal or written authorization from the Division of Historical Resources. If unmarked human 

remains are encountered, all work shall stop immediately and the proper authorities notified in 

accordance with section 872.05, F.S. 

(17) The activity must be capable, based on generally accepted engineering and scientific 

principles, of being performed and of functioning as proposed, and must comply with any applicable 

District special basin and geographic area criteria. 

(18) The permittee shall comply with the following when performing work within waters 

accessible to federally- or state-listed aquatic species, such as manatees, marine turtles, smalltooth 

sawfish, and Gulf sturgeon: 

(a) All vessels associated with the project shall operate at “Idle Speed/No Wake” at all times while 

in the work area and where the draft of the vessels provides less than a four-foot clearance from the 

bottom. All vessels will follow routes of deep water whenever possible. 

(b) All deployed siltation or turbidity barriers shall be properly secured, monitored, and 

maintained to prevent entanglement or entrapment of listed species. 

(c) All in-water activities, including vessel operation, must be shut down if a listed species comes 

within 50 feet of the work area. Activities shall not resume until the animal(s) has moved beyond a 

50-foot radius of the in-water work, or until 30 minutes elapses since the last sighting within 50 feet. 

Animals must not be herded away or harassed into leaving. All onsite project personnel are 

responsible for observing water-related activities for the presence of listed species. 

(d) Any listed species that is killed or injured by work associated with activities performed shall 

be reported immediately to the Florida Fish and Wildlife Conservation Commission (FWC) Hotline 
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at 1(888)404-3922 and ImperiledSpecies@myFWC.com. 

(e) Whenever there is a spill or frac-out of drilling fluid into waters accessible to the above species 

during a directional drilling operation, the FWC shall be notified at ImperiledSpecies@myfwc.com 

with details of the event within 24 hours following detection of the spill or frac-out. 

(19) The permittee shall hold and save the Agency harmless from any and all damages, claims, or 

liabilities which may arise by reason of the construction, alteration, operation, maintenance, removal, 

abandonment or use of any activity authorized by the general permit. 

(20) The permittee shall immediately notify the Agency in writing of any submitted information 

that is discovered to be inaccurate. 

Rulemaking  Authority  373.026(7),  373.043,  373.118(1),  373.406(5),  373.4131,  373.414(9), 

373.4145, 373.418, 403.805(1) FS. Law Implemented 373.044, 373.118(1), 373.129, 373.136, 

373.406(5), 373.413, 373.4131, 373.414(9), 373.4145, 373.416, 373.422, 373.423, 373.429, 

403.814(1) FS. History–New 10-3-95, Amended 10-1-07, Formerly 62-341.215, Amended 10-1-13, 

6-1-18. 

mailto:ImperiledSpecies@myFWC.com
mailto:ImperiledSpecies@myfwc.com
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1.0 Introduction and Purpose 

Directional bore operations have a potential to release drilling fluids into the surface environment 

through fractured bedrock into the surrounding rock and sand and travels toward the surface. 

Because drilling fluids consist largely of a bentonite clay-water mixture, they are not classified as 

toxic or hazardous substances. However, if it is released into water bodies, bentonite has the 

potential to adversely impact fish and invertebrates. 

While drilling fluid seepage associated with a frac-out is most likely to occur near the bore entry and 

exit points where the drill head is shallow, frac-outs can occur in any location along a directional 

bore. This Frac-Out Contingency Plan establishes operational procedures and responsibilities for the 

prevention, containment, and clean-up of frac-outs associated with the proposed directional drilling 

utility project. All personnel and subcontractors responsible for the work must adhere to this plan 

during the directional drilling process. 

The specific objectives of this plan are to: 

 Minimize the potential for a frac-out associated with directional drilling activities 

 Provide for the timely detection of frac-outs 

 Protect the environmentally sensitive steam bed and associated vegetation 

 Ensure an organized, timely, and minimum-impact response in the event of a frac-out and 

release of drilling bentonite 

 Ensure that all appropriate notifications are made immediately to the owner, safety 

personnel, and regulatory agencies 

 
2.0 Description of Work 

The proposed project consists of horizontally directional drilling a 12-inch diameter HDPE water main 

beneath Saddlle Creek. 

Drilling operations will be halted by the drill rig operators immediately upon detection of a drop in 

drilling pressure or other evidence of a frac-out. The clean-up of all spills shall begin immediately. 

The owner, safety personnel, and appropriate regulatory agencies shall be notified immediately of 

any spills and shall be consulted regarding clean-up procedures. A spill kit shall be on-site and used 

if a frac-out occurs. A vacuum truck and containment materials, such as straw bales, shall also be 

on-site prior to and during all operations. The site supervisor will be immediately notified. In the 

event of a frac-out, the on-site foreman/supervisor will conduct an evaluation of the situation and 

direct recommended mitigation actions, based on the following guidelines: 

 If the frac-out is minor, easily contained, has not reached the surface and is not threatening 

sensitive resources, drilling operations may resume after use of a leak stopping compound or 

redirection of the bore. 



 

 

 If the frac-out has reached the surface, any material contaminated with Bentonite shall be 

removed by hand to a depth of 2 feet, contained and properly disposed of, as required by 

law. The drilling contractor shall be responsible for ensuring that the bentonite is either 

properly disposed of at an approved disposal facility or properly recycled in an approved 

manner. The site supervisor shall notify and take any necessary follow-up response actions in 

coordination with agency representatives. The site supervisor will coordinate the 

mobilization of equipment stored at off-site locations (e.g., vacuum trucks) on an as needed 

basis. 

 
3.0 Site Supervisor/Foreman Responsibilities 

The site supervisor/foreman has overall responsibility for implementing this Frac-Out Contingency 

Plan. The site supervisor/foreman will ensure that all employees are trained prior to all drilling. 

The site supervisor/foreman will be responsible for ensuring that safety personnel are aware of the 

frac-out, coordinate personnel, response, cleanup, regulatory agency notification and coordination 

to ensure proper cleanup, disposal of recovered material, and timely reporting of the incident. The 

site supervisor/foreman shall ensure all waste materials are properly containerized, labeled, and 

removed from the site to an approved disposal facility by personnel experienced in the removal, 

transport, and disposal of drilling mud. 

The site supervisor/foreman shall be familiar with all aspects of the drilling activity, the contents of 

this Frac-Out Contingency Plan and the conditions of approval under which the activity is permitted 

to take place. The site supervisor/foreman shall have the authority to stop work and commit the 

resources (personnel and equipment) necessary to implement this plan. The site supervisor/foreman 

shall assure that a copy of this plan is available on-site and accessible to all construction personnel. 

The site supervisor/foreman shall ensure that all workers are properly trained and familiar with the 

necessary procedures for response to a frac-out, prior to commencement of drilling operations. 

4.0 Equipment 

The site supervisor shall ensure that: 

 All equipment and vehicles are checked and maintained daily to prevent leaks of hazardous 

materials 

 Spill kits and spill containment materials are available on-site at all times and that the 

equipment is in good working order 

 Equipment required to contain and clean up a frac-out release will either be available at the 

work site or readily available at an off-site location within 15 minutes of the bore site 

 If equipment is required to be operated near the streambed, absorbent pads and plastic 

sheeting for placement beneath motorized equipment shall be used to protect the streambed 

from engine fluids 

 
5.0 Training 

Prior to the start of construction, the site supervisor/foreman, shall ensure that the crew members 

receive training in the following: 



 

 

 The provisions of the Frac-Out Contingency Plan, equipment maintenance and site-specific 

permit and monitoring requirements 

 Inspection procedures for release prevention and containment equipment and materials 

 Contractor/crew obligation to immediately stop the drilling operation upon first evidence of 

the occurrence of a frac-out and to immediately report the frac-out releases 

 Contractor/crew member responsibilities in the event of a release 

 Operation of release prevention and control equipment and the location of release control 

materials 

 Protocols for communication with agency representatives who might be on-site during the 

clean-up effort 

 
6.0 Drilling Procedures 

The following procedures shall be followed each day, prior to the start of work. The Frac-Out 

Contingency Plan shall be available on-site during all construction. The site supervisor/foreman shall 

be on-site at any time that drilling is occurring or is planned to occur. The site supervisor/foreman 

shall ensure that a job briefing meeting is held at the start of each day of drilling to review the 

appropriate procedures to be followed in case of a frac-out. 

Drilling pressures shall be closely monitored so they do not exceed those needed to penetrate the 

formation. Pressure levels shall be monitored randomly by the operator. Pressure levels shall be set 

at a minimum level to prevent frac-outs. During the pilot bore, maintain the drilled annulus. 

Cutters and reamers will be pulled back into previously drilled sections after each new joint of pipe 

is added. 

Exit and entry pits shall be enclosed by silt fences and straw. A spill kit shall be on-site and used if a 

frac-out occurs. A vacuum truck shall be readily available on-site prior to and during all drilling 

operations. Containment materials (straw, silt fencing, sandbags, frac-out spill kit, etc.) shall be 

staged on-site at location where they are readily available and easily mobilized for immediate use in 

the event of an accidental release of drilling mud. If necessary, barriers (straw bales or 

sedimentation fences) between the bore site and the edge of the water source, shall be constructed, 

prior to drilling, to prevent released bentonite material from reaching the water. 

Once the drill rig is in place, and drilling begins, the drill operator shall stop work whenever the 

pressure in the drill rig drops, or there is a lack of return in the entrance pit. At this time the site 

supervisor/foreman shall be informed of the potential frac-out. The site supervisor/foreman and the 

drill rig operator shall work to coordinate the likely location of the frac-out. The location of the 

frac-out shall be recorded and notes made on the location and measures taken to address the 

concern. The following subsections shall be adhered to when addressing a frac-out situation. 

Water containing mud, silt, bentonite, or other pollutants from equipment washing or other 

activities, shall not be allowed to enter a lake, flowing stream, or any other water source. The 

bentonite used in the drilling process shall be either disposed of at an approved disposal facility or 

recycled in an approved manner. Other construction materials and wastes shall be recycled, or 

disposed of, as appropriate. 



 

 

6.1 Vac-Truck 

A vacuum truck shall be staged at a location from which it can be mobilized and relocated so 

that any place along the drill shot, can be reached by the apparatus within 10 minutes of a 

frac-out. 

6.2 Field Response to Frac-out Occurrence 

The response of the field crew to a frac-out release shall be immediate and in accordance 

with procedures identified in this Plan. All appropriate emergency actions that do not pose 

additional threats to sensitive resources will be taken, as follows: 

 Directional boring will stop immediately 

 The bore stem will be pulled back to relieve pressure on frac-out 

 The site supervisor/foreman will be notified to ensure that safety personnel is 

notified, adequate response actions are taken, and notifications made 

 The site supervisor/foreman will evaluate the situation and recommend the type and 

level of response warranted, including the level of notification required 

 If the frac-out is minor, easily contained, has not reached the surface and is not 

threatening sensitive resources, a leak stopping compound shall be used to block the 

frac-out. If the use of leak stopping compound is not fully successful, the bore stem 

shall be redirected to a new location along the desired drill path where a frac-out has 

not occurred 

 If the frac-out has reached the surface, any material contaminated with bentonite 

shall be removed by hand, to a depth of 2 feet, contained and properly disposed of as 

required by law. A dike or berm may be constructed around the frac-out to entrap 

released drilling fluid if necessary. Clean sand shall be placed and returned to pre-

project contours 

 If a frac-out occurs, reaches the surface and becomes widespread, the site supervisor 

shall authorize a readily accessible vacuum truck and bulldozer stored off-site to be 

mobilized. The vacuum truck may be either positioned at either end of the line of the 

drill so that the frac-out can be reached by crews on foot, or may be pulled by a 

bulldozer, so that contaminated soils can be vacuumed up. 

 
6.3 Response Close-out Procedures 

When the release has been contained and cleaned up, response closeout activities will be 

conducted at the direction of the site supervisor/foreman and shall include the following: 

 The recovered drilling fluid will either be recycled or hauled to an approved facility 

for disposal. No recovered drilling fluids will be discharged into streams, storm drains, 

or any other water source 

 All frac-out excavation and clean-up sites will be returned to pre-project contours 

using clean fill as necessary 

 All containment measures will be removed, unless otherwise specified by the site 

supervisor/foreman. 



 

 

6.4 Construction Re-start 

For small releases not requiring external notification, drilling may continue, if 100 percent 

containment is achieved using a leak stopping compound or redirection of the bore and the 

clean-up crew remains at the frac-out location throughout the construction period. 

For releases requiring external notification and/or other agencies, construction activities will 

not restart without prior approval from safety personnel. 

6.5 Bore Abandonment 

Abandonment of the bore will only be required when all efforts to control the frac-out within 

the existing directional bore have failed. 

7.0 Notification 

In the event of a frac-out that reaches a water source, the site supervisor/foreman will notify the 

owner and engineer so they can notify the appropriate resource agencies. All agency notifications 

will occur within 24 hours and proper documentation will be accomplished in a timely and complete 

manner. The following information will be provided: 

 Name and telephone number of person reporting 

 Location of the release 

 Date and time of release 

 Type and quantity, estimated size of release 

 How the release occurred 

 The type of activity that was occurring around the area of the frac-out 

 Description of any sensitive areas, and their location in relation to the frac-out 

 Description of the methods used to clean up or secure the site 

 Listing of the current permits obtained for the project 

 
7.1 Communicating with Regulatory Agency Personnel 

All employees and subcontractors will adhere to the following protocols when permitting 

regulatory agency personnel arrive on-site. Regulatory agency personnel will be required to 

comply with appropriate safety rules. Only the site supervisor/foreman and safety personnel 

are to coordinate communication with regulatory agency personnel. 

7.2 Documentation 

The site supervisor/foreman shall record the frac-out event in his/her daily log. The log will 

include the following: details on the release event, including an estimate of the amount of 

bentonite released, the location and time of release, the size of the area impacted, and the 

success of the clean-up action. The log report shall also include: the name and telephone 

number of person reporting, date, how the release occurred, the type of activity that was 

occurring around the area of the frac-out, description of the methods used to clean up or 

secure the site, and a listing of the current permits obtained for the project. 



 

 

8.0 Project Completion and Clean-up 

 All materials and any rubbish/construction debris shall be removed from the 

construction zone at the end of each workday 

 Sump pits at bore entry and exits will be filled and returned to natural grade 

 All protective measures will be removed unless otherwise specified by the site 

supervisor/foreman 

9.0 Florida Fish and Wildlife Conservation Commission Coordination 

Any listed species that is killed or injured by work associated with activities performed 
shall be reported immediately to the Florida Fish and Wildlife Conservation Commission 
(FWC) Hotline at 1(888)404-3922 and ImperiledSpecies@myFWC.com. Whenever there is 
a spill or frac-out of drilling fluid into waters accessible to the above species during a 
directional drilling operation, the FWC shall be notified with details of the event within 
24 hours following detection of the spill or frac-out. 

mailto:ImperiledSpecies@myFWC.com


 

 

 
 

 

HARDEE COUNTY 

PUBLIC WORKS DIVISION/ COUNTY ENGINEER 
IRRIGATION, UTILITY, TRACTOR, AND DRAGLINE CROSSING 

RIGHT-OF-WAY USE PERMIT APPLICATION 

DATE: _0•_'0Jr.?_.o,_s   PERMIT NUMBER: _g::.......i._lo=---- ,\..,.i:.....::O:::....  

COUNTY ROAD NAME: _H_
03

,.,_
8
_""_ge_Ra_&_R_EA_R•---------------------- 

LOCATION: N0'1n Wauc;."\u!a • akmgW s1deolHeard Bncg, P.d & N s1ae of REA Ra E 

SECTION: _3·_•.3_3.:i-:_·  TOWNSHIP: _33_s-_l"_5   RANGE: _25_E   

 

I, Ohv1a t.l1ns!'lew ,hereinafter referred to as the "Permittee", hereby 

request permission from Hardee County, Florida, hereinafter called the County, to construct, 
operate, and/or maintain a(an) 8inchdiamelerPVC/HDPEwalermainalong&under 

over (N/A) ; under.:..R.:.=E::.:..A..:....:. ;R�d'-. , 

and/or along Heard Bridge Rd. & REA Rd. , the above County road rights-

of-way. 

1. The Permittee declares: That prior to filing this application, he/she has determined the location of 

all existing utilities both above ground and underground. 
2. The following utilities/municipalities have been notified of the proposed project: 

City of Wauchula, Peace River Electric. Sebring Gas SystemINC.. Comcast, Century Link 

3. This permit is for permissive use only and the placing of facilities upon public road right-of-way shall 

not create or vest any property rights to said Permittee. 

4. Whenever necessary for construction, repair, improvement, maintenance, and safe efficient 
operation, alteration, or relocation of the County road by Hardee County, as determined by the 

County Engineer or his designee, any or all poles, wires, pipes, cables, or other facilities authorized 
hereunder shall be removed for reset or relocated as required by the County Engineer or his designee, 

and at the expense of the Permittee. 

5. All materials, equipment and work shall be subject to inspection by the County Engineer or his 

designated representative. 
6. All installations shall conform to "Hardee County Resolution No.01-09." 
7. The attached sketch, detailed plans and supporting information on the installation shall become part 

of this Permit. 

8. All Hardee County property shall be restored to its original condition; as far as practical and in 
keeping with County Specifications. 
9. It is understood and agreed that the permit herein granted is only to the extent of the County's right, 
title, and interest in the land to be entered upon and used by the Permittee, and the Permittee will, at all 

times assume all risks of construction and shall indemnify, defend, and hold harmless Hardee County 
employees and assignees from and against any and all loss, damage, cost or expense arising in 
any manner on account of the exercise or attempted exercise by the Permittee of the aforesaid 

rights and privileges. 

10. The Hardee County Public Works Division shall be notified forty-eight (48) hours prior to the start of 

the project in writing to Tara Holton, Road & Bridge or by phone no. 863-773-3272. 

11. In case of non-compliance with Hardee County's requirements, this permit is void and the facilities 
shall be brought into compliance or removed from Hardee County's rights-of-way. 
12. A non-refundable processing fee of two hundred twenty-five dollars ($225.00) shall be charged 

for this application. 
13. This permit shall be effective on the approval date indicated and expires in ninety (90) days. 
14. The permittee shall be responsible for restoration of all disturbed areas. 
15. Permittee shall comply with all applicable federal, county and local codes and regulations. 

The Permittee hereby certifies that he/she understands and will comply with the above conditions. 

 

Submitted By: 0�u  l� l  fVL'Lt1<l l-v.,LJ 

Approved By:�}�  

Date: lP/ 11 / au 
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