

#### MASTER CONTRACT FOR PROFESSIONAL SERVICES

CONTRACT DATE:,20			
CLIENT: City of Willow Park			
PROJECT NAME: Street & Utility Improvements			
PROJECT LOCATION: Parker Couty			
JM PROJECT NUMBER: 24455			
This <b>CONTRACT</b> is made and entered into on the _	day of	, 20	_, by and between
City of Willow Park, whose address is 120 El Chico Trail, Will	low Park, TX 76087,	hereinafter called Cl	LIENT, and Jacob
& Martin, LLC, whose address is 1925 Fort Worth Highway, W	eatherford, TX 76086	<u>6</u> , hereinafter called J	IM. The CLIENT
engages JM to perform professional services for the Project des	scribed above.		

#### **SECTION I - SERVICES**

- A. JM shall provide professional services as described in ATTACHMENT "A".
- B. JM has assigned Nic Kirk, P.E. as the Project Manager for this CONTRACT described above.
- C. **JM** will serve as **CLIENT**'s professional engineering representative in those phases of the Project to which this **CONTRACT** applies and will give consultation and advice to **CLIENT** during the performance of **JM**'s services.

#### **SECTION II - COMPENSATION**

A. The method of payment by CLIENT to JM for services provided under this CONTRACT shall be:

	Fee Type	Total Amount
Design	Lump Sum	\$337,500.00
Bidding & Award	Lump Sum	\$45,000.00
Construction Admin	Lump Sum	\$45,000.00
Construction Closeout	Lump Sum	\$22,500.00
Design & Construction Surveying	Hourly as Needed (Estimated)	\$75,000.00

The terms, amount and frequency of monthly and/or periodic billing shall be set forth in ATTACHMENT "A". Hourly rates shall be as described in ATTACHMENT "B". The JM Hourly Rate Schedule in effect at the time the work is performed shall be used and when a new JM Hourly Rate Schedule is published, a copy of the new schedule will be furnished to the client and shall supersede the previous JM Hourly Rate Schedule as ATTACHMENT "B"- REVISED. For multiple project services or phases, a breakdown of individual costs and associated scope will be provided in ATTACHMENT "A".

The ATTACHMENT "B" Schedule of Rates will be adjusted annually on January 1st to reflect equitable changes in the compensation payable to Engineer, reimbursable expenses, and IRS directed mileage rates.

- B. For and in consideration of the Basic Services to be rendered by **JM**, the **CLIENT** shall pay, and **JM** shall receive compensation hereinafter set forth for the project. All remittances by the **CLIENT** of such compensation shall either be mailed or delivered to **JM's** office in Weatherford, Parker County, Texas.
  - 1. <u>DESIGN AND CONSTRUCTION PHASES:</u> Payment for the Basic Services under the Design and Construction Phases of the Project listed in the Attachment A "Scope of Services" of this Agreement and as set forth herein shall be paid as billed and in accordance with the compensation and financial requirements as set forth in ATTACHMENT "A".
- C. Additional Services listed in ATTACHMENT "A" shall be paid by the Hour and Expense per ATTACHMENT



#### **SECTION III - CLIENT'S RESPONSIBILITIES**

- A. The CLIENT shall designate a Project Manager during the term of this CONTRACT. The CLIENT's project manager has the authority to administer this CONTRACT and shall monitor compliance with all terms and conditions stated herein. All requests for information from or a decision by the CLIENT on any aspect of the work shall be directed to the CLIENT's project manager.
- B. The CLIENT shall review submittals by JM and provide prompt response to questions and rendering of decisions pertaining thereto to minimize delay in the progress of JM's work. The CLIENT will keep JM advised concerning the progress of the CLIENT's review of the work. Delays in response by the Project Manager greater than 5 days shall automatically extend by a like number of days any timelines or completion deadlines as set forth in ATTACHMENT "A"
- C. The **CLIENT** shall provide full requirements for the Project.
- D. CLIENT shall assist JM by placing at JM's disposal all available information pertinent to the Project, including previous reports and any other data relative to the Project's design and construction.
- E. CLIENT shall furnish JM property, boundary, right-of-way, topographic and utility surveys; core borings, probings and subsurface exploration; hydrographic surveys, laboratory tests and inspections of samples and materials in CLIENT's possession or to which CLIENT has reasonable access, all of which JM may rely on in providing the services described on ATTACHMENT "A".
- F. CLIENT will guarantee access and make all provisions for **JM** to enter onto public and private lands as required for **JM** to perform work under this **CONTRACT**.
- G. Unless included in **JM**'s services as described on **ATTACHMENT "A"**, **CLIENT** shall advertise for proposals from bidders, open the proposals at the appointed time and place, and pay for all incidental costs related hereto.
- H. CLIENT will provide any legal, accounting and insurance counseling services required for the Project. CLIENT shall provide such insurance or may be required on ATTACHMENT "C", which insurance shall include JM as an additional insured and be written with companies authorized to do business in the State of Texas and reasonably approved by JM.
- I. CLIENT will designate in writing its Project Manager as a person to act as CLIENT's representative with respect to the work to be performed under this CONTRACT who will have complete authority to transmit instructions, receive information and interpret and define CLIENT's policies and decisions with respect to materials, equipment, elements and systems pertinent to the services provided by JM pursuant to this CONTRACT. The decision and directions given by the Project Manager shall be binding on CLIENT and JM shall have the right to rely on such decision and directions in performing work and services hereunder.
- J. CLIENT shall give prompt written notice to **JM** whenever CLIENT observes or otherwise becomes aware of any defect in the Project.
- K. Unless included in **JM**'s services as described in **ATTACHMENT** "A", **CLIENT** shall obtain approval of all governmental authorities having jurisdiction over the Project and obtain approvals and consents from other individuals or bodies as may be necessary for completion of the Project. Delays in obtaining approval beyond those time frames specified in **ATTACHMENT** "A" or as would otherwise be reasonably anticipated shall automatically extend by a like period of time, any timeline or completion deadlines as set out in **ATTACHMENT** "A".
- L. If the Project involves more than one general contract, or separate construction contracts for different building trades or separate equipment contracts, **CLIENT** will ensure that the general conditions of all contracts are substantially identical and consistent with the terms hereof in all material respects.
- M. When required, **CLIENT** shall provide title searches, legal descriptions, detailed ALTA surveys and environmental assessments to the extent necessary for **CLIENT** to proceed with the Project.



#### SECTION IV - JM'S RESPONSIBILITY

- A. **JM** shall diligently and competently render engineering services which shall be reasonably necessary or advisable for the expeditious, economical and sound design of that portion of the Project included in **ATTACHMENT "A"** hereto and for such other preparatory work as is necessary to place such portion of the Project in service, except where such duties are excluded from the terms of this **CONTRACT**.
- B. JM shall take out and maintain through the contract period minimum insurance as set forth on ATTACHMENT "C".
- C. JM shall prepare in collaboration with CLIENT, a work in progress report schedule.
- D. **JM** shall prepare, pursuant to the attachments to this **CONTRACT**, complete and detailed plans and specifications, drawings, maps and other documents as required for the construction of the Project (all of the foregoing being herein sometimes collectively called the "Plans and Specifications").
- E. All Plans and Specifications and other documents required to be prepared or submitted by **JM** under this **CONTRACT** shall conform to industry standards generally acceptable on the date of this **CONTRACT**.

#### SECTION V – TERMS AND CONDITIONS

- A. This **CONTRACT** shall be governed by the laws of the State of Texas.
- B. All reports, plans, specifications, computer files and other documents prepared by **JM** as instruments of service shall remain the property of **JM**. **JM** shall retain all common law, statutory and other reserved rights including copyrights.
- C. The obligations and duties to be performed by JM under this CONTRACT shall be performed by persons qualified to perform such duties efficiently. JM may, at its option, replace any engineer or other person employed by JM in connection with the Project. The term "engineer" as used in this CONTRACT shall mean a person properly trained and experienced to perform the services required under the terms of this CONTRACT and does not mean that the person performing those duties must be a licensed or a registered professional engineer.
- D. **JM** shall comply with all applicable statutes pertaining to engineering and warrants that, as may be required by law or applicable regulations, a professional engineer shall possess a license issued to him or her by the State of Texas, and that such license has not been revoked or suspended and is in full force and effect on the date of this **CONTRACT**.
- E. Prior to the time when any payment shall be made to JM pursuant to this CONTRACT, JM, if requested by the CLIENT, shall furnish to the CLIENT, as a condition precedent to such payment, a certificate to the effect that all salaries or wages earned by the employees of JM in connection with the Project have been fully paid by JM up to and including a date not more than thirty (30) days prior to the date of such invoice. Before the time when the final payment provided to be made pursuant to this CONTRACT shall be made to JM by CLIENT, JM shall also furnish to CLIENT as a condition precedent to such payment, a certificate that all of the employees of JM have been paid by it for services rendered by them in connection with the Project and that all other obligations which might become a lien upon the Project have been paid.
- F. CLIENT shall have the right, upon reasonable notice, to inspect and audit all payrolls, records and accounts of **JM** relevant to the work for the purposes of this **CONTRACT** and **JM** agrees to provide all reasonable facilities necessary for such inspection and audit.
- G. Compensation payable to **JM** under any of the attachments to this **CONTRACT** shall be in addition to taxes or levies (excluding federal, state and local income taxes), which may be assessed against **JM** by the state or political subdivision directly on services performed or payments for services performed by **JM** pursuant to this **CONTRACT**. Such taxes or levies, which **JM** may be required to collect or pay, shall in turn, be added by **JM** to invoices submitted to **CLIENT** pursuant to this **CONTRACT**.
- H. Interest at the rate of twelve percent (12%) per annum shall be paid by CLIENT to JM on any unpaid balance due



**JM** commencing forty-five (45) days after the due date, provided that the delay in payment beyond the due date shall not have been caused by any condition within the control of **JM**. Such compensation shall be paid ten (10) days after the amount of the interest has been determined. All amounts received by **JM** shall be applied first to accrued unpaid interest and then to outstanding invoices for services and associated expenses.

- I. The obligations of **JM** under this **CONTRACT** shall not be assigned without the approval in writing of **CLIENT**.
- J. If, after execution of this **CONTRACT**, a service not listed on **ATTACHMENT** "A" is added to this **CONTRACT**, an amendment to this **CONTRACT** will be required, such amendment to be in writing signed by the parties hereto.
- K. JM shall hold CLIENT and CLIENT's employees, agents, officers and directors harmless from any and all claims for injuries to persons or damage to property happening by reason of any gross negligence, material default or intentional misconduct on the part of JM, its agents, servants or employees during the performance of this CONTRACT. This indemnity shall include, but not be limited to, all expenses of litigation, court costs and reasonable attorney's fees. CLIENT shall hold JM and JM's employees, agents, officers and directors harmless from any and all claims for injuries to persons or for damage to property happening by reason of any gross negligence, material default or intentional misconduct on the part of the CLIENT, his or its agents, servants, or employees during the performance of this CONTRACT. This indemnity shall include, but not be limited to, all expenses of litigation, court costs and reasonable attorney's fees. In no event will JM be liable for consequential damages, including loss of profits, loss of investment or other incidental damages incurred from CLIENT's investment based on the scope of work to be performed by JM under this CONTRACT. JM's total liability for work performed shall never exceed the amount paid by CLIENT for services performed under this CONTRACT.
- L. If the performance of the **CONTRACT**, or of any obligation hereunder is prevented, restricted or interfered with by reason of fires, breakdown of plant, labor disputes, embargoes, government ordinances or requirements, civil or military authorities, acts of God or the public enemy, acts or omissions of carriers, or other causes beyond the reasonable control of the party whose performance is affected, then the party affected, upon giving prompt notice to the other party, shall be excused from such performance on a day-for-day basis to the extent of such prevention, restriction or interference (and the other party shall likewise be excused from performance of its obligations on the day-for-day basis to the extent such party's obligations relate to the performance so prevented, restricted or interfered with); provided that the party so affected shall use its best efforts to avoid or remove such causes.
- M. Except for claims or causes of action related to or arising from, the failure of CLIENT to pay the fees and compensation as provided hereunder, CLIENT and JM agree to submit to binding arbitration as a required resolution of any disputes arising under this CONTRACT. JM and CLIENT agree that, prior to submission to binding arbitration, any disputes arising under this CONTRACT shall first be submitted to non-binding mediation.
- N. **CLIENT** and **JM** acknowledge and agree that each party has invested significant time and resources in the recruitment and training of its employees. Therefore, to the extent permitted by applicable law, both parties agree that during the term of this **CONTRACT**, and for one (1) year thereafter, neither party will directly or indirectly solicit or seek to employ the employees of the other party except by mutual agreement of **CLIENT** and **JM**.
- On occasion, JM engages the specialized services of individual consultants or other companies to participate in a project. When considered necessary, these firms or other consultants will be used with CLIENT's approval. Such specialists will be wholly responsible for their work product. Alternatively, at CLIENT's request, JM will recommend contractor(s) or specialist(s) for CLIENT to enter into direct contract(s) with. In that event, invoices for these outside services will be mailed to CLIENT for direct payment to the contractor(s). JM review and approval of each invoice will be provided on request. Under either alternative, JM does not guarantee and is not responsible for the performance of the contractor(s) or the accuracy of their results.
- P. In the course of work, **JM** may take custody of and transport soil and/or water samples from **CLIENT**'s site. Upon the completion of evaluation and/or testing of such samples, **JM** reserves the right to return the samples to **CLIENT** at **CLIENT**'s expense, and **CLIENT** agrees to accept such samples and the responsibility for their proper and legal disposal.
- Q. CLIENT will furnish right-of-entry on the site for **JM** to conduct the work. **JM** will take reasonable precautions to minimize damage to the land from use of equipment but has not included in the fee the cost for restoration of damage that may result from site operations.



R. Reasonable care will be exercised in locating subsurface structures in the vicinity of proposed subsurface explorations. This will include contact with the local agency coordinating subsurface utility information (i.e., "Call Before You Dig" service) and a review of plans provided by CLIENT for the site to be investigated. JM shall rely upon any information provided by CLIENT or CLIENT's agent or representative. If the locations of underground structures are not known accurately or cannot be confirmed, then there will be a degree of risk to CLIENT associated with conducting the work. In the absence of confirmed underground structure locations, CLIENT agrees to accept the risk of damage and possible costs associated with repair and restoration of damage resulting from the exploration work and further agrees that JM shall not be liable for any such damages and/or costs. In accepting our proposal for services, CLIENT acknowledges the inherent risks associated with any subsurface investigation. In performing professional services, JM will use that degree of care and skill ordinarily exercised under similar circumstances by members of the profession practicing in the same or similar localities. JM makes no express or implied warranty beyond our commitment to conform to this standard of professional practice.

# **SECTION VI – TESTS AND INSPECTIONS**

- A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality of the various aspects of Contractor's executed Work. Based on information obtained during such visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in accordance with the Contract Documents. Engineer will not be required to make exhaustive or continuous inspections to the Site to check the quality or quantity of the Work. On the basis of such visits and observations, Engineer will keep Owner informed of the progress of the Work and will endeavor to guard Owner against defective Work.
- B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. Engineer will not be responsible for Contractor's failure to perform the Work in accordance with the Contract Documents.
- C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
- D. <u>If initialed</u>, CLIENT has elected to engage JM to provide a "Resident Project Representative" as described in ATTACHMENT "D" to monitor the quality of all work to be performed by various contractors and subcontractors providing services and materials for the Project.
- E. If CLIENT does not select and initial Item D above, CLIENT will be deemed to have elected to assume the responsibilities of the "Resident Project Representative" as described in ATTACHMENT "D" and shall be solely responsible for monitoring the quality of all work to be performed by various contractors and subcontractors providing services and materials for the Project. CLIENT further assumes sole responsibility to arrange for or conduct any necessary or required testing or inspections which may be advisable to ensure that the work performed, and materials provided by any contractors or subcontractors are properly and timely performed and are in accordance with the Project's plans, specifications and project documents.

# **SECTION VII – RESPONSIBILITIES**

Except as expressly provided elsewhere in this CONTRACT, JM's work shall not include determining, supervising or implementing the means, methods, techniques, sequences or procedures of construction. JM shall not be responsible for evaluating, reporting or affecting job conditions concerning health, safety or welfare unless the scope of work set out on ATTACHMENT "A" hereto includes construction site inspection services. JM's work or failure to perform same shall not in any way excuse any contractor, subcontractor or supplier from performance of its work in accordance with the CONTRACT documents.

#### SECTION VIII - WARRANTY



- A. JM's services will be performed, its findings obtained, and its reports prepared in accordance with the scope of work as described in ATTACHMENT "A" hereto. In performing its professional services, JM will use that degree of care and skill ordinarily exercised under the same or similar circumstances for services of this type. CLIENT recognizes that conditions may vary from those observed at specific locations where borings, surveys or other site explorations are made, and that site conditions may change over time. This warranty is in lieu of all other warranties or representations, either express or implied. The warranty granted hereunder shall be limited to one (1) year from the date of completion of the Project and such warranty shall only extend to the services provided by JM and shall not cover the workmanship and materials used by any subcontractors or any equipment manufactured by any third party.
- B. If **JM** or any of its employees, officers or agents be found to have been negligent in the performance of its work or to have made and breached any express or implied warranty, representation or contract, **CLIENT**, all parties claiming through **CLIENT** and all parties claiming to have in any way relied upon **JM**'s work must bring any actions arising from the same in the State of Texas in a court of competent jurisdiction. Venue for any action brought pursuant to this paragraph shall lie in Parker County, Texas.
- C. The foregoing notwithstanding, **JM** shall not be liable for consequential and/or exemplary damages. No action or claim, whether in tort, contract or otherwise, may be brought against **JM**, arising from or related to this **CONTRACT** after the expiration date under the statute of limitations provided for such action under Texas law.

#### **SECTION IX - TERMINATION**

Either party to this CONTRACT may terminate the CONTRACT by giving to the other party ten (10) days written notice. Upon delivery of this notice by the CLIENT to JM, and upon expiration of the ten (10) day period, JM shall discontinue all services in connection with the performance of this CONTRACT and shall proceed to promptly cancel all existing orders and contracts insofar as such orders or contracts are chargeable to this CONTRACT. As soon as practical after the receipt of a notice of termination, JM shall submit a statement showing in detail the services performed under this CONTRACT to the date of termination. CLIENT shall then pay JM to the date of termination. CLIENT shall then pay JM promptly that proportion of the prescribed charges which the services actually performed bear to the total services called for under this CONTRACT, less payments on account which have been previously made. Copies of all completed or partially completed designs, plans and specifications prepared under this CONTRACT shall be delivered to CLIENT when and if this CONTRACT is terminated.

# **SECTION X - NOTICES**

All notices required by this **CONTRACT** shall be sent by United States Postal Service, Federal Express or hand delivery to the addresses on Page 1 of this **CONTRACT**.

#### SECTION XI - CONFLICT OF INTEREST

JM agrees to disclose any financial or economic interest in or with the Project Property, or any property affected by the Project, existing prior to the execution of this CONTRACT. Further, JM agrees to disclose any financial or economic interest in or with the Project Property, or any property affected by the Project, if JM gains such interest during the course of this CONTRACT. If JM gains financial or economic interest in the Project Property during the course of this CONTRACT, CLIENT may in its sole discretion, terminate this CONTRACT. JM shall not engage the services of any present or former employee of CLIENT who was involved as a decision-maker in the selection or approval processes, or who negotiated or approved billings or contract modifications for this CONTRACT. JM agrees that it will not perform services on this Project for the general contractor, any subcontractor or any supplier of or for this Project. JM will not negotiate or make any agreement with the contractor, any subcontractor or any supplier with regard to any of the work under this Project or any services, equipment or facilities to be used on this Project.



#### SECTION XII - COVENANT AGAINST CONTINGENT FEES

JM affirms that it has not employed or retained any company or person, other than a bona fide employee working for JM, to solicit or secure this CONTRACT, and that it has not paid or agreed to pay any company or person, other than a bona fide employee, any fee, commission, percentage, brokerage fee, gift or any other consideration contingent upon or resulting from the award or making of this CONTRACT. For a breach or violation of this section, CLIENT may terminate this CONTRACT without liability, or in its discretion may deduct from the CONTRACT a price or consideration, or otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.

#### SECTION XIII - ADDITIONAL SERVICES

Additional services which are outside the scope of ATTACHMENT "A" to this CONTRACT shall not be performed by JM without prior written authorization from CLIENT. Additional services, when authorized by an additional contract or an amendment to this CONTRACT shall be compensated for by a fee mutually agreed upon in writing between CLIENT and JM.

#### SECTION XIV – SUCCESSORS AND ASSIGNS

This CONTRACT shall not be assignable except pursuant to the written consent of CLIENT and JM. If assigned, th pa

this <b>CONTRACT</b> shall extend to and be binding upon the heirs, execute parties hereto.	ors, administrators, succes	sors and assigns of the
IN WITNESS WHEREOF, the parties hereto have caused this <b>CO CONTRACT</b> will be effective on the date first shown, said date being the		
<u>CITY OF WILLOW PARK</u>		
By:		
Doyle Moss Printed Name		
Mayor Title		
JM warrants that the person who is signing this CONTRACT execute all other documents necessary to carry out the terms of this CO		rized to do so and to
JACOB AND MARTIN, LLC		
By: Duk Jumer		
Derek Turner, P.E. Printed Name		
Senior Principal Title		

# ATTACHMENT A TO MASTER CONTRACT FOR PROFESSIONAL SERVICES

#### SCOPE OF WORK

#### A. Description of Projects

The project scope includes engineering services for design and construction administration of proposed water and street infrastructure improvements as follows:

- 1. Water Distribution System Improvements:
  - Water Line Replacement: Approximately 7,950' of 8" line along Squaw Creek Road
  - Water Line Replacement: Approximately 6,180' of 8" line along Yucca, Mesa, Cactus, and Verde Roads

#### 2. Street Reconstruction:

- Squaw Creek Road Reconstruction: Intersection of Ranch House Road to Sam Bass Road (7,950')
- Yucca Road Reconstruction: Verde Road to Squaw Creek Road (1,775')
- Mesa Road Reconstruction: Verde Road to Squaw Creek Road (1,450')
- Cactus Road Reconstruction: Verde Road to Squaw Creek Road (1,100)
- Cactus Court Reconstruction: Cactus Road to End of Cul-de-Sac (250')
- Verde Road Reconstruction: HOA Entrance to Yucca Road (1,605')

#### 3. Drainage Improvements:

- a. Ditch and culvert improvements along and crossing Squaw Creek Road.
- b. Drainage Improvements along and crossing Yucca, Mesa, Cactus, and Verde Roads

# B. Basic Engineering Services

#### 1. Design Phase

- a. Prepare detailed specifications, contract drawings and plans for bidding and constructing infrastructure improvements.
- b. Assist City with permitting as required.
- c. Prepare detailed cost estimates, which shall include summaries of bid items and quantities.
- d. Furnish Bidding Documents to City for staff, administration, and legal review.
- e. Finalize Contract Documents incorporating City's comments.
- f. Perform required topographic surveying for infrastructure improvements.

# 2. Bidding and Award Phase

- a. Assist City in the advertisement for bids.
- b. Conduct pre-bid meeting (if requested by City).
- c. Answer bidder's questions and issue addenda (if necessary).
- d. Assist the City in the opening and tabulation of bids for construction of the project and make recommendations to the City for award of Contract.
- e. Assist in the preparation of executed Contract Documents for the construction of the project.

#### 3. Construction Phase

- a. Coordinate Pre-Construction Conference.
- b. Make periodic visits to the site to observe the progress and quality of the executed work and

- to determine in general if the work is proceeding in accordance with the Contract Documents.
- c. Consult and advise the City, issue all instructions to the Contractor requested by the City, and prepare routine field orders and/or change orders as required.
- d. Review samples, catalog data, schedules, shop drawings, laboratory, shop and mill tests of material and equipment, and other data which the Contractor is required to submit, only for conformance with the design concept of the project and compliance with the information given by the Contract Documents.
- e. Review and recommend Contractor's payment requests.
- f. Conduct, in company with the City, a site visit following substantial completion notice and prepare punch list.
- g. Conduct, in company with the City, a final inspection of the project for conformance with the design concept of the project and compliance with the Contract Documents and approve in writing final payment to the Contractors.
- h. Review contract drawings with the assistance of Owner and Contractor to show the work as actually constructed. Furnish two (2) sets of Record Drawings and a digital copy of the Record Drawings to the City.
- i. Provide construction staking for infrastructure improvements.

#### C. Additional Engineering Services

- 1. Miscellaneous time and expense reimbursable expenses (shipping, travel, lodging, etc.).
- 2. Provide boundary, topographic surveying and construction staking.
- 3. Provide inspection services as requested by the City.

#### **D.** Compensation Payment Schedule

Compensation for Basic Engineering Services as described in the Scope of Services shall be at a lump sum price of \$450,000.00. 75% (\$337,500) of the lump sum fee shall be invoiced at the completion of the design and approval of the construction drawings by the City. 10% (\$45,000) of the lump sum fee shall be invoiced after award of the contracts by the City. 10% (\$45,000) shall be invoiced on a monthly basis as the project progresses through construction. The final 5% (\$22,500) shall be invoiced after final completion and closeout of the project.

Compensation for Additional Engineering Services as described above shall be invoiced monthly following completion of the services and on a time and expense basis per the attached rate schedule.

Fees do not include any required outside review, inspection, or filing fees. Time and expense items including mileage, vehicle, lodging, meal and other incidentals will be charged at the standard rates attached.



**INTEGRITY EXCELLENCE** TRUST

# **EXHIBIT 1** TO AGREEMENT FOR PROFESSIONAL SERVICES

# **HOURLY RATES FOR PROFESSIONAL SERVICES**

# ENGINEERING SERVICES

ENGINEERING SERVICES		
Senior Principal Engineer	\$	235.00
Principal Engineer		215.00
Registered Professional Engineer - 1		200.00
Registered Professional Engineer - 2		165.00
Engineer-in-Training (E.I.T.)		135.00
Engineering Technician - 1		140.00
Engineering Technician - 2		110.00
CAD Draftsman - 1		105.00
CAD Draftsman - 2		90.00
Engineering Intern		75.00
ARCHITECTURAL SERVICES		
Principal Architect	\$	215.00
Linewood Architect 1		200.00

Principal Architect	\$ 215.00
Licensed Architect - 1	200.00
Licensed Architect - 2	165.00
Licensed Interior Designer	125.00
Architectural Associate	110.00
Architectural Intern	75.00

#### **ANCILLARY SERVICES**

Environmental Scientist	\$ 135.00
Environmental Technician	90.00
GISTechnician - 1	135.00
GISTechnician - 2	90.00
Senior Land Man	120.00
Clerical - 1	100.00
Clerical - 2	75.00

Effective 1/1/2025



3465 Curry Lane Abilene, TX 79606 325.695.1070

908 S. Main Street, Suite 100 Boerne, TX 78006 325.695.1070

4920 S. Loop 289, Suite 106 Lubbock, TX 79414 806.368.6375

1925 Fort Worth Highway Weatherford, TX 76086 817.594.9880



**INTEGRITY EXCELLENCE** TRUST

#### **SURVEYING SERVICES**

Principal Surveyor	\$ 175.00
Registered Professional Land Surveyor	165.00
Surveyor-in-Training (S.I.T.)	110.00
Survey Technician	100.00
1-Man Survey Team	180.00
General Overtime (Weekends, Holidays or before 8 am or after 5 pm)	205.00
2-Man Survey Team	205.00
General Overtime (Weekends, Holidays or before 8 am or after 5 pm)	230.00
3-Man Survey Team	230.00
General Overtime (Weekends, Holidays or before 8 am or after 5 pm)	255.00
Vehicle Charge (perday) plus IRS rate per mile	50.00
FIELD SERVICES	
Resident Project Representative - 1	\$ 115.00
General Overtime (Weekends, Holidays or before 8 am or after 5 pm)	140.00
Resident Project Representative - 2	80.00
General Overtime (Weekends, Holidays or before 8 am or after 5 pm)	105.00
Licensed Water/Wastewater Operator (A/B)	105.00
Licensed Water/Wastewater Operator (C/D)	85.00

# A FACTOR OF 1.1 SHALL BE APPLIED TO THE FOLLOWING

Actual cost of subsistence and lodging 1.

Vehicle Charge (perday) plus IRS rate per mile

- 2. Actual cost of postage and shipping fees
- 3. Actual cost of materials required for the project used in surveying, drafting and associated activities
- 4. Actual cost of special tests and services of special consultants, if required

Effective 1/1/2025

50.00





**INTEGRITY EXCELLENCE TRUST** 

#### **CONSTRUCTION MATERIALS ENGINEERING AND TESTING FEES**

SERVICE THE			
Registered Professional Engineer	\$	200.00	
Materials Technician Service Time		77.00	
General Overtime (Weekends, Holidays or before 8 am or after 5 pm)		105.00	
Pier Observation, Hot Mix, Reinforcing Steel		91.00	
General Overtime (Weekends, Holidays or before 8 am or after 5 pm)		108.00	
σοιοιοί ο σοιοιοί ο μ,			
CONCRETE			
Concrete Cylinder Compressive Strength Tests	\$	34.00	
Client Made Cylinder		42.00	
Entrained Air Content Test		40.00	
Slump Tests, when cylinders are not made		30.00	
Concrete Mix Design		1175.00	
Concrete Design Confirmation Cylinder		38.00	
,			
SOILS			
Atterberg Limits (Liquid Limit, Plastic Limit & P.I.)	\$	95.00	
Field Compaction Test		35.00	
Moisture-Density Curve (Proctor)		325.00	
Washed Sieve Analysis (Soil)		80.00	
Washed Sieve Analysis (Base Material)		95.00	
Unit Weight		52.00	
Absorption		52.00	
Decantation		52.00	
Moisture Content		52.00	
ASPHALT			
Rice Theoretical Specific Gravity	\$	96.00	
Field Density, Hot Mix (Nuclear Method)		40.00	

Local Vehicle Charge (within 20 miles of Abilene) - \$37.00 per trip to the project Travel from and return to office at IRS rate per mile, plus service time at above rates Travel Charges (outside 20 miles of Abilene) – Round trip mileage at IRS current rate, plus

#### A FACTOR OF 1.1 SHALL BE APPLIED TO THE FOLLOWING

- 1. Actual cost of subsistence and lodging
- 2. Actual cost of postage and shipping fees
- 3. Actual cost of materials required for the project used in surveying, drafting and associated activities
- 4. Actual cost of special tests and services of special consultants, if required

*Effective 1/1/2025* 



3465 Curry Lane Abilene, TX 79606

908 S. Main Street, Suite 100 Boerne, TX 78006 325.695.1070

4920 S. Loop 289, Suite 106 Lubbock, TX 79414 806.368.6375

1925 Fort Worth Highway Weatherford, TX 76086 817.594.9880

# ATTACHMENT C TO MASTER CONTRACT FOR PROFESSIONAL SERVICES

#### **INSURANCE**

Types of Insurance. The types of insurance required in this CONTRACT are those indicated by initials below. If no initials appear on any of the Items 1 through 6, insurance described in Items 1 through 4 shall be required.

**Type** 

Amount \$500,000.00 (employer's liability statutory) (per occurrence)

2.. Commercial (public) liability including but not limited to: premises / operations

> **Independent Contractors** Product / Completed operations

Contractual liability Insuring above indemnity

Workers compensation

Explosion collapse and underground (where such exposures exist)

3. Business automobile liability to include coverage for: Owned / leased autos Non-owned autos Hired or rental vehicles

\$500,000.00 combined single limit for bodily injury and property damage (per occurrence)

\$500,000.00

combined single limit for bodily injury

and property damage (per occurrence)

4. Liability (per occurrence)

1.

\$500,000.00 combined single limit

- See addendum to this Attachment for special coverages 5. and/or revisions
- 6. No insurance required
- General Requirements. JM agrees to purchase and maintain the type and amounts of insurance required B. above throughout the term of the CONTRACT. JM is solely responsible for providing the required Certificates of Insurance. The Certificates of Insurance shall:
  - 1. Name CLIENT as an additional insured with respect to the operations for which this CONTRACT is made except for professional liability and workers compensation.
  - 2. Provide for thirty (30) day advanced written notice of cancellation or material change.
  - 3. The required insurance must be issued by a company or companies of sound and adequate financial responsibility and authorized to do business in the State of Texas. All policies are subject to examination and approval by CLIENT.
  - 4. The required insurance naming CLIENT as additional insured must be primary insurance and not contributing with any other insurance available to CLIENT under any third party liability policy.
  - 5. JM must provide CLIENT with the required Certificates of Insurance or a certified copy of the required Certificates of Insurance on or before CLIENT executes the notice to proceed with any work under the CONTRACT. Thereafter, JM must furnish new Certificates of Insurance or certified copies of the same before the expiration date.

# ATTACHMENT D TO MASTER CONTRACT FOR PROFESSIONAL SERVICES

#### RESIDENT PROJECT REPRESENTATIVE

The Resident Project Representative (RPR) will be Engineer's representative at the Site, will act as directed by and under the supervision of Engineer, and will confer with Engineer regarding RPR's actions.

- 1. General: RPR's dealings in matters pertaining to the Work in general shall be with Engineer and Contractor. RPR's dealings with Subcontractors shall only be through or with the full knowledge and approval of Contractor. RPR shall generally communicate with Owner only with the knowledge of and under the direction of Engineer.
- 2. Schedules: Review the progress schedule, schedule of Shop Drawing and Sample submittals, and Schedule of Values prepared by Contractor and consult with Engineer concerning acceptability.
- 3. Conferences and Meetings: Attend meetings with Contractor, such as preconstruction conferences, progress meetings, job conferences, and other Project-related meetings, and prepare and circulate copies of minutes thereof.

#### 4. Liaison:

- a. Serve as Engineer's liaison with Contractor. Working principally through Contractor's authorized representative or designee, assist in providing information regarding the provisions and intent of the Contract Documents.
- b. Assist Engineer in serving as Owner's liaison with Contractor when Contractor's operations affect Owner's on-Site operations.
- c. Assist in obtaining from Owner additional details or information, when required for proper execution of the Work
- 5. Interpretation of Contract Documents: Report to Engineer when clarifications and interpretations of the Contract Documents are needed and transmit to Contractor clarifications and interpretations as issued by Engineer.
- 6. Shop Drawings and Samples:
  - a. Record date of receipt of Samples and Contractor-approved Shop Drawings.
  - b. Receive Samples which are furnished at the Site by Contractor, and notify Engineer of availability of Samples for examination.
  - c. Advise Engineer and Contractor of the commencement of any portion of the Work requiring a Shop Drawing or Sample submittal for which RPR believes that the submittal has not been approved by Engineer.
- 7. Modifications: Consider and evaluate Contractor's suggestions for modifications in Drawings or Specifications and report such suggestions, together with RPR's recommendations, if any, to Engineer. Transmit to Contractor in writing decisions as issued by Engineer.
- 8. Review of Work and Rejection of Defective Work:
  - a. Conduct on-Site observations of Contractor's work in progress to assist Engineer in determining if the Work is in general proceeding in accordance with the Contract Documents.
  - b. Report to Engineer whenever RPR believes that any part of Contractor's work in progress is defective, will not produce a completed Project that conforms generally to the Contract Documents, or will imperil the integrity of the design concept of the completed Project as a functioning whole as indicated in the Contract Documents, or has been damaged, or does not meet the requirements of any inspection, test or approval required to be made; and advise Engineer of that part of work in progress that RPR believes should be corrected or rejected or should be uncovered for observation, or requires special testing, inspection or approval.
- 9. Inspections, Tests, and System Start-ups:
  - a. Verify that tests, equipment, and systems start-ups and operating and maintenance training are conducted in the presence of appropriate Owner's personnel, and that Contractor maintains adequate records thereof.
  - Observe, record, and report to Engineer appropriate details relative to the test procedures and systems startups.

#### 10. Records:

- a. Prepare a daily report or keep a diary or log book, recording Contractor's hours on the Site, Subcontractors present at the Site, weather conditions, data relative to questions of Change Orders, Field Orders, Work Change Directives, or changed conditions, Site visitors, deliveries of equipment or materials, daily activities, decisions, observations in general, and specific observations in more detail as in the case of observing test procedures; and send copies to Engineer.
- b. Record names, addresses, fax numbers, e-mail addresses, web site locations, and telephone numbers of all Contractors, Subcontractors, and major Suppliers of materials and equipment.
- c. Maintain records for use in preparing Project documentation.

# 11. Reports:

- a. Furnish to Engineer periodic reports as required of progress of the Work and of Contractor's compliance with the Progress Schedule and schedule of Shop Drawing and Sample submittals.
- b. Draft and recommend to Engineer proposed Change Orders, Work Change Directives, and Field Orders. Obtain backup material from Contractor.
- c. Immediately notify Engineer of the occurrence of any Site accidents, emergencies, acts of God endangering the Work, force majeure or delay events, damage to property by fire or other causes, or the discovery of any Constituent of Concern or Hazardous Environmental Condition.
- 12. Payment Requests: Review applications for payment with Contractor for compliance with the established procedure for their submission and forward with recommendations to Engineer, noting particularly the relationship of the payment requested to the Schedule of Values, Work completed, and materials and equipment delivered at the Site but not incorporated in the Work.
- 13. Certificates, Operation and Maintenance Manuals: During the course of the Work, verify that materials and equipment certificates, operation and maintenance manuals and other data required by the Contract Documents to be assembled and furnished by Contractor are applicable to the items actually installed and in accordance with the Contract Documents, and have these documents delivered to Engineer for review and forwarding to Owner prior to payment for that part of the Work.

#### 14. Completion:

- a. Participate in Engineer's visits to the Site to determine Substantial Completion, assist in the determination of Substantial Completion and the preparation of a punch list of items to be completed or corrected.
- b. Participate in Engineer's final visit to the Site to determine completion of the Work, in the company of Owner and Contractor, and prepare a final punch list of items to be completed and deficiencies to be remedied.
- c. Observe whether all items on the final list have been completed or corrected and make recommendations to Engineer concerning acceptance and issuance of the notice of acceptability of the work.

#### The RPR shall not:

- 1. Authorize any deviation from the Contract Documents or substitution of materials or equipment (including "or-equal" items).
- 2. Exceed limitations of Engineer's authority as set forth in the Contract Documents.
- 3. Undertake any of the responsibilities of Contractor, Subcontractors, or Suppliers.
- 4. Advise on, issue directions relative to, or assume control over any aspect of the means, methods, techniques, sequences or procedures of Contractor's work.
- 5. Advise on, issue directions regarding, or assume control over security or safety practices, precautions, and programs in connection with the activities or operations of Owner or Contractor.
- 6. Participate in specialized field or laboratory tests or inspections conducted off-site by others except as specifically authorized by Engineer.
- 7. Accept Shop Drawing or Sample submittals from anyone other than Contractor.
- 8. Authorize Owner to occupy the Project in whole or in part.