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Contract No. 231410 
CIP No. 9175-80 

 
CITY OF WILSONVILLE 

PROFESSIONAL SERVICES AGREEMENT 
 
EXH A – Scope; EXH B – Rates 
This Professional Services Agreement (“Agreement”) for the Frog Pond West Neighborhood Park 
Design Project (“Project”) is made and entered into on this _____ day of July 2023 (“Effective Date”) 
by and between the City of Wilsonville, a municipal corporation of the State of Oregon (hereinafter 
referred to as the “City”), and Mayer/Reed, Inc., an Oregon corporation (hereinafter referred to as 
“Consultant”). 
 

RECITALS 
 
WHEREAS, the City requires services which Consultant is capable of providing, under terms and 
conditions hereinafter described; and 
 
WHEREAS, Consultant represents that Consultant is qualified to perform the services described 
herein on the basis of specialized experience and technical expertise; and 
 
WHEREAS, Consultant is prepared to provide such services as the City does hereinafter require. 
 
NOW, THEREFORE, in consideration of these mutual promises and the terms and conditions set 
forth herein, the parties agree as follows: 
 

AGREEMENT 
 
Section 1.  Scope of Work 
 
Consultant shall diligently perform the landscape, architecture, and civil design services according to 
the requirements identified in the Scope of Work for the Project, attached hereto as Exhibit A and 
incorporated by reference herein (the “Services”). 
 
Section 2.  Term 
 
The term of this Agreement shall be from the Effective Date until all Services required to be 
performed hereunder are completed and accepted, or no later than December 31, 2024, whichever 
occurs first, unless earlier terminated in accordance herewith or an extension of time is agreed to, in 
writing, by the City. 
 
Section 3.  Consultant’s Services 
 

3.1. All written documents, drawings, and plans submitted by Consultant in conjunction 
with the Services shall bear the signature, stamp, or initials of Consultant’s authorized Project 
Manager.  Any documents submitted by Consultant that do not bear the signature, stamp, or initials 
of Consultant’s authorized Project Manager, will not be relied upon by the City.  Interpretation of 
plans and answers to questions regarding the Services or Scope of Work given by Consultant’s Project 
Manager may be verbal or in writing, and may be relied upon by the City, whether given verbally or 
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in writing.  If requested by the City to be in writing, Consultant’s Project Manager will provide such 
written documentation. 
 

3.2. Consultant will not be deemed to be in default by reason of delays in performance due 
to circumstances beyond Consultant’s reasonable control, including but not limited to strikes, 
lockouts, severe acts of nature, or other unavoidable delays or acts of third parties not under 
Consultant’s direction and control (“Force Majeure”).  In the case of the happening of any Force 
Majeure event, the time for completion of the Services will be extended accordingly and 
proportionately by the City, in writing.  Lack of labor, supplies, materials, or the cost of any of the 
foregoing shall not be deemed a Force Majeure event. 
 

3.3. The existence of this Agreement between the City and Consultant shall not be 
construed as the City’s promise or assurance that Consultant will be retained for future services 
beyond the Scope of Work described herein. 
 

3.4. Consultant shall maintain the confidentiality of any confidential information that is 
exempt from disclosure under state or federal law to which Consultant may have access by reason of 
this Agreement.  Consultant warrants that Consultant’s employees assigned to the Services provided 
in this Agreement shall be clearly instructed to maintain this confidentiality.  All agreements with 
respect to confidentiality shall survive the termination or expiration of this Agreement. 
 
Section 4.  Compensation 
 

4.1. Except as otherwise set forth in this Section 4, the City agrees to pay Consultant on a 
time and materials basis, guaranteed not to exceed THREE HUNDRED SEVENTEEN THOUSAND 
NINE HUNDRED SEVENTY-FIVE DOLLARS ($317,975), for performance of the Services 
(“Compensation Amount”).  Any compensation in excess of the Compensation Amount will require 
an express written Addendum to be executed between the City and Consultant.  Consultant’s Rate 
Schedule is set forth in Exhibit B, attached hereto and incorporated by reference herein. 
 

4.2. During the course of Consultant’s performance, if the City, through its Project 
Manager, specifically requests Consultant to provide additional services that are beyond the Scope of 
Work described on Exhibit A, Consultant shall provide such additional services and bill the City at 
the hourly rates outlined on Consultant’s Rate Schedule, as set forth in Exhibit B.  Any Additional 
services beyond the Scope of Work, or any compensation above the amount shown in Subsection 4.1, 
requires a written Addendum executed in compliance with the provisions of Section 17. 
 

4.3. Except for amounts withheld by the City pursuant to this Agreement, Consultant will 
be paid for Services for which an itemized invoice is received by the City within thirty (30) days of 
receipt, unless the City disputes such invoice.  In that instance, the undisputed portion of the invoice 
will be paid by the City within the above timeframe.  The City will set forth its reasons for the disputed 
claim amount and make good faith efforts to resolve the invoice dispute with Consultant as promptly 
as is reasonably possible. 
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4.4. The City will be responsible for the direct payment of required fees payable to 
governmental agencies, including but not limited to plan checking, land use, zoning, permitting, and 
all other similar fees resulting from this Project, that are not specifically covered by Exhibit A. 
 

4.5. Consultant’s Compensation Amount and Rate Schedule are all inclusive and include, 
but are not limited to, all work-related costs, expenses, salaries or wages, plus fringe benefits and 
contributions, including payroll taxes, workers compensation insurance, liability insurance, profit, 
pension benefits and similar contributions and benefits, technology and/or software charges, 
licensing, trademark, and/or copyright costs, office expenses, travel expenses, mileage, and all other 
indirect and overhead charges, including, but not limited to, the Oregon Corporate Activity Tax 
(CAT). 
 
Section 5.  City’s Rights and Responsibilities 
 

5.1. The City will designate a Project Manager to facilitate day-to-day communication 
between Consultant and the City, including timely receipt and processing of invoices, requests for 
information, and general coordination of City staff to support the Project. 
 

5.2. Award of this contract is subject to budget appropriation.  Funds are approved for 
Fiscal Year 2023-24.  If not completed within this fiscal year, funds may not be appropriated for the 
next fiscal year.  The City also reserves the right to terminate this contract early, as described in 
Section 15. 
 
Section 6.  City’s Project Manager 
 
The City’s Project Manager is Kris Ammerman.  The City shall give Consultant prompt written notice 
of any re-designation of its Project Manager. 
 
Section 7.  Consultant’s Project Manager 
 
Consultant’s Project Manager is Anne Samuel.  In the event that Consultant’s designated Project 
Manager is changed, Consultant shall give the City prompt written notification of such re-designation.  
Recognizing the need for consistency and knowledge in the administration of the Project, 
Consultant’s Project Manager will not be changed without the written consent of the City, which 
consent shall not be unreasonably withheld.  In the event the City receives any communication from 
Consultant that is not from Consultant’s designated Project Manager, the City may request 
verification by Consultant’s Project Manager, which verification must be promptly furnished. 
 
Section 8.  Project Information 
 
Except for confidential information designated by the City as information not to be shared, Consultant 
agrees to share Project information with, and to fully cooperate with, those corporations, firms, 
contractors, public utilities, governmental entities, and persons involved in or associated with the 
Project.  No information, news, or press releases related to the Project, whether made to 
representatives of newspapers, magazines, or television and radio stations, shall be made without the 
written authorization of the City’s Project Manager. 
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Section 9.  Duty to Inform 
 
If at any time during the performance of this Agreement or any future phase of this Agreement for 
which Consultant has been retained, Consultant becomes aware of actual or potential problems, faults, 
or defects in the Project or Scope of Work, or any portion thereof; or of any nonconformance with 
federal, state, or local laws, rules, or regulations; or if Consultant has any objection to any decision 
or order made by the City with respect to such laws, rules, or regulations, Consultant shall give prompt 
written notice thereof to the City’s Project Manager.  Any delay or failure on the part of the City to 
provide a written response to Consultant shall neither constitute agreement with nor acquiescence to 
Consultant’s statement or claim, nor constitute a waiver of any of the City’s rights. 
 
Section 10.  Subcontractors and Assignments 
 

10.1. Unless expressly authorized in Exhibit B or Section 11 of this Agreement, Consultant 
shall not subcontract with others for any of the Services prescribed herein.  Consultant shall not assign 
any of Consultant’s rights acquired hereunder without obtaining prior written approval from the City, 
which approval may be granted or denied in the City’s sole discretion.  Some Services may be 
performed by persons other than Consultant, provided Consultant advises the City of the names of 
such subcontractors and the work which they intend to perform, and the City specifically agrees in 
writing to such subcontracting.  The City hereby agrees that Consultant will contract with the 
subcontractors specifically named in Exhibit B to provide some of the services that are a critical part 
of this Agreement.  Consultant acknowledges such services will be provided to the City pursuant to 
a subcontract(s) between Consultant and subcontractor(s) and no privity of contract exists between 
the City and the subcontractor(s).  Unless otherwise specifically provided by this Agreement, the City 
incurs no liability to third persons for payment of any compensation provided herein to Consultant.  
Any attempted assignment of this Agreement without the written consent of the City shall be void.  
Except as otherwise specifically agreed, all costs for Services performed by others on behalf of 
Consultant shall not be subject to additional reimbursement by the City. 
 

10.2. The City shall have the right to enter into other agreements for the Project, to be 
coordinated with this Agreement.  Consultant shall cooperate with the City and other firms, engineers 
or subcontractors on the Project so that all portions of the Project may be completed in the least 
possible time and within normal working hours.  Consultant shall furnish other engineers, 
subcontractors and affected public utilities, whose designs are fitted into Consultant’s design, detail 
drawings giving full information so that conflicts can be avoided. 
 

10.3. Consultant shall include this Agreement by reference in any subcontract and require 
subcontractors to perform in strict compliance with this Agreement. 
 
Section 11.  Consultant Is Independent Contractor 
 

11.1. Consultant is an independent contractor for all purposes and shall be entitled to no 
compensation other than the Compensation Amount provided for under Section 4 of this Agreement.  
Consultant will be solely responsible for determining the manner and means of accomplishing the 
end result of Consultant’s Services.  The City does not have the right to control or interfere with the 
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manner or method of accomplishing said Services.  The City, however, will have the right to specify 
and control the results of Consultant’s Services so such Services meet the requirements of the Project. 
 

11.2. Consultant may request that some consulting services be performed on the Project by 
persons or firms other than Consultant, through a subcontract with Consultant.  Consultant 
acknowledges that if such services are provided to the City pursuant to a subcontract(s) between 
Consultant and those who provide such services, Consultant may not utilize any subcontractor(s), or 
in any way assign its responsibility under this Agreement, without first obtaining the express written 
consent of the City, which consent may be given or denied in the City’s sole discretion.  For all 
Services performed under subcontract to Consultant, as approved by the City, Consultant shall only 
charge the compensation rates shown on the approved Rate Schedule (Exhibit B).  Rate schedules 
for named or unnamed subcontractors, and Consultant markups of subcontractor billings, will only 
be recognized by the City as set forth in Consultant’s Rate Schedule, unless documented and 
approved, in writing, by the City pursuant to a modification to Consultant’s Rate Schedule, per 
Section 17 of this Agreement.  In all cases, processing and payment of billings from subcontractors 
is solely the responsibility of Consultant. 
 

11.3. Consultant shall be responsible for, and defend, indemnify, and hold the City harmless 
against, any liability, cost, or damage arising out of Consultant’s use of such subcontractor(s) and 
subcontractor’s negligent acts, errors, or omissions.  Unless otherwise agreed to, in writing, by the 
City, Consultant shall require that all of Consultant’s subcontractors also comply with, and be subject 
to, the provisions of this Section 11 and meet the same insurance requirements of Consultant under 
this Agreement. 
 
Section 12.  Consultant Responsibilities 
 

12.1. Consultant must make prompt payment for any claims for labor, materials, or services 
furnished to Consultant by any person in connection with this Agreement as such claims become due.  
Consultant shall not permit any liens or claims to be filed or prosecuted against the City on account 
of any labor or material furnished to or on behalf of Consultant.  If Consultant fails, neglects, or 
refuses to make prompt payment of any such claim, the City may, but shall not be obligated to, pay 
such claim to the person furnishing the labor, materials, or services and offset the amount of the 
payment against funds due or to become due to Consultant under this Agreement.  The City may also 
recover any such amounts directly from Consultant. 
 

12.2. Consultant must comply with all applicable Oregon and federal wage and hour laws, 
including BOLI wage requirements, if applicable.  Consultant shall make all required workers 
compensation and medical care payments on time.  Consultant shall be fully responsible for payment 
of all employee withholdings required by law, including but not limited to taxes, including payroll, 
income, Social Security (FICA), and Medicaid.  Consultant shall also be fully responsible for payment 
of salaries, benefits, taxes, Industrial Accident Fund contributions, and all other charges on account 
of any employees.  Consultant shall pay to the Department of Revenue all sums withheld from 
employees pursuant to ORS 316.167.  All costs incident to the hiring of assistants or employees shall 
be Consultant’s responsibility.  Consultant shall defend, indemnify, and hold the City harmless from 
claims for payment of all such expenses. 
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12.3. No person shall be discriminated against by Consultant or any subcontractor in the 
performance of this Agreement on the basis of sex, gender, race, color, creed, religion, marital status, 
age, disability, sexual orientation, gender identity, or national origin.  Any violation of this provision 
shall be grounds for cancellation, termination, or suspension of the Agreement, in whole or in part, 
by the City.  References to “subcontractor” mean a subcontractor at any tier. 
 
Section 13.  Indemnity 
 

13.1. Indemnification.  Consultant acknowledges responsibility for liability arising out of 
the performance of this Agreement, and shall defend, indemnify, and hold the City harmless from any 
and all liability, settlements, loss, costs, and expenses in connection with any action, suit, or claim 
resulting or allegedly resulting from Consultant’s negligent acts, omissions, errors, or willful or 
reckless misconduct pursuant to this Agreement, or from Consultant’s failure to perform its 
responsibilities as set forth in this Agreement.  The review, approval, or acceptance by the City, its 
Project Manager, or any City employee of documents or other work performed, prepared, or submitted 
by Consultant shall not be considered a negligent act, error, omission, or willful misconduct on the 
part of the City, and none of the foregoing shall relieve Consultant of its responsibility to perform in 
full conformity with the City’s requirements, as set forth in this Agreement, and to indemnify the City 
as provided above and to reimburse the City for any and all costs and damages suffered by the City 
as a result of Consultant’s negligent performance of this Agreement, failure of performance 
hereunder, violation of state or federal laws, or failure to adhere to the standards of performance and 
care described in Subsection 13.2.  Consultant shall defend the City (using legal counsel reasonably 
acceptable to the City) against any claim that alleges negligent acts, omissions, errors, or willful or 
reckless misconduct by Consultant.  As used herein, the term “Consultant” applies to Consultant and 
its own agents, employees, and suppliers, and to all of Consultant’s subcontractors, including their 
agents, employees, and suppliers. 
 

13.2. Standard of Care.  In the performance of the Services, Consultant agrees to use at least 
that degree of care and skill exercised under similar circumstances by reputable members of 
Consultant’s profession practicing in the Portland metropolitan area.  Consultant will re-perform any 
Services not meeting this standard without additional compensation.  Consultant’s re-performance of 
any Services, even if done at the City’s request, shall not be considered as a limitation or waiver by 
the City of any other remedies or claims it may have arising out of Consultant’s failure to perform in 
accordance with the applicable standard of care of this Agreement and within the prescribed 
timeframe. 
 
Section 14.  Insurance 
 

14.1. Insurance Requirements.  Consultant must maintain insurance coverage acceptable to 
the City in full force and effect throughout the term of this Agreement.  Such insurance shall cover 
all risks arising directly or indirectly out of Consultant’s activities or Services hereunder.  Any and 
all agents or subcontractors with which Consultant contracts for any portion of the Services must have 
insurance that conforms to the insurance requirements in this Agreement.  Additionally, if a 
subcontractor is an engineer, architect, or other professional, Consultant must require the 
subcontractor to carry Professional Errors and Omissions insurance and must provide to the City 
proof of such coverage.  The amount of insurance carried is in no way a limitation on Consultant’s 
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liability hereunder.  The policy or policies maintained by Consultant shall provide at least the 
following minimum limits and coverages at all times during performance of this Agreement: 
 

14.1.1.  Commercial General Liability Insurance.  Consultant and all subcontractors 
shall obtain, at each of their own expense, and keep in effect during the term of this 
Agreement, comprehensive Commercial General Liability Insurance covering Bodily Injury 
and Property Damage, written on an “occurrence” form policy.  This coverage shall include 
broad form Contractual Liability insurance for the indemnities provided under this Agreement 
and shall be for the following minimum insurance coverage amounts:  The coverage shall be 
in the amount of $2,000,000 for each occurrence and $3,000,000 general aggregate and shall 
include Products-Completed Operations Aggregate in the minimum amount of $2,000,000 per 
occurrence, Fire Damage (any one fire) in the minimum amount of $50,000, and Medical 
Expense (any one person) in the minimum amount of $10,000.  All of the foregoing coverages 
must be carried and maintained at all times during this Agreement. 

 
14.1.2.  Professional Errors and Omissions Coverage.  Consultant agrees to carry 

Professional Errors and Omissions Liability insurance on a policy form appropriate to the 
professionals providing the Services hereunder with a limit of no less than $2,000,000 per 
claim.  Consultant shall maintain this insurance for damages alleged to be as a result of errors, 
omissions, or negligent acts of Consultant.  Such policy shall have a retroactive date effective 
before the commencement of any work by Consultant on the Services covered by this 
Agreement, and coverage will remain in force for a period of at least three (3) years after 
termination of this Agreement. 

 
14.1.3.  Business Automobile Liability Insurance.  If Consultant or any subcontractors 

will be using a motor vehicle in the performance of the Services herein, Consultant shall 
provide the City a certificate indicating that Consultant and its subcontractors have business 
automobile liability coverage for all owned, hired, and non-owned vehicles.  The Combined 
Single Limit per occurrence shall not be less than $2,000,000. 

 
14.1.4.  Workers Compensation Insurance.  Consultant, its subcontractors, and all 

employers providing work, labor, or materials under this Agreement that are subject 
employers under the Oregon Workers Compensation Law shall comply with ORS 656.017, 
which requires them to provide workers compensation coverage that satisfies Oregon law for 
all their subject workers under ORS 656.126.  Out-of-state employers must provide Oregon 
workers compensation coverage for their workers who work at a single location within Oregon 
for more than thirty (30) days in a calendar year.  Consultants who perform work without the 
assistance or labor of any employee need not obtain such coverage.  This shall include 
Employer’s Liability Insurance with coverage limits of not less than $500,000 each accident. 

 
14.1.5.  Insurance Carrier Rating.  Coverages provided by Consultant and its 

subcontractors must be underwritten by an insurance company deemed acceptable by the City, 
with an AM Best Rating of A or better.  The City reserves the right to reject all or any 
insurance carrier(s) with a financial rating that is unacceptable to the City. 
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14.1.6.  Additional Insured and Termination Endorsements.  The City will be named 
as an additional insured with respect to Consultant’s liabilities hereunder in insurance 
coverages.  Additional Insured coverage under Consultant’s Commercial General Liability, 
Automobile Liability, and Excess Liability Policies, as applicable, will be provided by 
endorsement.  Additional insured coverage shall be for both ongoing operations via 
ISO Form CG 2010 or its equivalent, and products and completed operations via 
ISO Form CG 2037 or its equivalent.  Coverage shall be Primary and Non-Contributory.  
Waiver of Subrogation endorsement via ISO Form CG 2404 or its equivalent shall be 
provided.  The following is included as additional insured:  “The City of Wilsonville, its 
elected and appointed officials, officers, agents, employees, and volunteers.”  An endorsement 
shall also be provided requiring the insurance carrier to give the City at least thirty (30) days’ 
written notification of any termination or major modification of the insurance policies required 
hereunder.  Consultant must be an additional insured on the insurance policies obtained by its 
subcontractors performing any of the Services contemplated under this Agreement. 

 
14.1.7.  Certificates of Insurance.  As evidence of the insurance coverage required by 

this Agreement, Consultant shall furnish a Certificate of Insurance to the City.  This 
Agreement shall not be effective until the required certificates and the Additional Insured 
Endorsements have been received and approved by the City.  Consultant agrees that it will not 
terminate or change its coverage during the term of this Agreement without giving the City at 
least thirty (30) days’ prior advance notice and Consultant will obtain an endorsement from 
its insurance carrier, in favor of the City, requiring the carrier to notify the City of any 
termination or change in insurance coverage, as provided above. 

 
14.2. Primary Coverage.  The coverage provided by these policies shall be primary, and any 

other insurance carried by the City is excess.  Consultant shall be responsible for any deductible 
amounts payable under all policies of insurance.  If insurance policies are “Claims Made” policies, 
Consultant will be required to maintain such policies in full force and effect throughout any warranty 
period. 
 
Section 15.  Early Termination; Default 
 

15.1. This Agreement may be terminated prior to the expiration of the agreed upon terms: 
 

15.1.1. By mutual written consent of the parties; 
 

15.1.2. By the City, for any reason, and within its sole discretion, effective upon 
delivery of written notice to Consultant by mail or in person; or 

 
15.1.3. By Consultant, effective upon seven (7) days’ prior written notice in the event 

of substantial failure by the City to perform in accordance with the terms through no fault of 
Consultant, where such default is not cured within the seven (7) day period by the City.  
Withholding of disputed payment is not a default by the City. 

 
15.2. If the City terminates this Agreement, in whole or in part, due to default or failure of 

Consultant to perform Services in accordance with the Agreement, the City may procure, upon 
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reasonable terms and in a reasonable manner, services similar to those so terminated.  In addition to 
any other remedies the City may have, both at law and in equity, for breach of contract, Consultant 
shall be liable for all costs and damages incurred by the City as a result of the default by Consultant, 
including, but not limited to all costs incurred by the City in procuring services from others as needed 
to complete this Agreement.  This Agreement shall be in full force to the extent not terminated by 
written notice from the City to Consultant.  In the event of a default, the City will provide Consultant 
with written notice of the default and a period of ten (10) days to cure the default.  If Consultant 
notifies the City that it wishes to cure the default but cannot, in good faith, do so within the ten (10) 
day cure period provided, then the City may elect, in its sole discretion, to extend the cure period to 
an agreed upon time period, which agreed upon extension must be in writing and signed by the parties 
prior to the expiration of the cure period.  Unless a written, signed extension has been fully executed 
by the parties, if Consultant fails to cure prior to expiration of the cure period, the Agreement is 
automatically terminated. 
 

15.3. If the City terminates this Agreement for its own convenience not due to any default 
by Consultant, payment of Consultant shall be prorated to, and include the day of, termination and 
shall be in full satisfaction of all claims by Consultant against the City under this Agreement. 
 

15.4. Termination under any provision of this Section shall not affect any right, obligation, 
or liability of Consultant or the City that accrued prior to such termination.  Consultant shall surrender 
to the City items of work or portions thereof, referred to in Section 19, for which Consultant has 
received payment or the City has made payment. 
 
Section 16.  Suspension of Services 
 
The City may suspend, delay, or interrupt all or any part of the Services for such time as the City 
deems appropriate for its own convenience by giving written notice thereof to Consultant.  An 
adjustment in the time of performance or method of compensation shall be allowed as a result of such 
delay or suspension unless the reason for the delay is within Consultant’s control.  The City shall not 
be responsible for Services performed by any subcontractors after notice of suspension is given by 
the City to Consultant.  Should the City suspend, delay, or interrupt the Services and the suspension 
is not within Consultant’s control, then the City shall extend the time of completion by the length of 
the delay. 
 
Section 17.  Modification/Addendum 
 
Any modification of the provisions of this Agreement shall not be enforceable unless reduced to 
writing and signed by both the City and Consultant.  A modification is a written document, 
contemporaneously executed by the City and Consultant, which increases or decreases the cost to the 
City over the agreed Compensation Amount in Section 4 of this Agreement, or changes or modifies 
the Scope of Work or the time for performance.  No modification shall be binding or effective until 
executed, in writing, by both Consultant and the City.  In the event Consultant receives any 
communication of whatsoever nature from the City, which communication Consultant contends gives 
rise to any modification of this Agreement, Consultant shall, within five (5) days after receipt, make 
a written request for modification to the City’s Project Manager in the form of an Addendum.  
Consultant’s failure to submit such written request for modification in the form of an Addendum shall 
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be the basis for refusal by the City to treat said communication as a basis for modification or to allow 
such modification.  In connection with any modification to this Agreement affecting any change in 
price, Consultant shall submit a complete breakdown of labor, material, equipment, and other costs.  
If Consultant incurs additional costs or devotes additional time on Project tasks, the City shall be 
responsible for payment of only those additional costs for which it has agreed to pay under a signed 
Addendum.  To be enforceable, the Addendum must describe with particularity the nature of the 
change, any delay in time the Addendum will cause, or any increase or decrease in the Compensation 
Amount.  The Addendum must be signed and dated by both Consultant and the City before the 
Addendum may be implemented. 
 
Section 18.  Access to Records 
 
The City shall have access, upon request, to such books, documents, receipts, papers, and records of 
Consultant as are directly pertinent to this Agreement for the purpose of making audit, examination, 
excerpts, and transcripts during the term of this Agreement and for a period of four (4) years after 
termination of the Agreement, unless the City specifically requests an extension.  This clause shall 
survive the expiration, completion, or termination of this Agreement. 
 
Section 19.  Property of the City 
 
All documents, reports, and research gathered or prepared by Consultant under this Agreement, 
including but not limited to spreadsheets, charts, graphs, drawings, tracings, maps, surveying records, 
mylars, modeling, data generation, papers, diaries, inspection reports, photographs, and any originals 
or certified copies of the original work forms, if any, shall be the exclusive property of the City and 
shall be delivered to the City prior to final payment.  Any statutory or common law rights to such 
property held by Consultant as creator of such work shall be conveyed to the City upon request 
without additional compensation. 
 
Section 20.  Notices 
 
Any notice required or permitted under this Agreement shall be in writing and shall be given when 
actually delivered in person or forty-eight (48) hours after having been deposited in the United States 
mail as certified or registered mail, addressed to the addresses set forth below, or to such other address 
as one party may indicate by written notice to the other party. 
 

To City:  City of Wilsonville 
    Attn:  Kris Ammerman, Parks and Recreation Director 
    29799 SW Town Center Loop East 
    Wilsonville, OR  97070 

 
To Consultant:  Mayer/Reed, Inc. 
   Attn:  Anne Samuel 

     319 SW Washington Street, Suite 820 
   Portland, OR  97204 
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Section 21.  Miscellaneous Provisions 
 

21.1. Integration.  This Agreement, including all exhibits attached hereto, contains the entire 
and integrated agreement between the parties and supersedes all prior written or oral discussions, 
representations, or agreements.  In case of conflict among these or any other documents, the 
provisions of this Agreement shall control, and the terms most favorable to the City, within the City’s 
sole discretion, will apply. 
 

21.2. Legal Effect and Assignment.  This Agreement shall be binding upon and inure to the 
benefit of the parties hereto and their respective heirs, personal representatives, successors, and 
assigns.  This Agreement may be enforced by an action at law or in equity. 
 

21.3. No Assignment.  Consultant may not assign this Agreement, nor delegate the 
performance of any obligations hereunder, unless agreed to in advance and in writing by the City. 
 

21.4. Adherence to Law.  In the performance of this Agreement, Consultant shall adhere to 
all applicable federal, state, and local laws (including the Wilsonville Code and Public Works 
Standards), including but not limited to laws, rules, regulations, and policies concerning employer 
and employee relationships, workers compensation, and minimum and prevailing wage requirements.  
Any certificates, licenses, or permits that Consultant is required by law to obtain or maintain in order 
to perform the Services described on Exhibit A, shall be obtained and maintained throughout the 
term of this Agreement. 
 

21.5. Governing Law.  This Agreement shall be construed in accordance with and governed 
by the laws of the State of Oregon, regardless of any conflicts of laws.  All contractual provisions 
required by ORS Chapters 279A, 279B, 279C, and related Oregon Administrative Rules to be 
included in public agreements are hereby incorporated by reference and shall become a part of this 
Agreement as if fully set forth herein. 
 

21.6. Jurisdiction.  Jurisdiction and venue for any dispute will be in Clackamas County 
Circuit Court. 
 

21.7. Legal Action/Attorney Fees.  If a suit, action, or other proceeding of any nature 
whatsoever (including any proceeding under the U.S. Bankruptcy Code) is instituted in connection 
with any controversy arising out of this Agreement or to interpret or enforce any rights or obligations 
hereunder, the prevailing party shall be entitled to recover attorney, paralegal, accountant, and other 
expert fees and all other fees, costs, and expenses actually incurred and reasonably necessary in 
connection therewith, as determined by the court or body at trial or on any appeal or review, in 
addition to all other amounts provided by law.  If the City is required to seek legal assistance to 
enforce any term of this Agreement, such fees shall include all of the above fees, whether or not a 
proceeding is initiated.  Payment of all such fees shall also apply to any administrative proceeding, 
trial, and/or any appeal or petition for review. 
 

21.8. Nonwaiver.  Failure by either party at any time to require performance by the other 
party of any of the provisions of this Agreement shall in no way affect the party’s rights hereunder to 
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enforce the same, nor shall any waiver by the party of the breach hereof be held to be a waiver of any 
succeeding breach or a waiver of this nonwaiver clause. 
 

21.9. Severability.  If any provision of this Agreement is found to be void or unenforceable 
to any extent, it is the intent of the parties that the rest of the Agreement shall remain in full force and 
effect, to the greatest extent allowed by law. 
 

21.10. Modification.  This Agreement may not be modified except by written instrument 
executed by Consultant and the City. 
 

21.11. Time of the Essence.  Time is expressly made of the essence in the performance of 
this Agreement. 
 

21.12. Calculation of Time.  Except where the reference is to business days, all periods of 
time referred to herein shall include Saturdays, Sundays, and legal holidays in the State of Oregon, 
except that if the last day of any period falls on any Saturday, Sunday, or legal holiday observed by 
the City, the period shall be extended to include the next day which is not a Saturday, Sunday, or legal 
holiday.  Where the reference is to business days, periods of time referred to herein shall exclude 
Saturdays, Sundays, and legal holidays observed by the City.  Whenever a time period is set forth in 
days in this Agreement, the first day from which the designated period of time begins to run shall not 
be included. 
 

21.13. Headings.  Any titles of the sections of this Agreement are inserted for convenience of 
reference only and shall be disregarded in construing or interpreting any of its provisions. 
 

21.14. Number, Gender and Captions.  In construing this Agreement, it is understood that, if 
the context so requires, the singular pronoun shall be taken to mean and include the plural, the 
masculine, the feminine and the neuter, and that, generally, all grammatical changes shall be made, 
assumed, and implied to individuals and/or corporations and partnerships.  All captions and paragraph 
headings used herein are intended solely for convenience of reference and shall in no way limit any 
of the provisions of this Agreement. 
 

21.15. Good Faith and Reasonableness.  The parties intend that the obligations of good faith 
and fair dealing apply to this Agreement generally and that no negative inferences be drawn by the 
absence of an explicit obligation to be reasonable in any portion of this Agreement.  The obligation 
to be reasonable shall only be negated if arbitrariness is clearly and explicitly permitted as to the 
specific item in question, such as in the case of where this Agreement gives the City “sole discretion” 
or the City is allowed to make a decision in its “sole judgment.” 
 

21.16. Other Necessary Acts.  Each party shall execute and deliver to the other all such further 
instruments and documents as may be reasonably necessary to carry out this Agreement in order to 
provide and secure to the other parties the full and complete enjoyment of rights and privileges 
hereunder. 
 

21.17. Interpretation.  As a further condition of this Agreement, the City and Consultant 
acknowledge that this Agreement shall be deemed and construed to have been prepared mutually by 
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each party and it shall be expressly agreed that any uncertainty or ambiguity existing therein shall not 
be construed against any party.  In the event that any party shall take an action, whether judicial or 
otherwise, to enforce or interpret any of the terms of the Agreement, the prevailing party shall be 
entitled to recover from the other party all expenses which it may reasonably incur in taking such 
action, including attorney fees and costs, whether incurred in a court of law or otherwise. 
 

21.18. Entire Agreement.  This Agreement and all documents attached to this Agreement 
represent the entire agreement between the parties. 
 

21.19. Counterparts.  This Agreement may be executed in one or more counterparts, each of 
which shall constitute an original Agreement but all of which together shall constitute one and the 
same instrument. 
 

21.20. Authority.  Each party signing on behalf of Consultant and the City hereby warrants 
actual authority to bind their respective party. 
 
The Consultant and the City hereby agree to all provisions of this Agreement. 
 
CONSULTANT:     CITY: 
 
MAYER/REED, INC.     CITY OF WILSONVILLE 
 
 
By:       By:       
 
Print Name:      Print Name:      
 
As Its:       As Its:       
 
EIN/Tax I.D. No.:    
 
 

APPROVED AS TO FORM: 
 
 
              
       Amanda Guile-Hinman, City Attorney 
       City of Wilsonville, Oregon 
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Frog Pond West Neighborhood Park 
Scope of Work  

Mayer/Reed, Inc. 
July 3, 2023 

Proposed Scope of Work for the Frog Pond West Neighborhood Park:  

Task 0 – Work Plan and Preliminary Investigation 

• Work Plan and Kick-Off - Meet with the City of Wilsonville PM to confirm project
approach, develop a work plan and finalize the project schedule. Prepare subconsultant
fee proposals, negotiate contracts and lead a design team kick-off meeting.

• Survey and Base Plan – Collect and assemble City-provided data, surveys, aerials,
utility locates, ROW info, etc. and review for comprehensive data and completeness.
Compass Land Surveyors to conduct a site survey, which we will use to prepare existing
conditions base plans for distribution.

• Geotechnical Report – Central Geotechnical to conduct geotechnical investigations and
provide evaluation report communicating subsurface conditions and construction
recommendations.

Meetings: 
• Design Team Meeting #1 - Project Kick-off

Deliverables 
• Project Design Work Plan and Schedule
• Site survey
• Geotech Report
• Meeting attendance, participation, materials and summaries listed under Task 0

Task 1 - Design Development and Land Use  

• Concept Plan Assessment – Consultant shall review concept plan with survey, Geotech
report, and arborist report to confirm feasibility of design with new site data. Meet with
City to review findings and confirm direction prior to proceeding with design.

• Prepare detailed 75% and 100% design development plan sets that refine site layout
and selection of amenities, furnishings, and materials.  Plan sets shall include maps,
plan views, sections, and details necessary to illustrate design intent.  City to provide
comments to be tracked on 75% and 100% Design Development drawings.

o 75% Design Development
 Site landscape plan
 Stormwater areas
 Tree removal and protection plans
 Site materials plans showing preliminary lighting and furnishings.
 Grading plans
 Irrigation zone plans with preliminary equipment lists
 Planting plans with preliminary plant lists
 Preliminary site construction details
 Structural assumptions for costing
 Electrical assumptions for costing
 Specification outline
 75% DD Cost Estimate

 EXHIBIT A
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Frog Pond West Neighborhood Park 
Scope of Work  

Mayer/Reed, Inc. 
July 3, 2023 

o 100% Design Development
 Site landscape plan
 Preliminary Stormwater drainage plan, analysis, and Storm Drainage

Report
 Tree removal and protection plans.
 Site materials plans showing preliminary lighting and furnishings.
 Grading plans
 Irrigation zone plans with preliminary equipment lists
 Planting plans with preliminary plant lists
 Preliminary site construction details
 Structural assumptions for costing
 Lighting Plan and Preliminary photometric and cut sheets
 Schematic Electrical and lighting plans for Design-Build
 Specification outline
 100% DD Cost Estimate

o Review and Respond to City Comments for 75% and 100% Design Development
submittals.

• Land Use Entitlements
o Consultant shall lead Land Use coordination with the assistance of City Staff:

 Consultant shall prepare all of the necessary maps, graphics, and project
design documentation. The 100% Design Development Design Package
will be the basis for the Land Use Application.

 City staff shall assist design team with preparation of reports including
written narratives, written findings, SRIR, project management findings,
completeness review and presentations necessary to apply to the City’s
Development Review Board for land use approval.

o Consultant shall attend a pre-application meeting and public DRB hearing with
City Staff.

Meetings: 
• Design Team Meeting #2: Concept Plan Assessment
• Pre-Application Meeting
• Design Team Meeting #3: Design Development Coordination
• Design Team Meeting #4: Land Use Submittal Review
• Design Team Meeting #5: Land Use Conditions Assessment
• DRB Meeting

Deliverables 
• 75% and 100% Design Development Submittals
• 100% and 100% Design Development Cost Estimates
• Land Use Application Exhibits, Submittal, and Completeness Review response
• Meeting attendance, participation, materials and summaries listed under Task 2.
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Frog Pond West Neighborhood Park 
Scope of Work  

Mayer/Reed, Inc. 
July 3, 2023 

Task 3 - Construction Documents  

Prepare detailed 75%, 95%, and 100% (permit) construction documents for final site layout and  
selection of amenities, furnishings, and materials.  Plan sets shall include maps, plan views,  
sections, and details necessary to illustrate design intent.  Owner comments shall be provided 
on each plan set submitted.  Consultant shall provide cost estimates at each phase.  

General subtasks include:  

• Determination of site development, facility, grading, or building permit application forms.
• Identification of permit application fees with City Divisions and utility companies (if any).
• Coordinate utilities, structures, building materials, and furnishings with suppliers, and

include design, details, and specifications.
• Coordinate play area layout with manufacturer, and include design, details, and

specifications.
• Final reports relative to regulatory requirements.
• 75%, 95% and 100% Submittals include:

 Demolition plans
 Tree removal and protection plans.
 Grading and erosion control plans and details
 Site layout plans, materials, and details
 Storm drain system plans and details.
 Site materials plans showing preliminary lighting and furnishings.
 Grading plans
 Landscape irrigation plans
 Landscape planting plans
 Play equipment layout and specification, including manufacturer details, and

calculations.
 Shelter renderings and specifications, including manufacturer details, and

calculations.
 Design-build Lighting and electrical layout and cutsheets
 Draft and Final written specifications

• Coordinate and compile project and City specifications:
 Draft specifications 75% set
 Final specifications 95% permit set

• ROW plans limited to SW Brisband Sidewalk, LIDA facility, landscape planter, street
trees.

• Respond to City comments.
• Prepare Cost Estimates for 75%, 90% and 100% Construction Document packages.

Meetings:
• Design Team Meeting #6: 75% Construction Document Review
• Design Team Meeting #7: 95% Construction Document Review
• Design Team Meeting #8: 100% Construction Document Review

EXHIBIT A - Page 3 of 5



Frog Pond West Neighborhood Park 
Scope of Work  

Mayer/Reed, Inc. 
July 3, 2023 

Deliverables 
• 75%, 90% and 100% Construction Document Submittals
• 75%, 90% and 100% Construction Document Cost Estimates
• Meeting attendance, participation, materials and summaries listed under Task 3

Task 4 – Permitting  

Identify all required permits, applications, and fees with City Divisions and utility companies (if 
any) and any State or Federal permits and coordinate the submissions.  Coordinate with the 
City final approvals of the permits.  

General subtasks include:  

• Manage the Building Permit application process.
• Determination of site development, facility, grading, or building permit application forms.
• Identification of permit application fees with City Divisions and utility companies (if any).
• Submission of final reports relative to regulatory requirements.
• Respond to City comments.

Deliverables 
• Final Reports for regulatory requirements

Task 5 – Bid Assistance 

Assist the City with bidding process, including preparing  the  bid  package  (plans  and  
specifications), attending a pre-bid meeting, responding to contractor questions via RFIs, and 
updating the bid documents as necessary.  

General subtasks include:  

• Prepare bid package (assumes 100% CD plans and specifications).
• Attend pre-bid meeting with City.
• Review RFIs and prepare answers to bidders.
• Assist the City in the final contractor selection process.
• Participate in meetings as noted below.

Meetings:
• Pre-Bid Assistance Meeting

Deliverables 
• Bid Package
• Bid RFI responses.
• Meeting attendance, participation, materials and summaries listed under Task 5
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Frog Pond West Neighborhood Park 
Scope of Work  

Mayer/Reed, Inc. 
July 3, 2023 

Task 6 – Construction Administration  

Provide technical support through construction and project closeout.  
Basic subtasks include:  

• Review and respond to technical submittals, RFIs, change  order  requests,  and  pay
• applications.
• Site visits as necessary through the duration of the Project:

 Preconstruction meetings
• Weekly site visits/field reports

 Special inspections
 Required permit inspections.
 Erosion control inspections
 Substantial Completion/Final Acceptance

• Coordinate and complete final permit forms for Project closeout.
• Coordinate as-built plans with contractor.

 Provide final PDF plan set and CAD files to the City.

Meetings: 
• OAC Site Meetings/Construction Observation
• Erosion Control Inspections
• Substantial Completion
• Punch Walk / Final Completion

Deliverables 
• RFI responses
• Site Observation Reports
• Punch List and Substantial Completion
• Permit Forms and Project Closeout documentation.
• As-built plan deliverables
• Meeting attendance, participation, materials, and summaries listed under Task 6

Assumptions  

• Arborist Report –Survey of existing trees to be supplied by the City.
• Cost Estimates is not included for DD Concept Plan Assessment review.
• Land Use Entitlements to be led by Consultant, City Staff to support preparation of Land

Use Application, assembling exhibits and narratives, with Consultant provided
documentation. City to lead DRB presentation, consultant to assist.

• Electrical and lighting plans are schematic to support Land Use and for basis of design
Contractor to provide final design / build for electrical lighting. Construction support
allowance.

• Structural design to provide high level assistance for design narratives and cost estimate
review. Structural design and documentation by others:

o Play and exercise equipment, and shelter manufacturers to provide final
engineering for footings.

o Assumes no impacts of design for existing retaining wall at NE corner of side
o Light pole footings to be contractor designed.

• ROW scope as limited to as described for Brisband Street.
• Environmental consulting is not required.

EXHIBIT A - Page 5 of 5
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