EXHIBIT A

AGREEMENT
BETWEEN THE CITY OF CREST HILL
AND “CONTRACTOR”

THIS AGREEMENT (“Agreement”) is made and entered into by and between the City of Crest Hill (“City”)
and Dahme Mechanical Industries, Inc. (“Contractor”) on this, the Zﬁ’m day of September,
2025. The City and the Contractor may be referred to individually as a “Party” or collectively as the
“Parties,” where appropriate.

1. The Contract Documents, in order of priority, shall consist of the following:

i.  This Agreement

ii. Addenda numbers 1 to 3, inclusive.
iii.  Contract Special Provisions bearing the title “Special Provisions” (n/a)
iv.  BDE Special Provisions (n/a)

v.  All Contract Drawings, Specifications and Construction Details included with the notice to
bidders, invitation to bid, and bidding instructions for the Chemical Feed System Upgrades
Dated 8/22/2025

vi.  City of Crest Hill Division 100 bearing the title General Requirements and Covenants
vii. Performance and Payment Bonds.
viii.  Contractor’s Bid and Proposal.

ix.  All documentation submitted by Contractor prior to notice of Award.

x.  Notice to bidders, invitation to bid, and bidding instructions for the 2021 City of Crest Hill
Concrete Repairs or Restoration Project.

Xi. Notice of Award.
xii. Notice to Proceed.

The documents listed in this Paragraph 1, above, are not attached to this Agreement (except as expressly
noted otherwise above) but are incorporated herein by reference. The Contract Documents (as set forth
above) may only be amended, modified, or supplemented as provided in the City of Crest Hill Division 100
bearing the title General Requirements and Covenants. To the extent any provisions of any of the Contract
Documents conflict with this Agreement, the provisions that are most beneficial to the City shall control.
In the event that the Contract believes such a conflict exists, the Contractor shall, as soon as practicable,
request clarification from the City.

2. THE WORK

The Contractor shall fully execute the Work, as described and set out in the Contract Documents
in a good and workmanlike manner.
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3. DATES OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

The Contractor shall commence the work within fifteen (15) days after the date set forthin the
Notice to Proceed issued by the City in connection with this Agreement (the “Commencement Date”).
The Contractor shall achieve substantial completion of the entire Work:

Within days after the Commencement Date.

X On or before _ March 6, 2026

After the date of substantial completion, the Contractor shall have an additional days to
complete all clean-up and punch-list items.

The Contractor shall not be entitled to payment or compensation for any alleged damages, costs, or
expenses whatsoever that arise in connection with the Contractor ensuring timely completion of the
Work, regardless of the source or cause of such alleged damages, costs, or expenses and regardless of
whether said source or cause was reasonable, foreseeable, or avoidable. In the event that the Contractor
believes that it will suffer damages or incur additional costs, including but not limited to any costs of
acceleration, or expenses and the source or cause of such damages, costs, or expenses was an act of the
City or an act of God, the Contractor’s only recourse and remedy shall be to request an extension of the
time for substantial completion, which the City may agree, but is not obligated, to grant in its sole
discretion.

4. LIQUIDATED DAMAGES

The City and the Contractor agree that any breach of this agreement by the Contractor that results
in the delay of the project will cause the City to be damaged in a manner and amount that is uncertain
and difficult to ascertain. In light of this agreement, the City and Contractor further agree that, in the
event that the Contractor breaches any provision of this Agreement and such breach results in any delay
of the project, the Contractor shall pay the City liquidated damages in the amounts set forth in the
Contract Documents. The Parties agree and affirm that, while actual damages may be difficult to prove
because of an unexpected breach of this Agreement, and delay of the project, by the Contractor, the
liqguidated damages set forth in the Contract Documents are reasonable as of the time this Agreement is
executed. Further, the Parties agree and affirm that said damages bear a rational relation and connection
to the damages that are reasonably foreseeable to be sustained by the City as a result of Contractor’s
unexpected breach of this Agreement. Accordingly, it is the express intent of the Parties, as evidenced by
their respective execution of this Agreement, to hereby settle any claims of damages that might arise as
a result of Contractor’s breach of this Agreement, to the extent that such breach causes any actual delay
of the project.

5. CONTRACT SUM

The City shall pay the Contractor for the performance of the Work in the manner and at the rate
bid and accepted by the City as shown on the Contractor’s Bid Proposal Form and the City’s Notice of
Award.
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6. PROGRESS PAYMENTS

(a) The Contractor shall file progress payment requests on a monthly basis, and the City shall
make payments to the Contractor as provided below and elsewhere in the Contract
Documents.

(b) The period covered by each period payment request shall be one calendar month ending on
the last day of the month.

(c) Upon receipt of any progress payment request, the City shall review and respond to the
request within Sixty (60) days after receipt by either paying the Contractor the sums
requested or else by withholding payment of all or part of said sums and notifying the
Contractor in writing of the reasons for such withholding.

(d) Progress payments shall be computed as follows:
(i) The amount of each progress payment shall include:

(1) That portion of the Contract Sum properly allocable to labor, materials, and
equipment used for completed and approved Work during the time period being
billed.

(i) The amount of each progress payment shall then be reduced by:
(1) The aggregate of any amounts previously paid by the City; and

(2) The amount, if any, for Work that remains uncorrected and for which the City
previously withheld payment or part thereof; and

(3) For Work performed or defects discovered since the last payment application,
any amount for which the City may withhold payment as set forth in the Contract
Documents; and

(4) Retainage, as set forth herein.

(e) In order to be valid, each request for payment shall include or be accompanied by the
following:

(i) A sworn statement showing the amount presently due to the Contractor (supported
by detailed timecards and invoices for materials the amount previously paid), the sum
of all amounts previously paid to the Contractor, and the total amount remaining to
be paid to Contractor under the Contract.

(i) A list of all subcontractors, suppliers, and materialmen, if any, who have been
engaged to perform work in connection with the Project, which list shall be sworn
and shall show the sum of all amounts previously paid, presently due, and remaining
to be paid to each subcontractor, supplier, and/or materialman.



(iif)

(iv)
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A sworn lien waiver, signed by the Contractor or its authorized representative, that
fully and satisfactorily waives any and all lien rights that the Contractor may have in
the Work or any property or funds of the City in an amount equal to the sum of the
amount requested for payment and all amounts previously paid or retained during
the course of the Contract.

Sworn lien waivers signed by each subcontractor, supplier, and/or materialman on
whose behalf the Contractor is applying for payment in any amount whatsoever, that
fully and satisfactorily waives any and all lien rights that such subcontractor, supplier,
and/or materialman may have in the Work or any property or funds of the City in an
amount equal to the sum of the amount requested for payment to said subcontractor,
supplier, and/or materialman and all amounts previously paid or retained during the
course of the Contract for the purpose of paying said subcontractor, supplier, and/or
materialman.

7. REDUCTIONS IN PAYMENT BY CITY (CITY’S RIGHT TO SETOFF)

(a)  The Parties hereby agree that the City is entitled to impose a set-off against payment based
on any of the following:

(i)

(it)

(iif)

(iv)

(vi)
(vii)

Claims have been made against the City on account of the Contractor's conduct in
the performance or furnishing of the Work, or the City has incurred costs, losses, or
damages on account of the Contractor's conduct in the performance or furnishing
of the Work, including but not limited to claims, costs, losses, or damages from
workplace injuries, adjacent property damage, non-compliance with Laws and
Regulations, and patent infringement; or

The Contractor has failed to take reasonable and customary measures to avoid
damage, delay, disruption, and interference with other work at or adjacent to the
Site; or

The Contractor has failed to provide and maintain required bonds or insurance; or

The City has been required to remove or remediate a hazardous environmental
condition for which the Contractor is responsible; or

The City has incurred extra charges or engineering costs related to submittal
reviews, evaluations of proposed substitutes, tests and inspections, or return visits
to manufacturing or assembly facilities; or

The Work is defective, requiring correction or replacement; or

The City has been required to correct defective Work at its own cost; or

(viii) The Contract Sum has been reduced by change orders; or

(ix)

)

An event that would constitute justify the City to terminate this Agreement for
cause has occurred; or

Liquidated damages have accrued as a result of the Contractor's failure to timely
achieve Substantial Completion or final completion of the Work; or



(b)

(c)
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(xi) Liens have been filed in connection with the Work, except where the Contractor
has delivered a specific bond satisfactory to the City to secure the satisfaction and
discharge of such Liens; or

(xii) There are other items entitling the City to a set off.

If the City imposes any set-off against payment the City will give the Contractor immediate
written notice stating the reasons for such action and the specific amount of the reduction
and shall promptly pay the Contractor any amount remaining after deduction of the amount
so withheld. The City shall promptly pay the Contractor the amount so withheld, or any
adjustment thereto agreed to by the City and the Contractor, if the Contractor remedies
the reasons for such action. The reduction imposed shall be binding on the Contractor
unless it duly submits a change proposal contesting the reduction.

Upon a subsequent determination that the City 's refusal of payment was not justified, the
amount wrongfully withheld shall be promptly paid, along with 5% interest per annum.

8. RETAINAGE

For each progress payment made prior to Substantial Completion of the Work, the City may
withhold 10% as retainage from the payment otherwise due. The City reserves the right, but is under no
obligation, to reduce retainage prior to substantial compietion.

9. FINAL PAYMENT

(a)

Subject to all requirements and provisions of this Agreement, including but not limited to the
City’s right to setoff its obligations to the Contractor (see Section 7, above), and the Contract
Documents, final payment, constituting the entire unpaid balance of the Contract Sum, shall
be made by the City to the Contractor when the Contractor has fully performed the Work and
all other obligations under the Contract Documents other than those obligations related to
the Contractor’s responsibility (1) to correct deficient or unacceptable Work as provided in
the Contract Documents, and (2) to satisfy other requirements, if any, which extend beyond
final payment.

Upon receiving a request for final payment under the Contract, the City shall pay the balance
of the contract sum within thirty (30) days of completion of punch list items by the Contractor
and sign-off and approval by the City. Notwithstanding the forgoing, the City may avail itself
of any longer timelines applicable to a payment as available under the lllinois Local
Government Prompt Payment {Act 50 ILCS 505/1 et seq.), the provisions of which Act shall
apply to this Contract. THE LAW REQURIES THAT THE CONTRACTOR SHALL SUBMIT A
SWORN STATEMENT OF PERSONS FURNISHING MATERIALS AND LABOR BEFORE ANY
PAYMENTS ARE REQUIRED TO BE MADE TO THE CONTRACTOR (770 ILCS 60/5).

10. INSURANCE

A.

General Insurance Requirements.
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The Contractor shall fully comply with all requirements set forth in Section 7-2 of the Division 100,
General Requirements and Covenants (Insurance Requirements), along with any and all other insurance
requirements set out in the Contract Documents.

B. Other Insurance Requirements

The Contractor shall deliver to the City prior to commencing Work, certificates of insurance
(ACORD Form 27 or other form acceptable to the City) evidencing the required insurance coverage of
Contractor and each Subcontractor. The certificates required to be provided under this Paragraph shall
contain clauses and/or provisions stating (i) that the policies will not be canceled or reduced without thirty
(30) days prior notice to and the written consent of the City, and (i) that the policies are primary and
noncontributory. The policies shall further name the City and all of its elected officials, officers,
employees, and agents as additional insureds. The City shall not waive any rights of subrogation. The
Contractor shall provide and maintain insurance in the amounts outlined with companies acceptable to
the City, for a minimum of two (2) years after completion final completion of the project. Under no
circumstances shall the City be deemed to have waived any of the insurance requirements of this Contract
by any action or omission. Liability of the Contractor and Subcontractors is not limited by purchase of
insurance.

11. INDEMNIFICATION

(a) To the fullest extent permitted by law, Contractor waives any right of contribution against and
shall defend, indemnify and hold harmless the City and any elected official, officer, attorney,
employee, consultant, representative, or agent of the City (collectively the “indemnitees”) from
and against all claims, damages, losses and expenses, including but not limited to attorneys’ fees,
arising out of or resulting from or in connection with the performance of the Work, provided that
any such claim, damage, loss or expense (collectively “Claims”) is caused by or alleged to be
caused by an act or omission of Contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable in the performance
of the Agreement, regardless of whether or not it is actually or allegedly caused in part by an
indemnitee. The obligations of the Contractor under this Section 11(a) shall be construed to
include, but shall not be limited to, injury or damage consequent upon failure to use or misuse by
the Contractor, his agents, subcontractors, and employees of any scaffold, hoist, crane, stay,
ladder, support, or other mechanical contrivance erected or constructed by any person, or any or
alt other kinds of equipment, whether or not owned or furnished by the City. The Contractor shall
include this provision in each of its subcontract agreements and shall require its subcontractors
to be so bound.

(b) In the event that the Contractor or its Subcontractors are requested but refuse to honor the
indemnity obligations of this Section or to provide a defense, then the Contractor shall, in addition
to all other obligations, pay the cost of bringing any action to enforce this Section, including
reasonable attorneys’ fees.

{c) The Contractor hereby intentionally, knowingly, and voluntarily waives the right to assert, under
the case of Kotecki v. Cyclops Welding Corp., 146 Ill. 2d 155 {1991) that Contractor’s liability may
be limited to the amount of its statutory liability under the Workers’ Compensation Act, and
agrees that Contractor’s liability to indemnify and defend the Owner is not limited by the so called
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“Kotecki Cap.” The Contractor shall include this provision in each of its subcontract agreements
and shall require its subcontractors to be so bound.

(d) The indemnification provisions of this Section 11 are not intended to circumvent the Construction
Contract Indemnification for Negligence Act (740 ILCS 35/0.01, et seq.) and shall not be construed
as such, but in such a way to affect their enforcement to the fullest extent of the law.

12. COMPLIANCE WITH LAWS

The Contractor shall perform its Work in compliance with all applicable laws, ordinances rules,
regulations and codes, including but not limited to the /llinois Prevailing Wage Act (820 ILCS 130/l et seg).
The Contractor shall pay not less than the prevailing rate of wages to all laborers, workers and mechanics
performing work under this Contract. Moreover, the Contractor shall ensure that each subcontract is
awards shall contain specific language therein requiring each subcontractor to pay not less than the
prevailing wage to all laborers, workers and mechanics performing work for the project contemplated
under this Contract. Further, the Contractor and all Subcontractors shall submit monthly certified payroll
records to the City verifying that employees are being paid the prevailing rate of wages. The Contractor
shall obtain necessary permits and licenses and consult with applicable governmental authorities as
appropriate to ensure that the Work complies with all applicable laws. The Contractor agrees to fully
comply with all requirements of federal and state law, including, but not limited to, the requirements of
lllinois Human Rights Act (775 ILCS 5/1-101 et seq.) and the provision of sexual harassment policies and
procedures pursuant to Section 2-105 of that Act. The Contractor further agrees to comply with all federal
and state Equal Opportunity Laws, including, but not limited to, the Americans With Disabilities Act (42
U.S.C. Section 12101 et. seq.) and all rules and regulations promulgated thereunder. The Illinois
Employment of Illinois Workers on Public Works Act (30 ILCS 570/0.01 et. seq.), and Steel Products
Procurement Act (30 ILCS 565/1 et. seq.), shall prevail on this project to the extent such Acts are applicable
and enforceable.

13. ASSIGNMENT

The Contractor shall not assign this Contract without the prior written consent of the City, which
consent may be withheld at City’s sole discretion. All Contractor’s subcontracts shall be in writing, and
shall be assignable by the Contractor to the City.

14. BOND

Pursuant to the Public Construction Bond Act (30 ILCS 550/1, et seq.), prior to commencing work,
the Contractor shall provide a bond in the amount of one hundred percent (100%) of the Contract Sum
and conditioned to guarantee the full and complete performance of the work, according to the terms of
the specifications, plans and contract, which contract shall be properly executed and signed at the time
of filing of said bonds. Pursuant to Section 4 of the Prevailing Wage Act (820 ILCS 130/4), the required
bond shall include a provisions as will guarantee the faithful performance of the prevailing wage
requirements of this Contract and lllinois Law. With permission of the City, and when state and federal
funds are not used on the Work, the Contractor may provide a non-diminishing irrevocable letter of credit,
for contracts under $100,000, in lieu of aforesaid bond. This bond or the non-diminishing irrevocable
letter of credit are to remain in full force and effect up to and including the final acceptance of the work.
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After which it shall become null and void only after the Contractor provides a maintenance bond which
shall meet the approval of said City of Crest Hill.

15. CITY SHALL NOT WAIVE ANY RIGHTS BY MAKING ANY PAYMENT

Notwithstanding any other provision in this Agreement or the other Contract Documents, the City
shall not, in any manner, be deemed or intended to have waived any claim by making any progress or final
payment in any amount.

16. WARRANTY

The Contractor shall supervise and direct the Work using the Contractor’s best skill and attention.
The Contractor shall be solely responsible for and have charge and control of contractor means, methods,
techniques, sequences, and procedures for coordinating all portions of the Work. The Contractor
warrants to the City that materials and equipment furnished under the Contract will be of good quality
and new, unless otherwise required or permitted by this Agreement or any of the other Contract
Documents and that the Work will be performed in a workmanlike manner and be free from faults and
defects and in conformance with this Agreement and all other Contract Documents.

Neither the final payment under the Agreement by the City nor any provisions in the Contract
Documents shall relieve the Contractor of any responsibility for negligence in the furnishing and
installation of faulty materials or for faulty workmanship which shows up within the extent and period
proved by law or within the guarantee period of one (1) year from final acceptance of the work performed
under this Agreement, whichever is greater, nor of the responsibility of remedying such faulty
workmanship and materials. In the event that any testing or inspection of the Work or any part thereof
reveals defects in materials or workmanship, the Contractor shall remedy such defects and shall bear all
costs and expenses associated with any and all testing necessitated thereby, including but not limited to
additional testing which is related to determining whether such defects have been properly remedied.

17. BID RIGGING AND ROTATING CERTIFICATION

As required by the section 33E-11 of the Criminal Code (720 ILCS 5/33E-11), by executing this
Agreement, Contractor certifies that it is not barred from contracting with any unit of State or local
government as a result of a violation of any criminal statute including, but not limited to, the bid rigging
{Section 33E-3) or bid rotating (Section 33E-4) provisions of the Criminal Code.

18. AUTHORITY TO EXECUTE

Each of the parties executing this Contract represent and warrant that they have the proper and
necessary authority to execute this Contract and to bind their representative entities.

19. GOVERNING LAW; CHOICE OF FORUM

This Contract shall be governed by the laws of the state of lllinois. Furthermore, the Parties
hereby agree that the Twelfth judicial Circuit Court of Will County, Illinois, will be the sole and exclusive
venue and jurisdiction for any litigation associated with the Contract Documents. As such, the Parties
hereby intentionally, knowingly, and voluntarily waive and forever forfeit any right that they presently
have or may accrue in the future to file any motion seeking to dismiss any such litigation for want of
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jurisdiction in said court, to remove any such litigation to any federal court, or to challenge venue in said
court for any reason, including but not limited to a motion based on the doctrine of forum non conveniens.

20. SEVERABILITY CLAUSE

If any provision of this Contract is held invalid, such invalidity shall not affect the other provisions
of this Contract which may be given effect without the invalid provision.

21. TERMINATION

(a) Termination Without Cause: The City may, upon seven (7) days written notice to the

(b)

Contractor, terminate the Agreement between the City and Contractor without cause. Upon
written request and submittal of the appropriate documentation as required by the City, the
City shall pay the Contractor for all work performed by the Contractor to the date of
termination that has been approved by the City. The City may, upon the Contractor executing
such a confirmatory assignments as the City shall request, accept and assume all of the
Contractor’s obligations under all subcontracts executed in accordance with the terms of the
Contract Documents that may accrue after the date of such termination and that the
Contractor has incurred in good faith in connection with the Work. Upon receipt of notice of
termination, the Contractor shall cease all operations on the date specified by the City,
terminate subcontracts not assumed by the City, make no further orders of materials or
equipment, complete work not terminated (if any), and provide such reports as may be
requested by the City as to the status of the Work and the Work remaining to be completed.
The City’s right to terminate the Contract under this Section shall be in addition to, and not in
limitation of, its rights to stop the Work without terminating the Contract.

Termination for Cause: If the Contractor shall institute proceedings or consent to proceedings
requesting relief or arrangement under the Federal Bankruptcy Act or any similar or
applicable federal or state law, or if a petition under any federal or state bankruptcy or
insolvency law is filed against the Contractor and such petition is not dismissed within sixty
(60) days after the date of said filing, or if the Contractor admits in writing his inability to pay
his debts generally as they become due, or if he makes a general assignment for the benefit
of his creditors, or if a receiver, liquidator, trustee or assignee is appointed on account of his
bankruptcy or insolvency; or if a receiver of all or any substantial portion of the Contractor’s
properties is appointed; or if the Contractor abandons the Work; or if he fails, except in cases
for which extension of time is provided, to prosecute promptly and diligently the Work or to
supply enough properly skilled workmen or proper materials for the Work; or if he submits
an Application for Payment, sworn statement, waiver of lien, affidavit or document of any
nature whatsoever which is intentionally falsified; or if he fails to make prompt payment to
Subcontractors or for materials or labor or otherwise breaches his obligations under any
subcontract with a Subcontractor; or if a mechanic’s or material man’s lien or notice of lien is
filed against any part of the Work or the site of the Project and not promptly bonded or
insured over by the Contractor in a manner satisfactory to the City; or if the Contractor
disregards any laws, statutes, ordinances, rules, regulations or orders of any governmental
body or public or quasi-public authority having jurisdiction of the Work or the site of the
Project; or if he otherwise violates any provision of the Contract Documents; then the City,
without prejudice to any right or remedy available to the City under the Contract Documents
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or at law or in equity, the City may, after giving the Contractor and its surety under the
performance and payment bond required above seven (7) days’ written notice, terminate the
employment of the Contractor. If requested by the City, the Contractor shall remowve any part
or all of his equipment, machinery and supplies from the site of the Project within seven (7)
days after the date of such request, and in the event of the Contractor’s failure to do so, the
City shall have the right to remove or store such equipment, machinery and supplies at the
Contractor’s expense. In case of such termination, the Contractor shall not be entitled to
receive any further payment for Work performed by the Contractor through the date of
termination. The City’s right to terminate the City-Contractor Agreement pursuant to this
Section 21(b) shall be in addition to and not in limitation of any rights or remedies existing
hereunder or pursuant hereto or at law or in equity.

(c) In the event that the City terminates this Agreement for Cause, as set forth above, the
Contractor shall not be entitled to receive further payment until the Work is finished and the
City may finish the Work by whatever reasonable method the City may deem expedient.
Upon written request of the Contractor, the City shall furnish to the Contractor a detailed
accounting of the costs incurred by the City in finishing the Work. If, after the City completes
the Work, the unpaid balance of the Contract Sum exceeds the costs of finishing the Work,
including but not limited to any additional expenses made necessary thereby and other
damages incurred by the City and not expressly waived, such excess shall be paid to the
Contractor. If such costs and damages exceed the unpaid balance, the Contractor shall pay
the difference to the City. This obligation for payment shall survive termination of the
Contract.

22. NOTICES

Any time that this Agreement or any of the other Contract Documents require one Party to notify
or give notice to the other Party, such notice shall be provided in writing to the designated representative
of the party to whom the notice is addressed and shall be deemed to have been duly served if delivered
in person, by mail, by courier, or by electronic transmission as set forth in the Agreement. In the case of
in-person delivery, the notice shall be deemed delivered on the date of such delivery. In the case of
delivery by mail or by courier, the notice shall be deemed to be delivered three (3) business days after it
is sent. In the case of email delivery, the notice shall be deemed given on the date of said email so long
as the email is sent prior to 6:00 p.m. CST—otherwise it shall be deemed delivered as of the next business
day.

10
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THIS CONTRACT is entered into as of the day and year first above written.

arTy: CONTRACTOR:
1 Z
CITY OF CREST HILL, FRN b .

WILL COUNTY, ILLINOIS

BY: BY: ¥2n ompe

ITS: ITS: Formnang
Mayor

ATTEST:

BY:

ITS:

11



From: Ron Wiedeman

To: Karen Kozerka
Subject: RE: Chemical Feed System Upgrade Bid
Date: Monday, August 11, 2025 11:56:00 AM

Attachments: image005,png

Karen,

Can you please forward the email below to all contractor who have pick up bids and any new
contractors from now until the time of the bid opening and request a return receipt request.

To all prospective bidders:

Subject: City of Crest Hill,
Chemical Feed System Upgrades
August 151, 2025, Site Walk Through.

The city will allow all prospective bidders on August 15t at 8:00 AM an opportunity to view the city’s
well houses where the proposed Chemical Feed Upgrades are to be performed. The city willhave a
representative along with its consultant who prepared the drawing to address any questions.

This is not a mandatory pre-bid meeting, but bidders are encouraged to attend.

If you would like to attend this walk though, please meet at the city’s Public Works Department at
2090 Oakland Avenue, Crest Hill at 7:45 AM.

Ronald J Wiedeman, P.E.
City Engineer

City of Crest Hill

20600 City Center Blvd
Crest Hill, Illinois, 60403
Office: 815-741-5122

Cell: 815-656-0086

Crest Hill

CITY OF NEIGHBORS

From: Karen Kozerka <KKozerka@cityofcresthill.com>
Sent: Monday, August 11, 2025 11:12 AM

To: Ron Wiedeman <rwiedeman@cityofcresthiil.com>
Subject: Chemical Feed System Upgrade Bid



From: Ron Wiedeman

To: Karen Kozerka
Cc: Zac Gustafson
Subject: RE: Chem Feed System Upgrade

Date: Thursday, August 21, 2025 8:19:00 AM
Attachments: image0Qi.png

Karen,

Can you please send this email out to all the plan holders for the Chemical Feed project and make
sure you receive conformation that it was received by them.

"The undersigned agrees to complete the work within _ N/A calendar days after the
date of the execution of the contract by both parties, or by November 28, 2025 if this is a
completion day contract, unless additional time shall be granted by the City in accordance

with the provisions of the specifications."

Ronald J Wiedeman, P.E.
City Engineer

City of Crest Hill

20600 City Center Blvd
Crest Hill, Ilinois, 60403
Office: 815-741-5122

Cell: 815-656-0086

Crest Hill

CITY OF NEIGHBORS
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Subjart: RE: Cheva Feed System Lpgrade - Pans and Spect. Addondum o3
oue: Ty, A 2, 205 3.59-42 4

[ S s

Halla:

Plzase seathe it has been

1. The bid ppening dats will ba axtandd to August 27 at 10 AM 10 allow for sddtional time for ol contractor 10 review and supply bids.

2. b f the ion date for this praject wil 1o March 6, 2026

8. *The undersigned agrees to complete the work within_NIA calondar deys after the dite of the execution of the conractby both perties, of by Match 6, 2026 H this Is i irional time shall be granted by the: City inaccordance with
the provislons of the speciications.”

Karen Kozerka

Deputy Clerk

City Clerk's Office

Gty of Crest Hl

20600 City Certer Bivd,
Crest Hill, 1L 60403
157415100

Orest Iith

orvosmcvecmy
From: Chris O
Sent: Thursday, August 21,2025 2:18 PM

Rion Wied i il coms
£e: 2ac Gustafson com>; David Reynolds

Subject: RE: Chem Feed System Upgrade - Plans and Specs

Hends neods to b Y pass onbiding s profect, The i the

Thanks
Chris.

INDEPENDENT

BECHAMICAL INDUSTRIES, INL.

T
Christopher W. Olsan
Vice President
\ncependent Mechanical Industries, Inc.
2671 Unined Lane | €Ik Grove Village, 1L 60007
Wiork (773282 4500 | Fax {773)282 2046
Office Direct (273)243-2509 § Cell (773)906-5343
bugfwww Indegandentitech com

Sent: Thursday, August 21, 2025 1:40 PM
‘Ta: Chris Olson <mLm£|mmummr...‘|.mm>

>

(hem Feed System Upgrade - Pians o Specs,

sub}gc\.

Hello:

Pleasa confirm the beltow has been received.

the work NIA calendar days after the date of tha exacurtion of tha contract by both partis, or by November 2, 2025 if this is i ime shall be granted by the Gity

provisions of the specifications.”

Kren naterks

eputy Clerk

ity Clerk's Office

Clty ef Crest Hil

20600 City Center Blvd,
Crest Hil 1L 60403
8157415100

From: Chis Oson <colior @innessadentrect dor>
‘Sent: Monday, August 11, 2025 20:35 AM

‘To: Karen Kozerks <thozarke@citesterachib e >
Ce: Zac Sustafson <zpustalzan§-ycezenrleniriech erri>

Subject: RE: Chem Ferd System Upgrade - Plans and Specs.

Recaived, thank you Karan.

Thanks
Chris

MECHANICAL INDUSTL

INDEPEKDENH

Christopher W, Otson

Vice Presidem

Independent Mechanical Industes, Inc.

2671 United tane | Elk Grove Viltage, IL 60007
Work (773)282-4500 | Fax (7731282-2046

Office Dirett 773)243-2509 | Cell (773)908-5343
Website b Jev (ndenendeniblech com

Frum: Karen Kozerka <sbize-bafe tosieresihuleoom>
Sent: Monday, August 11, 1035 9:41 AM
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Project 2025

CREST HILL
WILL COUNTY, ILLINOIS
NOTICE TO CONTRACTORS

The City of Crest Hill's Engineering Department will receive sealed proposals for the following
improvements at the Clerk's office, 20600 City Center Boulevard, Crest Hill, Illinois 60403, until
10:00 A M. on August 22, 2025.

CHEMICAL FEED SYSTEM UPGRADES

Sealed proposals will be opened and read publicly at City Hall at 20600 City Center Boulevard in
the Council Chambers, Crest Hill, Illinois 60403 at 10:00 A.M. August 22, 2025. No bid shall be
withdrawn after the opening of the proposals without the consent of the Engineering Department
or the Mayor and City Council for a period of forty-five days after the scheduled time of closing bids.

All proposals shall be sealed in an envelope addressed to the City of Crest Hill, attention
Engineering Department. The name and address of the bidder and the name of the project shall also
appear on the outside of the envelope. Proposals must be submitted on the forms provided.

The Contract Documents may be examined without charge at the office City Engineer at 20600 City
Center Boulevard, Crest Hill, Illinois 60403.

The Bid Documents, including plans and specifications may be obtained from the City of Crest Hill
Deputy Clerk by emailing Karen Kozerka at KKozerka@cityofcresthill.com or calling 815-741-5100
and requesting a digital set. The Bid Documents will only be transmitted electronically. The bid
documents will be issued until 3:30 PM on August 20, 2025.

A certified check/bank draft drawn on a solvent bank, payable without condition to the City or bid
bond in an amount not less than 10% shall be submitted with each proposal, as a guarantee that, if
the proposal is accepted, a contract will be entered into, and the performance of the contract is
properly secured.

A performance and payment bond in a sum equal to 1009% of the amount authorized with sureties to
be approved by the Mayor and City Council for the faithful performance of the contract must be
furnished by the successful bidder. All bids or proposals shall contain an offer to furnish bond upon
acceptance of such bid or proposal.

The right is reserved to reject any or all proposals, to waive technicalities, to postpone the bid
opening, or to advertise for new proposals, if in the judgment of the Engineering Department or
Mayor and City Council their best interests will be promoted thereby.

The contractor will be required to pay not less than the prevailing wage rates on this project as
established by the Illinois Department of Labor. He shall also comply with all applicable Federal,
State and local regulations.

Prequalification will be required to be submitted to the engineer by all potential bidders. If in the
opinion of the City Engineer and the Mayor and City Council, an applicant would not be able to
serve the best interest of the city, a proposal will not be issued to the applicant.

City of Crest Hill
Engineering Department



INSTRUCTIONS TO BIDDERS

GENERAL

Proposals will be received by the City of Crest Hill’s Engineering Department, for the construction
of,

CHEMICAL FEED SYSTEM UPGRADES
In accordance with the legal advertisement attached hereto entitled "Notice to Contractors”.

The Notice to Contractors, Instructions to Bidders, Contractor's Proposal, Certificate as to Corporate
Principal, Certified Check/Bid Bond, Specifications, Plans, Contract, the Performance Bond and the
Maintenance Bond, shall be considered in every bid submitted and will become a part of every
contract subsequently entered into for doing the work referred to herein.

EXAMINATION OF PLANS. SPECIFICATIONS AND SITE OF WORK

See Division 100, General Requirements and Covenants, Section 2, 2-3

PRE-QUALIFICATION

Proposers must be experienced in the construction of the type of facilities to be constructed under the
contract for which a proposal is submitted. Which for the improvement is upgrading chemical feed
system for water distribution systems.

DOCUMENTS OBTAINED FROM OTHER SOURCES

The City of Crest Hill is the only official source for the bid packages and supporting materials.

PROPOSALS

Proposals are solicited on the basis of a unit price bid for the work completed. They shall be made
on the printed forms herewith attached. The blank spaces must be filled in correctly where indicated.
The amount of the proposal must include all work necessary to make the project ready for operation,
as shown on the plans and called for in the specifications. The proposal shall be for the work
complete.

In the event of any difference or discrepancy in any amount or amounts which is set out both in
words and in figures, in any of the contract documents or in the formal proposal of the Contractor,
the written word or words shall not be construed to either limit or destroy the legal status of a unit
price Contract.

Proposals that contain any omissions, erasures, or alterations or that contain additions or 1tems not
called for in the Contract Specifications and Plans, or that are deemed by the City of Crest Hill to
contain irregularities of any kind may be rejected as informal.

No proposals will be accepted unless the bidder submitting it furnishes evidence satisfactory to the
City of Crest Hill of his experience and familiarity with work of the character specified and of the
legal status of the bidder, that is, as a corporation, partnership, or an individual which must be stated
in the proposal. A corporation bidder must name the state in which its articles of incorporation are

it af Cract Hill_T Tndated 22190074 R-1



held. A partnership proposer must give the full name and address of all partners. When a firm
submits a proposal, the individual names of all its members shall be written and shall be signed in
full but the signers may, if they choose, describe themselves, in addition as doing business under a
firm name and style.

In cases where a corporation submits a proposal, the proposal must be signed in the name of and
under the seal of the corporation by a duly authorized officer or agent of the corporation and his
address given. Such officer or agent must present legal evidence that he or she has lawful authority
to sign said proposal and that the signature is binding upon the corporation and that the corporation
has a legal existence. In the event that any corporation organized and doing business under the laws
of any foreign state, is the successful proposer, such corporation shall present evidence before a
contract of said work is executed that it is authorized to do business in the State of Illinois.

Decisions on the acceptance or rejection of the various proposals will be made as soon as practicable
after proposals are received, but the right is reserved by the City of Crest Hill to reject any or all
proposals and to defer action on awarding a contract for sixty (60) days after proposals are received
and opened.

THE PROPOSAL MUST NOT BE DETACHED HEREFROM OR FROM THE CONTRACT BY
ANY PROPOSER WHEN SUBMITTING A PROPOSAL.

SOURCE AND NATURE OF FUNDS AVAILABLE

The payment for the proposed improvement referred to herein shall be made by the City of Crest
Hill only after it has received a properly executed claim and approved pay estimate.

MATERIAL GUARANTEE

Before any proposal is awarded, the proposer may be required to furnish a complete statement of the
original composition and manufacturer of any or all the materials to be used in the construction of
the work along with any required samples. These samples will be subjected to the requirements
spelled out in the contract documents to determine their quality and if the samples meet the
requirements as specified. When the Contractor orders materials which will be subject to the tests as
required by the contract documents, he shall state clearly to the Vendor that the material ordered is
subject to such tests and the samples will not be used for the completion of work under this contract.

CONSIDERATION OF PROPOSALS/PROPOSAL

See Division 100, General Requirements and Covenants, Section 2, and Section 3, 3-1

BASIS OF AWARD

The award of the proposal will be made based on the summation of unit prices multiplied by the
number of units for the entire improvement unless otherwise specified in the project special
provisions. The contract for the construction of the work will be awarded based on the lowest total
monetary Proposal Price for the entire improvement unless otherwise specified in the project special
provisions, submitted by a qualified and responsible proposer. See Division 100, Section 3-2 for
additional information.

In determining the most responsive and responsible proposer, , the City reserves the right to take into
account and give responsible weight to the items listed in Division 100, Section 2-13.

City of Crest Hill-Updated 3-19-2024 B-2



No proposal will be awarded to any proposer whose work and/or equipment and materials as
proposed do mnot, in the opinion of , the City, conform to the intent of the specifications.

The City reserve the right to award in part or in whole, or to not award whatever is deemed in the
best interest of the Municipality. The city of Crest Hill further reserves the right to reject any or all
bids.

See Division 100, General Requirements and Covenants, Section 3, 3-2 for timing of award.

PERFORMANCE AND PAYMENT BOND

The successful Contractor shall furnish to the city within ten (10) days after the successful proposer
has been notified of the acceptance of his proposal;

1. A performance bond satisfactory to the city, executed by a surety company authorized to do
business in the State of Illinois, in an amount equal to 100 percent (100%) of the amount
authorized or a purchased order issued by the municipality conditioned to guarantee the full
and complete performance of the work, according to the terms of the specifications, plans,
and contract. The performance bond shall be properly executed and signed at the time of
filing of said bonds. Said bonds are to remain in full force and effect up to and including the
final acceptance of the work.

2. A payment bond satisfactory to the city executed by surety company authorized to do
business in the State of Illinois, for the protection of all persons supplying labor and
materials to the Contractor or Subcontractors for the performance of the work provided for
in the contract, in the amount 100 percent (100%) of the amount authorized or a purchased
order issued by the city In no case shall the bond be in an amount less than one Thousand
Dollars ($1,000).

3. Documents required by this section must be received and approved by the city before a
written contract will be issued.

All bonds must be from companies having of at least A-minus and of a class size of at least X as
determined by A.M. Best Rating. The cost of acquiring these bonds shall be incidental to the
construction contract.

MAINTENANCE BOND

BRefore the construction bond shall be released, the Contractor shall file a maintenance bond in an
amount equal to ten percent (10%) of the amount the contract price prior to completion and final
payment of the contract, as a guarantee that all workmanship and material furnished by the
Contractor under the Contract shall be kept in satisfactory condition for a period of one (1) year,
after the date of acceptance of the work by the City of Crest Hill. The surety required upon such
maintenance bond shall be any surety company legally authorized to transact business in the State of
Tllinois. Said bond to be subject to the approval of the City of Crest Hill.

The cost of acquiring this bond shall be incidental to the construction contract.

RETAINAGE

Retainage will be held based on Public Act 103-0570. 10% will be held up to 50% completion of the
project. When more than 50% of the contract is completed 5% will be withheld.

City of Crest Hill-Updated 3-19-2024 B-3



SUBCONTRACTORS

If any Bidder submitting a bid intends on subcontracting out all of any portion of the engagement,
that fact, and the name of the proposed subcontracting firm(s) must be clearly disclosed in the
bid on the forms provided herein (use additional forms if necessary).

In the event the Contractor requires a change of the subcontractor(s) identified, a written request
from the Contractor and a written approval from the City of Crest Hill is required.

Notwithstanding written consent to subcontract approved by the City, the Contractor shall perform
the Contractor’s own organization, work amount to not be less than fifty (50%) percent of the total
contract cost, and the materials purchased or produced by the Contractor.

Failure to identify subcontractors could result in disqualification.

SERVICEMEN’S EMPLOYEES TENURE ACT

The Contractor shall abide by the Servicemen’s Employees Tenure Act, as amended, 330 ILCS 602,
“safeguarding the employment and the rights and privileges inhering in the employment contract, of
servicemen.”

CHILD LABOR LAW

The Contractor shall abide by the Child Labor Law, as amended, 820 ILCS 205/1, which provides:
“No minor under 16 years of age...at any time shall be employed, permitted or suffered to work in
any gainful occupation...in any type of construction work within the state.”

DRUG FREE WORK PLACE

The Contractor, as a party to a public contract, certifies and agrees that it will provide a drug free
workplace through the Drug Free Workplace Act. A copy of this policy shall be included with the
executed contract to each Municipality.

SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS PROJECT ACT

The Contractor agrees to comply with the Substance Abuse Prevention on Public Works Project Act,
as amended, 620 ILCS 265/1 et Seq., and further agrees that all of its subcontractors shall comply
with such Act.

PREVAILING WAGE RATES

The contractor shall follow the Prevailing Wage Act, as amended, 8§20 ILCS 130/0.01 et seq. on this
project.

The current Prevailing Wages Rates for this project are for Will and Grundy County and they can be
found at: http://www state.il.us/agency/idol/rates/rates HTM

NUMBER OF COPIES OF CONTRACT

See Division 100, General Requirements and Covenants Section 3-5

City of Crest Hill-Updated 3-19-2024 B-4



FAILURE TO EXECUTE CONTRACT

See Division 100, General Requirements and Covenants Section 3-6.

ESTIMATE OF QUANTITIES

The attention of all prospective proposers on the construction improvement provided for herein is
also directed to the following:

An Estimate of Quantities for the proposed improvement is included herein. The Estimate of
Quantities shown is believed to be substantially correct, but is not guaranteed as to correctness by
either the City of Crest Hill, or by the Engineer, or by any representative of the City of Crest Hill or
of the Engineer.

INSURANCE
See Division 100, General Requirements and Covenants Section 7-2.

A Certificate of Insurance that states the City has been endorsed as an “additional insured” by the
Contractor’s Insurance carrier. Specifically, this Certificate must include the following
language: “The (municipality’s name inserted). And their respective elected and appointed
officials, employees, agents, consultants, attorneys and representatives, are, and have been
endorsed, as an additional insured under the above referenced policy number on a
primary and non-contributory basis for general liability insurance and automobile liability
coverage for the duration of the contract term.”

In the event the Contractor fails to obtain or maintain any insurance coverages required under
this agreement each municipality may purchase such insurance coverages and charge the
expense thereof to the Contractor.

CHANGE IN STATUS

The Contractor shall notify the city immediately of any change in its status resulting from any of the
following: (a) Contractor is acquired by another party; (b) change of greater than 5% ownership
interest; (c) Contractor becomes insolvent; (d) Contractor, voluntarily or by operation law, becomes
subject to the provisions of any chapter of the Bankruptcy Act; (e) Contractor ceases to conduct its
operations in the normal course of business. The city shall have the option to terminate this
agreement with the Contractor immediately on written notice based on any such change in status.

INVOICES. PAYMENTS, AND QUANTITIES

The Contractor shall submit invoices the city or their authorized representavice detailing the services
provided directly to the City. All services shall be invoiced based on unit pricing and quantities used.
The City shall only pay for quantities used or ordered. Quantities may be adjusted up or down based
on the needs of the City. Payment shall be made in accordance with the Local Government Prompt
Payment Act.
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Invoices shall be delivered to:

City of Crest Hill
Ronald J Wiedeman
City Engineer

2090 Oakland Avenue
Crest Hill Illinois 60403

AUDIT/ACCESS TO RECORDS

A.

The Contractor shall maintain books, records, documents and other evidence directly
pertinent to performance of the work under this agreement consistent with generally accepted
accounting standards in accordance with the American Institute of Certified Public
Accountants Professional Standards. The Contractor shall also maintain the financial
information and data used by the contractor in the preparation or support of any cost
submissions required under this subsection, (Negotiation, of Contract Amendments, Change
Orders) and a copy of the cost summary submitted to the Municipality. The Municipality or
any of its duly authorized representatives shall have access to the books, records, documents,
and other evidence for purposes of inspection, audit, and copying. The Contractor will
provide facilities for such access and inspection.

If this contract is a formally advertised, competitively awarded, fixed price contract, the
contractor agrees to include access to records as specified above. This requirement is
applicable to all negotiated change orders and contract amendments in excess of $25,000,
which affect the contract prices. In all other prime contracts, the contractor also agrees to
include access to records as specified above in all its contracts and all tier subcontracts or
change orders thereto directly related to project performance, which are in excess of $25,000.

Audits conducted in pursuant to this provision shall be consistent with accepted auditing
standards in accordance with the American Institute of Public Accountants Professional

Standards.

The contractor agrees to the disclosure of all information and reports resulting from access to
records pursuant to the subsection above. Where the audit concerns the contractor, the
auditing agency will afford the contractor an opportunity for an audit exit conference and an
opportunity to comment on the pertinent portions of the draft audit report. The final audit
report will include the written comments, if any, of the audited parties.\

Records under the subsection above shall be maintained and made available during
performance of the work under this agreement and until three years from the date of final
audit for the project. In addition, these records with relate to any dispute or litigation or the
settlement of claims arising out of such performances, costs or items to which an audit
exception has been taken, shall be maintained and made available for three years after the
date of resolution of such dispute, appeal, litigation, claim or exception.

The right of access conferred by this clause will generally be exercised ( with respect to
financial records) under:
a. Negotiated prime contractor
b. Negotiated change orders or contract amendments in excess of $25,000 affecting the
price of any formally advertised, competitively awarded, fixed rate contract; and
c. Subcontracts or purchase orders under any contract other than a formally advertised,
competitively awarded, fixed price contract.

Citv of Crest Hill-Undated 3-19-2024 B-6



G. The right of access will generally not be exercised with respect to the prime contract,
subcontract or purchase order awarded after effective price competition. In any event, the
right of access shall be exercised under any type of contract of subcontract:

a. With respect to records pertaining directly to contract performance, excluding any
financial records of the contractor; and
b. If there is any indication that fraud, gross abuse, or corrupt practices may be involved.

COOPERATION WITH FOIA COMPLIANCE

Contractor acknowledges that the Freedom of Information Act may apply to public records in
possession of the Contractor or a subcontractor. Contractor and all of its subcontractors shall
cooperate with the municipality in its efforts to comply with the freedom of information Act. 5 ILCS
140/1 et.seq.

LICENSE

The successful contractor and all sub-contractors shall have a license to work in the City of Crest
Hill.

Mt AfF Ornnt 11T TTaadntad 2 10 INIA Rr.7



CITY OF CREST HILL
CHEMICAL FEED SYSTEM UPGRADES
PROPOSAL



PROPOSAL
TO THE CITY OF CREST HILL

Proposal of

(name and address of bidder)

(email address of bidder)
for the improvement described in the NOTICE TO CONTRACTORS.

In submitting this proposal, the undersigned declares that the only persons or
parties interested in the proposal as principals are those named herein; and that
proposal is made without collusion with any other person, firm or corporation.

The undersigned further declares that he has carefully examined the proposal,
plans, specifications, form of contract and contract bond, and special provisions
(if any), and that he has inspected in detail the site of the proposed work, and
that he has familiarized himself with all of the local conditions affecting the
contract and the detailed requirements of construction, and understands that in
making this proposal he waives all right to plead any misunderstanding regarding
the same.

The undersigned further understands and agrees that if this proposal is
accepted, he is to furnish and provide all necessary machinery, tools, apparatus
and other means of construction, and to do all of the work, and to furnish all of
the materials specified in the contract, except such materials as are to be
furnished by the Owner, in the manner and at the time therein prescribed, and in
accordance with the requirements therein set forth, and is fully responsible for
the construction means, methods, techniques, sequences and safety procedures
and programs incident thereto.

The undersigned declares that he understands that the quantities mentioned are
approximate only and that they are subject to increase or decrease; that he will
take in full payment therefore the amount and the summation of the actual quantities,
as finally determined, multiplied by the unit prices shown in the schedule of
prices contained herein.

The undersigned further agrees that the unit prices submitted herewith are for the
purpose of obtaining a gross sum, and for use in computing the value of extras
and deductions; if there is a discrepancy between the gross sum bid and that
resulting from the summation of the quantities multiplied by their respective unit
prices, the latter shall apply.

The undersigned further agrees that if the Cily decides to extend or shorten the
improvement, or otherwise alter it by extras or deductions, including the elimination
of any one or more of the items, as provided in the specifications, he will perform
the work as altered, increased or decreased at the contract unit prices.



10.

1.

12.

The undersigned further agrees that the City may at any time during the
progress of work covered by this contract order other work or materials incidental
thereto and that all such work and materials as do not appear in the proposal or
contract as a specific item accompanied by a unit price, and which are not
included under the bid price for other items in this contract, shall be performed as
extra work, and that he will accept as full compensation therefore the actual cost
plus fifteen per cent (15%), the actual cost to be determined as provided in the
specifications.

The undersigned further agrees to execute a contract for this work and present
the same to the City within thirty (30) days after the date of notice of the
award of the contract to him.

The undersigned further agrees that he and his surety will execute and present
within thirty (30) days after the date of notice of the award of contract, a contract
bond satisfactory to and in the form prescribed by the City, in the penal sum of the
full amount of the contract, guaranteeing the faithful performance of the work in
accordance with the terms of the contract.

The undersigned further agrees to begin work not later than fifteen (15) days
after the execution and approval of the contract and contract bond, unless otherwise
provided, and to prosecute the work in such manner and with sufficient materials,
equipment, labor and safety precautions as will insure its completion within the
time limit specified herein, it being understood and agreed that the completion
within the time limit is an essential part of the contract. The undersigned agrees
to complete the work within calendar days after the date of the
execution of the contract by both parties, or by if this is a completion
day contract, unless additional time shall be granted by the City in accordance
with the provisions of the specifications. In case of failure to complete the
work within the time names herein or within such extra time as may have been
allowed by extensions, the undersigned agrees that the City shall withhold from such
sums as may be due him under the terms of this contract, the costs set forth in the
specifications, which cost shall be considered and treated not as a penalty, but as
damages due the City from the undersigned by reason of inconvenience to the
public, added cost of engineering and construction observation, maintenance of
detours, and other items which have caused an expenditure of public funds
resulting from the failure of the undersigned to complete the work within the time
specified in the contract.

Accompanying this proposal is a bank draft, bank cashier's check, certified
check or bid bond, complying with the requirements of the specifications,
made payable to:

The amount of the bond, check or draft is




13.

14.

If the proposal and the undersigned shall fail to execute a contract and contract
bond as required herein, it is hereby agreed that the amount of the check or draft
substituted in lieu thereof, shall become the property of the City, and shall be
considered as payment of damages due to delay and other causes suffered by
the City because of the failure to execute said contract and contract
bond; otherwise said check or draft substituted in lieu thereof shall be returned
to the undersigned.

ATTACH BANK DRAFT, BID BOND, BANK CASHIER'S
CHECK OR CERTIFIED CHECK HERE

In the event that one check, bond, or draft is intended to cover two or more
proposals, the amount must be equal to the sum of the proposal guarantees of
the individual sections covered.

The undersigned submits herewith his schedule of prices covering the work to be
performed under this contract; he understands that he must show in the schedule
the unit prices for which he proposes to perform each item of work; that the
extensions must be made by him; and that if not so done, his proposal may be
rejected as irregular.

The undersigned firm certifies that it is not barred from bidding on this contract as a
result of a conviction for the violation of State laws prohibiting bid-rigging or bid-
rotating.



ACTOR'’S STATEM

Do you have sufficient knowledge of Drawings and Specifications of the work
covered by this Contract to warrant submitting a Proposal for this work?

(a) Have you done work of this nature?

(b) To what extent? (Dollar value)

(c)For whom?

Do you have sufficient equipment to perform this work?

If so, list major items:

Give Bank reference:

Address:

List names and addresses of major suppliers:

Have you ever had, or do you now have, funds withheld for non-completion of

work to the satisfaction of any municipality?

(a) If so where?

(b) For what reason?

Have you ever been disqualified by a Governmental Agency for failure to

satisfactorily complete a public improvement?




CONTRACTOR'S STATEMENT (cont.)

8. Have you ever been cited for failing to withhold or report payroll deductions for

Federal Income Tax?

9. Have you ever been cited by the Federal Government for any violation of the

Copeland Act (Anti-kick-back Law)?

10. If awarded contract, work will begin in calendar days.



CERTIFICATE OF ELIGIBILITY TO BID

i (contractor), pursuant

to section 33E-11 of the lllinois Criminal Code of 1961 as amended, hereby certifies
that neither (he, she, it} nor any of (his, her, its) partners, officers, or owners of (his,
her, its) business has been convicted in the past five (5) years of the offense of
bid-rigging under section 33E-3 of the lllinois Criminal Code of

1961 as amended and that neither (he, she, it) nor any of (his, her, its) business
has ever been convicled of the offense of bid-rotating under section 33E-4 of the

lllinois Criminal Code of 1961 as amended.

Date: By:

{Name of Contractor)

(Title)



CITY OF CREST HILL
SCHEDULE OF PRICES

Location CHEMICAL FEED SYSTEM UPGRADES

Description CHEMICAY FEED UPRADES
The undersigned submits herewith his schedule of prices covering the work o be performed under this contract; he understands that he must show in
the schedule the unit prices for which he proposes to perform each item of work; that the extensions musl be made by him, and if not so done, his proposal may be rejected as irregular.

Schedule for Single Bid
(For complete information covering these items, see plans and specifications.)

Bidder's Proposal for making Entire Improvements

Item No. tems Unit Quantity Unit Price Total

1 CHEMICAL FEED UPGRADES, WELL 4 L. SUM
1

2 CHEMICAL FEED UPGRADES, WELL 8 L. SUM
1

3 CHEMICAL FEED UPGRADES, WELL 9-12 L. SuUM
1

4 CHEMICAL FEED UPGRADES, WELL 11 L. SUM
1

5 ALOWANCE FLUORIDE MONITER REPAIR, WELL 4 L.SUM 2000 $2 000.00
1 . N

6 ALOWANCE FLUORIDE MONITER REPAIR, WELL 8 L. SUM 2000 $2 000.00
1 ’ '

7 ALOWANCE FLUORIDE MONITER REPAIR, WELL 9-12 L. SUM 2000 52 000.00
1 ’ :

8 ALOWANCE FLUORIDE MONITER REPAIR, WELL 11 L. SUM 2000 $2,000.00
1 ’ .

Total =




1 RE

(If an individual)
Signature of Bidder ...

Business AdAress ..ot

(If a co-partnership)
Firm Name ..o (SEAL)

SIGNed DY oo, (
BUSINESS AAreSssS ....oceeiiieie e

£ TT=Y 1 SRR
Names and

AJAresSES Of o e
All Members

OF the Firm e et

(If a corporation)
Corporate Name ...t e

SIgnNed By .o

BUSINESS AUAIESS covviiiiiiie e e aen e

Insert President ...

Names of
Officers Secretary .....ccoooie .

TrRASUIEY oo

Attest: e,
Attestor's Title:

Phone Number




BIDDER’ IF1

The undersigned, having executed the attached bid for the construction of:

Name of Project

for the City of Crest Hill, County of Will, State of hereby certifies that

he has read all of the Contract Documents, including the Notice to Bidders, Instructions
to Bidders, Proposal Forms, General conditions of the contract, Detail Specifications,
Forms of contract, Form of Performance Bond and Form of Maintenance Bond, and that
he has examined the plans and that his proposal for the work is based on the conditions
and requirements therein; and should the contract be awarded to him, he agrees to
execute the work in strict accordance therewith, including compliance with the Insurance

Requirements of the General Conditions.

Name of Bidder

By:

Company Name

Date:




CITY OF CREST HILL
DIVISION 100
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SECTION 1. DEFINITION OF TERMS

When a standard specification number is used in the Specifications it shall be taken to mean the latest
revision of that Standard Specification at the time of the Bid.

Whenever in the specifications and Contract the following terms, or pronouns in place of them, are

used, the intent and meaning shall be interpreted as follows:

1-2 ABBREVIATIONS

The following organizations are referred to in this specification by abbreviations of the titles. Additional
information noted but not detailed can be obtained from these organizations by writing to them.

ASTM

ASSHTO

AWWA

NSF

ANSI

DOT

FHWA

OSHA

MWRDGC

American Society for Testing and Materials
1916 Race Street
Philadelphia, Pennsylvania 19103

The American Association of State Highway and Transportation Officials
917 National Press Building
Washington, D.C. 20004

American Water Works Association
6666 West Quincy Avenue
Denver, Colorado 80235

National Sanitation Test Laboratory Foundation
Box 1478
Ann Arbor, Michigan

American National Standards Institute
1430 Broadway
New York, New York 10018

lllinois Department of Transportation
2300 South Dirksen Parkway
Springfield, lllinois 62764

Federal Highway Administration
DOT Building, 400 Seventh St., S.W.
Washington, D.C. 20590

Occupational Safety and Health Act
The Metropolitan Water Reclamation District of Greater Chicago

100 East Erie Street
Chicago, lllinois 60611
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CONSULTANT ENGINEERING CONSULTANT

ISO Insurance Services Office

1-3 ADDENDA
Written or graphic instruments issued prior to the execution of the Agreement, which modify or
interpret the Contract Documents, Drawings, and Specifications by additions, deletions, clarifications or

corrections.

1-4 AWARD
The decision of the City to accept the proposal of the lowest responsive, responsible bidder for the
work, subject to the execution of and approval of a satisfactory Contract therefore, and bond to secure
the performance thereof, and to such other conditions as may be specified or otherwise required by

law.

1-5 BASE COURSE
The layer or layers of specified or selected material of designed thickness placed on a sub-base or a

subgrade to support the surface course.

1-6 BITUMINOUS PAVEMENT
A pavement structure which maintains intimate contact and distributes loads to the subgrade and
depends upon aggregate interlock particle friction and cohesion for stability, and a pavement structure
which includes a bituminous concrete surface course over a bituminous concrete base course or a

portland cement concrete base course.

1-7 BIDDER
Any individual, firm, partnership or corporation submitting a proposal for the Work contemplated,

acting directly or through a duly authorized representative.

1-8 CONTRACT
The written agreement between the City and the Contractor setting forth the obligations of the
parties thereunder, including, but not limited to, the performance of the Work (the furnishing of labor

and materials, and the basis of payment).

The Contract includes such of the following document parts as may be utilized. These document
partsso utilized will be as fully part of the Contract as if therein set out verbatim, or, if not
attached, as if attached thereto. The controlling order of priority for these documents on the

project is as follows (e.g., A is controlling over B-N, etc.):

A Supplemental Agreements (Change Order)
B. Addenda

C. Special Conditions of Contract

D General Conditions of Contract
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Special Provisions to the Specifications
Detailed Specifications

Complete Project Plans or Drawings
General Specifications

Contract

Contractor's Contract Bond
Contractor's Proposal

Notice to Proceed

Notice of Award

Notice to Bidders

zzgraAa=""xemm

1.9 CONTRACTOR
The Bidder awarded the Contract for the Work.

1-10 CONTRACT BOND
The approved form of security furnished by the Contractor and his surety as a guaranty that he will
execute the Work in accordance with the terms of the Contract.

1-11 CORPORATION
With respect to the execution and performance of the Contract, a corporate body authorized or licensed
to do business in the State of lllinois

112 CULVERT
A drainage structure extending across and beneath a traveled way and having a tubular or box-type
cross-section open on both ends,

1-13 ENGINEER
CONSUTING ENGINEER. or an engineer of a municipality, including such assistants as are authorized to
represent them, who represents the City during the construction phase activities of the Work.

1-14 FORCE MAIN
A pipe constructed or used to carry sewage under pressure.

1-15 ENGINEERING OBSERVER

The authorized representative of the City or of the Engineer assigned to observe the progress of the
Work to determine only if the Work is proceeding in accordance with the technical plans and
specifications.

1-16 LABORATORY
An established testing laboratory approved by the Engineer.
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1-17 MANHOLE
A vertical enclosed structure providing access to a pipe line or other structure.

1-18 NOTICE TO BIDDERS
The official notice, included in the proposal form, inviting bids for the proposed improvement, including
a brief description of the Work.

1-19 CITY

The governmental body, corporation, partnership or individual initiating the project, acting through
its legally constituted officials, officers or employees. The Department as referenced in the State
Specifications,

1-20 PAVEMENT STRUCTURE
The combination of sub-base, base course and surface course placed on a sub-grade to support the
traffic load and distribute it to the roadbed.

1-21 PLANS
Al official drawings or reproductions of drawings pertaining to the Work provided for in the contract.

1-22 PLUMBING
Plumbing shall be as defined in the latest adopted Illinois State Plumbing Code, copies of which are
available from the lllinois Department of Public Health, Division of Engineering and Sanitation, 535 West
Jefferson Street, Springfield, lllinois 62706.

1-23 PROPOSAL {BID}
The written offer of the Bidder to perform the proposed Work.

1-24 PROPOSAL GUARANTY
The security designated in the proposal to be furnished by the Bidder as a guaranty that said Bidder will
enter into a Contract with the City for the acceptable performance of the Work and willi furnish the
required Contract Bond, if the Work is awarded to him.

1-25 RAILROAD
The Railroad or Railway Company whose property is involved in the Work.

1-26 RIGHT-OF-WAY AND EASEMENTS
The areas owned, or acquired by permanent easement; also, the areas acquired by temporary easement
during the time the easement is in effect.
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1-27 SEWER, COMBINED
Any sewer constructed or used for the purpose of carrying both storm water and waterborne wastes to

a treatment facility.

1-28 SEWER, SANITARY
Any sewer constructed or usedfor the purpose of carrying waterborne wastes to a treatment facility.

1-29  SEWER, SERVICE
A branch sanitary sewer line constructed from the main sanitary sewer line to a point described in the
Special Provisions or Plans or to a point established by the Engineer.

1-30 SEWER, STORM
A sewer constructed or used for carrying storm water or sub-surface water to a storm water outlet,

1-31 SPECIAL PROVISIONS
Specific directions, provisions, requirements and revisions of the Specifications peculiar to the Work
under consideration which are not satisfactorily provided for in the Specifications. The Special
Provisions set forth the final contractual intent as to the matter involved. The Special Provisions
included in the Contract shall not operate to annul those portions of the Specifications with which they
are not in conflict.

1-32 SPECIFICATIONS
The body of directions, provisions and requirements contained herein, or in any supplement to this
document referred to in the Special Provisions, together with written agreements and all documents of
any description made or to be made pertaining to the method or manner of performing the Work, the
quantities or the quality of materials to be furnished under the contract.

1-33 STATE SPECIFICATIONS
IDQT, Standard Specifications for Road and Bridge Construction, latest edition at the time of Bid. This
book outlines the general requirements and covenants to all improvements, as well as provisions
referring to materials, equipment and construction requirements for individual items of work.

1-34 SUBCONTRACTOR
The individual, firm, partnership or corporation to whom the Contractor, with the written consent of the

Engineer, sublets, assigns, or otherwise disposes of any part of the Work covered by the contract.



March 19, 2024

1-35 SUB-BASE

The layer or layers of specified or selected material of designed thickness placed on a sub-grade to
support a base course,

1-36 SUB-GRADE
The top of surface of a roadbed upon which the pavement structure and shoulders are constructed.

1-37 SUPPLEMENTAL AGREEMENT
The written agreement executed by the City and the Contractor, with the assent of the Contractor's
surety, covering modifications or alterations of the terms of the original Contract.

1-38 SUPPLIER

Any person or organization who supplies materials or equipment for the Work including that fabricated
to a special design.

1-39 SURETY
The corporate body, individual or individuals which engage to be responsible for the Bidder's acts in the
execution of the Contract in the event of its being awarded to him; or, which are bound with and for the
Contractor to insure his acceptable performance of the Contract, his  payment of all obligations
pertaining to the Work, and his fulfillment of such other conditions as may be specified or otherwise
required by law.

1-40 SURFACECOURSE
One or more layers of a pavement structure designed to accommodate the traffic load, the top layer of
which resists skidding, traffic abrasion, and the disintegrating effects of climate. The top layer is
sometimes called "wearing course".

1-41 WATER MAIN
A pipe constructed or used to carry potable water under pressure,

1-42 WATER SERVICE LINE
That line connected to the water main, which delivers potable water to the user's facilities,

1-43 THE WORK

The improvement advertised for bids, described in the Proposal form, indicated on the Plans and
covered in the Specifications, Special Provisions, Contract, authorized alterations, extensions and
deductions, and supplementary agreements, or any part or parts thereof.
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SECTION 2. PROPOSAL REQIREMENT AND CONDITIONS

21 CONTENTS OF THE PROPOSAL FORM
Bidders will be furnished with forms stating the location and description of the Work contemplated, the
approximate quantities of Work to be performed, the amount of the Proposal Guarantee, requirements
pertaining to labor, and the date, time and place of filing and opening Proposals. All documents bound
with or attached to the proposal shall be considered a part thereof, and shall not be detached or
altered.

2-2 INTERPRETATION OF ESTIMATE OF QUANTITIES
An estimate of quantities of Work to be done and materials to be furnished under the Specifications is
given in the Proposal. It is given as a basis for comparison of Proposals and the award of the Contract.
The City and Engineer do not expressly or by implication agree that the actual quantities involved will
correspond therewith; nor shall the Bidder plead misunderstanding or deception because of such
estimate of quantities pertaining to the Work.

Payment will be based on the actual quantities of Work performed in accordance with Contract, at the
Contract unit prices specified. No allowance will be made for any change in anticipated profits due to an
increase or decrease in the original estimate of quantities. The City reserves the right to omit any
item or items, or to increase or decrease any or all items as provided in Section 4-3.

2-3 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND SITE OF WORK
The bidder shall, before submitting his bid, carefully examine the Proposal, Plans, Specifications, Special
Provisions, and form of Contract and bond, He shall inspect in detail the site of the proposed Work and
familiarize himself with all the local conditions affecting the Contract and the detailed requirements of
construction. If his Bid is accepted, he will be responsible for all errors in his Proposal resulting from his
failure or neglect to comply with these instructions. The City or Engineer will, in no case, be
responsible for any change in anticipated profits resulting from such failure or neglect.

When the Plans or Special Provisions include information pertaining to sub-surface exploration, borings,
test pits, and other preliminary investigations, such information is included only for the convenience of
the Bidder. The City or Engineer assumes no responsibility whatever in respect to the sufficiency of the
information, and there is no guaranty, either expressed or implied, that the conditions indicated are
representative of those existing throughout the Work, or that unanticipated developments may not
occur.

When the Plans or Special Provisions include information pertaining to the location of underground
utility facilities, such information is only included for the convenience of the Bidder. The City or
Engineer assumes no responsibility whatever in respect to the sufficiency or accuracy of the
information, or lack of information, shown on the Plans relative to the location of underground utility.
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facilities. It shall be the Contractor's responsibility to obtain from the respective utility companies
detailed information of the location of their facilities and the work schedules of the utility companies

for removing or adjusting them.

24 ENGINEER'S ESTIMATE
The Engineer's "Estimate of Cost" as prepared for the City for the work to be completed under this
contract may or may not be available to the Bidders at the discretion of the City or the Engineer. If the
"Estimate of Cost" is available, it shall be given to all prospective bidders upon request.

2-5 PREPARATION OF THE PROPOSAL

The Bidder shall submit his Proposal on the form furnished by the City. The Proposal shall be
executed properly, and Bids shall be made for all items indicated in the proposal form, except that when
alternate bids are asked, a Bid on more than one alternate for each item is not required, unless the
Special Provisions provide otherwise. The Bidder shall indicate, in figures, a unit price or lump sum for
each of the separate items called for in the Proposal; he shall show the products of respective quantities
and unit prices in the column provided for that purpose, and the gross sum shown in the place indicated
in the Proposal shall be the summation of said products. All writing shall be with ink or typewriter,
except the signature of the bidder, which shall be written with ink.

If the Proposal is made by an individual, his name and post office address shall be shown. If made by a
firm, joint venture, or partnership, the name and post office address of each member of the firm, joint
venture, or partnership shall be shown. If made by a corporation, the Proposal shall show the names,
titles, and business addresses of the president, secretary, and treasurer, certified to by the secretary.

2-6 MULTIPLE BIDS
if multiple Bids are to be received, bidding shall be in accordance with the instructions in the Special

Provisions

2-7 REJECTION OF PROPOSALS
Proposals that contain omissions, erasures, alterations, additions not called for, conditional or alternate
bids unless called for, irregularities of any kind, or proposals otherwise regular which are not
accompanied by the proper proposal guaranty shall be rejected as informal or insufficient. However,
the City reserve the right to reject any or all Proposals and to waive such technical error as may be
deemed best for the interest of the City.

2-8 PROPOSAL GUARANTY
Per Public Act 103-0570 a proposal guarantee is required for all projects over $150,000.

If project is over $150,000 than each proposal shall be accompanied by a bid bond, bank draft, bank cashier's
check, or properly certified check for not less than ten per cent (10%) of the amount Bid unless otherwise

specified in the Special Provisions.
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If a multiple Bid is submitted, the bid bond, bank draft, bank cashier's check, or certified checks, which
accompany the individual Proposals making up the combination, will be considered as also covering the

multiple Bid.
See Paragraph 3-3 regarding return of Proposal Guaranty.

The bid bond, bank draft, cashier's checks, or certified checks accompanying Proposals shall be made

payable to the City.

29 DELIVERY OF PROPOSALS

Proposals shall be delivered prior to the time and at the place indicated in the notice to bidders. Each
Proposal shall be placed in an envelope sealed and plainly marked to indicate its contents. Only sealed

Proposals will be accepted.

Proposals will not be opened unless received at the place of letting and prior to the time stated in the
Notice to Bidders.

2-10 WITHDRAWAL OF PROPOSALS

Permission will be given a Bidder to withdraw a Proposal if he makes his request in writing before the
time for opening Proposals. If a Proposal is withdrawn, the Bidder will not be permitted to submit

another Proposal for the same Work at the same letting.

2-11 WITHDRAWAL OF PROPOSAL GUARANTY

See Paragraphs 3-2 and 3-3 on award of Contract and return of Proposal Guaranty,

2412 PUBLIC OPENING OF PROPOSALS

Unless otherwise specified, Proposals will be opened and read publicly at the time and placed specified
in the Notice to Bidders. Bidders, their authorized agents, and other interested parties are invited to be

present.
213 DISQUALIFICATION OF BIDDERS

Any one or more of the following causes may be considered as sufficient for the disqualification of a
Bidder and rejection of his Proposal.

A More than one Proposal for the same Work from an individual, firm, partnership, or
corporation under the same or different names.

B. Evidence of collusion among bidders.

C. Unbalanced Proposals in which the prices for some items are substantially out of
proportion to the prices for other items.

D. Failure to submit a unit price for each item of Work listed in the Proposal.

E. If the Proposal form is other than that furnished by the City or if the form is altered or any
part thereof is detached.
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F. If there are omissions, erasures, alterations, unauthorized additions, conditional or
alternate bids, or irregularities of any kind which may tend to make the Proposal
incomplete, indefinite or ambiguous as to its meaning.

G. If the bidder adds any provisions reserving the right to accept or reject an award, or to
enter into a contract pursuant to an award.

H. If the Proposal is not accompanied by the proper proposal guaranty.

L If the Proposal is prepared with other than ink or typewriter.

J. Lack of competency as revealed by financial statement or experience questionnaire.

K. Unsatisfactory performance record as shown by past work judged from the standpoint

of workmanship and progress.

L Uncompleted work, which, in the judgment of the City, might hinder or prevent the
prompt completion of additional work.

M. False information provided on a Bidder's "Contractor's Statement.”
N. Failure to comply with any prequalification regulations of the City.
0. Default under previous contracts.

2-14 COMPETENCY OF BIDDERS
The Bidder, if a corporation, shall show the name of the State in which the corporation is chartered.
Each Bidder shall furnish the City within two (2) weeks after request, with satisfactory evidence of his
competency to perform the Work contemplated. When requested, he shall submit to the City a

financial statement prepared by a Certified Public Accountant showing his financial condition at the end
of his past fiscal year. The accountant who prepares the statement shall certify that he holds a valid and
unrevoked certificate as a Certified Public Accountant, issued in accordance with the laws of the State in
which he is licensed. The Bidder, if requested, shall also answer and submit questionnaires relating to
his experience and available equipment for performing construction work similar to that for which he is
offering a proposal, and shall do so within the same two weeks from the time of request.

Before an award is made, the Bidder may, at the option of the City be required to furnish a statement
showing the value of all uncompleted work for which he has entered into contracts.

2-15 MATERIAL SUBSTITUTIONS
If restrictions of any governmental authority prohibit the use of certain items that are required by the
Plans and Specifications, substitution for such items will be determined by the City.

Each Bidder shall base his bid on the furnishing of all items exactly as shown on the Plans and as
described in the Specifications. The successful Bidder will not be authorized to make any substitutions

10
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on his own volition, but in each and every case must obtain a properly authorized change order from the
City on his Contract before installing any work in variance with the Contract requirements.

216 CONTRACTOR'S UNDERSTANDING

It is understood and agreed that the Contractor has, by careful examination, satisfied himself as to the
nature and location of the work, the conformation of the ground, the character, quality and quantity of
the materials to be encountered, the character of equipment and facilities needed preliminary to and
during the prosecution of the Work, the general and local conditions, and all other matters which can in
any way affect the Work under this Contract. No verbal agreement or conversation with any officer,
agent, or employee of the City and Engineer, either before or after the execution of this Contract,
shall affect or modify any of the terms or obligations herein contained.

2-17  STATUS OF RIGHT-OF-WAY, EASEMENT AND CONSTRUCTION EASEMENT ACQUISITION
Each bidder is instructed to fully acquaint himself with the status of the right-of-way, easement and
construction easement acquisition at the time of submission of his proposal and the possibility of the
acquisition of the parcels remaining to be acquired, if any, in time so as not to interfere with the
progress of his work under this contract, and the City shall not be liable to any damage that may
ocecur to him for any and all delay through delay of the City in securing the necessary right-of-way,
easement and construction easement,

The City agrees that it will make every effort to acquire any right-of-way, easement and construction
easement with all speed and diligence possible.

SECTION 3. AWARD AND EXECUTION OF CONTRACT

341 CONSIDERATION OF PROPOSALS
The proposals received will be compared on the basis of the summation of the products of the items of
Work listed and the unit prices offered. In case of discrepancy between the gross sum shown in the
Proposal prices, the unit prices shall govern, and any errors found in said products shall be corrected. in
awarding Contracts, the City will, in addition to considering the amounts stated in the Proposals, take into
consideration the responsibility of the various Bidders as determined from a study of the datarequired
under the previous article and from other investigations, which the City may elect to make.

3-2 AWARD OF CONTRACT
Except in cases where the City exercises the right reserved to reject any or all Proposals, the Contract will
be awarded by the City, as soon as practicable after the opening of Proposals.

Unless otherwise specified, if a Contract is not awarded within forty- five (45) days after the opening of
Proposals, a Bidder may file a written request with the City for the withdrawal of his bid or award date
may be extended by mutual consent of the City and Bidder. The City will have a maximum of ten (10)
days after the receipt of such request to award the Contract or release the Bidder from further obligation
by return of the Bidder's Proposal Guaranty.
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33 RETURN OF PROPOSAL GUARANTY
The Proposal Guaranties of all except the two lowest Bidders will be returned promptly after the
Proposals have been checked. Proposal Guaranties of the two lowest Bidders will be returned as soon
as the Contract and Bond of the successful bidder have been properly executed and approved.

ff Contracts cannot be awarded promptly, the City shall permit the two (2) lowest Bidders to
substitute for the bank cashier's checks, or certified checks which they may have submitted with their
Proposals as Proposal Guaranties, a bid bond executed by a corporate surety company satisfactory to
the City, but such substitutions shall not be made until 2 period of three (3) days has elapsed after the
date of opening Proposals.

34 REQUIREMENT OF CONTRACT BOND
The successful Bidder, at the time of the execution of the Contract, shall deposit with the City a
surety bond for the full amount of the Contract. The form of bond shall be that furnished by the City, and
the surety shall be acceptable to the City.

3-5 EXECUTION OF THE CONTRACT
The contract shall be executed by the successful Bidder. The bond, when required, shall be executed by
the principal and the sureties, and executed Contract and Contract Bond shall be presented to the
City within fifteen (15) days after the date of notice of the award of the Contract.

Each Contract must be executed in three (3) original counterparts, and there shall be executed original
counterparts of the Contract Bond in egual number to the executed original counterparts of the
Contract. One (l) copy each of such executed documents will be retained by the City and the
Engineer, the third will be delivered to the Contractor.

3-6 FAILURE TO EXECUTE CONTRACT
Failure on the part of the successful Bidder to execute a Contract and an acceptable Contract Bond and
acceptable insurance certificates as provided herein, within fifteen (15) days from the date of receipt of
Contract documents from the City will be considered as just cause for the annulment of the award and
the forfeiture of the proposal guaranty to the City, not as a penalty but in payment of liquidated damages
sustained as a result of such failure.
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SECTION 4. SCOPE OF WORK

4-1 INTENT OF THE PLANS AND SPECIFICATIONS

The intent of the contract is to prescribe a complete outline of work which the Contractor undertakes to
do in full compliance with the contract, plans and specifications. The Contractor shall furnish all required
materials, equipment, tools, labor, and incidentals, unless otherwise provided in the contract, and shall
include the cost of these items in the unit prices bid for the several units of work. Contractor shall be
solely responsible for all safety procedures and safety violations. The quantities appearing in the bid
schedule of prices are estimates prepared for the establishment of pay item prices and the comparison
of bids. Payment to the Contractor will be made for the actual measured quantities performed and
accepted or material furnished and accepted according to the contract, and the scheduled guantities
may be increased, decreased, or omitted as herein provided.

Under no circumstances shall the Contractor exceed any established pay item quantity without
notification to the Engineer and receipt of written authorization as provided herein.

The latest edition of the State Specifications and Standard Specifications for Water and Sewer
Construction in lllinois shall be the basis and govern this contract unless otherwise provided by special
provision or exception.

4-2 SPECIAL WORK
Should any construction or requirement not covered by the Specifications be anticipated on any
proposed Work, Special Provisions for the same will be prepared and included in the Proposal form,
which Special Provisions shall be considered as a part of the Specifications the same as though
contained fully herein.

4-3 CHANGES

The City reserves the right to make, in writing, at any time during work, changes in quantities,
alterations in work, and the performance of extra work to satisfactorily complete the project. Such
changes in quantities, alterations, and extra work shall not invalidate the contract nor release the
surety, and the Contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the
contract, whether or not changed by any such different quantities or alterations, an adjustment,
excluding loss of anticipated profits, will be made to the contract. The basis for the adjustment shall be
agreed upon prior to the performance of the work. If a basis cannot be agreed upon, then an
adjustment will be made either for or against the Contractor in such amount as the City may
determine to be fair and equitable,
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If alterations or changes in quantities do not significantly change the character of the work to be

performed under contract, the altered work will be paid for as provided elsewhere in the contract.

The term "significant change" shall be construed to apply only when the character of the work as altered
differs materially in kind or nature from that involved or included in the original proposed construction
or when a major item, defined as an item whose total original contract costs exceeds ten percent of the
total original contract amount, is increased in excess of 125 percent or decreased below 75 percent of

the original contract quantity.

All alterations, cancellations, extensions, and deductions shall be authorized in writing by the City
before work is started. Such authorizations shall set up the items of work involved and the method of

payment for each item.

The Contractor shall accept payment for alterations which result in an increase or decrease in the

quantities of work to be performed according to the following:

A. All increases in work of the type which appear in the contract as pay items accompanied
by unit prices will, except as provided under paragraph (C) herein, be paid for at the
contract unit prices. Decreases in quantities included in the contract will be deducted
from the contract at the unit bid prices. No allowance will be made for delays or
anticipated profits.

B. Major items of work for which the quantities are increased by not more than 125
percent or reduced to not less than 75 percent of the original contract quantities will be
paid for as specified in paragraph (a) above. Any adjustments for increased quantities
for major items of work increased more than 125 percent shall only apply to that
portion in excess of 125 percent of original contract quantities. Any adjustments made
for major items of work which are decreased to less than 75 percent of the original
contract quantities shall apply to the actual amount of work performed.

C. Extra work which is not included in the contract as pay items at unit prices and is not
included in other items of the contract will be paid for according to Section 9-4.

4-4 PERIODIC AND FINAL CLEANUP

From time to time or as may be ordered by the City and immediately after completion of the Work, the
Contractor shall at his own expense clean up and remove all refuse and unused materials of any kind
resulting from the Work. Upon failure to do so within five (5) working days after receipt of written
request from the City, the Work may be done by the City and the cost thereof be charged to the
Contractor and be deducted from his Contract price. Upon completion of the Work, the Contractor shall
remove all his equipment and put the area of the Work in a neat and clean condition and do all other
cleaning required to complete the Work in a workmanlike manner, ready for use and satisfactory to the
City.

All Cleanup shall be performed as specified in the various sections of these Specifications or in the

Special Provisions.
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4-5 LUMP SUM CONTRACTS
On lump sum Contract, when specified in Special Provisions, or Contracts containing lump sum items,

the lump sum contract price shall include the furnishing and installation of all Work described in the
Specifications and/or shown on the Plans.

4-6 LOCAL ORDINANCES AND REGULATIONS
The Contractor shall keep himself fully informed of all existing laws, ordinances, and regulations of the
municipality affecting the work and/or material of this Contract. If any inconsistency is discovered
between the Plans, Specifications and those covered by local municipal laws, ordinances, or reguiations,
it shall be reported to the City and Engineer.

4-7 PREFERENCE TO VETERANS
Attention is called to assure compliance with llinois Revised State Chapter 126 Section 23. Preference
to veterans upon public works: "In the employment and appointment to fill positions in the
construction, addition to, or alteration of all public works undertaken or contracted for by the state, or
by any political subdivision thereof, preference shall be given to persons who were engaged in the
military or naval service of the United States in time of war".
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SECTION 5. CONTROL OF THE WORK

5-1 PLANS AND WORKING DRAWINGS

The Contractor shall submit to the Engineer such shop, working, or layout drawings pertaining to the
construction of the Work, as may be required. These drawings shall be reviewed by Engineer for
general conformance with the design concept only. This review by the Engineer does not relieve the
Contractor and/or fabricator/vendor of responsibility for conformance with the Contract documents
{see 1-8) and applicable codes, all of which have priority over these shop, working and layout drawings.
Corrections or comments made on the shop drawings by the Engineer during this review process do not
relieve the Contractor from compliance with the requirements of the Contract documents (1-8) and
applicable codes.

When the Contract includes Work adjacent to a railroad and false work, cofferdams, or sheeting is
required, the Contractor shall submit to the Engineer for his approval and the Railroad Engineer's
approval, plans for the false work, cofferdams, or sheeting by a Registered Structural Engineer. It shall
be the responsibility of the Contractor to contact the railroad to determine how to meet their
requirements. The cost of meeting those requirements shall be borne by the Contractor. The plans
shall be submitted sufficiently in advance of the time the Contractor intends to start work to permit
checking. No such work shall be started prior to receipt by the Contractor of approval of the Plans for
the false work, cofferdams, or sheeting.

The cost of furnishing such Drawings shall be incidental to the contract and no additional compensation
will be allowed the Contractor for any delays resuiting therefrom.

5-2 CONFORMITY WITH PLANS AND SPECIFICATIONS
It is the intent of the Specifications that all Work performed, and all materials furnished shall be in
conformity with the lines, grades, cross section, dimensions and material requirements shown on the
Plans or indicated in the Specifications,

In the event the Engineer finds the materials or the finished product in which the materials are used or
the Work performed are not in conformity with the Engineering Plans and technical Specifications
including tolerances and have resulted in an inferior or unsatisfactory product, the Work or material
shall be removed and replaced or otherwise corrected by and at the expense of the Contractor.

5-3 COORDINATION OF COMPONENT PARTS OF THE CONTRACT
The Specifications, the accompanying Plans, the Proposal, the Special Provisions, and all other contract
documents are intended to describe a complete Work and are essential parts of the Contract. A
requirement occurring in any of them is binding. In case of discrepancy, figured dimensions shall govern
over scaled dimensions, Plans shall govern over Specifications, Special Provisions shall govern over both
Specifications and Plans, and quantities shown on the plans shall govern over those shown in the

Proposal. Neither the City, Engineer, nor the Contractor shall take advantage of any apparent error or
omission in the Plans or Specifications, and the City shall be permitted to make such minor changes
or alterations as may be deemed necessary for the fulfilment of the intent of the Plans and

Specifications. Any corrections or alterations so made shall be subject to the provisions of Section 4-3.
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5-4 COOPERATION BY CONTRACTOR
The Contractor will be furnished necessary copies of the Plans and Special Provisions, and he shall have
one copy of each available on the work at all times during its prosecution. He shall give the work his
constant attention to facilitate the progress thereof, and shall cooperate with the City and Engineer in
every way possible. He shall have on the Work site at all times a competent, English-speaking
representative authorized to receive orders and act for him and shall not replace him without prior
written notification to the City.

5-5 UTILITIES
Not all of the gas, power, telephone or cable television lines, whether above or below ground, have
been shown on the drawings. The location of existing underground utilities, such as water mains,
sewers gas mains, etc., as shown on the drawings, have been determined form the best available
information and are given for the convenience of the Contractor. The Contractor must assume
respensibility for location and protection of all utilities, whether shown or not, and must realize that the
actual locations of the utilities shown on the drawings may be different from the location indicated.

It is the responsibility of the Contractor to phone the Joint Utility Locating Information for Excavators
(J.U.L.LE.) at least 48 hours before excavation starts (except Saturday, Sunday and Holidays) phone toll
free 1-800-892-0123. The Contractor shall also be responsible for having the "Dig Number" assigned as
a result of the phone request available at the construction site and at his office.

It is understood and agreed that the Contractor has considered in his Proposal all of the permanent and
temporary utility appurtenances shown or otherwise indicated on the Plans in their present positions
and that no additional compensation will be allowed for any delays, inconvenience, or damage sustained
by him due to any interference from the said utility appurtenances of the operation of moving them
either by the utilities company or by the Contractor; or on account of any special construction methods
required in prosecuting his work due to the existence of said appurtenances.

5-6 COOPERATION BETWEEN CONTRACTORS
If separate contracts are let for Work comprising an entire improvement, each Contractor shall conduct
his Work so as not to interfere with or hinder the progress or completion of the Work being performed
by other Contractors.

The Contractor shall as far as possible arrange his Work, and place and dispose of the materials being
used so as not to interfere with the operations of the other contractors within the fimits of the same
improvement. He shall join his work with that of the others in an acceptable manner and shall perform
it in proper sequence to that of the others. In case of dispute, the latest approved progress schedule

shall govern.

5-7 CONSTRUCTION STAKES
Construction stakes and/or paint will be furnished and set by the Engineer to mark the general location,
alignment, elevation and grade of the Work. The Contractor shall exercise proper care in the
preservation of stakes set for his use or the use of the Engineer. The Contractor shall pay for the cost of
replacing stakes damaged by his operation or those stolen by others.
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5-8 AUTHORITY AND DUTIES OF OBSERVERS
Observers employed by the City or by the Engineer shall be authorized to observe the progress of the
Work to determine if the Work is proceeding in accordance with the technical Plans and Specifications,
and to perform such other duties as may be designated by the Engineer. However, the Engineer shall
not be responsible for the construction means, methods, techniques, sequences or safety procedures
and precautions in connection with the work by the contractors.

5-9 ENGINEER'S FIELD OFFICE AND/OR LABORATORY
When required by the Special Provisions, the Contractor shall furnish a field office and laboratory. The
field office and/or laboratory shall be a weatherproof building for the exclusive use of the Engineer. It
shall be independent of any building used by the Contractor, All keys to the building shall be turned
over to the Engineer. The Engineer shall designate the location of the building and it shall remain on the
site until released by the Engineer.

The building shall conform to the following requirements:

Floor space, not less than 120 square feet
Height of ceiling, not less than 8 feet

Windows, not less than 3

Door, with lock approved by the Engineer 1

Instrument locker, 2 feet x 3 feet x 4 feet, with adjustable shelves
Hinged wall table 3 feet x 6 feet

The Contractor shall provide lights, heat, and when electric power is available, summer air conditioning
for the building. The conditions shall be acceptable to the Engineer.

When shown on the plans or specified in the Special Provisions, the Contractor shall furnish two (2)
buildings conforming to the above requirements, one to be used as a field laboratory, and each to be

located where desighated by the Engineer.

With the approval of the Engineer, a mobile building or buildings of approximately the same dimensions
and having similar facilities may be substituted for the above described building or buildings.

The cost of furnishing the building or buildings, light, heat, and air conditioning shall be paid for at the
contract lump sum price for "FIELD OFFICE AND/OR LABORATORY". The office and/or laboratory shall
remain the property of the Contractor when the Work is completed.

5-10 CONSTRUCTION OBSERVATION
All materials and each part or detail of the Work may be subject at all times to observation by the
Engineer and the City, or their authorized representatives, and the Contractor will be held strictly to the
true intent of the Contract documents in regard to quality of materials, workmanship and the
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diligent execution of the Contract. Observations may be made at the site or at the source of material
supply whether mill, plant or shop. The Engineer, or his representatives, shall be allowed access to all
parts of the Work and shall be furnished with such information and assistance by the Contractor as is
required to make his observations and construction review. The duty of the Engineer to conduct
observations and construction review of the Contractor's performance shall not include review of the
adequacy of the Contractor's safety measures in, on, or near the construction site.

Engineer shall not at any time supervise, direct, or have control over any contractors' work, nor shall
Engineer have authority over or responsibility for the means, methods, techniques, sequences, or
procedures of construction selected or used by any contractor, nor for safety precautions and programs
in connection with the contractors' work, nor for any failure of any Contractor to comply with laws and
regulations applicable to contractors' work. Engineer neither guarantees the performance of any
contractor nor assumes responsibility for any contractor's failure to furnish and perform its work
Engineer shall have no authority to stop the work of any contractor on the Project. The Engineer's
efforts will be directed toward providing assurance for the City that the completed project will
conform to the Plans and Specifications as prepared by the Engineer, to safeguard the City against
variances and deviations from the Plans and Specifications, and to assist in a correct interpretation of
the Plans and Specifications.

The Engineer shall not have control of the construction and does not have a right, duty or responsibility
to stop work for any reason including any contractor's failure to follow proper safety precautions or any
acts or omissions. The Engineer shall not be responsible for the acts, errors or omissions of any
contractor or any of their agents or employees or any other person performing any of the Work under
the Contract.

The Contractor shall, upon written notice from the City, remove or uncover such portions of the
finished Work as he may direct, before the final acceptance of the same. After examination, the
Contractor shall restore said portion of the Work to the standard required by the Contract documents.
If the Work thus exposed or examined proves acceptable, the expenses of uncovering or removing and
the replacing of the parts removed shall be paid for as Extra work, unless otherwise provided in the
Contract documents, but if the Work so exposed or examined is unacceptable, the expense of
uncovering or removing and the replacing of the same in accordance with the Contract documents shall

be borne by the Contractor.

The Contractor shall supervise and direct the Work. He will be solely responsible for the means, methods,

techniques, sequences and procedures of construction.

Any reference to "supervision" by the Engineer in the lllinois Department of Transportation, Standard
Specifications for Road and Bridge Construction or any other referenced documents shall be changed to

"observation."

When the State and/or Federal Government is to pay a portion of the cost of the Work covered by the
Contract, the Work shall be subject to the observation of the representatives of those Governments, but
such observation shall in no sense make those Governments a part of the Contract.
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5-11 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK
Work done without lines and grades being given, or beyond the lines shown on the Plans or as given,
except as herein provided, or any extra work done without authority will be considered as unauthorized
and at the expense of the Contractor, and will not be measured or paid for. Work so done may be
ordered by the City to be removed or replaced at the Contractor’'s expense.

All work, which has been rejected, shall be remedied or removed and replaced so as to comply with the
Plans and Specifications by the Contractor at his own expense. Upon failure on the part of the
Contractor to comply promptly with any order of the City made under the provisions of this article, the
City shall, after giving written notice to the Contractor, have the authority to cause defective work to
be remedied, or removed and replaced, or to cause unauthorized work to be removed, and to deduct
the cost thereof from the contract price due or become due to the Contractor,

5-12 FINAL ACCEPTANCE
The Engineer shall make final acceptance of all Work included in the Contract, as soon as practicable
after notification by the Contractor that the Work is completed. If the Work is not acceptable to the
Engineer, he shall inform the Contractor in writing as to the particular defects to be remedied before
final acceptance can be made.
The Contractor shall be relieved of normal maintenance responsibilities for any sections of the work,
which are completed and accepted by the City prior to project completion. For the remainder of the Work,

the guarantee period shall be as stated in Section 7-16.

When the Contract includes work for which the County, State and/or Federal Government is to pay a
portion of the cost thereof, such work shall also be subject to the inspection and approval of the

representatives of those governments.

5-13 PUBLIC CONSTRUCTION BID ACT, 30 ILCS 557~1-Deleted.
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SECTION 6. CONTROL OF MATERIAL

6-1 QUALITY OF MATERIALS
it is the intent of the Specifications that first-class materials shall be used throughout the Work, and that
they shall be incorporated as to produce completed construction, which is workmanlike and acceptable
in every detail. The cost or collecting and furnishing of samples of all test material shall be borne by the
Contractor. The cost of all testing shall be borne by the City. Only materials, which conform to the
requirements of these Specifications, shall be incorporated in the Work.

6-2 DEFECTIVE MATERIALS

All materials not conforming to the requirements of the Specifications shall be considered as defective
and shall be removed from the Work; if in place, they shall be removed by the Contractor at his expense
and replaced with acceptable materials. No defective materials, the defects of which have been
subsequently corrected, shall be used until approval has been given. Upon failure of the Contractor to
comply forthwith with any written order of the City pursuant to the provisions of this article, the City
shall have authority to remove and replace defective materials and to deduct the cost of removal and
replacement from any monies due to become due the Contractor.

6-3 TESTING MATERIALS
All materials should be tested and approved by the Engineer before incorporation in the Work. The
Contractor shall give sufficient advance notice of placing orders to permit tests to be completed before
the materials are incorporated in the Work and the Contractor shall afford such facilities as the Engineer
may require for collecting and forwarding samples and making observations.

6-4 SAND, GRAVEL AND CRUSHED STONE
The source of sand, gravel and crushed stone construction shall be approved by the Engineer prior to
usage. The approval shall be based upon testing of samples furnished by the Contractor and tested by
the Engineer for conformance with Specifications. Approval shall be contingent upon the Contractor
using materials on the job, which conform with the samples satisfactorily tested.

6-5 CONCRETE
Samples of concrete used in construction shall be taken by the Contractor and made into test cylinders
in conformance with ASTM C31. The City shall provide the services of an independent testing
laboratory to collect and test the cylinders in conformance with ASTM C39, and furnish a copy of test
results to the Engineer. Any concrete, which tests indicate failed to conform to the Specifications, shali
be removed and replaced at Contractor's expense. At the option of the City, the concrete may be
accepted and agreed upon adjustment in payment.

6-6 MISCELLANEOUS MATERIALS
Fittings, valves, castings, hydrants, house service pipes, masonry blocks, bricks, manhole sections or

other miscellaneous manufactured materials used in water and sewer construction shall be furnished
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with the implied guarantee that such materials conform with the requirements of the Specifications.
The Engineer reserves the right to require a certified statement from the manufacturer of such materials
that the specific materials have been inspected and tested and conform with the Specifications.

6-7 JOB SITE OBSERVATION
Regardless of any tests of materials made at the source, the Contractor shall carefully inspect all
materials before installation and reject any materials, which have been damaged or have visible flaws.
The Engineer also reserves the right to make such observation, but failure to detect irregularities does
not relieve the Contractor of responsibility to remove and replace materials, which are found to be

defective after installation.

6-8 STORED MATERIALS
If it is necessary to store materials, they shall be protected in such a manner as to insure the
preservation of their quality and fitness for the Work. All stored materials shall be inspected at the time
of use in the Work, even though they may have been inspected and approved before being placed in
storage. The Contractor may use the right-of-way for storage of materials. If stockpiling is done outside
the right-of-way, the additional space required shall be provided by the Contractor at his expense,

6-9 "OREQUAL"CLAUSE

Whenever, in any of the Contract Documents, an article, material or equipment is defined by describing
a proprietary product, or by using the name of a manufacturer, or vendor, the term "or equal”, if not
inserted shall be implied except where the Proposal provides for alternate bids. The specific article,
materials, or equipment mentioned shall be understood as indication of the type function, minimum
standard or design, efficiency and quality desired and shall not be construed in such a manner as to
exclude manufacturer's products of comparable quality, design and efficiency. The Contractor shall
comply with the requirements of the Contract Documents and City's approval of materials and equipment
before they are incorporated in the project.
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SECTION 7. LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC

7-1 LAWS TO BE OBSERVED
The Contractor shall at all times observe and comply with all Federal laws, State laws, County laws, local
laws, ordinances, and regulations which in any manner affect the conduct of the Work, and all such
orders or decrees as exist at the time Bids are advertised, of legislative bodies or tribunals having legal
jurisdiction or authority over the work and no plea of misunderstanding or ignorance thereof will be
considered. The Engineer shall not be responsible for determining whether the Contractor is in
compliance with these laws, ordinances and regulations.

The Contractor shall indemnify and save harmless the City, the Engineer, and all of their officers, agents,
employees and servants against any claim or liability, including legal fees, arising from or based on the
violation of such law, ordinance, regulation, order or decree, whether by themselves or their employees.

7-1.01  INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall defend, indemnify and hold harmless City and
Consultants and their respective officers, agents and employees, from and against all claims, damages,
losses, costs, expenses, judgments and liabilities, including but not limited to attorney's fees, costs and
expenses, arising out of or in connection with Contractor's performance of or failure to perform this
Agreement, provided that any such claim, damage, loss, costs, expenses, judgments or liabilities are
attributable to bodily injury, sickness, disease or death, or to injury or destruction of tangible personal
property, including the loss of use resulting therefrom, that is caused in whole or in part by any act or
omission of the Contractor, any subcontractor, anyone directly or indirectly employed by them or
anyone for whose acts any of them may be liable, regardless of whether or not it is caused in part by any
party indemnified hereunder.

Contractor shall defend, indemnify and hold harmless City, Consultants, and their respective officers, agents
and employees from and against all claims, damages, losses, costs and expenses arising out of, relating
to, or incurred in connection with the use by Contractor, its officers, agents, subcontractors and
employees of any equipment, materials, tools, construction equipment, machinery, and/or motor
vehicles owned or leased by City. The indemnification provided by this Section shall apply regardless of
whether City consents to the use of equipment by Contractor.

In the event such indemnity as described above is prohibited by law, then said indemnity shall only be to
the extent caused by the negligent acts or omissions of the Contractor, subcontractors, anyone directly
or indirectly employed by any of them, or anyone for whose acts any of them may be liable, or to the
extent allowed by applicable law.

The indemnification obligation under this paragraph shall not be limited in any way by any limitations on
the amount or type of damages, compensation or benefits payable by or for the benefit of Contractor or
any indemnities under any Worker's Compensation Act, Occupational Disease Act, Disability Benefits
Act, or any other employee benefits act. The Contractor further agrees to waive any and all liability
limitations based upon the Worker's Compensation Act court interpretations or otherwise.

Contractor agrees that a similar waiver of liability limitation will be incorporated in its agreements with

subcontractors or anyone directly or indirectly employed by them. Contractor agrees that in the event it
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fails to incorporate such a waiver of liability limitation in its agreements with said subcontractors and
others, then it will be responsible for any additional liability arising out of said failure. The defense and
indemnification obligations set forth in this provision shall survive the termination or expiration of this

Agreement.

Contractor further agrees that all future contracts in furtherance of this contract between Contractor
and any of its subcontractors will designate City and CONSULTANTS as intended third party beneficiaries
of that contract. Contractor hereby agrees to specifically label City and CONSULTANTS as an “intended

third party beneficiaries” in all contracts entered in furtherance of this contract.

7-2 INSURANCE REQUIREMENTS

7-2.01 GENERAL
The Contractor and any Subcontractors shall obtain and thereafter keep in force for the term of the
contract the insurance coverage specified in 7-2.02 MINIMUM INSURANCE REQUIREMENTS,

The Contractor shall not commence work under the Contract until all the insurance required by this
section or any Special Provisions has been obtained, The insurance companies must be authorized to do
business in the State of lilinois.

The insurance companies providing coverage shall be rated in the Best's Key Rating Guide with a rating
not lower than A- and shall have a financial size category of not less than VIl.

The Contractor shall be solely responsible for enforcing compliance with these insurance requirements
by all Subcontractors of any tier.

A PRIMARY INSURANCE
All insurance required of the Contractor shall be specifically endorsed so that it is
Primary Insurance as to all additional insureds with respect to all claims arising out of
operations by or on their behalf. If additional insureds have other applicable insurance
coverage, those coverages shall be deemed to be on an excess or contingent basis.

B. NO WAIVER OF INSURANCE REQUIREMENT BY CITY
Under no circumstances shall the City be deemed to have waived any of the
insurance requirements of this Contract by any act or omission, including, but not
limited to:

1. Allowing work by Contractor or any Subcontractor of any tier to start before
receipt of certificates of insurance, endorsements, and other required insurance
documents; or

2. Failure to examine, or to demand correction of any deficiency of, any certificate
of insurance received.

The Contractor agrees that the obligation to provide insurance is solely the

Contractor’s responsibility and cannot be waived by any act or omission of the City.
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INSURANCE DOES NOT LIMIT LIABILITY

The purchase of insurance by the Contractor under this Contract shall not be deemed to
limit the liability of the Contractor in any way for damages suffered by City (e.g., in
excess of policy limits, because of deductibles, or not covered by the policies
purchased).

NOTIFICATION OF PERSONAL INJURY/PROPERTY DAMAGE

The Contractor shall notify the City, in writing, of any possible or potential claim for
personal injury or property damage arising out of the work of this Contract promptly
whenever the occurrence giving rise to such a potential claim becomes known to the
Contractor.

7-2.02 MINIMUM INSURANCE REQUIREMENTS
The insurance coverage required of the Contractor and any Subcontractors shall be written for not
less than the following, or greater if required by law:

A

Workers® Compensation and Occupational Disease Insurance in accordance with applicable
state and federal laws, and Employer's Liability Insurance with a bodily injury per accident
limit of liability of at least $ 500,000, bodily injury by disease limit each employee of
$500,000 and bodily injury by disease policy limit of $500,000 or such greater sum
as may be reasonably required by City.

Commercial General liability Insurance provided by ISO form CG 0001 with a combined
Bodily Injury and Property Damage limit of at least $1,000,000 per occurrence,

$2,000,000 products and completed operations aggregate and $2,000,000 general
aggregate, or such greater sum as may be reasonably required by City.

1, Completed Operations and Products liability insurance shall be maintained for a
period of 2-years after completion and acceptance of the Project by City, or such
longer period as may be reasonably required by the City.

2, The above policy shall include an endorsement identifying City, and any other
parties as may be reasonably required by City or CONSULTANTS as Additional
Insured. ISO endorsements CG 2010 and CG 2037 any edition, or equivalent
forms, must be used to provide this coverage. Copies of the endorsements must
be included with the certificate of insurance as required in paragraph L

3. Claims-Made coverage triggers are not acceptable to City.

4, IS0 form CG2503, Designated Construction Project(s) General Aggregate Limit

or an equivalent form must be endorsed to the policy and identified on the
certificate of insurance. City's and Contractors Protective Liability policy can be
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utilized in lieu of aggregate limits per project, (see 7-2.020 for OCP
requirements)

5. The policy shall not contain a sunset provision, commutation clause or any other
provision which would prohibit the reporting of a claim and the subsequent
defense and indemnity that would normally be provided by the policy.

6. The policy shall not contain any provision, definition or endorsement which
would serve to eliminate third party action over claims,

7. Residential Work exclusions or limitations, in any form, are not acceptable to
Contractor.

Comprehensive Automobile Liability Insurance covering use of all owned, non-owned and
hired vehicles with Bodily Injury and Property Damage limit of at least $1,000,000
Combined Single Limit, or such greater sum as may be reasonably required by the
City. This policy shall include coverage for City, CONSULTANTS, and any other parties as
may be reasonably required by City, for liability arising out of the actions of
Contractor, whether by endorsement or otherwise.

Excess or Umbrelia Liability Insurance limits of no less than $5,000,000 per occurrence
for Employer's Liability, Commercial General Liability and Comprehensive Automobile
Liability, in excess of the minimum policy limits stated below:

Employer’'s Liability ~ $500,000/ $500,000 / $500,000

Commercial General Liability $1,000,000 per
occurrence

Commercial General Liability $2,000,000 general
aggregate

Commercial General Liability $2,000,000 completed operations
aggregate

Comprehensive Auto Liability  $1,000,000 combined
single limit

Excess/Umbrella coverage shaill be provided as no less than Follow Form and shall name City,
Consultants, and any other parties as may be reasonably required by City, as Additional Insured on
aPrimary and Non-Contributory basis.

E

Pollution L iability in the amount of $1,000,000 per occurrence and in the aggregate or
such sum as may be reasonably required by the City. This requirement covers the
Contractor's use of, transportation, removal and/or disposal of hazardous materials

and/or pollutants. Additionally, this requirement must apply to any disposal site
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receiving hazardous materials and/or poliutants. Pollution means the actual or alleged
discharge, dispersal, release, seepage, migration, growth, or escape of smoke, soot,
fumes, acids, alkalis, toxic chemicals, mold, mildew, spores, fungi, microbes, bacterial
matter, legionella pneumophila, asbestos, lead, silica, liquids or gases, waste materials,
contaminants, or other irritants, into or upon land, the atmosphere, any structure on
land, the atmosphere contained within that structure, or any watercourse or body of
water, including groundwater. Radioactive matter shall also be considered a pollutant,
except as otherwise covered or protected by insurance or protections provided
pursuant to 42 U.S.C. § 2014(w), as amended, or Section 170 of the Atomic Energy Act
of 1954, as amended.

Professional Liability in the amount of $2,000,000 per occurrence and in the aggregate or
such sum as may be reasonably required by the City. This requirement covers the
Contractor's duties that involve professional architectural, engineering, design or
consultation work. Any applicable deductibles and/or retention’s must be noted on the
Certificate of Insurance. Policy exclusions are not allowed for pollution, including mold,
fungi or bacteria including the vapor produced or arising therefrom. Please see the
project Special Provisions for the project specific needs of this policy.

Property and Equipment Contractor shall purchase and maintain at its own discretion
and expense, Builder's Risk/Installation Floater insurance in an amount equal to the
insurable value of the Contractor's property, whether off site or in transit, to cover any
equipment, tools or tangible personal property. Contractor assumes all liability and
risks, and agrees to waive all claims against City and CONSULTANTS for damage to or
loss of equipment, machinery, tools, supplies and other tangible personal property
owned or supplied by Contractor and utilized or intended to be utilized during the
course of Contractor's Work. Any insurance carried by Contractor covering such damage
or loss shall be endorsed with a waiver of subrogation in favor of City and CONSULTANTS.
Any and all subcontractors agree to assume the same liabilities and risks as Contractor.

Each of Contractor's General Liability, Auto Liability, Pollution Liability, Professional
Liability and Excess/Umbrella Liability policies must be endorsed as Primary and None
Contributory as to any insurance maintained by the Additional Insured(s) and shown on
the certificate of insurance.

An endorsement in favor of the Additional insured(s) waiving the Contractor's and its
insurer's rights of subrogation shall be issued with respect to the Commercial General
Liability, Comprehensive Auto Liability, Pollution Liability, Professional Liability and
Workers' Compensation and Employers Liability policies. Evidence of this endorsement
must be noted on the certificate of insurance.
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Self-funded or other non-risk transfer insurance mechanisms or deductibles/self-insured
retentions greater than $25,000 per occurrence are not acceptable to City on any
insurance coverage required in this agreement. If the Contractor has such a program,
full disclosure must be made to City and CONSULTANTS prior to any consideration being
given.

Any subcontractor employed by Contractor shall have equivalent coverage.

A Certificate of Insurance, including copies of the Additional Insured endorsements,
shall be sent to City or CONSULTANTS prior to the commencement of any Work
(please see the sample attached at the end of Section 7). All Certificates of Insurance
and Endorsements verifying the existence of the above required insurance shall be in
form and content satisfactory and acceptable to City and CONSULTANTS and shall be
submitted to City or CONSULTANTS in a timely manner so as to confirm Contractor's full
compliance with these insurance requirements stated herein, throughout the entire term
of this Agreement.

Contractor shall provide written notice via email of any cancellation notice received by Contractor from any insurer
providing insurance as required in this Agreement within two (2) business days of Contractor's receipt of such
nofice.

Permitting Contractor to commence Work prior to CONSULTANTSs receipt of the
required certificate shall not be a waiver of the Contractor's obligation to provide all of
the above insurance. Acceptance by City or CONSULTANTS of insurance submitted by
Contractor shall not relieve or decrease in any manner the liability of the Contractor
for its performance under this Agreement.

in the event Contractor fails to obtain or maintain any of the foregoing required
coverage, the City may purchase such coverage and charge the expense thereof to the
Contractor, or may terminate this Agreement.

These Insurance provisions are intended to be a separate and distinct obligation on the
part of Contractor. Therefore, these provisions shall be enforceable and Contractor
shall be bound thereby regardless of whether or not the Indemnity provisions of this
Agreement are determined at any time to be enforceable in the jurisdiction in which the
Work covered by this Agreement is performed. The obligation of the Contractor to
provide the insurance herein specified shall not limit in any way the liability or
obligations assumed by the Contractor elsewhere in this Agreement.

In the event Contractor or its insurance carrier(s) defaults on any obligations under this
Insurance provision, Contractor agrees that it will be liable for all reasonable expenses
and attorneys' fees incurred by City in the enforcement of the terms of this provision.
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0. City and Contractor’s Protective Liability Insurance
if the Contractor is unable or unwilling to provide the required General Liability
Additional Insured forms, a City's and Contractor's Protective Policy can be
purchased as an acceptable alternate; Required limits of insurance;

1. Bodily Injury and Property Damage Combined
$5,000,000 Each Occurrence
$10,000,000  Annual Aggregate

2, The Contractor will furnish and maintain during the entire period of
construction a City and Contractor's Protective Liability policy written in the
name of the City and CONSULTANTS with not less than the limits indicated. The
named insureds shall be:

a. City
b. Consultant, If Required.

3. Proof of insurance for the coverages required to be purchased by the
Contractor, including the City's and Contractor's Protective Policy shall be submitted
to CONSULTANTS for transmittal to the City for his approval prior to the start of
construction. Proof of the City's Protective Policy shall consist of providing an
entire copy of that policy to CONSULTANTS. With respect to all other coverages
requiredto be purchased by the Contractor, proof of insurance shall consist
of aCertificate of Insurance issued by the Contractor's insurance agency.

4, it is further understood that any insurance maintained or carried by City shall be
in excess of any coverage provided by any Contractor or Subcontractor.

P. Railroad Protective Insurance Will be required by Special Provisions if needed.

Q. Builder's Risk Insurance is not provided by the City. The Contractor is responsible for any
loss that would be insured by such coverage. On Contracts for construction of
buildings, bridges, or other structures, all Builder's Risk coverage may be required
by Special Provisions.  Such coverage shall name the City, Contractor,
subcontractors, and suppliers, as their interests may appear as named insureds.

7-3 PERMITS AND LICENSES
The Contractor, prior to commencing work, shall at his own expense procure all permits, licenses, and
bonds necessary for the prosecution of the work, required by Municipal, County, State and Federal
regulations, unless specifically provided otherwise in the Special Conditions of the Contract.

The Contractor shall also give all notice, pay all fees, and comply with all Federal, State, County and
Municipal laws, ordinances, rules and regulations and building and construction codes bearing on the
conduct of the Work,
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7-4 PATENTS AND ROYALTIES
if any design, device, material or process covered by letters patent or copyright is used by the
Contractor, he shall provide for such use by legal agreement with the City of the patent or a duly
authorized licensee of such City, and shall save harmiess the City and the Engineer from any and all loss or
expense on account thereof, including its use by the City.

7-5 STATE AND FEDERAL PARTICIPATION
When the County, State, and/or the Federal Government pays all or any portion of the cost of the Work,
the Work shall be subject to the inspection of the appropriate agency.

7-6 - SANITARY PROVISIONS
The Contractor shall comply with all rules and regulations of the Federal, State, County, and local health
departments, and shall take precautions to avoid creating unsanitary conditions. The City or Engineer
shall not be responsible for determining whether the Contractor is in compliance with these
rules and regulations.

7-7 PUBLIC CONVENIENCE AND SAFETY

The Contractor shall notify the City at least five (5) days in advance of the starting of Work, which
might in any way inconvenience or endanger traffic, so that arrangements may be made, if necessary,
for closing the road and providing suitable detours. The Contractor shall at all times conduct the Work
as to insure the least obstruction to vehicular and pedestrian traffic. The convenience of the general
public and of residents along the roadway shall be provided for in an adequate and satisfactory manner.
{See also 7-9, 7-14 and 8-6.)

If a temporary road is required for the convenience of the general public and/or residents along the
roadway, temporary road requirements will not be paid for separately, but will be incidental to the
Contract and no extra compensation will be allowed.

7-8 BARRICADES AND WARNING SIGNS
When any section of road is closed to traffic, the Contractor shall provide, erect, and maintain
barricades, red flags, signs and lights at each end of the closed section and at all intersecting roads in
accordance with the lllinois Manual of Uniform Traffic Control Devices,

If during the progress of the work, it is necessaryto provide access to private property along the road,
the Contractor shall provide, erect, and maintain within the closed portion of the road, such barricades,
signs, flags and lights as may be necessary to protect the Work and to safeguard local traffic.

When traffic is to be permitted to use the road during construction, the Contractor shall protect the
work and provide for safe and convenient public travel by providing, erecting, and maintaining such
barricades, red flags, and lights as are necessary.

The Contractor's responsibility for the work, as provided in Section 7-15, shall apply, even though
barricades, signs, red flags, and lights are installed as required above,
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The cost of furnishing and maintaining barricades, warning signs, red flags, and lights as required herein
shall be incidental to the Contract and no extra compensation will be allowed. The Engineer shall not be

responsible for determining whether the Contractor is in compliance with these rules and regulations,

7-9 DEBRIS ON TRAVELED SURFACE OR STRUCTURES
Where the Contractor's equipment is operated on any portion of the traveled surface or structures used
by traffic on or adjacent to the section under construction, the Contractor shall clean the traveled
surface of all dirt and debris at the end of each day's operation.

The cost of this work shall be included in the unit prices bid and no additional compensation will be
allowed. The Engineer shall not be responsible for determining whether the Contractor is in compliance

with these rules and regulations.

7-10 EQUIPMENT ON TRAVELED SURFACE AND STRUCTURES
The traveled surface and structures on or adjacent to the work shall be protected, from damage by lugs
or cleats on treads or wheels of equipment.

All equipment used in the prosecution of the work shall comply with the legal loading limits established
by the statutes of the State of lllinois or local regulations when moved over or operated on any traveled
surface or structure unless permission in writing has been issued by the City. Before using any
equipment, which may exceed the legal loading, the Contractor shall secure a permit, allowing ample
time for making an analysis of stresses to determine whether or not the proposed loading would be
within safe limits. The City will not be responsible for any delay in construction operations or for any
costs incurred by the Contractor as a result of compliance with the above requirements. The Engineer
shall not be responsible for determining whether the Contractor is in compliance with these rules and

regulations.

7-11 USE OF EXPLOSIVES
When the use of explosives is necessary for the prosecution of the Work, the Contractor shall be
governed by the rules and regulations of the Department of Mines and Minerals of the State of IHinois
and any local regulations, which govern the use of explosives. The Engineer shall not be responsible for
determining whether the Contractor is in compliance with these rules and regulations.

7-12 USE OF FIRE HYDRANTS
if the Contractor desires to use water from hydrants, he shall make application to the proper authorities,
and shall conform to the municipal ordinances, rules or regulations concerning their use. Water from
hydrants or other sources shall be at the Contractor's expense unless otherwise provided in the Special

Provisions

Fire hydrants shall be accessible at all times to the Fire Department. No material or other obstructions
shall be placed closer to a fire hydrant than permitted by municipal ordinances, rules or regulations, or

within ten feet (10") of a fire hydrant, in the absence of such ordinances, rules or regulations.

31



March 19, 2024

7-13 PROTECTION AND RESTORATION OF PROPERTY
If corporate or private property interferes with the Work, the Contractor shall notify, in writing, the
City of such property, advising them of the nature or disposition of such property. The Contractor shall
furnish the City with copies of such notifications and with copies of any agreements between him and
the property Owners concerning such protection or disposition.

The Contractor shall take all necessary precautions for the protection of corporate or private property,
such as walls and foundations of buildings, vaults, underground structures of public utilities,
underground drainage facilities, overhead structures of public utilities, trees, shrubbery, crops and
fences contiguous to the Work, of which the Contract does not provide for removal. The Contractor
shall protect and carefully preserve all official survey monuments, property marks, section markers, and
Geological Survey monuments, or other similar monuments, until the City or an authorized surveyor or
agent has witnessed or otherwise referenced their location or relocation. The Contractor shall take
reasonable precautions to avoid disturbing any archeological and other historic remains encountered
during construction. The Contractor shall notify the City of the presence of an such survey or
property monuments or archeological and other historic remains as soon as they are discovered.

The Contractor shall be responsible for the damage or destruction of property of any character resulting
from error, neglect, misconduct or omission in his manner or method of execution or non-execution of
the Work, or caused by defective Work or the use of unsatisfactory materials, and such responsibility
shall not be released until the Work shall have been completed and accepted and the requirements of
the Specifications complied with.

Whenever public or private property is so damaged or destroyed, the Contractor shall at his own
expense, restore such property to a condition equal to that existing before such damage or injury was
done by repairing, rebuilding, or replacing it as may be directed, or he shall otherwise make good such
damage or destruction in an acceptable manner. If he fails to do so, the City may, after the expiration of
a period of forty-eight (48) hours after giving him notice in writing, proceed to repair, rebuild, or
otherwise restore such property as may be deemed necessary, and the cost thereof shall be deducted
from any compensation due, or which may become due the Contractor under his contract.

The Contractor shall remove all mailboxes within the limits of construction, which interfere with
construction operations and shall erect them at temporary locations. As soon as construction
operations permit, he shall set the mailboxes at their permanent locations. The Contractor shall replace

at his own expense any mailbox or post which has been damaged by his operations.

The cost of all materials required and all labor necessaryto comply with the above provisions will not be
paid for separately, but shall be considered as incidental to the Contract, unless otherwise specified in

the Special Provisions.

714 PROTECTION AND RESTORATION OF TRAFFIC SIGNS
Any traffic sign within the limits of construction, which interferes with construction operations, may be
removed by the Contractor when authorized by the traffic sign City. Any traffic sign, which has been

32



March 19, 2024

removed, shall be re-erected immediately by the Contractor at the temporary location designated by
the traffic sign City, and as soon as construction operations permit, the sign shall be set at its
permanent location. The cost of all materials required and all labor necessary to comply with this
provision will not be paid for separately, but shall be considered as incidental to the contract

The Contractor shall replace at his own expense any traffic sign or post which has been damaged due to
his operations.

Any traffic sign designated as critical by the traffic sign City shall not be disturbed and no additional
compensation will be allowed the Contractor for any delays, inconvenience, or damage sustained by him
due to any special construction methods required in prosecuting his work due to the existence of such
traffic signs.

7-15 CONTRACTOR'S RESPONSIBILITY FOR WORK
The Work shall be under the control and care of the Contractor until final acceptance or use or
occupancy by the City. The Contractor shall assume all responsibility for injury or damage to the
Work by action of the elements or from any other cause whatsoever, and shall rebuild, repair, restore,
and make good, at his expense, all injuries or damages to the Work, except that when the Work is
opened to usage by written order of the City, the provisions of this article shall not apply to damage
caused by such use and not due to the Contractor's fault or negligence. -

When materials are furnished to the Contractor by the City for inclusion in the work, the Contractor's
responsibility for handling and installation of all such materials shall be the same as for materials
furnished by him.

In case of suspension of Work by the Contractor, the Contractor shall be responsible for the Work and
shall take such precautions as may be necessary to prevent damage to the Work, provide for normal
drainage and shall erect any necessary temporary structures, signs, or other facilities at his expense.

7-16 GUARANTEE PERIOD
The Contractor shall warrant all Work performed for a period of one (1) year from the date of final
acceptance in writing by the Engineer. In case of acceptance of a part of the work for use or occupancy
prior to final acceptance of the entire Work, the guarantee for the part so accepted shall be for a period
of one year from the date of such partial acceptance, in writing, by the Engineer.

In placing orders for equipment, the Contractor shall purchase same only under a written guarantee
from the respective manufacturers that the equipment supplied will function satisfactorily as an integral
part of the completed Work in accordance with the Plans and Specifications, and that the manufacturer
will repair or otherwise make good any defects in workmanship or materials which may develop within a
period of one (1) year from the date of final acceptance. Furthermore, the Contractor shall require that
the manufacturer agree in writing at the time the order for equipment is placed that he will be
responsible for the proper functioning of the equipment in cooperation with the Contractor, and that
whenever necessary during the installation period or tuning up period following construction period, the
manufacturer will supply without additional cost to the City, such superintendence and mechanical labor
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and any adjustments and additional parts and labor needed to make the equipment function
satisfactorily, even if same was not shown on the approved shop drawings.

7-17 PERSONAL LIABILITY OF CITY'S AGENTS
In carrying out the provisions of this contract, or in exercising any power or authority granted to the
City, there shall be no personal liability upon any officer or authorized agent of the City provided the
City is a governmental body, it being understood that all such persons act as agents and representatives
of the City.

718 NO WAIVER OF LEGAL RIGHTS

The City and the Engineer shall not be precluded by any measurement, estimate, or certificate made
either before or after the completion and acceptance of the Work and payment therefor, from showing
the true amount and character of the Work performed and materials furnished by the Contractor, or
from showing that any such measurement, estimate, or certificate is untrue or incorrectly made, or that

the Work or materials do not conform in fact to the Contract. The City shall not be precluded,
notwithstanding any such measurement, estimate, or certificate and payment in accordance therewith,
from recovering from the Contractor and his sureties such damages as if it may sustain by reason of his

failure to comply with the terms of the Contract. Neither the acceptance by the City, nor any
representative of the City, nor any payment for or acceptance of the whole or any part of the work, nor
any extension of time, nor any possession taken by the City, shall operate as a waiver of any portion
of the Contract, or of any power herein reserved, or any right to damages herein provided. A waiver

of any breach of the Contract shall not be held to be a waiver of any other or subsequent breach.

7-19 SAFETY
Contractor shall comply with State and Federal Safety regulations as outlined in latest revision of Federal
Construction Safety Standards (Series 1926) and with applicable provisions and regulation of Occupation
Safety and Health Administration (OSHA) Standards of the Williams-Steiger Occupational Health and
Safety Act of 1970 (rev.). The City or Engineer shall not be responsible for determining the
Contractor's compliance with these regulations.

The Contractor is solely responsible for the safety procedures, programs and methods of its employees,
subcontractors of every tier, and agents. Contractor shall hold the City and the Engineer harmiless for
any and all damages resulting from violations thereof.

7-20 USE OF PRIVATE LAND
The Contractor shall not use any vacant lot or private land as a plant site, depository for materials, or as
a spoil site without the written authorization of the City of the land (or his agent), a copy of which
authorization shall be filed with the City.

7-21 USE OF WATER
Contractors desiring to use water furnished by the City will be required to set up an account with the
City Water Department. Once proof has been supplied to Public Works a meter will be installed on an existing
fire hydrant for which the contractor will be responsible for throughout the project construction. Once the project
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is completed or water is not needed by the contractor anymore the contractor will be responsible for notifying
Public Works to remove the meter so the account can be closed.

7-22 COST OF SERVICES
The Contractor will be required to pay the established water rates for water obtained from the City.Large
quantities of water for flushing trenches, filling mains, testing or other operations shall be drawn only
at night or at times specifically authorized by the City.

The cost of all power, lighting and heating required during construction shall be paid by the Contractor
and its costs merged in the contract price.

7-23 WORK IN BAD WEATHER
No construction work shall be done during stormy, freezing or inclement weather, except such as can be
done satisfactorily, and to secure first-class construction throughout, and then only subject to
permission of the City.

7-24 SUNDAY WORK
No work shall be performed under these specifications at night or on Sunday and legal holidays without

the approval of the City. If it is found necessaryto continue the work at night or on Sunday or on alegal
holiday, the Contractor will be charged for the Engineering and observation at such times at therate
of Seven Hundred Fifty Dollars ($750.00) per day of eight (8) working hours for each person doing such
work on the job, and the amount will be deducted from money due to the Contractor at the time of

settlement.

7-25 WATCHMEN
Watchmen are to be provided by the Contractor at the site of the project to prevent loss, damage to
property, or accidents.

7-26 CONSTRUCTION DEBRIS

The Contractor shall not conduct any generation, transportation, or recycling of construction or
demolition debris, clean or general or uncontaminated soil generated during construction, remodeling,
repair, and demolition of utilities, structures, and roads that is not commingled with any waste, without
the maintenance of documentation identifying the hauler, generator, place of origin of the debris or soil,
the weight or volume of the debris or soil, and the location, City, and operator of the facility where the
debris or soil was transferred, disposed, recycled or treated. This documentation must be
maintained by the Contractor for 3 years.
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7-27  SAMPLE INSURANCE CERTIFICATE

Email all Certificates to the City or designated Consultants.
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SECTION 8. PROSECUTION AND PROGRESS

8-1 SUBLETTING ORASSIGNMENT OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of the Contract or Contracts
or any portion thereof, or of his right, title, or interest therein, without written consent of the City. In case
such consent is given, the Contractor will be permitted to sublet a portion thereof, but shall perform
with his own organization, Work amounting to not less than 50 per cent of the total Contract, except
that any items designated in the Contract as "specialty items" may be performed by subcontract and
may be deducted from the total Contract price before computing the amount of work required to be
performed by the Contractor with his own organization. No subcontracts, or transfer of Contract, shall
in any case release the Contractor of his liability under the Contract. All transactions of the City shall be
with the Contractor; subcontractors shall be recognized only in the capacity of employees or workmen
and shall be subject to the same requirements as to character and competence.

8-2 PROGRESS SCHEDULE

Promptly after the award of the contract, if requested, the Contractor shall submit to the City a
satisfactory progress schedule, which shall show the proposed sequence of work, and how the
Contractor proposes to complete the various items of work within the number of days set up on the
contract. The progress schedule shall be reviewed and revised periodically as working conditions
warrant. The Contractor shall confer with the City in regard to the prosecution of the Work in
accordance with this schedule. This schedule shall be used as a basis for establishing major construction
operations, and for checking progress of the Work,

8-3 PRE-CONSTRUCTION CONFERENCE
Unless the need for a preconstruction conference is waived by the Engineer, the Contractor shall make
himself and his representatives available to meet with the Engineer and other representatives of the
City, prior to the start of construction to discuss scheduling, handling of materials, payments, etc.

84 PROSECUTION OF THE WORK
The Contractor shall begin the Work to be performed under the contract not later than ten (10} days
after the execution and acceptance of the Contract, unless otherwise provided, but not prior to the

execution of the Contract.

8-5 COMPLETION DATE

The Contractor shall complete all Work on or before the stipulated completion date, or on or before a
later date determined as specified herein; otherwise, the City may proceed to collect liquidated
damages described hereinafter.

When a delay occurs due to unforeseen causes beyond the control and without the fault or negligence
of the Contractor, including, but not restricted to, acts of the public enemy, governmental acts, fires,
floods, epidemics, strikes, extraordinary delays in delivery of materials caused by strikes, lockouts,
wrecks, freight embargoes, governmental acts, or acts of God, the time of completion shall be extendedin

whatever amount is determined by the City,
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An "Act of God" means an earthquake, flood, cloudburst, cyclone, or other cataclysmic phenomena of
nature beyond the power of the Contractor to foresee or make preparation in defense against. A rain,
windstorm or other natural phenomenon of normal intensity, based on U.S. Weather Bureau reports,
for the particular locality and for the particular season of the year in which the work is being prosecuted,
shall not be construed as an "Act of God", and no extension of time will be granted for the delays

resulting therefrom.

8-6 LIMITATIONS OF OPERATIONS
The Contractor shall conduct his work so as to create a minimum amount of inconvenience to vehicular
and pedestrian traffic. At any time when, in the judgment of the City, the Contractor has obstructed or
closed the road or is carrying on operations on a greater portion of a street than is necessary for the
proper prosecution of the Work, the City may require the Contractor to finish the section on which
Work is in progress before the Work is started on any additional section. (See also Section 7-7).

8-7 SUSPENSION OF WORK

The City shall have authority to suspend the Work wholly or in part, for such period of time as he may
deem necessary, due to conditions unfavorable for the satisfactory prosecution of the Work, or to
conditions which in his opinion warrant such action; or for such time as is necessary by reason of failure
on the part of the Contractor to carry out orders given, or to perform any or all provisions of the
Contract. No additional compensation will be paid the Contractor because of any costs caused by such
suspension, except when the suspension is ordered for reasons not resulting from any act or omission
on the part of the Contractor. If it becomes necessary to stop Work for an indefinite period of time, the
Contractor shall store all material in such manner that they will not obstruct or impede the traveling
public unnecessarily or become damaged in any way, take every precaution to prevent damage or
deterioration of the Work performed, provided suitable drainage of the roadway, and erect temporary
structures where necessary. The Contractor shall not suspend Work without written authority from the
City. (See also Section 7-15).

8-8 DETERMINATION AND EXTENSION OF CONTRACT TIME FOR COMPLETION
When the time for completion of the Work contemplated is specified in the Contract, it is understood
that the completion of the Work within the time specified is an essential part of the Contract. If the
Contractor finds it impossible to complete the Work within the time specified in the Contract, he may, at

any time prior to the last thirty (30) days of the Contract time specified, make written request to the
City for an extension of Contract time. He shall set forth in full in his request the reasons, which he
believes justify the granting of his request. If the City finds that the Work is delayed because of
conditions beybnd the control of the Contractor, or that the quantities of work done, or to be done, are
in excess, he shall promptly grant an extension of time for completion, which appears reasonable and
proper. The extended time for completion shall then be considered as in effect the same as if it were

the original Contract time for completion.

8-9 FAILURE TO COMPLETE THE WORK ON TIME
Should the Contractor fail to complete the Work within the Contract time the Contractor shall be liable
to the City in the amount shown in the following schedule of deductions, as liquidated damages, and not
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as a penalty, for each day of overrun in the Contract time or such extended time as may have been

allowed.
SCHEDULE OF DEDUCTIONS FOR
EACH DAY OF OVERRUN IN
CONTRACT TIME
Original Contract Amount Daily Charge
From more To and
than Including Calendar Day Work Day
$ 0 100,000 $475 $675
100,000 500,000 750 1,050
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,275 1,725
3,000,000 6,000,000 1,425 2,000
6,000,000 12,000,000 2,300 3,450
12,000,000 And over 5,800 8,125

8-10 DEFAULT ON CONTRACT

If the Contractor fails to begin the Work under Contract within the time specified, or fails to perform the
Work with sufficient workmen and equipment or with sufficient materials to insure the completion of
said Work within the Contract time, or shall perform the Work unsuitable, or shall neglect or refuse to
remove materials or perform anew such Work as shall be rejected as defective and unsuitable, or shall
discontinue the prosecution of the Work, or if the Contractor shall become insolvent or be declared
bankrupt, or shall commit any act of bankruptey or insolvency, or shall make an assignment for the
benefit of creditors, the City shall give notice in writing to the Contractor and his surety of such
delinquency, said notice to specify the corrective measures required.

If the Contractor, within a period of ten (10) days after said notice, shall not proceed in accordance therewith,
the City shall have full power and authority to forfeit the rights of the Contractor and at its

option to call upon the surety to complete the Work iﬁ accordance with the terms of the contract, or it
may take over the Work, including any or all materials and equipment on the ground as may be suitable
and acceptable, and may complete the Work with his own forces, or may enter into a new agreement
for the completion of said Contract according to the terms and provisions thereof, or use such other
methods as, in its opinion, shall be required for the completion of said Contract in an acceptable
manner.

All costs and charges incurred by the City, together with the cost of completing the work under
Contract, shall be deducted from the Contract amount. In case the expense so incurred by the City
shall be less than the sum which would have been payable under the Contract if it had been completed
by the Contractor, the Contractor shall be entitled to receive the difference subject to any claims for
liens thereon in case such expense shall exceed the sum which would have been payable under the
Contract, the Contractor and the surety shall be liable and shall pay to the City the amount of such

excess.
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8-11 TERMINATION OF THE CONTRACTOR'S RESPONSIBILITY
Whenever the Work called for by the Contract shall have been completely performed on the part of the
Contractor and all parts of the Work have been approved and deemed to be in compliance with the
Technical Plans and Specifications by the Engineer, according to the Contract, and the final estimate
paid, the Contractor's obligations shall be considered fulfilled, except as set forth in his Bond, in Section
7-18 and his one-year guarantee, in Section 7-16.

SECTION 9. MEASUREMENT AND PAYMENT

9-1 MEASUREMENT OF QUANTITIES
All Work completed under the Contract will be measured by the Engineer according to United States
Standard Measures. The method of measurement shall be described in the Specifications or the Special
Provisions.

9-2 SCOPE OF PAYMENT

The Contractor shall receive and accept the compensation as herein provided, in full payment for
furnishing all materials, labor, tools and equipment; for performing all Work contemplated and
embraced under the Contract; for all loss or damage arising out of the nature of the Work or from action
of the elements; for any unforeseen difficulties or obstructions which may arise or be encountered
during the prosecution of the Work until its final acceptance by the City; for all risks of every
description connected with the prosecution of the Work; also, for all such expenses incurred by or in
consequence of suspension or discontinuance of such prosecution of the work as herein specified, or for
any infringement of patents, trademarks, or copyrights, and for completing the Work in an acceptable
manner according to the Contract Documents,

Contractor will be paid in cash and/or negotiable warrants at intervals, and in accord with the terms of
the Contract. Except for subdivision contracts, the City will retain ten percent (10%) of each periodic
payment until final completion and acceptance by the City of all Work included in the Contract.

The payment of any current estimate prior to final acceptance of the Work by the City shall in no way
constitute an acknowledgment of the acceptance of the Work, nor in any way prejudice or affect the
obligation of the Contractor, at his expense, to repair, correct, renew, or replace any defects or
imperfections in the construction or in the strength or quality of the materials used in or about the
construction of the Work under Contract and its appurtenances, nor any damage due or attributable to
such defects, which defects, imperfections, or damage shall have been discovered on or before the final
inspection and acceptance of the Work. Defects, imperfections, or damage, shall be determined by the
Engineer observing the work for compliance with the Plans and Specifications, and the Contractor shall
be liable to the City for failure to correct the same as provided herein.

9-3 INCREASED OR DECREASED QUANTITIES
Whenever the quantity of any item of Work as given in the Proposal shall be increased or decreased,
payment shall be made on the basis of the actual quantity completed at the unit price for such item
named in the Proposal, except as otherwise provided in Sections 4-3 or in the detailed specifications for
each class of Work.
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9-4 PAYMENT FOR EXTRA WORK
Extra Work which results from any of the changes as specified in Section 4-3 shall not be started, except
in case of an emergency, until receipt of a written authorization or Work order from the City, which
authorization shall state the items of work to be performed and the method of payment for each item.
Work performed without such order will not be paid for
Extra work will be paid for:

A

Equipment.

Either at a lump sum price or at unit prices agreed upon by the Contractor and the
City. {In case a Supplemental Agreement is signed between the Contractor and the City,
the agreed prices pertaining thereto shall prevail).

If acceptable to the Engineer, on the following force account basis:

Labor. The Contractor will be paid the actual amount of wages for all labor and
foreman in direct charge of the specific Work for each hour that said labor and
foreman are actually engaged in such Work, to which cost shall be added twenty
percent (20%) of the sum thereof.

Bond, Insurance, Tax, Welfare Fund and other Payments. The Contractor will
receive the actual cost of Contractor's bond, public liability and property
damage insurance, workmen's compensation insurance, social security tax,
welfare fund and other payments, if any, ih accordance with agreements
applicable to the Contract, required for force account work, to which no
percentage shall be added. The Contractor shall furnish satisfactory evidence of
the rate or rates paid for such bond, insurance tax, welfare fund and other
payments.

Materials. The Contractor will receive the actual cost for all materials which are
an integral part of the finished Work, including freight charges as shown by the
original receipted bills, to which shall be added fifteen percent (15%) of the sum
thereof.

The Contractor will be reimbursed for any materials used in the construction of
the Work, such as sheeting, false work, form lumber, curing materials, etc,
which are not an integral part of the finished Work. The amount of
reimbursement shall be agreed upon in writing before such Work is begun, and
no percent shall be added. The salvage value of such materials shall be taken
into consideration in the reimbursement agreed upon.

Machinery and equipment, which the Contractor has on the job for use on contract

items, shall be used on extra Work as deemed necessary or desirable. The Contractor will be paid for

all machinery and equipment used onextra work in accordance with the latest revision of "SCHEDULE
OF AVERAGE ANNUAL EQUIPMENT CITY SHIP EXPENSE WITH OPERATING COST" as issued by the
Department of Transportation, State of lllinois, for the period that said machinery and equipment are

in use on such Work, to which no percent shall be added. In the event that equipment is used which is
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not included in aforesaid publication, the latest edition of the "Compilation of Nationally Averaged Rental
Rates for Construction Equipment” complied by Equipment Distributors, 615
West 22nd Street, Oak Brook, lllinois 60521, shall be used to determine equipment rental rates

and no percent shall be added to the rates indicated in such publication.

9-5 PAYMENT FOR SUBCONTRACTING, EXTRA WORK
Where an authorized subcontractor performs some or all of the Work qualifying as an Extra Work item
and compensation is to be based on the terms of paragraph 9-4 (2}, the cost of labor, bonds, material
and equipment shall be the cost to the subcontractor on these items and an additional allowance to the
prime Contractor of five percent (5%) of all costs as determined in paragraph 9-4 (2) shall be made in
such instances.

9-6 PARTIAL PAYMENTS
Once each month, the Contractor will make an approximate estimate, in writing, of the materials in
place complete, the amount of Work performed, and the value thereof, at the contract unit prices.
From the amount so determined of completed work there shall be deducted ten percent (10%)to be
retained until after the completion of the entire Work to the satisfaction of the City, and the balance
certified to the City for payment.

In addition, an estimate may, at the discretion of the City and upon presentation of receipted bills
and freight bills, be made for payment of the value of acceptable non-perishable materials delivered at
the Work site or in acceptable storage places and not used at the time of such estimate. The care and
storage of such material shall be the Contractor's responsibility. In the absence of receipted bills, an
estimate may, at the request of the Contractor and at the discretion of the City, be made for payment of

the value of materials in acceptable storage places and not used at the time of the estimate, but in
such an event payment shall be made of such amounts by a check requiring the endorsement of both
the Contractor and materials supplier. Endorsement of such a check by the material supplier shall be
construed a waiver of lien for the cost of materials covered by the check. Such materials, when so paid

for by the City, shall become the property of the City, and in the event of default on the part of the

Contractor, the City may use or cause to be used such materials in the construction of the Work

provided for in the Contract. The amount thus paid by the City shall be deducted from estimates due

the Contractor as the material is used in the Work.

9-7 ACCEPTANCE AND FINAL PAYMENT
Whenever the Work provided for by the Contract shall have been completely performed on the part of
the Contractor, and all parts of the Work have been deemed to be in substantial compliance with the
Plans and Specifications by the Engineer and accepted by the City, a final estimate showing the value of
the Work will be prepared by the Engineer as soon as the necessary measurements and computations can
be made, all prior estimates upon which payments have been made being approximate only and subject
to correction in the final payment. The amount of this estimate, less any sums that have been deducted
or retained under the provisions of the Contract, will be paid to the Contractor as soon as practicable
after the final acceptance, provided the Contractor has furnished to the City satisfactory evidence that
all sums of money due for any labor, materials, apparatus, fixtures, or machinery furnished for the
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purpose of such Work have been paid or that the person or persons to whom the same may be due have
consented to such final payment.

Neither the final payment on this contract by the City nor any provisions in the contract documents
shall relieve the Contractor of the responsibility for negligence in the furnishing and installation of faulty
materials or for faulty workmanship which shows up within the extent and period provided by law or
within the guarantee period of one (1) year from final acceptance of the work performed under this
Contract, whichever is greater, nor of the responsibility of remedying such faulty workmanship and
materials.

The acceptance by the Contractor of the final payment shall constitute a release and waiver of all claims
by the Contractor except those previously made and still unsettied.

9-8 CITY'S RIGHT TO WITHHOLD CERTAIN AMOUNTS
The City may withhold, in addition to retained percentages, from payment to the Contractor, such an
amount or amounts as may be necessary to cover:

A Payments that may be earned or due for just claims for labor and materials furnished
in and about the Work,

B. For defective Work not remedied.

C. For failure of the Contractor to make proper payments to his subcontractors.

D. For reasonable doubt that the contract can be completed for the balance then unpaid.

The City will disburse and shall have the right to act as agent for the Contractor in disbursing such
funds as have been withheld pursuant to this paragraph to the party or parties who are entitled to
payment therefrom. The City will render to the Contractor a proper accounting of all such funds
disbursed on behalf of the Contractor.

The City also reserves the right, even after full completion and acceptance of the Work, to refuse
payment of the final ten percent (10%) due the Contractor, until it is satisfied that all subcontractors,

material suppliers, and employees of the Contractor have been paid in full.

9-9 RELEASE OF CLAIMS AND LIENS

Neither the final payment nor any part of the retained percentage shall become due until the Contractor
shali deliver to the City a complete release of all claims or liens arising out of this contract, or receipts in
full in lieu thereof and, if required in either case, an affidavit that so far as he has knowledge or
information the release and receipts include all the labor and materials for which a lien or claim could be
filed; but the Contractor may, if a subcontractor refuses to furnish a release or receipt in full, furnish a
bond satisfactory to the City to indemnify the City against any claim or lien (in cases where such payment
is not already guaranteed by surety bond). If any claim or lien remains unsatisfied after all payments are
made, the Contractor shall refund to the City all monies that the latter may be compelled to pay
in discharging such a lien, including all costs and & reasonable attorney's fee.
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CITY OF CREST HILL
CHEMICAL FEED SYSTEM UPGRADES
PROPOSAL



PROPOSAL

TO THE CITY OF CREST HILL

Proposal of Dahme Mechanical Industries, Inc.
(hame and address of bidder)

610 S. Arthur Ave., Arlington Heights, IL 60005

kkomorn@dmi-inc.net

(email address of bidder)
for the improvement described in the NOTICE TO CONTRACTORS.

In submitting this proposal, the undersigned declares that the only persons or
parties interested in the proposal as principals are those named herein; and that
proposal is made without collusion with any other person, firm or corporation.

The undersigned further declares that he has carefully examined the proposal,
plans, specifications, form of contract and contract bond, and special provisions
(if any), and that he has inspected in detail the site of the proposed work, and
that he has familiarized himself with all of the local conditions affecting the
confract and the detailed requirements of construction, and understands that in
making this proposal he waives all right to plead any misunderstanding regarding
the same.

The undersigned further understands and agrees that i this proposal is
accepted, he is to furnish and provide all necessary machinery, tools, apparatus
and other means of construction, and to do all of the work, and to furnish all of
the materials specified in the contract, except such materials as are to be
furnished by the Owner, in the manner and at the time therein prescribed, and in
accordance with the requirements therein set forth, and is fully responsible for
the construction means, methods, technigques, sequences and safety procedures
and programs incident thereto.

The undersigned declares that he understands that the guantities mentioned are
approximate only and that they are subject to increase or decrease; that he will
take in full payment therefore the amount and the summation of the actual quantities,
as finally determined, multiplied by the unit prices shown in the schedule of
prices contained herein.

The undersigned further agrees that the unit prices submitted herewith are for the
purpose of obtaining a gross sum, and for use in computing the value of extras
and deductions; if there is a discrepancy between the gross sum bid and that
resulting from the summation of the quantities multiplied by their respective unit
prices, the latter shall apply.

The undersigned further agrees that if the City decides to extend or shorten the
improvement, or otherwise alter it by extras or deductions, including the elimination
of any one or more of the items, as provided in the specifications, he will perform
the work as altered, increased or decreased at the contract unit prices.



10.

11.

12.

The undersigned further agrees that the City may at any time during the
progress of work covered by this contract order other work or materials incidental
thereto and that all such work and materials as do not appear in the proposal or
contract as a specific item accompanied by a unit price, and which are not
included under the bid price for other items in this contract, shall be performed as
extra work, and that he will accept as full compensation therefore the actual cost
plus fifteen per cent (15%), the actual cost to be determined as provided in the
specifications.

The undersigned further agrees to execute a contract for this work and present
the same to the City within thirty (30) days after the date of notice of the
award of the contract to him.

The undersigned further agrees that he and his surety will execute and present
within thirty (30) days after the date of notice of the award of contract, a contract
bond satisfactory to and in the form prescribed by the City, in the penal sum of the
full amount of the contract, guaranteeing the faithful performance of the work in
accordance with the terms of the contract.

The undersigned further agrees to begin work not later than fifteen- (15) days
after the execution and approval of the contract and contract bond, unless otherwise
provided, and to prosecute the work in such manner and with sufficient materials,
equipment, labor and safety precautions as will insure its completion within the
time limit specified herein, it being understood and agreed that the completion
within the time limit is an essential part of the contract. The undersigned agrees
to complete the work within N/A calendar days after the date of the
execution of the contract by both parties, or by_ March 86,2026 _if this is a completion
day contract, unless additional time shall be granted by the City in accordance
with the provisions of the specifications. In case of failure to complete the
work within the time names herein or within such extra time as may have been
allowed by extensions, the undersigned agrees that the City shall withhold from such
sums as may be due him under the terms of this contract, the costs set forth in the
specifications, which cost shall be considered and treated not as a penalty, but as
damages due the City from the undersigned by reason of inconvenience to the
public, added cost of engineering and construction observation, maintenance of
detours, and other items which have caused an expenditure of public funds
resulting from the failure of the undersigned to complete the work within the time
specified in the contract.

Accompanying this proposal is a bank draft, bank cashier's check, certified
check or bid bond, complying with the requirements of the specifications,
made payable to: City of Crest Hill, 1L o

The amount of the bond, check or draft is_ 10% bid bond

63 ).
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14.

If the proposal and the undersigned shall fail to execute a contract and contract
bond as required herein, it is hereby agreed that the amount of the check or draft
substituted in lieu thereof, shall become the property of the City, and shall be
considered as payment of damages due to delay and other causes suffered by
the City because of the failure to execute said contract and contract
bond; otherwise said check or draft substituted in lieu thereof shall be returned

to the undersigned.

ATTACH BANK DRAFT, BID BOND, BANK CASHIER'S
CHECK OR CERTIFIED CHECK HERE

In the event that one check, bond, or draft is intended to cover two or more
proposals, the amount must be equal to the sum of the proposal guarantees of
the individual sections covered.

The undersigned submits herewith his schedule of prices covering the work to be
performed under this contract; he understands that he must show in the schedule
the unit prices for which he proposes to perform each item of work; that the
extensions must be made by him; and that if not so done, his proposal may be
rejected as irregular.

The undersigned firm certifies that it is not barred from bidding on this contract as a
result of a conviction for the violation of State laws prohibiting bid-rigging or bid-
rotating.



CONTRACTOR'S STATEMENT

Do you have sufficient knowledge of Drawings and Specifications of the work
covered by this Contract to warrant submitting a Proposal for this work?
yes

(a) Have you done work of this nature? yes

(b) To what extent? (Dollar value) $5K-$3M per project

(c)For whom? various municipal customers in Northern lllincis & NW Indiana and MVWRD

Do you have sufficient equipment to perform this work? Y¢S

If so, list major items: list available upon request; each service truck has the tools
, :

and equipment needed to perform the work

Give Bank reference: Wintrust Commercial Banking - Matt Hammer

Address: 9701 W Higgins Road, Suite 360, Rosemont, L 60018
Work; 847-590-7042 Mabile: 708-214-6002

List names and addresses of major suppliers:

Core and Main

Porter Pipe

LA, Lid.

Have you ever had, or do you now have, funds withheld for non-completion of

work to the satisfaction of any municipality? N

(a) If so where?

(b) For what reason?

Have you ever been disqualified by a Governmental Agency for failure to

satisfactorily complete a public improvement? 10




CONTRACTOR'S STATEMENT (cont.)

8. Have you ever been cited for failing to withhold or report payroll deductions for

Federal Income Tax? ™

9. Have you ever been cited by the Federal Government for any violation of the

Copeland Act (Anti-kick-back Law)? ™

10. If awarded contract, work will begin in __30-60 calendar days.



CERTIFICATE OF ELIGIBILITY TO BID

} Kris Komorn (contractor), pursuant

to section 33E-11 of the Hllinois Criminal Code of 1961 as amended, hereby certifies
that neither (he, she, it) nor any of (his, her, its) partners, officers, or owners of (his,
her, its) business has been convicted in the past five (5) years of the offense of
bid-rigging under section 33E-3 of the lllinois Criminal Code of

1961 as amended and that neither (he, she, it) nor any of (his, her, its) business
has ever been convicted of the offense of bid-rotating under section 33E-4 of the

lllinois Criminal Code of 1961 as amended.

Date: 8-22-25 By: M Kris Komorn
A ]

* (Name of Contractor)

President

(Title)



CITY OF CREST HILL
SCHEDULE OF PRICES

Laocation CHEMICAL FEED SYSTEM UPGRADES

Description CHEMICAY FEED UPRADES
The undersigned submits herawith his schedule of prices covering the work to ba performed under this contract; he understands that he must show in
the schedule the unit prices for which he proposes to perform each item of wark; that the exiensions must be made by him, and if not so done, his proposal may be rejected as irregular.

Schedute for Single Bid
(For complete information covering these items, see plans and specifications.}

Bidder's Proposal for making Entire Improvements

item No. ftems Unit Quantity Unit Price Total
1 GHEMICAL FEED UPGRADES, WELL 4 L. SUM
! $138,888.00
2 CHEMICAL FEED UFGRADES, WELL 8 L. SUM
! $151,888.00
3 GHEMICAL FEED UPGRADES, WELL 9-12 L. SUM
! $156,888.00
4 CHEMICAL FEED UPGRADES, WELL 11 L. SuM
’ $144,222 .00
3 ALOWANCE FLUORIDE MONITER REPAIR, WELL 4 L. SUM 2000 $2,000.00
1 i
16 ALOWANCE FLUORIDE MONITER REPAIR, WELL 8 L. SUM 2000 $2,000.00
1 .
7 ALOWANCE FLUORIDE MONITER REPAIR, WELL 9-12 L. SUM . 2000 $2,000.00
8 ALOWANCE FLUORIDE MONITER REPAIR, WELL 11 L. SUM 2000 $2,000.00
. .
Total= | $599,886.00




SIGNATURES

(If an individual)
Signature of Bidder ...............cocovvveeeeveeeeee e,

Business AdAress ..........oooeveevveeieeeeeeer e

(If a co-partnership)
Firm Name ... (SEAL)

SIGNEd DY ..o (SEAL)

BUSINESS ADAIeSS ...

INSert e
Names and

ADdresses of e
All Members

Of the Firm e e

......................................................................

(If a corporation)

Insert President Kris Komormn ™ o
Names of . .
Officers Secretary Nick Figenbaum

Attestor's Title: Joe Lamantia, Safety Officer
Phone Number 847-562-6083




The undersigned, having executed the attached bid for the construction of:

Chemical Feed System Upgrades
Name of Project

for the City of Crest Hill, County of Will, State of lllinois hereby certifies that

he has read all of the Contract Documents, including the Notice to Bidders, Instructions
to Bidders, Proposal Forms, General conditions of the contract, Detail Specifications,
Forms of contract, Form of Performance Bond and Form of Maintenance Bond, and that
he has examined the plans and that his proposal for the work is based on the conditions
and requirements therein; and should the contract be awarded to him, he agrees to
execute the work in strict accordance therewith, including compliance with the Insurance

Requirements of the General Conditions.

Name of Bidder
,—/‘,.f'

By: Kris Komorn, President

.
Dahme Mechanical Industries, Inc.

Date: 8-27-25




THE AMERICAN INSTITUTE OF ARCHITECTS

AlA Document A310
Bid Bond

KNOW ALL MEN BY THESE PRESENTS, THAT WE Dahme Mechanical Industries, Ine.
610 S Arthur Avenue Arlington Heights, iL 50005

as Principal, hereinafter called the Principal, and Swiss Re Corporate Solutions Premier Insurance Corporation

1200 Main Street, Suite 800, Kapsas City, MO 84105

a corporation duly organized under the laws of the State of _ MO
as Surely, hereinafter cafled the Surety, are held and firnly bound unto City of Crest Hil

20600 City Center Boulevard _Crest Hill, I._60403

as Obligee, herelnafier called the Obligee, inthe sumof _Ten Percent of unt Bi
Dollars ($ 10% »

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs,

executors, administiators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Chemical Feed System Upgrades

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into @ Contract with
the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or
Contract Documents with good and sufiicient surety for the faithful performance of such Coniract and for the prompt
payment of labor and materials fuished in the prosecution thereof, or in the event of the failure of the Principal to enter
such Contract and give such bond ar bonds, if the Principal shall pay to the Cbligee the difference not to exceed the
penatty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith
contract with another parly 10 perform the Work covered by said bid, then this obligation shall be null and void, otherwise

1o remain In full force and effect.

Signed and sealed this 22nd day of August , 2025
. . &VN:;,QE?:NO% Dahme Mechanical Industries, Inc.
s %W ferS 0 Figt R [
:5iSEALE:
) . (Withess) ::% iF
Nick Figenbaum, Secretary % b umoB By: A
w* Kris Komorn, President [
e PR,
fé»‘fﬁm"‘f:?”u Swiss Re Corporate Solutions Premier Insurance Corporation
/ W e el _ _ﬁ;%y)—, (Seal)
Efleen M Walsh (Winess) 1% ' ' a
sl AtfomeyinFact \ficki L Broaddus )

Surety Phone No.  847-273-1300 e, X e

AIA DOCUMENT A310 @ BID BOND @ AlA ® FEBRUARY 1970 ED. ® THE AMERICAN
INSTITUTE OF ARCHITECTS, 1735 N.Y. AVE., N.W,, WASHINGTON, D.C. 20006




G-23208-B ss.

STATE OF Hlirois
COUNTY OF MeHenry
I, Eileen M Walsh Notary Public of McHenry County,
in the State of linois , do hereby certify that  Vicki L. Broaddus
Attomey-in-Fact, ofthe Swiss Re Comporate Solutions Premier Insurance Comoration
who Is personally known o me to be the same person whose name is

subscribed to the foregoing instrument, appeared before me this day in person, and
acknowledged thal he signed, sealed and delivered said instrument, for and on behalf of the

Swiss Re Corporate Solutions Premier Insurance Corporation

for the uses and purposes therein set forth,

Given under my hand and notarial seal at my office in the City of Palatine
in said County, this 22nd day of Auqust AD, 2025
£t W] UL
OFFICIAL SEa ==
EILEEN MV&ELASH Notary Pu bllc Eileen M Walsh

Kotary Public, Sae of Winos )

Commission No. 950z ] My Commission expires: _ Oclober 26, 2027
My Commission Expires Oclober 26, 2027




SWISS RE CORPORATE SOLUTIONS

SWISS RE CORPORATE SOLUTIONS AMERICA INSURANCE CORPORATION ("SRCSAIC")
SWiSS RE CORPORATE SOLUTIONS PREMIER INSURANCE CORPORATION ("SRCSPIC)

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT SRCSAIC, & corporation duly organized and existing under laws of the State of Missouri, and
having its principal office in the City of Kansas City, Missouri, and SRCSPIC, a corporation organized and existing under the laws of the State of
Missouri and having its principal office in the City of Kansas City, Missouri, each does hereby make, constitute, and appoint: Vieki X.. Broaddus

Principal:  Dahme Mechanical Industries, Inc.
Obligee:  City of Crest Hill
Bond Description: Chemical Feed System Upgrades

Bond Number; Bid Bond
Bond Amount: See Bond Form

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the
amount of:

FIFTY MILLION ($50,000,000.00) DOLLARS

This Power of Attorney is graoted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of
Directors of both SRCSAIC and SRCSPIC at meetings duly called and held on the 9% of May 2012:

“RESOLVED, that any two of the President, any Managing Director, any Senior Vice President, any Vice President, the Secretary or any Assistant
Secretary be, and each or any of them hereby is, authorized to execite a Power of Attorney qualifying the attorney named in the givenr Power of
Attomey to execute on behalf of the Comporation bonds, undertakings and all contracts of surety, and that each or any of them hereby is authorized to
attest to the execution of any such Power of Attomey and to attach therein the seal of the Corporation; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Corporation may be affixed to any such Power of Attomney or to
any certificate relating thereto by facsimile, and any such Power of Attomney or certificate bearing such facsimile signatures or facsimile seal shall be
binding upon the Corporation when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached.”

RYLLLTIIPY e Qudbas oy
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Erik Jansvens, Seolor Vice President of SRCSAIC & Senior Vice Preshient of SRCSPIC

Gerald Jagrowski, Vice President of SRCSAIC & Vice President of SRCSPIC

Mg

IN WITNESS WHEREOF. SRCSAIC and SRCSPIC have caused their official seals to be hereunto affixed, and these presents to be signed by their authorized
officers this_10TH day of _ NOVEMBER 20 22

Swiss Re Corporate Solutions America Insurance Corporation
State of Illinois Swiss Re Corporate Selutions Premier Insurance Corporation
County of Cook @

On this 10TH day of _ NOVEMBER  , 20 22 , before me, a Notary Public personally appeared Erik Janssens , Senior Vice President of SRCSAIC
and Senior Vice President of SRCSPIC and Gerald Japrowski , Vice President of SRCSAIC and Vice President of SPCSPIC, personally known to me, who
being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and acknowledged said instrument to be the voluntary act
and deed of their respective companies.

S OFFICIAL SEAL

CHRISTINA MANISCD
NOTARY PUBLIC STATE OF ELBMNG .
Cewraniasion Expiey Wanch 26, 2026 pd
Caligpee Dgnico
L Jeffrey Goldberg, the duly elected Senior Vice President and Assistant Secretary of SRCSAIC and SRCSPIC, do hereby certify that the above and foregoing

is a true and correct copy of a Power of Attorney given by said SRCSAIC and SRCSPIC, which is still in full force and effect.
IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 22nd day of __August 2025 |

Lz —

Jeffrey Goldberg, Senior Vice President &
Assistant Secretary of SRCSAIC and
SRCSPIC




