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AGENDA ITEM: Consideration of a Construction Services Agreement between the City of
Milton and Wilson Construction Management, LLC. for Bethany Bend Traffic
and Pedestrian Improvements.

PROJECT DESCRIPTION

This bid was a combination of 3 projects due to proximity and economy of scale. The
projects include Bethany Bend at Bethany Creek mini roundabout with pedestrian
crossings, Bethany Bend pedestrian crossing and median near Serenade Court, and
Bethany Creek resurfacing. This contract includes all materials, labor, and equipment to
complete this work.

PROCUREMENT SUMMARY

Purchasing method used: Bid Award-ITB (Over $50,000)
Account Number:

TSPLOST — Mini Roundabout 335-4101-541410000 (TS2-2316) $672,210.50
TSPLOST — Pedestrian Crossing 335-4101-541420000 (TS2-2210) $142,333.50
TSPLOST - Paving 335-4101-541440000 (TS2-2319) $249,850.00
Sidewalk 300-4101-541401300 $38,450.00

Requisition Total: $1,103,544.00
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Financial Review: Karen Ellis, Finance Director — February 14, 2024 T e rssncormooen
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CONSTRUCTION SERVICES AGREEMENT

Bethany Bend Traffic and Pedestrian Improvements

This Construction Services Agreement (the “Agreement”) is made and entered into this
___day of _ ,20 (the “Effective Date”), by and between the CITY OF MILTON,
GEORGIA, a municipal corporation of the State of Georgia, acting by and through its governing
authority, the Mayor and Milton City Council located at 2006 Heritage Walk, Milton, GA
30004, (hereinafter referred to as the “City”), and WILSON CONSTRUCTION
MANAGEMENT, LLC, a Georgia limited liability company located at 6365 McDonough Dr,
Norcross, GA 30093, (hereinafter referred to as the “Contractor”), collectively referred to herein
as the "Parties”.

WITNESSETH:

WHEREAS, the City desires to retain a contractor to perform services for the construction
of a Project, as defined below; and

WHEREAS, the City solicited bids for construction of the Project pursuant to the Request
for Bids, dated December 20, 2023, attached hereto as “Exhibit A” and incorporated herein by
reference; and

WHEREAS, the Contractor submitted a complete and timely bid, attached hereto as
“Exhibit B and incorporated herein by reference, and met all bid requirements such that the City
awarded Project Number ITB 24-PWO03, Bethany Bend Traffic and Pedestrian Improvements to
the Contractor; and

WHEREAS, the City finds that specialized knowledge, skills, and training are necessary
to perform the Work (defined below) contemplated under this Agreement; and

WHEREAS, the Contractor has represented that it is qualified by training and experience
to perform the Work; and

WHEREAS, based upon Contractor’s bid, the City has selected Contractor as the
successful bidder, and

WHEREAS, Contractor desires to perform the Work as set forth in this Agreement under
the terms and conditions provided in this Agreement; and

WHEREAS, the public interest will be served by this Agreement; and
WHEREAS, Contractor has familiarized itself with the nature and extent of the Contract

Documents, the Project, and the Work, and with all local conditions and federal, state and local
laws, ordinances, rules and regulations that may in any manner affect cost, progress or performance



of Work, and Contractor is aware that it must be licensed to do business in the State of Georgia.

NOW THEREFORE, for and in consideration of the mutual promises, the public
purposes, and the acknowledgements and agreements contained herein and other good and
adequate consideration, the sufficiency of which is hereby acknowledged, the Parties hereto do
mutually agree as follows:

Section 1. Contract Documents

This Agreement along with the following documents, attached hereto (except as expressly
noted otherwise below) and incorporated herein by reference, constitute the “Contract
Documents™:

A. Request for Bids, attached hereto as “Exhibit A”;

B. Bid Documents from Contractor, dated January 17, 2024, attached hereto as
“Exhibit B”;

C. Scope of Work, attached hereto as “Exhibit C”;

D. Any required Performance Bond, Payment Bond, and Maintenance Bond, attached
hereto collectively as “Exhibits D.1, D.2, and D.3”;

E. Noncollusion Affidavit of Prime Bidder, attached hereto as “Exhibit E”;

F. Final Affidavit, attached hereto as “Exhibit F”;

G. Alien Employment affidavits, attached hereto as “Exhibits G.1 and G.27;

H. Plans, drawings and specifications, attached hereto collectively as “Exhibit H”;
I Additional Payment/Retainage Requirements, attached hereto as “Exhibit 1”;

J. Key Personnel, attached hereto as “Exhibit J”

K. Contract Administration provisions (if issued), attached hereto as “Exhibit K”’;
L. General Conditions (if issued), attached hereto as “Exhibit L”;

M. Supplementary Conditions (if issued), attached hereto as “Exhibit M”;

N. “Exhibit N ~ Reserved,

0. City of Milton Code of Ethics (codified in the official Code of the City of Milton);

P. The following, which may be delivered or issued after the Effective Date of the
Agreement and are not attached hereto: All Change Orders (defined in Section 6



Section 2.

A.

Section 3.
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below), other written amendments, and other documents amending, modifying, or
supplementing the Contract Documents if properly adopted in writing and executed
by the Parties.

Project Description; Architect; Engineer; Contract Administrator

Project. A general description of the Project is as follows: provide road
construction services for the installation of a roundabout at the intersection of
Bethany Bend at North Bethany Creek Drive an South Bethany Creek Drive, and
pedestrian roadway improvements along Bethany Bend at Serenade Court all in
Milton, Georgia, (the “Project”). A third-party Architect or Engineer (as identified
below) has not been retained related to this Project.

Architect/Engineer (if any).

Q) Architect [if applicable]. The Project has been designed by

N/A (hereinafter referred to as the “Architect”).

The Architect will have authority to act on behalf of the City only to the

extent provided in the Contract Documents, unless otherwise modified in
accordance with the provisions of this Agreement.

(i) Engineers [if applicable]. The Project has been designed by

Columbia Engineering and Services, Inc. and KCI Technologies, Inc.
(hereinafter referred to as the “Engineers”). The
Engineers will have authority to act on behalf of the City only to the extent
provided in the Contract Documents, unless otherwise modified in
accordance with the provisions of this Agreement.

Contract Administrator. The Contract Administrator for this Agreement shall be:
Matthew Fallstrom, Capital Projects Manager.

The Work

The Work. The Work to be completed under this Agreement (the “Work”)
includes, but shall not be limited to, the work described in the Scope of Work
provided in “Exhibit C”, attached hereto and incorporated herein by reference.
The Work includes all material, labor, insurance, tools, equipment, machinery,
water, heat, utilities, transportation, facilities, services and any other miscellaneous
items and work reasonably inferable from the Contract Documents. The term
“reasonably inferable” takes into consideration the understanding of the Parties that
some details necessary for proper execution and completion of the Work may not
be shown on the drawings or included in the specifications or Scope of Work, but
they are a requirement of the Work if they are a usual and customary component of
the Work or are otherwise necessary for proper and complete installation and
operation of the Work. Contractor shall complete the Work in strict accordance
with the Contract Documents. In the event of any discrepancy among the terms of
the various Contract Documents, the provision most beneficial to the City, as



determined by the City in its sole discretion, shall govern.

Notice to Proceed. The City will issue a Notice to Proceed, which Notice to
Proceed shall state the dates for beginning Work (“Commencement Date”) and the
Expected Date of Final Completion (defined in Section 4(A) below). Unless
otherwise approved, the Contractor shall perform its obligations under this
Agreement as expeditiously as is consistent with reasonable skill and care and the
orderly progress of the Work.

Plans; Drawings and Specifications. The plans, drawings and specifications
provided in “Exhibit H”, attached hereto, are hereby acknowledged by the Parties
and incorporated herein by reference.

Shop Drawings, Product Data, and Samples. Shop Drawings, Product Data,
Samples and similar submittals are not Contract Documents, but must be in
conformity therewith. The purpose of their submittal is to demonstrate, for those
portions of the Work for which submittals are required by the Contract Documents,
the way by which the Contractor proposes to conform to the information given and
the design concept expressed in the Contract Documents.

() “Shop Drawings” are drawings, diagrams, schedules and other data
specifically prepared for the Work by the Contractor or a subcontractor,
sub-subcontractor, manufacturer, supplier or distributor to illustrate some
portion of the Work.

(i) “Product Data” are illustrations, standard schedules, performance charts,
instructions, brochures, diagrams and other information furnished by the
Contractor to illustrate materials or equipment for some portion of the
Work.

(iii)  “Samples” are physical examples that illustrate materials, equipment or
workmanship and establish standards by which the Work will be judged.

The Contractor shall review for compliance with the Contract Documents and shall
approve and submit to the Contract Administrator Shop Drawings, Product Data,
Samples, and similar submittals required by the Contract Documents with
reasonable promptness and in such sequence as to cause no delay in the Work or in
the activities of the City or of separate contractors. By approving and submitting
Shop Drawings, Product Data, Samples and similar submittals, the Contractor
represents that the Contractor has determined and verified materials, field
measurements and field construction criteria related thereto, or will do so, and has
checked and coordinated the information contained within such submittals with the
requirements of the Work and of the Contract Documents. Submittals which are
not marked as reviewed for compliance with the Contract Documents and approved
by the Contractor may be returned by the Contract Administrator without action.
The Contractor shall perform no portion of the Work for which the Contract
Documents require submittal and review of Shop Drawings, Product Data, Samples



Section 4.

A.

or similar submittals until the respective submittal has been approved in writing by
the Contract Administrator, provided that submittals that are not required by the
Contract Documents may be returned without action.

The Work shall be completed in accordance with approved submittals, provided
that the Contractor shall not be relieved of responsibility for deviations from
requirements of the Contract Documents by the Contract Administrator’s approval
of Shop Drawings, Product Data, Samples or similar submittals, unless the
Contractor has specifically informed the Contract Administrator in writing of such
deviation at the time of submittal and (1) the Contract Administrator has given
written approval to the specific deviation as a minor change in the Work, or (2) a
written Change Order has been issued and approved to authorize the deviation. The
Contract Administrator’s approval of the Shop Drawings, Product Data, Samples
or similar submittals shall not relieve the Contractor of responsibility for errors or
omissions therein.

The Contractor shall, in writing or on resubmitted Shop Drawings, Product Data,
Samples or similar submittals, direct the Contract Administrator’s attention to any
additional revisions included other than those requested by the Contract
Administrator on previous submittals. In the absence of such written notice
drawing the Contract Administrator’s attention to such additional revisions, the
Contract Administrator’s approval of a resubmission shall not apply to such
additional revisions.

The Contractor shall maintain at the Project site(s) one record copy of the Contract
Documents in good order and marked currently to record field changes and
selections made during construction and one record copy of approved Shop
Drawings, Product Data, Samples and similar required submittals. These
documents shall be available to the City and Contract Administrator and shall be
delivered to the Contract Administrator or City upon completion of the Work.

Contract Term: Liquidated Damages; Expedited Completion; Partial
Occupancy or Use

Contract Term. The term of this Agreement (“Term”) shall commence on the
Effective Date and continue until the earlier of the Expected Date of Final
Completion or the proper termination and non-renewal of this Agreement (provided
that certain obligations, including but not limited to Warranty obligations, will
survive termination/expiration of this Agreement). Contractor warrants and
represents that it will perform its Work in a prompt and timely manner, which shall
not impose delays on the progress of the Work. The Contractor shall commence
Work pursuant to this Agreement within five (5) business days of the
Commencement Date provided by the City, and the Parties intend that all Work
shall be completed on or before September 30, 2024 (the “Expected Date of Final
Completion”). Every effort will be made by Contractor to shorten this period. If
the Term of this Agreement continues beyond the fiscal year in which this
Agreement is executed, the Parties agree that this Agreement, as required by



O.C.G.A. 8 36-60-13, shall terminate absolutely and without further obligation on
the part of the City on September 30 each fiscal year of the Term, and further, that
this Agreement shall automatically renew on October 1 of each subsequent fiscal
year absent the City’s provision of written notice of non-renewal to Contractor at
least five (5) calendar days prior to the end of the then current fiscal year. Title to
any supplies, materials, equipment, or other personal property shall remain in
Contractor until fully paid for by the City.

Time is of the Essence. Contractor specifically acknowledges that TIME IS OF
THE ESSENCE of this Agreement and that City will suffer financial loss if the
Work is not completed in accordance with the deadlines specified in Section 4(A)
above and within the Contract Documents.

Expediting Completion. The Contractor is accountable for completing the Work
within the time period provided in the Contract Documents. If, in the judgment of
the City, the Work is behind schedule and the rate of placement of work is
inadequate to regain scheduled progress to ensure timely completion of the entire
Work or a separable portion thereof, the Contractor, when so informed by the City,
shall immediately take action to increase the rate of work placement by:

(1) An increase in working forces;

(2) An increase in equipment or tools;

(3) An increase in hours of work or number of shifts;
(4) Expediting delivery of materials; and/or

(5) Other action proposed if acceptable to City.

Within five (5) calendar days after such notice from City that the Work is behind
schedule, the Contractor shall notify the City in writing of the specific measures
taken and/or planned to increase the rate of progress. The Contractor shall include
an estimate as to the date of scheduled progress recovery. Should the City deem
the plan of action inadequate, the Contractor shall take additional steps to make
adjustments as necessary to its plan of action until it meets with the City’s approval
and such approval is provided in writing by the City.

Partial Occupancy or Use. The City may occupy or use any completed or partially
completed portion of the Work at any stage when such portion is designated by
separate agreement between the City and Contractor, provided such occupancy or
use is consented to by the insurer and authorized by public authorities having
jurisdiction over the Work. Such partial occupancy or use may commence whether
or not the portion is substantially complete, provided the City and Contractor have
accepted in writing the responsibilities assigned to each of them for payments,
retainage, if any, security, maintenance, heat, utilities, damage to the Work and
insurance, and have agreed in writing concerning the period for correction of the
Work and commencement of warranties required by the Contract Documents.
Consent of the Contractor to partial occupancy or use shall not be unreasonably
withheld. Immediately prior to such partial occupancy or use, the City, Contractor
and Contract Administrator shall jointly inspect the area to be occupied, or portion
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of the Work to be used, in order to determine and record the condition of the Work.
Unless otherwise agreed upon, partial occupancy or use of a portion or portions of
the Work shall not constitute acceptance of Work not complying with the
requirements of the Contract Documents.

Contractor’s Compensation; Time and Method of Payment

Maximum Contract Price. The total amount paid under this Agreement as
compensation for Work performed and reimbursement for costs incurred shall not,
in any case, exceed ONE MILLION, ONE HUNDRED THREE THOUSAND,
FIVE HUNDRED FORTY-FOUR AND 00/100 DOLLARS ($1,103,544.00)
(the “Maximum Contract Price”), except as outlined in Section 6 below. The
compensation for Work performed shall be based upon unit pricing, and Contractor
represents that the Maximum Contract Price is sufficient to perform all of the Work
set forth in and contemplated by this Agreement.

Additional Payment Requirements. Additional payment requirements are included
as “Exhibit I”, attached hereto and incorporated herein by reference.

Material Deviations. Any material deviations in tests or inspections performed, or
times or locations required to complete such tests or inspections, and like deviations
from the Work described in this Agreement shall be clearly communicated to the
City before charges are incurred and shall be handled through written Change
Orders, as described in Section 6 below. Whenever the Contract Administrator
considers it necessary or advisable, it shall have authority to require inspection or
testing of the Work. However, neither this authority of the Contract Administrator
nor a decision made in good faith either to exercise or not to exercise such authority
shall give rise to a duty or responsibility of the Contract Administrator to the
Contractor, subcontractors, material and equipment suppliers, their agents or
employees, or other persons or entities performing portions of the Work.

Taxes. The City is a governmental tax-exempt entity and shall not be responsible
for paying any taxes on any materials or services provided for herein. At
Contractor’s request, City shall provide evidence of its tax-exempt status. To the
extent, if any, that the City furnishes tangible personal property to Contractor for
incorporation into the Project, Contractor shall be responsible for paying the
amount of tax owed for such tangible personal property.

Change Orders

Change Order Defined. A “Change Order” means a written modification of the
Contract Documents, signed by representatives of the City and the Contractor with
appropriate authorization.

Right to Order Changes. The City reserves the right to order changes in the Work
to be performed under this Agreement by altering, adding to, or deducting from the
Work. All such changes shall be incorporated in written Change Orders and




Section 7.

A

executed by the Contractor and the City. Such Change Orders shall specify the
changes ordered and any necessary adjustment of compensation and completion
time. If the Parties cannot reach an agreement on the terms for performing the
changed work within a reasonable time to avoid delay or other unfavorable impacts
as determined by the City in its sole discretion, the City shall have the right to
determine reasonable terms, and the Contractor shall proceed with the changed
work.

Change Order Requirement. Any work added to the scope of this Agreement by a
Change Order shall be executed under all the applicable conditions of this
Agreement. No claim for additional compensation or extension of time shall be
recognized, unless contained in a written Change Order duly executed on behalf of
the City and the Contractor.

Authority to Execute Change Order. The City Manager has authority to execute,
without further action of the Milton City Council, any number of Change Orders so
long as their total effect does not materially alter the terms of this Agreement or
materially increase the Maximum Contract Price, as set forth in Section 5(A) above.
Any such Change Orders materially altering the terms of this Agreement, or any
Change Order affecting the price where the Maximum Contract Price (as amended)
is in excess of $50,000, must be approved by resolution of the Milton City Council.

Minor Changes in the Work. The Contract Administrator will have the authority
to order minor changes in the Work not involving adjustment in the Maximum
Contract Price or extension of the Term and not inconsistent with the intent of the
Contract Documents. Such changes shall be effected by written order signed by
the Contract Administrator. The Contractor shall carry out such written orders
promptly. If the minor changes subsequently may affect adjustments in the
Maximum Contract Price or the Term, the changes shall then be converted to a
written Change Order by the requesting Party.

Covenants of Contractor

Ethics Code; Conflict of Interest.

0] Contractor agrees that it shall not engage in any activity or conduct that
would result in a violation of the City of Milton Code of Ethics or any other
similar law or regulation. Contractor certifies that to the best of his
knowledge no circumstances exist which will cause a conflict of interest in
performing the Work. Should Contractor become aware of any circumstances
that may cause a conflict of interest during the Term of this Agreement,
Contractor shall immediately notify the City. If the City determines that a
conflict of interest exists, the City may require that Contractor take action to
remedy the conflict of interest or terminate the Agreement without liability.
The City shall have the right to recover any fees paid for services rendered by
Contractor when such services were performed while a conflict of interest
existed if Contractor had knowledge of the conflict of interest and did not



notify the City within five (5) business days of becoming aware of the
existence of the conflict of interest.

(i) Contractor and the City acknowledge that it is prohibited for any person to
offer, give, or agree to give any City employee or official, or for any City
employee or official to solicit, demand, accept, or agree to accept from another
person, a gratuity of more than nominal value or rebate or an offer of
employment in connection with any decision, approval, disapproval,
recommendation, or preparation of any part of a program requirement or a
purchase request, influencing the content of any specification or procurement
standard, rendering of advice, investigation, auditing, or in any other advisory
capacity in any proceeding or application, request for ruling, determination,
claim or controversy, or other particular matter, pertaining to any program
requirement or a contract or subcontract, or to any solicitation or proposal
therefor. The Contractor and the City further acknowledge that it is prohibited
for any payment, gratuity, or offer of employment to be made by or on behalf
of a sub-consultant under a contract to the prime Contractor or higher tier sub-
consultant, or any person associated therewith, as an inducement for the award
of a subcontract or order.

Meetings. The Contractor is required to meet with the City’s personnel, or
designated representatives, to resolve technical or contractual problems that may
occur during the Term of this Agreement at no additional cost to the City. Meetings
will occur as problems arise and will be coordinated by the City or the Contract
Administrator. The Contractor will be given a minimum of three (3) full business
days’ notice of meeting date, time, and location. Face-to-face meetings are desired.
However, at the Contractor’s option and expense, a conference call meeting may
be substituted. Consistent failure to participate in problem resolution meetings, two
consecutive missed or rescheduled meetings, or failure to make a good faith effort
to resolve problems, may result in termination of the contract for cause.

Expertise of Contractor. Contractor accepts the relationship of trust and confidence
established between it and the City, recognizing that the City’s intention and
purpose in entering into this Agreement is to engage an entity with the requisite
capacity, experience, and professional skill and judgment to provide the Work in
pursuit of the timely and competent completion of the Work undertaken by
Contractor under this Agreement. The Contractor agrees to use its best efforts,
skill, judgment, and abilities to perform its obligations and to further the interests
of City and the Project in accordance with City’s requirements and procedures, and
Contractor shall employ only persons duly qualified in the appropriate area of
expertise to perform the Work described in this Agreement.

Proper Execution by Contractor. Contractor agrees that it will perform its services
in accordance with the usual and customary standards of the Contractor’s
profession or business and in compliance with all federal, state, and local laws,
regulations, codes, ordinances, or orders applicable to the Project, including, but
not limited to, O.C.G.A. 8 50-5-63, any applicable records retention requirements,




and Georgia’s Open Records Act (O.C.G.A. § 50-18-70, et seq.). Any additional
work or costs incurred as a result of error and/or omission by Contractor as a result
of not complying with the Contract Documents or not meeting the applicable
standard of care or quality, including but not limited to those of repeated procedures
and compensation for the Contract Administrator’s services or expenses, will be
provided at Contractor’s expense and at no additional cost to the City. This
provision shall survive termination of this Agreement.

It is the Contractor’s responsibility to be reasonably aware of all applicable laws,
statutes, ordinances, building codes, and rules and regulations. If the Contractor
observes that portions of the Contract Documents are at variance therewith, the
Contractor shall promptly notify the Contract Administrator and the City in writing
of any portions of the Contract Documents that are at variance with the applicable
laws, statutes, ordinances, building codes, and rules and regulations.

The Contractor’s duties shall not be diminished by any approval by the City or
Contract Administrator of Work completed or produced; nor shall any approval by
the City or Contract Administrator of Work completed or produced release the
Contractor from any liability therefor, it being understood that the City is ultimately
relying upon the Contractor’s skill and knowledge in performing the Work required
under the Contract Documents.

Organization of the specifications into divisions, sections and articles, and
arrangement of drawings shall not control the Contractor in dividing the Work
among subcontractors or in establishing the extent of Work to be performed by any
trade.

Familiarity with the Work.

(1) Contractor Familiarity with Work. Contractor represents that it has
familiarized itself with the nature and extent of the Contract Documents,
the Work, work site(s), locality, and all local conditions, laws and
regulations that in any manner may affect cost, progress, performance, or
furnishing of the Work. Since the Contract Documents are complementary,
before starting each portion of the Work, the Contractor shall carefully
study and compare the various Contract Documents, site conditions,
authorities, tests, reports and studies relative to that portion of the Work, as
well as the information furnished by the City, shall take field measurements
of any existing conditions related to that portion of the Work, and shall
observe any conditions at the Project site(s) affecting it. Contractor
represents and agrees that it has correlated the results of all such
observations, examinations, investigations, explorations, tests, reports, and
studies with the terms and conditions of the Contract Documents. These
obligations are for the purpose of facilitating construction by the Contractor
and are not for the purpose of discovering errors, omissions,
inconsistencies, or ambiguities in the Contract Documents; however, any
errors, inconsistencies, omissions, or ambiguities discovered by the



Contractor shall be reported promptly to the Contract Administrator and
City in writing. Contractor represents that it has given the City written
notice of all errors, omissions, inconsistencies, or ambiguities that the
Contractor has discovered in the Contract Documents so far, and the written
resolution thereof by the City is acceptable to the Contractor. Further,
Contractor acknowledges that its obligation to give notice of all such errors,
omissions, inconsistencies, or ambiguities shall be continuing during the
Term of this Agreement. Any failure on the part of the Contractor to notify
the Contract Administrator and City in writing of any errors, omissions,
inconsistencies, or ambiguities in the Contract Documents that Contractor
discovered or reasonably should have discovered shall result in a waiver
and full release by the Contractor of any future arguments or defenses based
on such errors, omissions, inconsistencies, or ambiguities against the City.
Further, if the Contractor fails to perform its obligations pursuant to this
paragraph, the Contractor shall pay such costs and damages to the City as
would have been avoided if the Contractor had performed such obligations.

(i) Inspection of Prior Work. If part of the Contractor’s Work depends for
proper execution or results upon construction or operations by a separate
contractor, the Contractor shall, prior to proceeding with that portion of the
Work, promptly report to the Contract Administrator apparent
discrepancies or defects in such other construction that would render it
unsuitable for such proper execution and results. Failure of the Contractor
so to report shall constitute an acknowledgment that the City’s or separate
contractor’s completed or partially completed construction is fit and proper
to receive the Contractor’s Work, except as to defects not then reasonably
discoverable, and Contractor shall be responsible for all costs and damages
resulting from its failure to report reasonably discoverable defects.

(iti))  Contractor Requests for Information. If, with undue frequency (as
determined by the City in its sole discretion), the Contractor requests
information that is obtainable through reasonable examination and
comparison of the Contract Documents, site conditions, and previous
correspondence, interpretations or clarifications, the Contractor shall be
liable to the City for reasonable charges from the Contract Administrator
for the additional services required to review, research and respond to such
requests for information.

Supervision, Inspection and Construction Procedures. The Contractor shall
supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for and have control over construction means,
methods, techniques, sequences and procedures and for coordinating all portions of
the Work under the Agreement, unless the Contract Documents give other specific
instructions concerning these matters. If the Contract Documents give specific
instructions concerning construction means, methods, techniques, sequences or
procedures, the Contractor shall evaluate the jobsite safety therefor and, except as
stated below, shall be fully and solely responsible for the jobsite safety for such




means, methods, techniques, sequences, or procedures. If the Contractor
determines that such means, methods, techniques, sequences or procedures may not
be safe, the Contractor shall give timely written notice to the City and Contract
Administrator and shall not proceed with that portion of the Work without further
written instructions from the City or Contract Administrator as approved in writing
by the City.

The Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the performance of this
Agreement. The Contractor shall take reasonable precautions for the safety of, and
shall provide reasonable protection to prevent damage, injury or loss to: (a)
employees and other persons who may be affected, (b) the Work and materials and
equipment to be incorporated therein, whether in storage on or off the Project
site(s), under care, custody or control of the Contractor or Contractor’s
subcontractors or sub-subcontractors, and (c) other property at the Project site(s) or
adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures and utilities not designated for removal, relocation or replacement in the
course of construction. The Contractor shall give notices and comply with
applicable laws, ordinances, rules, regulations and lawful orders of public
authorities bearing on safety of persons or property or their protection from damage,
injury or loss.

When use or storage of explosives or other hazardous materials or equipment or
unusual methods are necessary for execution of the Work, the Contractor shall
exercise utmost care and carry on such activities under supervision of properly
qualified personnel. If reasonable precautions will be inadequate to prevent
foreseeable bodily injury or death to persons resulting from a material or substance,
including but not limited to asbestos or polychlorinated biphenyl (PCB),
encountered on the Project site(s) by the Contractor, the Contractor shall, upon
recognizing the condition, immediately stop Work in the affected area and report
the condition to the City and Contract Administrator in writing.

Tests and Inspections. Tests, inspections and approvals of portions of the Work
required by the Contract Documents or by laws, or ordinances, rules, regulations
or orders of public authorities having jurisdiction shall be made promptly at an
appropriate time to avoid unreasonable delay in the Work. Unless otherwise
provided, the Contractor shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the City,
or with the appropriate public authority, and shall bear all related costs of tests,
inspections and approvals. The Contractor shall give the Contract Administrator
timely notice of when and where tests and inspections are to be made so that the
Contract Administrator may be present for such procedures. Required permits or
certificates of testing, inspection or approval shall, unless otherwise required by the
Contract Documents, be secured by the Contractor and delivered to the Contract
Administrator within ten (10) calendar days of issuance.




Budgetary Limitations. Contractor agrees and acknowledges that budgetary
limitations are not a justification for breach of sound principals of Contractor’s
profession and industry. Contractor shall take no calculated risk in the performance
of the Work. Specifically, Contractor agrees that, in the event it cannot perform
the Work within the budgetary limitations established without disregarding sound
principals of Contractor’s profession and industry, Contractor will give written
notice immediately to the City.

City’s Reliance on the Work. The Contractor acknowledges and agrees that the
City does not undertake to approve or pass upon matters of expertise of the
Contractor and that therefore, the City bears no responsibility for Contractor’s
Work performed under this Agreement. The Contractor acknowledges and agrees
that the acceptance of Work by the City is limited to the function of determining
whether there has been compliance with what is required to be produced under this
Agreement. The City will not, and need not, inquire into adequacy, fitness,
suitability or correctness of Contractor’s performance. Contractor further agrees
that no approval of designs, plans, or specifications by any person, body, or agency
shall relieve Contractor of the responsibility for adequacy, fitness, suitability, and
correctness of Contractor’s Work under professional and industry standards, or for
performing services under this Agreement in accordance with sound and accepted
professional and industry principles.

Contractor’s Reliance on Submissions by the City. Contractor must have timely
information and input from the City in order to perform the Work required under
this Agreement. Contractor is entitled to rely upon information provided by the
City, but Contractor shall be required to provide immediate written notice to the
City if Contractor knows or reasonably should know that any information provided
by the City is erroneous, inconsistent, or otherwise problematic.

Uncovering and Correction of Work. If a portion of the Work is covered contrary
to the Contract Administrator’s request or to requirements specifically expressed
in the Contract Documents, it must, if required in writing by the Contract
Administrator, be uncovered for examination by the Contract Administrator and be
replaced at the Contractor’s expense without change in the Agreement Term.

If a portion of the Work has been covered which the Contract Administrator has
not specifically requested to examine prior to its being covered or which the
Contract Documents did not require to remain uncovered until examined, the
Contract Administrator may request to see such Work, and it shall be uncovered by
the Contractor. If such Work is in accordance with the Contract Documents, costs
of uncovering and replacement shall, by appropriate Change Order, be at the City’s
expense, which expense shall be agreed upon in writing prior to being incurred. If
such Work is not in accordance with the Contract Documents, correction shall be
at the Contractor’s expense, unless the condition was caused by the City, in which
event the City shall be responsible for payment of such costs including reasonable
charges, if any, by the Contract Administrator for additional service, which expense
shall be agreed upon in writing prior to being incurred.



If the City prefers to accept Work that is not in accordance with the requircments
of the Contract Documents, the City may do so instead of requiring its removal and
correction, in which case the Maximum Contract Price will be reduced as
appropriate and equitable. Such adjustment shall be clfected whether or not final
payment has been made.

Clean Up. Contractor shall keep the Project site(s) and surrounding arca free from
accumulation of waste materials .or rubbish caused by opcrations under this
Agreement. At completion of the Work, the Contractor shall remove from and
about the Project waste malerials, rubbish, the Contractor’s tools, construction
equipment, machinery and surplus materials. If the Contractor fails to clean up as
provided in the Contract Documents, the City may do so, and the cost thereof shall
be charged to the Contractor.

Contractor’s Representative. DANIEL MILLER, V.P., shall be authorized to act
on Contractor’s behalf with respect to the Work as Contractor’s designated
representative.

Independent Contractor. Contractor hereby covenants and declares that it is
engaged in an independent business and agrees to perform the Work as an
independent contractor and not as the agent or employee of the City. Nothing
contained in this Agreement shall be construed to make the Contractor, or any of
its employees, servants or subcontractors, an employee, servant or agent of the City
for any purpose. The Contractor agrees to be solely responsible for its own matters
relating to the time and place the Work is performed and the method used to
perform such Work; the instrumentalities, tools, supplics, and/or materials
necessary to complete the Work; hiring of subcontractors, agents, or employces to
complete the Work; and the payment of employees, including benefits and
compliance with Social Security, withholding, and all other regulations governing
such matters, The Contractor agrees to be solely responsible for its own acts and
those of its subordinates, employees, and subcontractors during the life of this
Agreement, There shall be no contractual relationship between any subcontractor
or supplicr and the City by virtue of this Agreement with the Contractor. Any
provisions of this Agreement that may appear to give the City the right to direct
Contractor as to the details of the services to be performed by Contractor or to
exercise a measure of control over such services will be deemed to mean that
Contractor shall follow the directions of the City with regard to the results of such
services only. It is further understood that this Agreement is not exclusive, and the
City may hire additional entities to perform Worlk related to this Agreement.

Inasmuch as the City and the Contractor are independent of each other, neither has
the authority to bind the other to any third person or otherwise to act in any way as
the representative of the other, unless otherwise expressly agreed to in writing
signed by both Parties hereto. The Contractor agrees not to represent itself as the
City®s agent for any purpose to any party or to allow any employee of the Contractor
to do so, unless specifically authorized, in advance and in writing, to do so, and




then only for the limited purpose stated in such authorization. The Contractor shall
assume full liability for any contracts or agreements the Contractor enters into on
behalf of the City without the express knowledge and prior written consent of the
City.

Responsibility of Contractor and Indemnification of City. The Contractor
covenants and agrees to take and assume all responsibility for the Work rendered
in connection with this Agreement. The Contractor shall bear all losses and
damages directly or indirectly resulting to it and/or the City on account of the
performance or character of the Work rendered pursuant to this Agreement. To the
fullest extent permitted by law, Contractor shall defend, indemnify, and hold
harmless the City and the City’s elected and appointed officials, officers, boards,
commissions, employees, representatives, consultants, servants, agents, attorneys
and volunteers (individually an “Indemnified Party” and collectively “Indemnified
Parties”) from and against any and all claims, suits, actions, judgments, injuries,
damages, losses, costs, expenses and liability of any kind whatsoever, including,
but not limited to, attorney’s fees and costs of defense (“Liabilities”), which may
arise from or be the result of alleged willful, negligent, or tortious act or omission
arising out of the Work, performance of contracted services, or operations by the
Contractor, any subcontractor, anyone directly or indirectly employed by the
Contractor or subcontractor, or anyone for whose acts the Contractor or
subcontractor may be liable, regardless of whether or not the act or omission is
caused in part by a party indemnified hereunder. This indemnity obligation does
not include Liabilities caused by or resulting from the sole negligence of an
Indemnified Party. Such obligation shall not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise
exist as to any party or person described in this provision.

In any and all claims against an Indemnified Party, by any employee of the
Contractor, its subcontractor, anyone directly or indirectly employed by the
Contractor or subcontractor, or anyone for whose acts the Contractor or
subcontractor may be liable, the indemnification obligation set forth in this
provision shall not be limited in any way by any limitation on the amount or type
of damages, compensation, or benefits payable by or for the Contractor or any
subcontractor under workers’ or workmen’s compensation acts, disability benefit
acts, or other employee benefit acts. This obligation to indemnify, defend, and hold
harmless the Indemnified Party(ies) shall survive expiration or termination of this
Agreement, provided that the claims are based upon or arise out of actions or
omissions that occurred during the performance of this Agreement.

Insurance.

1) Requirements: The Contractor shall have and maintain in full force and
effect for the duration of this Agreement, insurance insuring against claims
for injuries to persons or damages to property which may arise from or in
connection with the performance of the Work by the Contractor, its agents,



)

representatives, employees or subcontractors. All policies shall be subject
to approval by the City as to form and content. These requirements are
subject to amendment or waiver if so approved in writing by the City
Manager.

Minimum Limits of Insurance: Contractor shall maintain the following

insurance policies with coverage and limits no less than:

(@)

(b)

(©)

(d)

Commercial General Liability: $1,000,000 (one million dollars)
combined single limit per occurrence $2,000,000 (two million
dollars) aggregate comprehensive/extended/enhanced Commercial
General Liability policy with coverage including bodily and
personal injury, sickness, disease or death, injury to or destruction
of property, including loss of use resulting therefrom, damage to
premises/operations, products/completed operations, independent
consultants and contractual liability (specifically covering the
indemnity), broad-from property damage, and underground, explosion
and collapse hazard. This coverage may be achieved by using an
excess or umbrella policy. The policy or policies must be on “an
occurrence” basis (“claims made” coverage is not acceptable).

Commercial Automobile Liability (owned, non-owned, hired):
$1,000,000 (one million dollars) combined single limit per
occurrence $2,000,000 (two million dollars) aggregate for
comprehensive Commercial Automobile liability coverage (owned,
non-owned, hired) including bodily and personal injury, sickness,
disease or death, injury to or destruction of property, including loss
of use resulting therefrom.

Workers’ Compensation and Employers’ Liability:  Workers’
Compensation policy with limits as required by the State of Georgia
and Employers’ Liability limits of $1,000,000 (one million dollars)
per occurrence or disease.

Builder’s Risk Insurance: Contractor shall provide a Builder’s Risk
Insurance Policy to be made payable to the City and Contractor, as
their interests may appear. The policy amount shall be equal to
100% of the Maximum Contract Price, written on a Builder’s Risk
“All Risk,” or its equivalent. The policy shall provide, or be
endorsed to provide, as follows: “The following may occur without
diminishing, changing, altering or otherwise affecting the coverage
and protection afforded the insured under this policy: i) Equipment
may be delivered to the insured premises and installed in place ready
for use; and ii) Partial or complete occupancy by City; and iii)
Performance of Work in connection with construction operations
insured by the City, by its agents or lessees, or other contractors of
the City or using agency.” The insurance coverage shall include



©)

(4)

(€)

extended coverage, and providing coverage for transit, with sub-
limits sufficient to insure the full replacement value of the property
or equipment removed from its site and while located away from its
site until the date of final acceptance of the Work.

Commercial Umbrella Liability Coverage: $ N/A per
occurrence shall be provided and will apply over all liability
policies, without exception, including but not limited to Commercial
General Liability, Commercial Automobile Liability, and
Employers’ Liability.

Deductibles and Self-Insured Retentions: Any deductibles or self-insured

retentions must be declared to and approved by the City in writing so that
the City may ensure the financial solvency of the Contractor; self-insured
retentions should be included on the certificate of insurance.

Other Insurance Provisions: Each policy shall contain, or be endorsed to

contain, the following provisions respectively:

(@)

General Liability, Automobile Liability and Umbrella Liability
Coverage.

() Additional Insured Requirement. The City and City’s
elected and appointed officials, officers, boards,
commissioners, employees, representatives, consultants,
servants, agents and volunteers (individually “Insured Party”
and collectively “Insured Parties”) shall be named as
additional insureds as respects: liability arising out of
activities performed by or on behalf of the Contractor;
products and completed operations of the Contractor;
premises owned, leased, or used by the Contractor;
automobiles owned, leased, hired, or borrowed by the
Contractor. The coverage shall contain no special limitations
on the scope of protection afforded to the Insured Parties.
Nothing contained in this section shall be construed to
require the Contractor to provide liability insurance
coverage to any Insured Party for claims asserted against
such Insured Party for its sole negligence.

(i) Primary Insurance Requirement. The Contractor’s
insurance coverage shall be primary noncontributing
insurance as respects to any other insurance or self-insurance
available to the Insured Parties. Any insurance or self-
insurance maintained by the Insured Parties shall be in
excess of the Contractor’s insurance and shall not contribute
with it.



()

(ili))  Reporting Requirement. Any failure to comply with
reporting provisions of the policies shall not affect coverage
provided to the Insured Parties.

(iv)  Separate Coverage.  Coverage shall state that the
Contractor’s insurance shall apply separately to each insured
against whom claim is made or suit is brought, except with
respect to limits of insurance provided.

(V) Defense Costs/Cross Liability. Coverage shall be provided
on a “pay on behalf” basis, with defense costs payable in
addition to policy limits. There shall be no cross liability
exclusion.

(vi)  Subrogation. The insurer shall agree to waive all rights of
subrogation against the Insured Parties for losses arising
from Work performed by the Contractor for the City.

(b) Workers” Compensation Coverage: The insurer providing Workers’
Compensation Coverage will agree to waive all rights of
subrogation against the Insured Parties for losses arising from Work
performed by the Contractor for the City.

(c) All Coverages:

M Notice Requirement. Each insurance policy required by this
Agreement shall be endorsed to state that coverage shall not
be suspended, voided, or canceled except after thirty (30)
calendar days prior written notice (or 10 calendar days if due
to non-payment) has been given to the City. The City
reserves the right to accept alternate notice terms and
provisions, provided they meet the minimum requirements
under Georgia law.

(i) Starting and Ending Dates. Policies shall have concurrent
starting and ending dates.

(iii)  Incorporation of Indemnification Obligations. Policies shall
include an endorsement incorporating the indemnification
obligations assumed by the Contractor under the terms of
this Agreement, including but not limited to Section 7(O) of
this Agreement.

Acceptability of Insurers: The insurance to be maintained by Contractor
must be issued by a company licensed or approved by the Insurance
Commissioner to transact business in the State of Georgia. Such insurance
shall be placed with insurer(s) with an A.M. Best Policyholder’s rating of




(6)

(7)

(8)

9)

no less than “A-" and with a financial rate of Class VII or greater. The
Contractor shall be responsible for any delay resulting from the failure of
its insurer to provide proof of coverage in the proscribed form.

Verification of Coverage: Contractor shall furnish to the City for City
approval certificates of insurance and endorsements to the policies
evidencing all coverage required by this Agreement prior to the start of
work. Without limiting the general scope of this requirement, Contractor is
specifically required to provide an endorsement naming the City as an
additional insured when required. The certificates of insurance and
endorsements for each insurance policy are to be on a form utilized by
Contractor’s insurer in its normal course of business and are to be signed by
a person authorized by that insurer to bind coverage on its behalf, unless
alternate sufficient evidence of their validity and incorporation into the
policy is provided. The City reserves the right to require complete, certified
copies of all required insurance policies at any time. The Contractor shall
provide proof that any expiring coverage has been renewed or replaced prior
to the expiration of the coverage.

Subcontractors: Contractor shall either (1) ensure that its insurance policies
(as described herein) cover all subcontractors and the Work performed by
such subcontractors or (2) ensure that any subcontractor secures separate
policies covering that subcontractor and its Work. All coverage for
subcontractors shall be subject to all of the requirements stated in this
Agreement, including, but not limited to, naming the Insured Parties as
additional insureds.

Claims-Made Policies: Contractor shall extend any claims-made insurance
policy for at least six (6) years after termination or final payment under the
Agreement, whichever is later, and have an effective date which is on or
prior to the Effective Date.

Progress Payments: The making of progress payments to the Contractor
shall not be construed as relieving the Contractor or its subcontractor or
insurance carriers from providing the coverage required in this Agreement.

Bonds. In public works construction contracts valued at more than one hundred
thousand dollars ($100,000.00) or road construction/maintenance contracts valued
at five thousand dollars ($5,000.00) or more, or in any other instance where the City
has elected to include such bond requirements as exhibits to this Agreement, the
Contractor shall provide Performance, Payment, and Maintenance bonds on the
forms attached hereto as “Exhibits D.1, D.2, and D.3” and with a surety licensed
to do business in Georgia and listed on the Treasury Department’s most current list
(Circular 570 as amended). Upon the request of any person or entity appearing to
be a potential beneficiary of bonds covering payment of obligations arising under
this Agreement, the Contractor shall promptly furnish a copy of the bonds or shall
permit a copy to be made.



Assignment of Agreement. The Contractor covenants and agrees not to assign or
transfer any interest in, or delegate any duties of this Agreement, without the prior
express written consent of the City. As to any approved subcontractors, the
Contractor shall be solely responsible for reimbursing them, and the City shall have
no obligation to them.

Employment of Unauthorized Aliens Prohibited — E-Verify Affidavit. Pursuant to
O.C.G.A. 8§ 13-10-91, the City shall not enter into a contract for the physical
performance of services unless:

1) the Contractor shall provide evidence on City-provided forms, attached
hereto as “Exhibits G.1 and G.2” (affidavits regarding compliance with
the E-Verify program to be sworn under oath under criminal penalty of false
swearing pursuant to O.C.G.A. § 16-10-71), that it and its subcontractors
have registered with, are authorized to use and use the federal work
authorization program commonly known as E-Verify, or any subsequent
replacement program, in accordance with the applicable provisions and
deadlines established in O.C.G.A. § 13-10-91, and that they will continue
to use the federal work authorization program throughout the contract
period, or

@) the Contractor provides evidence that it is not required to provide an
affidavit because it is an individual licensed pursuant to Title 26 or Title 43
or by the State Bar of Georgia and is in good standing.

The Contractor hereby verifies that it has, prior to executing this Agreement,
executed a notarized affidavit, the form of which is provided in “Exhibit G.1”, and
submitted such affidavit to City or provided the City with evidence that it is an
individual not required to provide such an affidavit because it is licensed and in
good standing as noted in sub-subsection (2) above. Further, Contractor hereby
agrees to comply with the requirements of the federal Immigration Reform and
Control Act of 1986 (IRCA), P.L. 99-603, O.C.G.A. 8 13-10-91 and Georgia
Department of Labor Rule 300-10-1-.02.

In the event the Contractor employs or contracts with any subcontractor(s) in
connection with the covered contract, the Contractor agrees to secure from such
subcontractor(s) attestation of the subcontractor’s compliance with O.C.G.A. § 13-
10-91 and Rule 300-10-1-.02 by the subcontractor’s execution of the subcontractor
affidavit, the form of which is attached hereto as “Exhibit G.2”, which
subcontractor affidavit shall become part of the contractor/subcontractor
agreement, or evidence that the subcontractor is not required to provide such an
affidavit because it is licensed and in good standing as noted in sub-subsection (2)
above. If a subcontractor affidavit is obtained, Contractor agrees to provide a
completed copy to the City within five (5) business days of receipt from any
subcontractor.



Where Contractor is required to provide an affidavit pursuant to O.C.G.A. § 13-10-
91, the City Manager or his/her designee shall be authorized to conduet an
inspection of the Contractor’s and Contractor’s subcontractors’ verification process
al any time to determine that the verification was correct and complete. The
Contractor and Contractor’s subcontractors shall retain all documents and records
of their respective verification process for a period of five (5) years following
completion of the contract. Further, where Contractor is required to provide an
affidavit pursuant to O.C.G.A. § 13-10-91, the City Manager or his/her designee
shall further be authorized to conduct periodic inspections to ensure that no City
Contractor or Contractor’s subcontractors employ unauthorized aliens on City
contracts, By entering into a contract with the City, the Contractor and Contractor’s
subcontractors agree to cooperate with any such investigation by making their
records and personnel available upon reasonable notice for inspeetion and
questioning. Where a Confractor or Contractor’s subcontractors are found to have
employed an unauthorized alien, the City Manager or his/her designee may report
same o the Department of Homeland Security. The Contractor’s failure to
cooperate with the investigation may be sanctioned by termination of the contract,
and the Contractor shall be liable for all damages and delays occasioned by the City
thereby.

Contractor agrees that the employee-number category designated below is
applicable to the Contractor, [Information only required if a contractor affidavit is
required pursuant to O.CGA. § 13-10-91] [DESIGNATE/MARK
APPROPRIATE CATEGORY]

500 or more employees.
100 or more employees.
&/ Fewer than 100 employecs.

Contractor hereby agrees that, in the event Contractor employs or coniracts with
any subcontractor(s) in connection with this Agreement and where the
subcontractor is required to provide an affidavit pursuant to 0.C.G.A. § 13-10-91,
the Contractor will secure from the subcontractor(s) such subcontractor(s’)
indication of the above employee-number category that is applicable to the
subconiractor.

The above requirements shall be in addition to the requirements of State and federal
law and shall be construed to be in conformity with those laws.

Records, Reports and Audits,

(D Records:

(a) Books, records, documents, account legers, data bascs, and similar
materials relating to the Work performed for the City under this
Agreement (“Records”) shall be established and maintained by the
Contractor in accordance with applicable law and requirements




prescribed by the City with respect to all matters covered by this
Agreement. Except as otherwise authorized or required, such
Records shall be maintained for at least three (3) years from the date
that final payment is made to Contractor by City under this
Agreement. Furthermore, Records that are the subject of audit
findings shall be retained for three (3) years or until such audit
findings have been resolved, whichever is later.

(b) All costs claimed or anticipated to be incurred in the performance of
this Agreement shall be supported by properly executed payrolls,
time records, invoices, contracts, or vouchers, or other official
documentation evidencing in proper detail the nature and propriety
of the charges. All checks, payrolls, invoices, contracts, vouchers,
orders, or other accounting documents pertaining in whole or in part
to this Agreement shall be clearly identified and readily accessible.

@) Reports and Information: Upon request, the Contractor shall furnish to the
City any and all Records in the form requested by the City. All Records
stored on a computer database must be of a format compatible with the
City’s computer systems and software.

3 Audits and Inspections: At any time during normal business hours and as
often as the City may deem necessary, Contractor shall make available to
the City or City’s representative(s) for examination all Records. The
Contractor will permit the City or City’s representative(s) to audit, examine,
and make excerpts or transcripts from such Records. Contractor shall
provide proper facilities for City or City’s representative(s) to access and
inspect the Records, or, at the request of the City, shall make the Records
available for inspection at the City’s office. Further, Contractor shall permit
the City or City’s representative(s) to observe and inspect any or all of
Contractor’s facilities and activities during normal hours of business for the
purpose of evaluating Contractor’s compliance with the terms of this
Agreement. In such instances, the City or City’s representative(s) shall not
interfere with or disrupt such activities.

Confidentiality.  Contractor acknowledges that it may receive confidential
information of the City and that it will protect the confidentiality of any such
confidential information and will require any of its subcontractors, contractors,
and/or staff to likewise protect such confidential information. The Contractor
agrees that confidential information it receives or such reports, information,
opinions, or conclusions that Contractor creates under this Agreement shall not be
made available to, or discussed with, any individual or organization, including the
news media, without prior written approval of the City. Contractor shall exercise
reasonable precautions to prevent the unauthorized disclosure and use of City
information whether specifically deemed confidential or not.




Contractor acknowledges that the City’s disclosure of documentation is governed
by Georgia’s Open Records Act, and Contractor further acknowledges that, if
Contractor submits records containing trade secret information and if Contractor
wishes to keep such records confidential, Contractor must submit and attach to such
records an affidavit affirmatively declaring that specific information in the records
constitutes trade secrets pursuant to Article 27 of Chapter 1 of Title 10, and the
Parties shall follow the requirements of O.C.G.A. 8 50-18-72(a)(34) related thereto.

Licenses, Certifications and Permits. The Contractor covenants and declares that
it has obtained all diplomas, certificates, licenses, permits, or the like required of
the Contractor by any and all national, state, regional, county or local boards,
agencies, commissions, committees or other regulatory bodies in order to perform
the Work contracted for under this Agreement; provided that some permits or
licenses related to the Project may be obtained as part of the Work and shall be
obtained as required. The Contractor shall secure and pay for the building permit
and other permits and governmental fees, licenses and inspections necessary for
proper execution and completion of the Work, which are customarily secured after
execution of the Agreement and which are legally required. Contractor shall
furnish copies of such permits, licenses, etc. to the City within ten (10) days after
issuance.

Key Personnel. All of the individuals identified in “Exhibit J”, attached hereto,
are necessary for the successful completion of the Work due to their unique
expertise and depth and breadth of experience. There shall be no change in
Contractor’s Project Manager or members of the Project team, as listed in “Exhibit
J”, without written approval of the City. Contractor recognizes that the
composition of this team was instrumental in the City’s decision to award the Work
to Contractor and that compelling reasons for substituting these individuals must
be demonstrated for the City’s consent to be granted. Any substitutes shall be
persons of comparable or superior expertise and experience. Failure to comply with
the provisions of this paragraph shall constitute a material breach of Contractor’s
obligations under this Agreement and shall be grounds for termination.

Authority to Contract. The Contractor covenants and declares that it has obtained
all necessary approvals of its board of directors, stockholders, general partners,
limited partners, or similar authorities to simultaneously execute and bind
Contractor to the terms of this Agreement, if applicable.

Ownership of Work. All reports, designs, drawings, plans, specifications,
schedules, work product, and other materials, including those in electronic form,
prepared or in the process of being prepared for the Work to be performed by the
Contractor (“Materials™) shall be the property of the City, and the City shall be
entitled to full access and copies of all Materials in the form prescribed by the City.
Any Materials remaining in the hands of the Contractor or subcontractor upon
completion or termination of the Work shall be delivered immediately to the City
whether or not the Project or Work is commenced or completed, provided, however,
that Contractor may retain a copy of any deliverables for its records. The




Contractor assumes all risk of loss, damage or destruction of or to Materials. If any
Materials are lost, damaged, or destroyed before final delivery to the City, the
Contractor shall replace them at its own expense. Any and all copyrightable subject
matter in all Materials is hereby assigned to the City, and the Contractor agrees to
execute any additional documents that may be necessary to evidence such
assignment.

Nondiscrimination. During the performance of this Agreement, the Contractor
agrees as follows:
1. Compliance with Regulations. The Contractor shall comply with the
Regulations, hereinafter defined, relative to nondiscrimination in federally-assisted
programs of the Department of Transportation (the “DOT”), Title 49, Code of
Federal Regulations, part 21, as they may be amended from time to time (the
“Regulations”), which are herein incorporated by reference and made a part of this
Agreement.
2. Nondiscrimination. The Contractor, with regard to the Work performed by
it during the contract, shall not discriminate on the grounds of race, color, sex, or
national origin in the selection and retention of employees or subcontractors,
including procurement of materials and leases of equipment. The Contractor shall
not participate either directly or indirectly in discrimination prohibited by Section
21.5 of the Regulations, including employment practices when the Agreement
covers a program set forth in Appendix B of the Regulations.
3. Solicitations for Subcontracts, Including Procurement of Materials and
Equipment. In all solicitations either by competitive bidding or negotiations made
by the Contractor for Work to be performed under a subcontract, including
procurement of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the Contractor of the Contractor’s obligations under
this Agreement and the Regulations relative to nondiscrimination on the ground of
race, color, sex, or national origin.
4, Information and Reports. The Contractor shall provide all information and
reports required by the Regulations or directives issued pursuant thereto, and shall
permit access to its books, records, accounts, and other sources of information and
its facilities as may be determined by the County, GDOT, or the Federal Highway
Administration to be pertinent to ascertain compliance with such Regulations,
orders, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish this information, the
Contractor shall so certify to the County, or GDOT or the Federal Highway
Administration, as appropriate, and shall set forth what efforts it has made to obtain
such information.
5. Sanctions for Noncompliance. In the event of the Contractor’s
noncompliance with the nondiscriminatory provision of this Agreement, County
shall impose contract sanctions as it or GDOT or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:

@ Withholding of payments to the Contractor under the Agreement
until Contractor complies; and/or

(b) Cancellation, termination, or suspension of the Agreement, in whole
or in part.



Section 8.

A

6. Incorporation of Provisions. The Contractor shall include the provisions of
paragraphs (1) through (5) in every subcontract, procurement of materials and
leases of equipment, unless exempt by the Regulations, or directives issue thereto.
The Contractor shall take such action with respect to any subcontractor or
procurement as the County or GDOT or the Federal Highway Administration may
direct as a means of enforcing such provisions including sanctioning
noncompliance: Provided, however, that in the event a Contractor becomes
involved in, or is threatened with litigation with a subcontractor or supplier as a
result of such direction, the Contractor may request the County to enter into such
litigation to protect the interest of the County and, in addition, the Contractor may
request the Georgia Department of Transportation to enter into such litigation to
protect the interests of the State and the United States to enter into such litigation
to protect the interests of the United States.

Consultants Assisting with Procurement. As required by O.C.G.A. § 36-80-28,
if the Agreement requires the Consultant to prepare, develop, or draft specifications
or requirements for a solicitation (including bids, requests for proposals,
procurement orders, or purchase orders) or to serve in a consultative role during a
bid or proposal evaluation or negotiation process: (a) the Consultant shall avoid any
appearance of impropriety and shall follow all ethics and conflict-of-interest
policies and procedures of the City; (b) the Consultant shall immediately disclose
to the City any material transaction or relationship, including, but not limited to,
that of the Consultant, the Consultant’s employees, or the Consultant’s agents or
subsidiaries, that reasonably could be expected to give rise to a conflict of interest,
including, but not limited to, past, present, or known prospective engagements,
involvement in litigation or other dispute, client relationships, or other business or
financial interest, and shall immediately disclose any material transaction or
relationship subsequently discovered during the pendency of the Agreement; and
(c) the Consultant agrees and acknowledges that any violation or threatened
violation of this paragraph may cause irreparable injury to the City, entitling the
City to seek injunctive relief in addition to all other legal remedies.

Covenants of the City

Right of Entry. The City shall provide for right of entry for Contractor and
Contractor’s equipment as required for Contractor to complete the Work; provided
that Contractor shall not unreasonably encumber the Project site(s) with materials
or equipment.

City’s Representative. Matthew Fallstrom, Capital Projects Manager shall be
authorized to act on the City’s behalf with respect to the Work as the City’s
designated representative on this Project; provided that any changes to the Work or
the terms of this Agreement must be approved as provided in Section 6 above.




Section 9.

A.

Section 10.

A

Final Project Documents; Warranty

Final Project Documents. Prior to final payment, Contractor shall deliver to City a
written assignment of all warranties, guaranties, certificates, permits, and other
documents, including without limitation, all contractors’ and manufacturers’
warranties. At such time, Contractor shall also deliver to the City copies of all as-
built drawings, operations, and maintenance manuals, and any other pertinent
documents relating to the construction and operation of the Work that is not
otherwise in the possession of the City.

Warranty. The Contractor warrants to the City and the Contract Administrator that
materials and equipment furnished under the Agreement will be of good quality
and new, unless otherwise required or permitted by the Contract Documents, that
the Work will be free from defects not inherent in the quality required or permitted,
and that the Work will conform to the requirements of the Contract Documents.
Work not conforming to these requirements, including substitutions not properly
approved and authorized, is considered defective. This warranty excludes remedy
for damage or defect caused by abuse by the City or modifications to the Work not
executed by the Contractor or an employee/subcontractor/sub-subcontractor
thereof.

Except as may be otherwise specified or agreed, the Contractor shall repair or
replace all defects in materials, equipment, or workmanship appearing within
1 year(s) (the “Warranty Period”) from the date of Final Completion (as
defined in “Exhibit I, attached hereto and incorporated herein by reference) at no
additional cost to the City. Further, Contractor shall provide all maintenance
services, including parts and labor, for _ 2 year(s) (the “Maintenance Period”)
from the date of Final Completion at no additional cost to the City. An inspection
shall be conducted by the City or its representative(s) near the completion of the
respective Warranty Period/Maintenance Period to identify any issues that must be
resolved by the Contractor. After the expiration of the Maintenance Period, City
shall be responsible for repairing issues resulting from normal wear and tear and
shall be responsible for general maintenance of the equipment; however, expiration
of any Warranty Period or Maintenance Period shall not affect the Contractor’s
continued liability under an implied warranty of merchantability and fitness. All
warranties implied by law, including fitness for a particular purpose and suitability,
are hereby preserved and shall apply in full force and effect beyond any Warranty
Period or Maintenance Period. City may purchase additional maintenance services
from the Contractor upon a written proposal for such services being executed by
authorized representatives of both Parties, and upon execution, such proposal for
additional services shall be incorporated herein by this reference.

Termination

For Convenience. The City may terminate this Agreement for convenience at any
time upon providing written notice thereof to Contractor at least seven (7) calendar




days in advance of the termination date.

For Cause. The Contractor shall have no right to terminate this Agreement prior to
completion of the Work, except in the event of City’s failure to pay the Contractor
within thirty (30) calendar days of Contractor providing the City with notice of a
delinquent payment and an opportunity to cure. The City may terminate this
Agreement for cause as provided in Section 11 of this Agreement. The City shall
give Contractor at least seven (7) calendar days’ written notice of its intent to
terminate the Agreement for cause and the reasons therefor, and if Contractor, or
its Surety, fails to cure the default within that period, the termination shall take
place without further notice. The City shall then make alternative arrangements for
completion of the Project.

Statutory Termination. In compliance with O.C.G.A. § 36-60-13, this Agreement
shall be deemed terminated as provided in Section 4(A) of this Agreement. Further,
this Agreement shall terminate immediately and absolutely at such time as
appropriated or otherwise unobligated funds are no longer available to satisfy the
obligation of the City.

Payment. Provided that no damages are due to the City for Contractor’s failure to
perform in accordance with this Agreement, and except as otherwise provided
herein, the City shall, upon termination for convenience or statutory termination,
pay Contractor for Work performed prior to the date of termination in accordance
with Section 5 herein. The City shall have no further liability to Contractor for such
termination. At its sole discretion, the City may pay Contractor for additional value
received as a result of Contractor’s efforts, but in no case shall said payment exceed
any remaining unpaid portion of the Maximum Contract Price.

If this Agreement is terminated for cause, the City will make no further payment to
the Contractor or its Surety until the Project is completed and all costs of
completing the Project are paid. If the unpaid balance of the amount due the
Contractor, according to this Agreement, exceeds the cost of finishing the Project,
City shall provide payment to the Contractor (or its Surety) for services rendered
and expenses incurred prior to the termination date, provided that such payment
shall not exceed the unpaid balance of the amount otherwise payable under this
Agreement minus the cost of completing the Project. If the costs of completing the
Project exceed the unpaid balance, the Contractor or its Surety shall pay the
difference to the City.

Assumption of Contracts. The City reserves the right in termination for cause to
take assignment of all contracts between the Contractor and its subcontractors,
vendors, and suppliers. The City will promptly notify the Contractor of the
contracts the City elects to assume. Upon receipt of such notice, the Contractor
shall promptly take all steps necessary to effect such assignment.

Conversion to Termination for Convenience. If the City terminates this Agreement
for cause and it is later determined that the City did not have grounds to do so, the




Section 11.

A

termination will be converted to and treated as a termination for convenience under
the terms of Section 10(A) above.

Requirements Upon Termination. Upon termination, the Contractor shall: (1)
promptly discontinue all services, cancel as many outstanding obligations as
possible if requested to do so by the City, and not incur any new obligations, unless
the City directs otherwise; and (2) promptly deliver to the City all data, drawings,
reports, summaries, and such other information and materials as may have been
generated or used by the Contractor in performing this Agreement, whether
completed or in process, in the form specified by the City.

Reservation of Rights and Remedies. The rights and remedies of the City and the
Contractor provided in this Section are in addition to any other rights and remedies
provided under this Agreement or at law or in equity.

City’s Rights; Contractor Default

City Rights Related to the Work.

0] City’s Right to Stop the Work. If the Contractor fails to correct Work which
is not in accordance with the requirements of the Contract Documents, as required by
the Contract Administrator, or persistently fails to carry out Work in accordance with
the Contract Documents, the City may issue a written order to the Contractor to stop
the Work, or any portion thereof, until the cause for such order has been eliminated;
however, the right of the City to stop the Work shall not give rise to a duty on the part
of the City to exercise this right for the benefit of the Contractor or any other person
or entity. Such a stoppage of Work shall not extend the Expected Date of Final
Completion of the Work.

(i) City’s Right to Carry Out the Work. If the Contractor defaults or neglects to
carry out the Work in accordance with the Contract Documents and fails within a
seven (7) calendar day period after receipt of written notice from the City to
commence and/or continue correction of such default or neglect with diligence and
promptness, the City may, without prejudice to other remedies the City may have,
correct such deficiencies. In such case, an appropriate Change Order shall be issued
deducting from payments then or thereafter due the Contractor the reasonable cost of
correcting such deficiencies, including City’s expenses and compensation for the
Architect/Engineer’s and/or Contract Administrator’s additional services (if any)
made necessary by such default, neglect or failure. If payments then or thereafter due
the Contractor are not sufficient to cover such amounts, the Contractor shall pay the
difference to the City.

Contractor Default. For the purposes of this Agreement, Contractor shall be in default
if any of the following occur during the Term of this Agreement: (a) a failure to fulfill
in a timely and proper manner Contractor’s obligations under this Agreement; (b)
Contractor violates any of the material provisions, agreements, representations or
covenants of this Agreement or any applicable city, state, or federal laws, which do




Section 12.

not fall within the force majeure provisions of this Agreement; (c) the Contractor
becomes insolvent or unable to pay its debts as they mature, or makes an assignment
for the benefit of creditors, or files a bankruptcy petition under the United States
Bankruptcy Code; or (d) Contractor is the subject of a judgment or order for payment
of money, which judgment or order exceeds $100,000 and is no longer subject to
appeal or, in the opinion of the City, would be fruitless to appeal and where (i) such
judgment or order shall continue un-discharged or unpaid for a period of thirty (30)
calendar days, (ii) an insurer acceptable to the City has not acknowledged that such
judgment or order is fully covered by a relevant policy of insurance, or (iii) the City
is otherwise reasonably satisfied that such judgment or order is not likely to be
satisfied or complied with within sixty (60) calendar days of its issuance.

In the event of Contractor’s default under this Agreement, the City shall send written
notice to the Contractor setting forth the specific instances of the default and providing
the Contractor with at least seven (7) calendar days to cure or otherwise remedy the
default to the reasonable satisfaction of the City. If the default is not remedied during
the stated cure period, then the City may, at its election: (a) in writing terminate the
Agreement in whole or in part; (b) cure such default itself and charge the Contractor
for the costs of curing the default against any sums due or which become due to the
Contractor under this Agreement; and/or (c) pursue any other remedy then available,
at law or in equity, to the City for such default.

Construction Administration

If a Contract Administrator other than the City has been hired in relation to the Project, the
Contract Administrator’s administration of the construction of the Project shall be as described in
“Exhibit K, attached hereto. The Contractor agrees to the construction administration provisions
contained in “Exhibit K.”

Section 13.

A

Miscellaneous

Complete Agreement. This Agreement, including all of the Contract Documents,
constitutes the complete agreement between the Parties and supersedes any and all
other agreements, either oral or in writing, between the Parties with respect to the
subject matter of this Agreement. No other agreement, statement, or promise
relating to the subject matter of this Agreement not contained in this Agreement or
the Contract Documents shall be valid or binding. This Agreement may be
modified or amended only by a written document signed by representatives of both
Parties with appropriate authorization.

Governing Law. This Agreement shall be governed by and construed in accordance
with the laws of the State of Georgia without regard to choice of law principles. If
any action at law or in equity is brought to enforce or interpret the provisions of
this Agreement, the rules, regulations, statutes and laws of the State of Georgia will
control. Any action or suit related to this Agreement shall be brought in the
Superior Court of Fulton County, Georgia or the U.S. District Court for the
Northern District of Georgia — Atlanta Division, and Contractor submits to the




jurisdiction and venue of such court.

Counterparts. This Agreement may be executed in any number of counterparts,
each of which shall be deemed to be an original, but all of which together shall
constitute one and the same instrument.

Invalidity of Provisions; Severability. Should any article(s) or section(s) of this
Agreement, or any part thereof, later be deemed illegal, invalid or unenforceable
by a court of competent jurisdiction, the offending portion of the Agreement should
be severed, and the remainder of this Agreement shall remain in full force and effect
to the extent possible as if this Agreement had been executed with the invalid
portion hereof eliminated, it being the intention of the Parties that they would have
executed the remaining portion of this Agreement without including any such part,
parts, or portions that may for any reason be hereafter declared invalid.

Business License. Prior to commencement of the Work to be provided hereunder,
Contractor shall apply to the City for a business license, pay the applicable business
license fee, and maintain said business license during the Term of this Agreement,
unless Contractor provides evidence that no such license is required.

Notices.
(1) Communications Relating to Day-to-Day Activities.

All communications relating to the day-to-day activities of the Work shall be
exchanged between Matthew Fallstrom for the City and Daniel Miller for the
Contractor.

(2) Official Notices.

All other notices, requests, demands, writings, or correspondence, as required
by this Agreement, shall be in writing and shall be deemed received, and shall
be effective, when (1) personally delivered, or (2) on the third calendar day after
the postmark date when mailed by certified mail, postage prepaid, return receipt
requested, or (3) upon actual delivery when sent via national overnight
commercial carrier to the Party at the addresses given below, or at a substitute
address previously furnished to the other Party by written notice in accordance
herewith:

NOTICE TO CITY shall be sent to:

City of Milton

Attn: Procurement Manager
2006 Heritage Walk
Milton, Georgia 30004



K.

NOTICE TO CONTRACTOR shall be sent to:

Wilson Construction Management, LLC
Attn: Nathaniel Wilson

6365 McDonough Dr

Norcross, GA 30093

Waiver of Agreement. No failure by the City to enforce any right or power granted
under this Agreement, or to insist upon strict compliance by Contractor with this
Agreement, and no custom or practice of the City at variance with the terms and
conditions of this Agreement shall constitute a general waiver of any future breach
or default or affect the City’s right to demand exact and strict compliance by
Contractor with the terms and conditions of this Agreement. Further, no express
waiver shall affect any term or condition other than the one specified in such
waiver, and that one only for the time and manner specifically stated.

Survival. All sections of this Agreement which by their nature should survive
termination will survive termination, including, without limitation, confidentiality
obligations, warranties, and insurance maintenance requirements.

Sovereign Immunity. Nothing contained in this Agreement shall be construed to
be a waiver of the City’s sovereign immunity or any individual’s qualified good
faith or official immunities.

No Personal Liability. Nothing herein shall be construed as creating any individual
or personal liability on the part of any of City’s elected or appointed officials,
officers, boards, commissions, employees, representatives, consultants, servants,
agents, attorneys or volunteers. No such individual shall be personally liable to the
Contractor or any successor in interest in the event of any default or breach by the
City or for any amount which may become due to the Contractor or successor or on
any obligation under the terms of this Agreement. Likewise, Contractor’s
performance of services under this Agreement shall not subject Contractor’s
individual employees, officers, or directors to any personal liability, except where
Contractor is a sole proprietor. The Parties agree that their sole and exclusive
remedy, claim, demand, or suit shall be directed and/or asserted only against
Contractor or the City, respectively, and not against any elected or appointed
official, officers, boards, commissions, employees, representatives, consultants,
servants, agents, attorneys and volunteers.

Force Majeure. Neither the City nor Contractor shall be liable for their respective
non-negligent or non-willful failure to perform or shall be deemed in default with
respect to the failure to perform (or cure a failure to perform) any of their respective
duties or obligations under this Agreement or for any delay in such performance
due to: (i) any cause beyond their respective reasonable control; (ii) any act of God;
(iii) any change in applicable governmental rules or regulations rendering the
performance of any portion of this Agreement legally impossible; (iv) earthquake,
fire, explosion, or flood; (v) strike or labor dispute, excluding strikes or labor



disputes by employees and/or agents of Contractor; (vi) delay or failure to act by
any governmental or military authority; or (vii) any war, hostility, embargo,
sabotage, civil disturbance, riot, insurrection, or invasion. In such event, the time
for performance shall be extended by an amount of time equal to the period of delay
caused by such acts, and all other obligations shall remain intact.

Headings. All headings herein are intended for convenience and ease of reference
purposes only and in no way define, limit, or describe the scope or intent thereof,
or of this Agreement, or in any way affect this Agreement.

No Third Party Rights. This Agreement shall be exclusively for the benefit of the
Parties and shall not provide any third parties with any remedy, claim, liability,
reimbursement, cause of action or other right.

Successors and Assigns. Subject to the provision of this Agreement regarding
assignment, each Party binds itself, its partners, successors, assigns, and legal
representatives to the other Party hereto, its partners, successors, assigns, and legal
representatives with respect to all covenants, agreements, and obligations contained
in the Contract Documents.

Agreement Construction and Interpretation. Contractor represents that it has
reviewed and become familiar with this Agreement and has notified the City of any
discrepancies, conflicts or errors in the Contract Documents. The Parties hereto
agree that, if an ambiguity or question of intent or interpretation arises, this
Agreement is to be construed as if the Parties had drafted it jointly, as opposed to
being construed against a Party because it was responsible for drafting one or more
provisions of the Agreement. In the interest of brevity, the Contract Documents
may omit modifying words such as “all” and “any” and articles such as “the” and
“an,” but the fact that a modifier or an article is absent from one statement and
appears in another is not intended to affect the interpretation of either statement.

Material Condition. Each term of this Agreement is material, and Contractor’s
breach of any term of this Agreement shall be considered a material breach of the
entire Agreement and shall be grounds for termination or exercise of any other
remedies available to the City at law or in equity.

Use of Singular and Plural. Words or terms used as nouns in the Agreement shall
be inclusive of their singular and plural forms, unless the context of their usage
clearly requires contrary meaning.

[SIGNATURES ON FOLLOWING PAGE]



IN WITNESS WHEREOF, the City and the Contractor have executed this Agreement

| effective as of the Effective Date first above written,

......
''''''
s

.......

CITY OF MILTON, GEORGIA

By:

CONTRACTOR:

WILSON CONSTRUCTI&:N MANAGEMENT, LLC
By:

Print Name: pan\C\ M\\\CY

Its: Member/Manager

Attest/ Witnes:—O V\/ AL

PrintN% jt(cm\ah Wi\son
Its: S 60’(6 T(AY \{

((Assistant) Corporate Secretary if corporation)

Peyton Jamison, Mayor

Attest:

[CITY SEAL]

City Clerk

Annvavard ac tn farme
DocuSigned by:

Joanifur Me(all 2/8/2024

8433E81F7AF148A...
CILy /ALlorney Date
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CITY OF MILTON INVITATION TO BID
(THIS IS NOT AN ORDER)

Bid Number:
24-PW03

Project Name:

Bethany Bend Traffic and Pedestrian Improvements

Due Date and Time: January 17, 2024 by 2:00 p.m. EST

*Link for virtual bid opening will be posted as a
“Communication” under this solicitation listing on the
City’s procurement portal, BidNet Direct.

Number of Pages: 108

ISSUING DEPARTMENT INFORMATION

Issue Date:
December 20, 2023

City of Milton

Public Works Department
2006 Heritage Walk
Milton, GA 30004

Phone: 678-242-2500
Fax: 678-242-2499
Website: www.miltonga.gov

INSTRUCTIONS TO BIDDERS

Electronic Submittal: **Bids must be
submitted electronically via Milton’s
BidNet procurement portal/platform
at www.miltonga.gov

If you have not registered as a vendor
via BidNet we encourage you to
register. There is no cost to join, and
you will be notified of any potential
bid opportunities with the City of
Milton as well as other agencies who
are part of the Georgia Purchasing
Group.

Mark Face of Envelope/Package:
Bid Number: 24-PW03
Name of Company or Firm

Special Instructions:
Deadline for Written Questions
January 3, 2024 by 5:00 p.m.

Submit questions online via the BidNet
Direct procurement portal at
www.miltonga.gov

BIDDERS MUST COMPLETE THE FOLLOWING

Bidder Name/Address:

Authorized Bidder Signatory:

(Please print name and sign in ink)

Bidder Phone Number:

Bidder FAX Number:

Bidder Federal |.D. Number:

Bidder E-mail Address:

BIDDERS MUST RETURN THIS COVER SHEET WITH BID RESPONSE

ITB 24-PWO03

l1]Page
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DEFINITIONS
COMPW: City of Milton Public Works Department
CY: Cubic Yard
GDOT: Georgia Department of Transportation

ENGINEER: The City of Milton Director of Public Works or a duly authorized
representative.

ADA: Americans with Disabilities Act

EA: Each

GAL: Gallon

LF: Lineal Feet

LM: Lineal Mile

LS: Lump Sum

SY: Square Yard

TN: Ton

MUTCD: Manual on Uniform Traffic Control Devices
OSHA: Occupational Safety and Health Administration
FHWA: Federal Highway Administration

AASHTO: American Association of State Highway and Transportation Officials
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Invitation to Bid 24-PWO03

The City of Milton is accepting sealed bids from qualified firms for the Bethany Bend
Traffic and Pedestrian Improvements project for the Public Works Department in
conformance with Title 32, Chapter 4, Article 4, Part 2 of the Official Code of Georgia
Annotated. All work will be done in accordance with Georgia Department of
Transportation’s (GDOT) Standard Drawings, Standard Specifications (current
edition), and Pay Items Index as standards and specifications for the construction
and completion of the work required. All bidders must comply with all general and
special requirements of the bid information and instructions enclosed herein.

Sealed bids will be received no later than 2:00 PM Local Time on January 17,

2024. Electronic bids shall be submitted online via BidNet Direct, the City’s
procurement portal, at www.miltonga.gov

At approximately 2:30 P.M. Local Time on the day bids are received the bids will be
publicly opened and the bidder’s name and total bid amount will be read aloud
at: City of Milton City Hall, 2006 Heritage Walk, Milton, GA 30004. *Link for the virtual
bid opening will be posted as a “Communication” under this solicitation listing on
the City’s procurement portal, BidNet Direct.

Bids received after the above time will not be accepted.

Questions must also be submitted online in the same manner listed above for bids.
Deadline for questions is January 3, 2024, at 5:00 p.m. Official answers to questions
and potential changes to the ITB (Addendums) will be posted at the same web
locations as the ITB on or about January 9, 2024. Any other form of interpretation,
correction, or change to this ITB will not be binding upon the City. It is the bidder’s
responsibility to check the websites for potential updates. Please refer to Bid (24-
PW03) and bid name (Bethany Bend Traffic and Pedestrian Improvements) when
requesting information.

The City of Milton reserves the right to reject any or all bids and to waive
technicalities and informalities, and to make award in the best interest of the City of
Milton.

The selected contractor must be able to start work within ten (10) calendar days
after the “Notice to Proceed” is issued. The time of completion for the project is to
be determined prior to the issuance of the “Notice to Proceed.” If weather affects
the required completion schedule, The City and selected contractor will negotiate
a new completion date. Section 108.08 of the State of Georgia Department of

ITB 24-PWO03 4| Page
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Transportation Standard Specifications Construction of Transportation Systems
(current edition) shall be applied.
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SCHEDULE OF EVENTS

FOR REFERENCE ONLY - DO NOT SUBMIT WITH BID RESPONSE

EVENT DATE

ITB Issue Date December 20, 2023
Deadline for Receipt of Written Questions 5 PM on January 3, 2024
Posting of Written Answers by City to Websites on or about January 9, 2024
ITB DUE No Later than 2:00 P.M. on January 17, 2024
Tentative Contract Award (on/about) February 21, 2024
Notice to Proceed (on/about) To be coordinated with the Contractor

NOTE: PLEASE CHECK THE CITY WEBSITE (http://www.miltonga.gov) FOR ADDENDA
AND SCHEDULE UPDATES.
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BIDDING INSTRUCTIONS

FAILURE TO RETURN THE FOLLOWING BID DOCUMENTS COULD RESULT IN THE BID
BEING DEEMED NON-RESPONSIVE AND BEING REJECTED:

ltem | Description Page(s)
1 Filled out and Signed Invitation to Bid (Cover Sheet) 1
2 Bid Form and Addenda Acknowledgement (2 pages) 13-14
3 Bid Bond (3 pages) 15-17
4 Qualifications Signature and Certification 18
5 List of Subcontractors 19
6 Contractor Affidavit and Agreement (eVerify) 20
7 Disclosure Form 21
8 Bid Submittal Form (5 pages) 31-35

INFORMATION AND INSTRUCTIONS

The purpose of this solicitation is to enter a unit price “purchasing contract” with
one firm to be the primary supplier of the Bethany Bend Traffic and Pedestrian
Improvements, ITB 24-PWO03.

No specification expressed or implied shall be construed as any type of restrictive
specification that would limit competition.

Unless clearly shown as “no substitute” or any words to that effect, any items in these
contract documents which have been identified, described or referenced by a
brand name or trade name are for reference only. Such identification is intended
to be descriptive but not restrictive and is to indicate the general quality and
characteristics of products that may be offered. Each bid item for which an
equivalent item is proposed must be individually identified on the bid sheet with the
following information: brand name, model or manufacturer’s number or
identification regularly used in the trade. Photographs, specifications and cut sheets
shall be provided of the proposed alternative. The City shall be the sole judge of the
suitability of the proposed alternative and may consider function, design, materials,
construction, workmanship, finishes, operating features, overall quality, local service
facilities, warranty terms and service or other relevant features.

The City reserves the right to cancel the contract at any time with 30 days written
notice.
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Title to any supplies, materials, equipment or other personal property shall remain
the Contractors’ until fully paid for by the City.

All items to be bid FOB, Milton, Georgia. No sales taxes are to be charged.

Any damage to any building or traffic control device, or equipment incurred during
the course of work shall be repaired at the Contractor’s expense to the complete
satisfaction of the City of Milton with no additional expense to the City.

EVALUATION
The City intends to evaluate the ITB on the lowest, responsible and responsive bidder.

Bids may be found nonresponsive at any time during the evaluation or contract
process, if any of the required information is not provided; the submitted price is
found to be inadequate; or the proposal is not within the specifications described
and required in the ITB. If a bid is found to be non-responsive or non-qualified, it will
not be considered further.

INSURANCE REQUIREMENTS

Within ten (10) days of Notice of Award, and at all times that this Contract is in force,
the Contractor shall obtain, maintain and furnish the City Certificates of Insurance
from licensed companies doing business in the State of Georgia with an A.M. Best
Rating A-6 or higher and acceptable to the City.

Within ten (10) days of Notice of Award, and at all times that this Contract is in force,
the Contractor shall obtain, maintain and furnish the City Certificates of Insurance
from licensed companies doing business in the State of Georgia with an A.M. Best
Rating A-6 or higher and acceptable to the City. Insurance requirements are
provided below and included in the CONTRACT AGREEMENT (Section 7.K).

(1) Requirements: The Contractor shall have and maintain in full force and effect
for the duration of this Agreement, insurance insuring against claims for injuries
to persons or damages to property which may arise from or in connection with
the performance of the Work by the Contractor, its agents, representatives,
employees or subcontractors. All policies shall be subject to approval by the
City Attorney as to form and content. These requirements are subject to
amendment or waiver if so approved in writing by the City.

(2) Minimum Limits of Insurance: Contractor shall maintain the following
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insurance policies with limits no less than:

(@)

(b)

(©

Comprehensive General Liability of $1,000,000 (one million dollars) limit
per single occurrence, $2,000,000 (two milion dollars) umbrella,
including coverage for bodily and personal injury, sickness, disease or
death, injury to or destruction of property, including loss of use resulting
therefrom, vandalism, property loss and theft.

Comprehensive Automobile Liability (owned, non-owned, hired) of
$1,000,000 (one million dollars) combined single limit per occurrence for
bodily and personal injury, sickness, disease or death, injury to or
destruction of property, including loss of use resulting therefrom.

Workers' Compensation limits as required by the State of Georgia and
Employers Liability limits of $1,000,000 (one million dollars) per accident.

(&) Deductibles and Self-Insured Retentions: Any deductibles or self-insured

retentions must be declared to and approved by the City in writing.

(4) Other Insurance Provisions: The policy is to contain, or be endorsed to

contain, the following provisions:

(a)

ITB 24-PWO03

General Liability and Automobile Liability Coverage.

0] The City and City Parties are to be covered as insureds. The
coverage shall contain no special limitations on the scope of
protection afforded to the City or City Parties.

(i) The Contractor’s insurance coverage shall be primary
noncontributing insurance as respects to any other insurance or
self-insurance available to the City or City Parties. Any insurance
or self-insurance maintained by the City or City Parties shall be in
excess of the Contractor’s insurance and shall not contribute with
it.

(i)  Any failure to comply with reporting provisions of the policies shall
not affect coverage provided to the City or City Parties.

(iv)  Coverage shall state that the Contractor’s insurance shall apply

separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of the insurer's liability.
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©)

(6)

(")

(v) Coverage shall be provided on a “pay on behalf” basis, with
defense costs payable in addition to policy limits. There shall be
no cross-liability exclusion.

(vi)  The insurer agrees to waive all rights of subrogation against the
City and City Parties for losses arising from Work performed by the
Contractor for the City for General Liability coverage only.

(b) Workers' Compensation Coverage: The insurer providing Workers’
Compensation Coverage will agree to waive all rights of subrogation
against the City and City Parties for losses arising from Work performed
by the Contractor for the City.

(c) Al Coverages:

0] Each insurance policy required by this clause shall be endorsed
to state that coverage shall not be suspended, voided,
canceled, reduced in coverage or in limits except after thirty (30)
days prior written notice by certified mail, return receipt
requested, has been given to the City.

(i) Policies shall have concurrent starting and ending dates.
Acceptability of Insurers: Insurance is to be placed with insurers authorized to

do business in the State of Georgia and with an A.M. Bests' rating of no less
than A:VI.

Verification of Coverage: Contractor shall furnish the City with certificates of
insurance and endorsements to the policies evidencing coverage required
by this clause prior to the start of Work. The certificate of insurance and
endorsements shall be on a form utilized by Contractor’s insurer in its normal
course of business and shall be received and approved by the City within ten
(10) days of the Notice of Award. The City reserves the right to require
complete, certified copies of all required insurance policies, at any time. The
Contractor shall provide proof that any expiring coverage has been renewed
or replaced at least two (2) weeks prior to the expiration of the coverage.

Subcontractors: Contractor shall include all subcontractors as insureds under
its policies or shall furnish separate certificates and endorsements for each
subcontractor. All coverage for subcontractors shall be subject to all of the
requirements stated in this Agreement, including but not limited to naming
the Parties as additional insureds.
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(8) Claims-Made Policies: Contractor shall extend any claims-made insurance
policy for at least six (6) years after termination or final payment under the
Agreement, whichever is later.

(9) City as Additional Insured and Loss Payee: The City shall be named as an
additional insured and loss payee on all policies required by this Agreement, except
the City need not be named as an additional insured and loss payee on any
Workers” Compensation policy.

BONDING REQUIREMENTS

Each bid must be accompanied with a BID BOND (bond only: certified checks or
other forms are not acceptable) in an amount equal to five percent (5%) of the
base bid, payable to the City of Milton. Said bid bond guarantees the bidder will
enter into a contract to construct the project strictly within the terms and conditions
stated in this bid and in the bidding and contract documents, should the
construction contract be awarded.

The Successful Bidder shall be required to furnish PAYMENT AND PERFORMANCE
BONDS for the faithful performance on the contract and a bond to secure payment
of all claims for materials furnished and/or labor performed in performance of the
project, both in amounts equal to one hundred percent (100%) of the base bid
price.

The Successful Bidder shall also be required to furnish a MAINTENANCE BOND, in
the amount of one-third (1/3) of the contract price, guaranteeing the repair or
replacement caused by defective workmanship or materials for a period of two
(2) years from the completion of construction.

Bonds shall be issued by a corporate surety appearing on the Treasury Department’s
most current list (Circular 570 as amended) and be authorized to do business in the
State of Georgia. Bonds shall be on the forms provided by the City and subject to
the review and approval of the City Attorney.

Date of Bond must not be prior to date of Contract. If Contractor is a Partnership,
all partners shall execute Bond.

OATH

Prior to commencing the Work, the successful bidder shall execute a written oath as
required by O.C.G.A. 88 32-4-122 and 36-91-21(e).
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COST OF PREPARING A BID

The costs for developing and delivering responses to this ITB and any subsequent
presentations of the proposal as requested by the City are entirely the responsibility
of the bidder. The City is not liable for any expense incurred by the bidder in the
preparation and presentation of their proposal. All materials submitted in response
to this ITB become the property of the City of Milton.

ITB 24-PWO03 12| Page



[BIDDERS MUST RETURN THIS FORM WITH BID RESPONSE]

BID FORM and ADDENDA ACKNOWLEDGEMENT

TO: PURCHASING OFFICE
CITY OF MILTON
MILTON, GEORGIA 30004

Ladies and Gentlemen:

In compliance with your Invitation to Bid, the undersigned, hereinafter termed the Bidder,
proposes to enter into a Contract with the City of Milton, Georgia, to provide the necessary
machinery, tools, apparatus, other means of construction, and all materials and labor
specified in the Contract Documents or as necessary to complete the Work in the manner
therein specified within the time specified, as therein set forth, for:

Bid Number 24-PW03
Bethany Bend Traffic and Pedestrian Improvements

The Bidder has carefully examined and fully understands the Contract, Specifications, and
other documents hereto attached, has made a personal examination of the Site of the
proposed Work, has satisfied himself as to the actual conditions and requirements of the
Work, and hereby proposes and agrees that if his bid is accepted, he will contract with the
City of Milton in full conformance with the Contract Documents.

Unless otherwise directed, all work performed shall be in accordance with the Georgia
Department of Transportation Standard Specifications, Construction of Transportation
Systems (current edition).

It is the intent of this Bid to include all items of construction and all Work called for in the
Specifications, or otherwise a part of the Contract Documents.

In accordance with the foregoing, the undersigned proposes to furnish and construct the
items listed in the attached Bid schedule for the unit prices stated.

The Bidder agrees that the cost of any work performed, materials furnished, services
provided, or expenses incurred, which are not specifically delineated in the Contract
Documents, but which are incidental to the scope, intent, and completion of the Contract,
shall be deemed to have been included in the prices bid.

The Bidder further proposes and agrees hereby to promptly commence the Work with

adequate forces within ten (10) calendar days from the Notice to Proceed, and to
complete all Work as scheduled in Task Order(s) issued.
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If weather affects the required completion schedule, the City and selected Bidder will
negotiate a new completion date.

Attached hereto is an executed Bid Bond in the amount of Dollars ($
(Five Percent of Amount Bid).

If this bid shall be accepted by the City of Milton and the undersigned shall fail to execute
a satisfactory contract in the form of said proposed Contract, and give satisfactory
Performance and Payment Bonds, or furnish satisfactory proof of carriage of the insurance
required within ten days from the date of Notice of Award of the Contract, then the City of
Milton may, at its option, determine that the undersigned abandoned the Contract and
there upon this bid shall be null and void, and the sum stipulated in the attached Bid Bond
shall be forfeited to the City of Milton as liquidated damages.

Bidder acknowledges receipt of the following addenda:

Addendum No. Date viewed

Bidder further declares that the full name and resident address of Bidder’s Principal is as
follows:

Signed, sealed, and dated this day of , 20

Bidder (Seal)
Company Name

Bidder Mailing Address:

Signature:

Print Name:

Title:
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[BIDDERS MUST RETURN THESE SHEETS WITH BID RESPONSE]
BID BOND
CITY OF MILTON, GEORGIA

BIDDER (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER (hereinafter referred to as the “City” (Name and Address):
City of Milton, Georgia
ATTIN: Purchasing Office
2006 Heritage Walk
Milton, Georgia 30004

BID
BID DUE DATE:
PROJECT (Brief Description Including Location):

BOND

BOND NUMBER:

DATE (Not |later that Bid due date):
PENAL SUM:

(Words) (Figures)

IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby to the City,
subject to the terms printed below or on the reverse side hereof, do each cause this Bid
Bond to be duly executed on its behalf by its authorized officer, agent or representative.

BIDDER SURETY
(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature and Title: Signature and Title:

(Attach Power of Attorney)

Attest: Attest:
Signature and Title: Signature and Title:
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Note: (D) Above addresses are to be used for giving any notice required by the
terms of this Bid Bond.
2 Any singular reference to Bidder, Surety, the City or any other party
shall be considered plural where applicable.

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors and assigns to pay to the City upon Default of Bidder the penal
sum set forth on the face of this Bond.

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required
by the Bidding Documents (or any extension of that time agreed to in writing by the City)
the executed Agreement required by the Bidding Documents and any performance and
payment Bonds required by the Bidding Documents.

3. This obligation shall be null and void if:

3.1 The City accepts Bidder’s Bid and Bidder delivers within the time required by
the Bidding Documents (or any extension of that time agreed to in writing by
the City) the executed Agreement required by the Bidding Documents and
any performance and payment Bonds required by the Bidding Documents;

or
3.2 All Bids are rejected by the City; or
3.3 The City fails to issue a Notice of Award to Bidder within the time specified in

the Bidding Documents (or any extension of that time agreed to in writing by
Bidder and, if applicable, consented to by Surety when required by
paragraph 5 hereof).

4, Payment under this Bond will be due and payable upon Default by Bidder within 30
calendar days after receipt by Bidder and Surety of a written Notice of Default from the
City, which Notice will be given with reasonable promptness and will identify this Bond and
the Project and include a statement of the amount due.

5. Surety waives notice of, as well as any and all defenses based on or arising out of, any
time extension to issue a Notice of Award agreed to in writing by the City and Bidder,
provided that the total time, including extensions, for issuing a Notice of Award shall not in
the aggregate exceed 120 days from Bid due date without Surety’s written consent.

6. No suit or action shall be commenced under this Bond either prior to 30 calendar days
after the Notice of Default required in paragraph 4 above is received by Bidder and Surety
or later than one year after Bid due date.

7. Any suit or action under this Bond shall be commenced only in a court of competent
jurisdiction located in the State of Georgia.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their

respective addresses shown on the face of this Bond. Such notices may be sent by
personal delivery, commercial courier or by United States Registered or Certified Mail, return
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receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt
by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney
evidencing the authority of the officer, agent or representative who executed this Bond on
behalf of Surety to execute, seal and deliver such Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any
applicable requirement of any applicable statute that has been omitted from this Bond
shall be deemed to be included herein as if set forth at length. If any provision of this Bond
conflicts with any applicable statute, then the provision of said statute shall govern and the
remainder of this Bond that is not in conflict therewith shall continue in full force and effect.

11. The term “Bid” as used herein includes a Bid, offer or proposal, as applicable under the
particular circumstances.

12. The terms of this Bid Bond shall be governed by the laws of the State of Georgia.
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[BIDDERS MUST RETURN THIS FORM WITH BID RESPONSE]

QUALIFICATIONS SIGNATURE AND CERTIFICATION

| certify that this offer is made without prior understanding, agreement, or connection with
any corporation, firm, or person submitting a proposal for the same materials, supplies,
equipment, or services and is in all respects fair and without collusion or fraud. | understand
collusive bidding is a violation of State and Federal Law and can result in fines, prison
sentences, and civil damage awards. | agree to abide by all conditions of the proposal
and certify that | am authorized to sign this proposal for the proposer. | further certify that
the provisions of the Official Code of Georgia Annotated, including but not limited to Title
32, Chapter 4, Article 4, Part 2 and Sections 45-10-20 et seq. have not been violated and
will not be violated in any respect.

Authorized Signature Date

Print/Type Name

Print/Type Company Name Here

CORPORATE CERTIFICATE

I, , certify that | am the Secretary of the Corporation
named as Contractor in the foregoing bid; that
who signed said bid in behalf of the Contractor, was then (title)
of said Corporation; that said bid was duly signed for and in behalf of said Corporation by
authority of its Board of Directors, and is within the scope of its corporate powers; that said
Corporation is organized under the laws of the State of

This day of , 20

(Seal)

(Signature)
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[BIDDERS MUST RETURN THIS FORM WITH BID RESPONSE]

LIST OF SUBCONTRACTORS

| do , do not , propose to subcontract some of the work on this
project. | propose to Subcontract work to the following subcontractors:

Company Name:
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BIDDERS MUST RETURN THIS FORM WITH BID RESPONSE]

CONTRACTOR AFFIDAVIT AND AGREEMENT

STATE OF GEORGIA
CITY OF MILTON

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-10-
91, stating affirmatively that the individual, firm, or corporation which is engaged in the physical
performance of services on behalf of the City of Milton has registered with, is authorized to use and
uses the federal work authorization program commonly known as E-Verify, or any subsequent
replacement program, in accordance with the applicable provisions and deadlines established in
O.C.G.A. § 13-10-91. Furthermore, the undersigned contractor will continue to use the federal work
authorization program throughout the contract period and the undersigned contractor will contract
for the physical performance of services in satisfaction of such contract only with subcontractors who
present an affidavit to the contractor with the information required by O.C.G.A. § 13-10-91(b).

Contractor hereby attests that its federal work authorization user identification number and date of

authorization are as follows:

eVerify Number

Date of Authorization

Name of Contractor

Bethany Bend Traffic and Pedestrian

Improvements
Name of Project

City of Milton, Georgia
Name of Public Employer

ITB 24-PWO03

| hereby declare under penalty of perjury
that the foregoing is true and correct.

Executed on , ,20__ in
(city), (state).

Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer
or Agent

SUBSCRIBED AND SWORN BEFORE ME ON
THIS THE DAY OF 20 .

NOTARY PUBLIC
[NOTARY SEAL]

My Commission Expires:
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DISCLOSURE FORM

This form is for disclosure of campaign contributions and family member relations
with City of Milton officials/employees.

Please complete this form and return as part of your bid package when it is
submitted.

Name of Bidder

Name and the official position of the Milton Official to whom the campaign
contribution was made (Please use a separate form for each official to whom a
contribution has been made in the past two (2) years.)

List the dollar amount/value and description of each campaign contribution
made over the past two (2) years by the Applicant/Opponent to the named
Milton Official.

Amount/Value Description

Please list any family member that is currently (or has been employed within the
last 9 months) by the City of Milton and your relation:
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PROJECT SPECIFICATIONS

1. To bid on this contract, the Contractor must be listed on the current
Georgia Department of Transportation Pre-Qualified Contractors list and
must have work class 400-Hot Mix Asphaltic Concrete Construction
classification. The Contractor must also possess a Utility Contractors license.
No exceptions. The Contractor must have constructed a roundaboutin the
last 5 years. The Contractor must be in good standing with the City of Milton.

2. The Contractor shall comply with the plans and specifications provided in
hyperlinks below. The current plans may be downloaded at:

Bethany Bend Mini Roundabout:
https://www.miltonga.gov/home/showdocument 2id=7342&t=638384894025382151

Bethany Bend Mid-Block Crossing:
https://www.miltonga.gov/home/showdocument 2id=7344&t=638384894245 700553

In addition to other standard specifications referenced herein, the bid
package includes:

a. Construction Drawings;

b. Special Provision 150- Traffic Control;

c. Special Provision 163 — Miscellaneous Erosion Control Items;

d. Special Provision 165 - Maintenance of Temporary Erosion and
Sedimentation Control Devices;

e. Special Provision 171 - Silt Fence;

f. Special Provision 700 — Grassing.

3. Where contract documents reference "The Department” or "GA
Department of Transportation” or “The Engineer”, it shall also mean "City of
Milton."

4. All traffic control measures, and signage are the responsibility of the
Contractor. Contractor shall coordinate all work with the City of Milton.

5. Replace, in kind, any vegetation or landscaping damaged during
construction. Include cost in the price bid.

6. Unless otherwise directed, all work performed under this contract shall be
in accordance with the Georgia Department of Transportation Standard
Specifications, Construction of Transportation Systems (current edition),
and Special Provisions modifying them, except as noted herein.
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PROJECT SPECIAL PROVISIONS

All project signage and striping are to be pre-marked and approved by Milton
Public Works prior to installation.

When constructing the landscape splitter islands and installing the underdrains for
the islands the Contractor will remove all asphalt before building the island.

Limits of disturbance shall be marked prior to clearing beginning. The Contractor
will mark all trees to be removed with city personnel prior to any clearing starting.

The Rectangular Rapid Flashing Beacon assembly shall be TAPCO brand per

detail in plans. The controller box for the RFB is to be installed at a level of 5 above
grade. The beacon will also have the Safewalk Crosswalk llluminator.
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Project will include two (2) Variable Message Signs that shall be American Signal
brand CMS-GP465T 4x6 product. This equipment shall be purchased new and shall
become City property and remain with the City at the end of this project.

—

.d

"

The decorative sign assemblies for Bethany Creek Subdivision will be reinstalled as
a part of this contract. The decorative poles will be removed and placed securely
on the site to be used by the HOA later. All permanent signage will be installed
on the standard square galvanized poles.

PROSECUTION_AND PROGRESS

Construction shall begin no later than TEN (10) calendar days past the issuance
of Notice to Proceed. The time of completion for the project will be September
30, 2024.

Completion time will not be extended for normal weather conditions. The time
for completion as stated in the Contract Documents includes due allowance for
calendar days on which work cannot be performed. For the purpose of this
Contract, the Contractor agrees that he may expect to lose calendar days due
to weather in accordance with the following table:

Jan. 10 days May 8 days Sep. 7 days
Feb. 9days June 8 days Oct. 6 days
Mar. 9 days July 11 days Nov. 7 days
Apr. 8 days Aug. 9 days Dec. 8 days
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The Contractor agrees that the measure of extreme weather during the period
covered by this Contract shall be the number of days in excess of those shown for
each month in the table above, in which precipitation exceeded 0.10 inch at the
project site and the average temperature failed to exceed 40 degrees F. If the
total accumulated number of calendar days lost to weather, from the start of
work until the completion of project exceeds that total accumulated number to
be expected for the same period from the table above, time for completion will
be extended by the number of calendar days needed to include the excess
number of calendar days lost. Request for extension in contract time shall be
submitted monthly as part of the current month’s pay application.

No change in Contract Sum will be authorized because of adjustments of
Contract Time due to Owner’s acceptance of Contract Claims for adjustments
to Time due to abnormal weather conditions.

If weather (beyond normal) affects the required completion schedule, The City
and selected contractor will negotiate a new completion date.

Normal workday for this project shall be 7:30 am to 7:30 pm and the normal
workweek shall be Monday through Friday. The City will consider extended
workdays or workweeks upon written request by the Contractor on a case-by-
case basis. No work will be allowed on Sunday or national holidays (i.e., Memorial
Day, July 4th, Labor Day, etc.). Lane closures will only be permitted between the
hours of 9:00am and 4:00pm, Monday-Friday, unless otherwise approved by the
City.

The work will require bidder to provide all labor, administrative forces, equipment,
materials and other incidental items to complete all required work. The City shall
perform a Final Inspection upon completion of all work. The Contractor will be
allowed to participate in the Final Inspection. All repairs shall be completed by
the Contractor at his expense prior to issuance of Final Acceptance.

PERMITS AND LICENSES

The Contractor shall procure all permits and licenses, pay all charges, taxes and
fees, and give all notices necessary and incidental to the due and lawful
prosecution of the work.

MATERIALS
Contractor will be responsible for replacing any work performed with material
from rejected sample lot at no cost to the City.
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DEVIATION OF QUANTITIES

The quantities given are estimates only and will vary from those indicated.
Payment will be made based on actual quantities of work completed and
accepted. The City reserves the right to add or delete quantities at any time.
Contractor will notify the City in writing if additional items are identified, or
quantities of contract items will exceed plan. At no time will Contractor proceed
with work outside the prescribed scope of services for which additional payment
will be requested without the written authorization of the City.

EROSION CONTROL

It is the responsibility of the Contractor to follow all Federal, State and Local
erosion and sediment control laws and specifications. This includes meeting all
NPDES guidelines. The Contractor shall serve as the Primary Permittee for this
project and is responsible for filing the NOI and all necessary fees associated with
it.

All slopes and shoulders shall be matted and grassed once final grade isreached.

Erosion/Sediment Control measures shall be installed and maintained by the
Contractor throughout the duration of the project. The Contractor is responsible
for the removal and disposal, off project site, of all installed temporary
erosion/sediment control measures when affected areas have been restored to
a level where vegetative coverings will minimize erosion. The cost for this will be
considered incidental to the project and included in the overall bid.

UTILITIES

There are utilities in the project area. Contractor shall be responsible for locating
and coordinating any utility relocation necessary for completion of the work. Utility
plan sheets provided are based on early coordination and are subject to change.

Call “811 Know what’s below Call before you dig.” Locate, maintain, and protect
existing utilities at all times during construction.

TEMPORARY TRAFFIC CONTROL

The Contractor shall, at all times, conduct his work in accordance with the traffic
control plan and so as to assure the least possible obstruction of traffic. The safety
and convenience of the general public and the residents along the roadway and
the protection of persons and property shall be provided for by the Contractor as
specified in the State of Georgia, Department of Transportation Standard
Specifications Sections 104.05, 107.09 and 150.

Traffic whose origin and destination are within the limits of the project shall be
provided ingress and egress at all times unless otherwise specified by the City. The
ingress and egress include entrances and exits VIA driveways at various
properties, and access to the intersecting roads and streets. The Contractor shall
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maintain sufficient personnel and equipment (including flaggers and traffic
control signing) on the project at all times, particularly during inclement weather,
to ensure that ingress and egress are safely provided when and where needed.

The Contractor shall furnish, install and maintain all necessary and required
barricades, signs, temporary striping and other traffic control devices in
accordance with the MUTCD and DOT specifications, and take all necessary
precautions for the protection of the workers and safety of the public. This shall
include variable message boards to be placed near the intersection location,
prior to beginning construction activities, to notify the traveling public of the
upcoming lane closure(s). These variable message boards shall remain in place
from to the beginning construction until substantial completion of the project.
There shall be two (2) variable message boards, (one in each direction).

All existing signs, markers and other traffic control devices removed or damaged
during construction operations will be reinstalled or replaced at the Contractor’s
expense. At no time will Contractor remove regulatory signing which may cause
a hazard to the public. The Contractor shall, within 24 hours place temporary
pavement markings (paint or removable tape) matching existing pavement
markings on milled or patched pavements.

All personnel and equipment required for maintaining temporary traffic control,
public convenience and safety will be included in the contract price.

PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE

The Contractor shall be responsible for the preservation of all public and private
property, crops, fishponds, trees, monuments, highway signs and markers, fences,
grassed and sodded areas, mailboxes and supports, water meters, etc. along and
adjacent to the highway, road or street, and shall use every precaution necessary
to prevent damage or injury thereto, unless the removal, alteration, or destruction
of such property is provided for under the contract. No stone or asphalt chunks
shall be left in the right-of-way and screened topsoil shall be placed in all
disturbed areas before grassing. Contractor is responsible for ensuring that all
permanent grassing shall match the existing grassing.

When or where any direct or indirect damage or injury is done to public or private
property by or on account of any act, omission, neglect or misconduct in the
execution of the work, or in consequence of the non-execution thereof by the
Contractor, he/she shall restore, at his/her own expense, such property to a
condition similar or equal to that existing before such damage or injury was done,
by repairing, rebuilding or otherwise restoring as may be directed, or he/she shall
make good such damage or injury in an acceptable manner. The Contractor
shall correct all disturbed areas before retainage will be released.
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CLEANUP

All restoration and clean-up work shall be performed daily. Operations shall be
suspended if the Contractor fails to accomplish restoration and clean-up within
an acceptable period of time. Asphalt and other debris shall be removed from
gutters, sidewalks, yards, driveways, etc. Failure to perform clean-up activities
may result in suspension of the work. Miling operation shall be followed
immediately by clean-up at which the Contractor is to provide power brooms,
vacuum sweepers, power blowers, or other means to remove loose debris or dust.
Do not allow dust control to restrict visibility of passing traffic or to disrupt adjacent
property owners. All pavement areas shall be clean and dry prior to placing tack
coat, asphaltic concrete or other materials.

SAFETY

Beginning with mobilization and ending with acceptance of work, the Contractor
shall be responsible for providing a clean and safe work environment at the
project site. The Contractor shall comply with all OSHA regulations as they pertain
to this project.

QC/QA TESTING OF MATERIALS

The Contractor will be responsible for all quality control testing (sampling, testing,
and inspections) of materials incorporated into the project. All materials and
workmanship shall meet appropriate GDOT specifications. Materials quality
control testing types will meet GDOT specifications at a frequency equal to or
exceeding that set by those specifications.

Contractor shall secure the services of a GDOT qualified geotechnical testing firm
to perform all required tests. Test results shall be provided to the City promptly as
the work progresses. Tests shall meet GDOT Specs for type, method, and
frequency. This work shall be considered incidental to the rest of the work and no
separate payment will be made.

Contractor will be responsible for replacing any work performed with material
from rejected sample lot at no cost to the City.

PAVEMENT MIX DESIGN AND EQUIPMENT

The plant mix materials from which the asphaltic pavement is manufactured and
the plant at which it is manufactured shall meet the requirements of the State of
Georgia Department of Transportation (GDOT), Standard specifications, Articles
820; 802; 883; 831; 828; and 882. Plant mix shall have 5% AC at the minimum and
RAP shall not exceed 20% of the mix.

Load tickets that meet Georgia Department of Transportation Specifications must
accompany all delivered materials. The Contractor must supply copies of all
asphalt tickets to the City on a daily basis.
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The most current version of the GDOT Specifications and Special Provisions apply,
including but not limited to section 400 (including off-system Special Provision).
Please refer to the GDOT website for the most current versions of the Specifications
and Special Provisions. The asphalt equipment list must be submitted with the bid
documents. The asphalt spreader shall have a minimum of 175 horsepower and a
maximum spread width of 13’.

PAVEMENT MILLING

The milling equipment shall be a power-driven, self-propelled machine which is
specifically designed to mill and remove a specified depth of existing asphalt
paving. The equipment shall be of size, shape, and dimensions so as not to restrict
the safe passage of traffic in areas adjacent to the work. Conveyors capable of
side, rear or front loading shall be provided together with the necessary
equipment to transfer the milled material from the roadway to a truck. Dust
control shall be such as not to restrict visibility of passing traffic or annoy adjacent
property owners.

The Contractor shall also mill across the whole roadway at the beginning and
ending limits of the project to provide an adequate tie-in with existing pavements.

Topping shall be tapered/feathered so as to tie into existing driveways with the
best possible ride and aesthetic result. Tie-ins shall be marked on the ground and
approved by the City prior to paving.

Areas where no curb exists are not to be milled except as may be directed on the
plans or to provide adequate tie-in with existing pavement. The miling operation
shall provide a pavement surface that is true to line, grade and cross-section and
of uniform texture.

Areas where curb and gutter exist shall be edge milled to a distance of 6 feet
from the edge of the gutter to provide a level transition from the final paved
surface to the top of the gutter pan. Depth of the edge milling at the gutter shall
be equal to the depth of the final asphalt topping coarse.

A ten-foot straightedge shall be maintained in the vicinity of the miling operation
at all times for the purpose of measuring surface irregularities of the milled
pavement surface. The Contractor shall provide the straightedge and labor for its
use. All irregularities in excess of 1/8" in 10" shall be re-milled at no additional cost.

The finished cross slope shall be uniform to a degree that no depressions or
misalignment of slope greater than 1/4" in 12' are present when tested with a
straightedge placed perpendicular to the centerline. The finished pavement
surface will be subject to visual and straightedge inspection.
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The Contractor shall be responsible to repair any damage to existing curbs,
aprons, and driveways caused by the Contractor’s operations at no additional
cost to the City.

All material generated as a result of the miling operation shall become the
property of the Contractor. The milled material shall be stockpiled, recycled and
utilized by the bidder as a means to offset the unit cost of patching.

After milling is completed all loose and flaking masses of asphalt shall be
removed.

The Contractor and City shall measure all work and determine the total pavement
area in square yards, to establish the basis of payment for the miling work.

BITUMINOUS TACK COAT

This work shall consist of the placement of bituminous tack on all areas. The cost
of bituminous tack shall be included in the cost of the project. Bituminous tack is
not measured as a separate pay item. AC-20 or AC-30 shall be used. All surfaces
shall be cleaned completely and thoroughly before any tack is applied. Tack shall
not be applied when the pavement is wet. Bituminous tack coat shall be applied
between .03 to .06 gallons per square yard.

BETHANY CREEK RESURFACING

The Contractor as a part of this project will also be edge milling, patching and
resurfacing the streets in both Bethany Creek North and South. The Contractor will
also be repairing damaged curb and gutter and sidewalk as determined by the
Engineer. There will also be the installation of ADA ramps at the intersection of
South Bethany Creek Drive and Parkbrook Trace. These quantities will be tracked
separately for accounting purposes.
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[BIDDERS MUST RETURN THIS FORM WITH BID RESPONSE]

ITB 24-PWO03 BID SCHEDULE on the following pages - 5 pages total

The Remainder of this Page is Intentionally Blank

ITB 24-PWO03 31 Page



BETHANY BEND MINI ROUNDABOUT

ITEM DESCRIPTION UNIT | QTY UNIT PRICE TOTAL PRICE
150-1000 TRAFFIC CONTROL LS 1
163-0232 TEMPORARY GRASSING AC 1
163-0550 CONSTRUCT & REMOVE INLET SEDIMENT TRAP EA 3
165-0105 MAINTAINANCE OF INLETSEDIMENTTRAP EA 3
165-0010 MAINTAINANCE OF TEMPORARY SILT FENCE, TP A | LF 310
171-0010 TEMPORARY SILT FENCE TYPE "A" - NS LF 620
210-0100 GRADING COMPLETE LS 1
310-1101 GR AGGR BASE CRS, INCL MATL TN 52

RECYCLED ASPHALT CONCRETE 9.5 MM
402-3103 SUPERPAVE GP 2 ONLY INCLUDING BITUMINOUS TN 240
MATERIAL AND H-LIME 1.5IN.
432-0206 MILLASPH CONC PVMT, 11/2 IN DEPTH sy | 3500
441-0104 CONC SIDEWALK, 4 IN sy 225
441-0108 CONC SIDEWALK, 8 IN 53% 25
441-5004 CONCRETE HEADER CURB, 10 IN, TP 4 LF 82
441-5008 CONCRETE HEADER CURB, 6 IN, TP 7 FL 467
441-6012 CONC CURB & GUTTER, 6 IN X 24 IN, TP 2 LF 130
441-0746 CONCRETE MEDIAN, 51/2 IN 53% 274
441-0754 CONCRETE MEDIAN, 71/2 IN 53 48
550-5120 STORM DRAIN PIPE, 12 IN, CLASS Il LF 51
550-5150 STORM DRAIN PIPE, 15 IN, CLASS Il LF 115
610-9001 REM SIGN EA 1
611-8120 ADJUST WATER METER BOX TO GRADE EA 2
611-8140 ADJUST WATER VALVE BOX TO GRADE EA a
611-5551 RESET SIGN EA 1
611-3000 RECONSTR CATCH BASIN, GROUP 1 EA 2
636-1033 HIGHWAY SIGNS, TP 1 MATL, REFLSHEETING, TP 9 | SF a4
636-1036 HIGHWAY SIGNS, TP 1 MATL, REFLSHEETING, TP 11| SF 124
636-1041 HIGHWAY SIGNS, TP 2 MATL, REFLSHEETING, TP 9 | SF 31
636-2070 GALV STEEL POSTS, TP 7 LF 246
647-1030 RRFB INSTALLATION NO -1 & 2 LS 1
653-0190 THERMOPLASTIC PVMT MARKING, ARROW, TP 9 EA a
653-0296 THERMOPLASTIC PVMT MARKING, WORD, TP 15 EA a
653-1501 THERMOPLASTIC SOLIDTRAF STRIPE, 5 IN, WHITE | LF 1150
653-1502 THERMOPLASTIC SOLIDTRAF STRIPE, 5 IN, YELLOW| LF 850
THERMOPLASTIC SOLIDTRAF STRIPE, 8 IN, WHITE
653-1804 LF 680
(CROSSWALK)
653-4830 THERMOPLASTIC SKIP TRAF STRIPE, 18 IN, WHITE | GLF | 115
653-6004 THERMOPLASTIC TRAF STRIPING, WHITE % 154
653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW 5% 138
654-1001 RAISED PVMT MARKERS TP 1 EA 112
654-1003 RAISED PVMT MARKERS TP 3 EA 30
668-1100 CATCH BASIN, GP 1 EA 2
668-2100 DROP INLET, GP 1 EA 2
700-9300 soD 53% 120
632-0003 CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3 | EA 2
MISCELLANEOUS LANDSCAPE ALLOWANCE $10,000.00
MISCELLANEOUS CONSTRUCTION ALLOWANCE $50,000.00
TOTAL
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Pedestrian Crossing at Bethany Bend at Serenade Ct
ITEM CODE ITEM DESCRIPTION UNIT Qry UNIT PRICE TOTAL PRICE

ROADWAY ITEMS

150-1000 |TRAFFIC CONTROL LS 1
CONSTRUCT AND REMOVE SILT CONTROL

163-0503 |GATE, TP 3 EA 1
CONSTRUCT AND REMOVE INLET SEDIMENT

163-0550 |TRAP EA 1

165-0087 |MAINTENANCE OF SILT CONTROL GATE, TP 3 EA 1

165-0105 |MAINTENANCE OF INLET SEDIMENT TRAP EA 1

171-0010 |TEMPORARY SILT FENCE, TP A LF 52

210-0100 |GRADING COMPLETE LS 1

310-1101 |GR AGGR BASE CRS, INCL MATL TN 17

441-0104 |CONC SIDEWALK, 4 IN SY 10

441-0108 |CONC SIDEWALK, 8 IN SY 7

441-0740 |CONCRETE MEDIAN, 4 IN SY 57

441-6216 |CONC CURB & GUTTER, 8 INX24IN, TP 2 LF 95

441-7012 |CURB CUT WHEELCHAIR RAMP, TYPE B EA 2

550-1180 |STORM DRAIN PIPE, 18 IN, H 1-10 LF 5
HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING,

636-1033 |TP9 SF 36
HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING,

636-1036 |TP11 SF 44

636-2070 |GALV STEEL POSTS, TP 7 LF 36
HIGHWAY SIGNS, TP 1, MATL, REFL SHEETING,

636-1033 |TP9 SF 28

636-2070 |GALV STEEL POSTS, TP 7 LF 78

647-2120 |PULL BOX, PB-2 EA 3
THERMOPLASTIC PVMT MARKING, ARROW,

653-0120 |TP2 EA 1
THERMOPLASTIC SOLID TRAF STRIPE, 24

653-1704 |INCH, WHITE LF 27
THERMOPLASTIC SOLID TRAF STRIPE, 8 INCH,

653-1804 |WHITE LF 185

653-6006 |THERMOPLASTIC TRAF STRIPING, YELLOW SY 70

668-1100 |CATCH BASIN, GP 1 EA 1

668-4300 |STORM SEWER MANHOLE, TP 1 EA 1

999-5200 |DETECTABLE WARNING SURFACE SF 56

700-6910 |PERMANENT GRASSING AC 1
RECTANGULAR RAPID BEACON ASSEMBLY

999-3800 |(SINGLE-SIDED ASSEMBLY) EA 2
RECTANGULAR RAPID BEACON ASSEMBLY

999-3800 |(DOUBLE-SIDED ASSEMBLY) EA 1

TOTAL
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Bethany Creek Resurfacing

150-1000 Traffic Control LS 1
Asphalt Concrete Patching including
402-1802 Bituminous Material & H Lime 3 in. TN 350
19mm
Recycled Asphalt Concrete 9.5 MM
402-3103 Superpave GP 2 Only Including TN 750

Bituminous Material and H-Lime 1.5 in.

432-5010 Mill Asphalt Conc Pvmt, Variable Depth SY 14,000
441-0104 5' Concrete Sidewalk Class A sY 300
441-6012 Curb & Gutter Type 2 LF 400
441-Ramp Concrete 9031 Ramps (Parkbrook) EA 2

TOTAL

Bethany Bend Mini Roundabout, Pedestrian Crossing at Bethany
Bend/Serenade Ct, and Bethnay Creek Resurfacing

Total Bid Price including Misc. Construction & Landscape Allowance:
$

Print Total Bid Price:
(including Misc. Construction & Landscape Allowance)

Number of days to fully complete project (exclude weather related days)

The undersigned, as bidder, declares and represents that it has examined the site
of the work and informed himself/herself fully in regard to all conditions pertaining
to the place where the work is to be performed, including those conditions
affecting the cost of the work and the delivery, handling and storage of materials
and equipment. The bidder has examined and read the Bidding Document and
has satisfied himself/herself that the Bidding Document is an adequate and
acceptable reflection of the work which is required to be performed and that the
bidder is willing and able to perform all of the work necessary. The bidder further
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certifies that no additional information is required to complete the work
encompassed by this bid within the cost and schedule established and agreed
upon within this bidding document.

In compliance with the attached Specification, the undersigned offers and
agrees that if this Bid is accepted, by the City Council within One Hundred and
Twenty (120) days of the date of Bid opening, that he will furnish any or all of the
Items upon which Prices are quoted, at the Price set opposite each Iltem,
delivered to the designated point(s) within the time specified in the Bid Schedule.

COMPANY

ADDRESS

AUTHORIZED SIGNATURE

PRINT / TYPE NAME

TITLE

END of BID SCHEDULE ~ ITB 24-PWO03 (page 5 of 5)
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GENERAL CONDITIONS

Unless otherwise directed, all work performed under this contract shall be in
accordance with the Georgia Department of Transportation Standard
Specifications, Construction of Transportation Systems (current edition), and
Special Provisions modifying them, except as noted below.

SECTION 101 DEFINITION AND TERMS
Section 101.10 Delete as written and substitute the
BOARD following:
CITY COUNCIL OF CITY OF MILTON,
GEORGIA
Section 101.14 Delete as written and substitute the
COMMISSIONER following:
DIRECTOR OF PUBLIC WORKS, CITY OF
MILTON
Section 101.16 Delete the second paragraph and substitute
CONTRACT the following:

The Contract Documents shall be composed
of the Advertisement for Bid; Notice to
Contractors; Form of Bid Proposal; General
Conditions; Special Provisions; Detail
Specifications, as identified in Section 105.03;
Form of Contract; Form of Bond(s); Addenda;
the drawings, including all changes
incorporated herein before their execution;
and also any Change Orders and Supplemental
Agreements that are required to complete the
construction of The Work in an acceptable
manner, including authorized extensions
thereof, all of which constitute one instrument.
No oral agreement or orders are to be
considered as valid or as a part of the

Contract.
Section 101.22 Delete as written and substitute the
DEPARTMENT following:
PUBLIC WORKS DEPARTMENT CITY OF
MILTON
Section 101.24 Delete as written and substitute the
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ENGINEER

Section 101.47
STATE HIGHWAY ENGINEER

Section 101.74
SUPPLEMENTAL AGREEMENT

Section 101.84

following:

DIRECTOR OF PUBLIC WORKS, CITY OF
MILTON, ACTING DIRECTLY OR
THROUGH A DULY AUTHORIZED
REPRESENTATIVE OF THE DIRECTOR

Delete as written and substitute

following:

DIRECTOR OF PUBLIC WORKS, CITY OF
MILTON, ACTING DIRECTLY OR
THROUGH A DULY AUTHORIZED
REPRESENTATIVE OF THE DIRECTOR

Retain as written and substitute the
following:

Any Supplemental Agreement that has a
dollar value amount that is less than
$25,000.00 shall not require the assent of the
Surety."

Add: DIRECTOR OF PUBLIC WORKS
CITY OF MILTON

SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS

Section 102.05 EXAMINATION OF PLANS,
SPECIFICATIONS, SPECIAL PROVISIONS,
AND SITE OF THE WORK

Section 102.07 REJECTION OF
PROPOSALS

ITB 24-PWO03

Add the following paragraph:

“The City will not be responsible for
Bidders’ errors or misjudgment, nor for any
information on local conditions or general
laws and regulations.”

Add the following subparagraphs

“l. The City reserves the right to reject any
and all bids, to waive technicalities, and to
make an award as deemed in its best interest. It
is understood that all bids are made subject to
this Agreement, that the City reserves the right
to award the bid to the lowest, responsible
Bidder, and in arriving at this decision, full
consideration will be given to the reputation of
the Bidder, his financial responsibility, and
work of this type successfully completed.

“J. The City also reserves the right to reject any
and all bids from any person, firm, or
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Section 102.08 PROPOSAL
GUARANTY

Add Section 102.15
ADDENDA AND INTERPRETATION

Section 102.09
DELIVERY OF PROPOSALS:

corporation who is in arrears in any debt or
obligation to The City of Milton, Georgia.”

Substitute the following for the first

sentence

“No bid will be considered unless it is
accompanied by an acceptable bid bond an
amount not less than five percent (5%) of the
amount bid and made payable to City of
Milton, Georgia. Such Bid Bond shall be on the
forms provided by the City.”

Delete in its entirety and substitute the
following:

Bids shall be submitted on the Bid Form
provided by the City.

The bid package as described in Notice to
Contractors, Page 1 must be submitted with the
bid. Failure to do so could result in the
omission of pertinent documents and the
rejection of the apparent low bid.”

Add the following as 102.15:

“No interpretation of the meaning of the
Contract Documents will be made orally to any
Bidder. Any request for such interpretation
should be in writing addressed to the
Purchasing Department, The City of Milton
2006 Heritage Walk Milton, Ga. 30004. TEL.
678/242-2500, FAX 678/242-2499.Each such
interpretation shall be given in writing,
separately numbered and dated, and furnished
to each interested Bidder. Any request not
received in time to accomplish such
interpretation and distribution will not be
accepted.

SECTION 103 - AWARD OF AWARD AND EXECUTION OF CONTRACT

Section 103.02 AWARD OF CONTRACT

ITB 24-PWO03

Delete in its entirety and substitute

the following:

“The contract, if awarded, shall be awarded to
the lowest responsible bidder. The City of
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Section 103.05 REQUIREMENTS OF
CONTRACT BONDS

Section 103.07 FAILURE TO
EXECUTE CONTRACT

Milton reserves the right to exercise exclusive
discretion as to the responsibility of any bidder.

The contract shall be executed on the forms
attached, will be subject to all requirements of
the Contract Document, and shall form a
binding Contract between the contracting
parties.”

Delete in its entirety and substitute the
following:

“At the time of the execution of the contract,
and as a part thereof, the successful bidder
shall furnish Contract Bond Below:
Performance Bond in the full amount of the
contract. Payment Bond in the full amount of
the contract. Maintenance bond in the amount
of one-third (1/3) of the contract. *

Delete in its entirety and substitute the
following:

“Failure to execute the Contract Performance,
Payment or Maintenance Bonds, or furnish
satisfactory proof of carriage of the insurance
required within ten days after the date of Notice
of Award of the Contract, may be just cause for
the annulment of the award and for the
forfeiture of the proposal guaranty to the City
of Milton, not as a penalty, but as liquidation of
damages sustained. At the discretion of the
City, the award may then be made to the next
lowest bidder, may be re-advertised, or may be
constructed by City forces. The Contract and
Contract bonds shall be executed in
quadruplicate.”

SECTION 107 - LEGAL REGULATIONS AND RESPONSIBILITY TO THE PUBLIC

Section 107.18 ACQUISITION OF
RIGHT OF WAY

ITB 24-PWO03

Add the following paragraph:

“The Contractor shall inspect all easements
and rights-of-way to ensure that the City has
obtained all land and rights-of-way necessary
for completion of the Work to be performed
pursuant to the Contract Documents. The
Contractor shall comply with all stipulations
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Section 107.21 CONTRACTORS

RESPONSIBILITY FOR UTILITY
PROPERTY AND SERVICE

SECTION 109

Section 109.07 PARTIAL PAYMENTS

Section 109.08 FINAL PAYMENT

ITB 24-PWO03

contained in easements acquired by the
Department.”

Add the following sentence to

Paragraph A:

“The Contractor is responsible for the

location of above and below ground Utilities
and structures which may be affected by the
Work.”

MEASUREMENT AND PAYMENT

Delete the first sentence of the

Second Paragraph under ‘A. General”

As long as the gross value of completed work
is less than 50% of the total Contract amount,
or if the Contractor is not maintaining his
construction schedule to the satisfaction of the
Engineer, the Department shall retain 10% of
the gross value of the work that has been
completed as indicated by the current estimate
certified by the Engineer for payment.

Delete in its entirety and substitute the
Following:

“Final Payment: Upon completion by the
Contractor of the work, including the receipt of
any final written submission of the Contractor
and the approval thereof by the Department, the
CITY will pay the Contractor a sum equal to
100 percent (100%) of the compensation set
forth herein, less the total of all previous partial
payments, paid or in the process of payment.

The Contractor agrees that acceptance of this
final payment shall be in full and final
settlement of all claims arising against the
CITY for work done, materials furnished, costs
incurred, or otherwise arising out of this
Agreement and shall release the CITY from
any and all further claims of whatever nature,
whether known or unknown for and on account
of said Agreement, and for any and all work
done, and labor and materials furnished, in
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connection with same.”
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***NOTICE TO CONTRACTORS***
EPD AIR QUALITY RULES ON OPEN BURNING REFER TO CHAPTER
391-3-1-02-05

For additional/information, please contact:

Georgia Department of Natural Resources
Environmental Protection Division

Air Protection Branch

4244 International Parkway, Suite 120
Atlanta, GA 30354

404/363-7000; 404/362-2534 — FAX
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~SAMPLE CONTRACT INTENTIONALLY OMITTED ~



Upon receipt of documents, please email, fax or mail this page to:

| hereby acknowledge receipt of documents pertaining to the above

referenced ITB.

COMPANY NAME:

ACKNOWLEDGEMENT
RECEIPT OF ADDENDUM #1
ITB 24-PWO03

City of Milton

Attn: Honor Motes, Purchasing Office
2006 Heritage Walk

Milton, GA 30004

Phone: 678-242-2500

Fax: 678-242-2499

Email: honor.motes@miltonga.qov

CONTACT PERSON:

ADDRESS:

CITY:

STATE: ZIP:

PHONE:

FAX:

EMAIL ADDRESS:

Signature
ADDENDUM #1

Date

ITB 24-PWO03 - Addendum #1
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ADDENDUM #1
ITB 24-PWO03

Questions and Answers:

This Addendum forms a part of the contract documents and modifies the original ITB
documents as noted below:

1. There is a schedule of values for Bethany Creek Resurfacing, but these

drawings are missing. Will additional drawings be added? ~ No this is just a
resurfacing project.

2. Does the color used for the medians have to be integrated in the ready mix or
can it be applied after pouring it? ~ Intergrated

2|Page
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DEFINITIONS

O

OMPW: City of Milton Public Works Department

GDOT: Georgia Department of Transportation

ENGINEER: The City of Milton Director of Public Works or a duly authorized
representative.

ADA: Americans with Disabilities Act

EA: Each

GAL: Gallon

LF: Lineal Feet

LM: Lineal Mile

LS: Lump Sum

SY: Square Yard

TN: Ton

MUTCD: Manual on Uniform Traffic Control Devices
OSHA: QOccupational Safety and Health Administratfion
FHWA: Federal Highway Administration

AASHTO: American Association of State Highway and Transportation Officials
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Transportation Standard Specifications Construction of Transportation Systems
{current edition) shall be applied.
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BIDDING INSTRUCTIONS

FAILURE TO RETURN THE FOLLOWING BID DOCUMENTS COULD RESULT IN THE BID
BEING DEEMED NON-RESPONSIVE AND BEING REJECTED:

ltem |Descrption .~ .. | Page(s)

1 Filed out and Signed Invitation to Bid {Cover Sheet) 1

2 Bid Form and Addenda Acknowledgement (2 pages} 13-14
8 Bid Bond (3 pages) 15-17
4 | Qudlifications Signature and Certification 18

& List of Subcontractors 19

) Contractor Affidavit and Agreement (eVerify) 20

7 Disclosure Form 2]

8 Bid Submittal Form (5 pages) 31-35

INFORMATION AND INSTRUCTIONS

The purpose of this solicitation is to enter a unit price “purchasing contract™ with
one firm 1o be the primary supplier of the Bethany Bend Traffic and Pedestrian
Improvements, ITB 24-PWO03.

No specification expressed or implied shall be construed as any type of restrictive
specification that would limit competition.

Unless clearly shown as “no substitute” or any words to that effect, any items in these
contract documents which have been identified, described or referenced by o
brand name or trade name are for reference only. Such identification is intended
to be descriptive but not restrictive and is to indicate the general quality and
characteristics of products that may be offered. Each bid item for which an
equivalent item is proposed must be individually identified on the bid sheet with the
following information: brand name, model or manufacturer's number or
identification regularly used in the frade. Photographs, specifications and cut sheets
shall be provided of the proposed alternative. The City shall be the sole judge of the
suitability of the proposed alternative and may consider function, design, materials,
construction, workmanship, finishes, operating features, overall quality, local service
facilities, warranty terms and service or other relevant features.

The City reserves the right to cancel the contract at any time with 30 days wriften
nofice.
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Title to any supplies, materials, equipment or other personal property shall remain
the Contractors' until fully paid for by the City.
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Any damage to any building or traffic control device, or equipment incurred during
the course of work shall be repaired at the Contractor’s expense to the complete
satisfaction of the City of Milton with no additional expense to the City.

EVALUATION
The City intends to evaluate the ITB on the lowest, responsible and responsive bidder.

Bids may be found nonresponsive at any time during the evaluation or contract
process, if any of the required information is not provided; the submitted price is
found to be inadequate; or the proposal is not within the specifications described
and required in the ITB. If a bid is found to be non-responsive or hon-qualified, it will
not be considered further.

INSURANCE REQUIREMENTS

Within ten (10} days of Notice of Award, and at all times that this Contract is in force,
the Contractor shall obtain, maintain and furnish the City Certificates of Insurance
from licensed companies doing business in the State of Georgia with an A.M. Best
Rating A-6 or higher and acceptable to the City.

Within ten {10) days of Notice of Award, and at all times that this Contract is in force,
the Contractor shall obtain, maintain and furnish the City Cerfificates of Insurance
from licensed companies doing business in the State of Georgia with an A.M. Best
Rating A-4 or higher and dcceptable to the City. Insurance requirements are
provided below and included in the CONTRACT AGREEMENT (Section 7.K).

(1) Reguirements: The Contractor shall have and maintain in full force and effect
for the duration of this Agreement, insurance insuring against claims for injuries
to persons or damages to property which may arise from or in connection with
the performance of the Work by the Contractor, its agents, representatives,
employees or subcontractors, All policies shall be subject to approval by the
City Attorney as to form and content. These requirements are subject fo
amendment or waiver if so approved in writing by the City.

(2)  Minimum Limits of Insurance: Confractor shall maintain the following
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insurance policies with limits no less than:

(a)
(gl

(c)

Comprehensive General Liability of $1,000,000 {one miillion dollars) limit
per single occurrence, $2,000,000 {two million dollars) umbrellq,
ine~hirine ~avearcan far bhacibhy A nerennal inthing cirebnace dicacice Ay
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therefrom, vandalism, property loss and theft.

Comprehensive Aufomobile Liability {owned, non-owned, hired) of
$1,000,000 {one million dollars) combined single limit per occurrence for
bodily and personal injury, sickness, disease or death, injury to or
destruction of property, including loss of use resulting therefrom.

Workers' Compensation limits as required by the State of Georgia and
Employers Liability limits of $1,000,000 (one million dollars} per accident.

(3) Deductibles and Self-insured Retentions: Any deductibles or self-insured

retentions must be declared to and approved by the City in writing.

(4)  Ofher Insurance Provisions: The policy is to confain, or be endorsed fo

contain, the following provisions:

(a)

ITB 24-PW03

Generdl Liability and Automobile Liability Coverdage.

(i) The City and City Parties are to be covered as insureds. The
coverage shall contain no special limifations on the scope of
protection afforded to the City or City Parfies.

(ii) The Contractor's insurance coverage shall be primary
noncontributing insurance as respects to any other insurance or
self-insurance available to the City or City Parties. Any insurance
or self-insurance maintained by the City or City Parties shall be in
excess of the Contractor's insurance and shall not contribute with
it

(i}  Any failure to comply with reporting provisions of the policies shall
not affect coverage provided fo the City or City Parties.

(iv) Coverage shall state that the Contractor's insurance shall apply
separafely to each insured against whom claim is made or suit is
brought, except with respect fo the limits of the insurer's liability.
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:

(vl Coverage shall be provided on a “pay on behaif" basis, with
defense costs payable in addition to policy limits. There shall be
no cross-liability exclusion.
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Confractor for the City for General Liability coverage only

(b)  Workers' Compensation Coverage: The insurer providing Workers'
Compensation Coverage will agree to waive all rights of subrogation
against the City and City Parties for losses arising from Work performed
by the Contractor for the City,

(c) Al Covergges:

(i) Each insurance policy required by this clause shall be endorsed
to state that coverage shall not be suspended, voided,
canceled, reduced in coverage orin limits except after thirty (30}
days prior written nofice by certiffied mail, return receipt
requested, has been given fo the City.

(ii) Policies shall have concurrent starting and ending dates.

Acceptability of Insurers: Insurance is fo be placed with insurers authorized to

do business in the State of Georgia and with an A.M. Bests' rating of no less
than AVI.

Verification of Coverage: Contractor shall furnish the City with certificates of
insurance and endorsements fo the policies evidencing coverage required
by this clause prior to the start of Work. The cerfificate of insurance and
endorsements shall be on a form utilized by Contractor’s insurer in its normal
course of business and shall be received and approved by the City within fen
(10} days of the Notice of Award. The City reserves the right to require
complete, cerfified copies of all required insurance policies, at any time. The
Conftractor shall provide proof that any expiring coverage has been renewed
or replaced at least two (2) weeks prior to the expiration of the coverage.

Subcontractors: Contractor shdll include all subcontractors as insureds under

its policies or shall furnish separate cerlificates and endorsements for each
subcontractor. All coverage for subcontractors shall be subject to all of the
requirements stated in this Agreement, including but not limited to naming
the Parties as additional insureds.
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(8) Claims-Made Policies: Coniractor shall extend any claims-made insurance

policy for at least six (6} years after termination or final payment under the
Agreement, whichever is later,

(9)  City as Additionatl Insured and Loss Payee: The City shall be named ds an
additional insured and loss payee on all policies required by this Agreement, except
the City need not be named as an addifional insured and loss payee on any

Warkers' Compensation policy,

BONDING REQUIREMENTS

Each bid must be accompanied with a BID BOND {bond only: certified checks or
other forms are not acceptable) in an amount equal to five percent {(5%) of the
base bid, payable to the City of Milton. Said bid bond guarantees the bidder will
enter into a contract to construct the project strictly within the terms and conditions
stated in this bid and in the bidding and contract documents, should the

construction contract be awarded.
Vs

The Successful Bidder shall be required to furnish PAYMENT AND PERFORMANCE
BONDS for the faithful performance on the contract and a bond to secure payment
of all claims for materials furnished and/or labor performed in performance of the
project, both in amounts equal to one hundred percent (100%) of the base bid
price.

The Successful Bidder shall also be required to furmish a MAINTENANCE BOND, in

the amount of one-third (1/3) of the contract price, guaranteeing the repair or

replacement caused by defective workmanship or materials for a period of two
(2) years from the completion of construction.

Bonds shall be issued by a corporate surety appearing on the Treasury Department's
most current list (Circular 570 as amended) and be authorized fo do business in the
State of Georgia. Bonds shall be on the forms provided by the City and subject to
the review and approval of the City Attorney.

Date of Bond must not be prior to date of Contract, If Confractor is a Partnership,
all partners shall execute Bond,

OATH

Prior to commencing the Work, the successful bidder shall execute a written oath as
required by O.C.G.A. §§ 32-4-122 and 36-91-21(e}.
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COST OF PREPARING A BID
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specified in the Contract Documents or as necessary to complete the Work in the manner
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Note: {1} Above addresses are to be used for giving any notice required by the
terms of this Bid Bond.
{Z) Any singular reference to Bidder, Surety, the City or any other party
P PR | I N ..., [RPRR . | ._E.. - 'C

Sndie pe consiaereda

1. Bidder and Sutc!y, jumﬂy and severally, bind themselv

administrators, successors and assigns to pay to the City upon Default of Bidder the pendl
sum set forth on the face of this Bond.

2. Defauit of Bidder shall occur upon the failure of Bidder to deliver within the time required
by the Bidding Documents {or any extension of that time agreed to in writing by the City)
the executed Agreement required by the Bidding Documents and any performance and
payment Bonds required by the Bidding Documents.

3. This obligation shall be null and void if:

3.1 The City accepts Bidder's Bid and Bidder delivers within the time required by
the Bidding Documents (or any extension of that time agreed fo in writing by
the City) the executed Agreement required by the Bidding Documents and
any performance and payment Bonds required by the Bidding Documents;

or
.2 All Bids are rejected by the City; or
3.3 The City fails to issue g Notice of Award to Bidder within the time specified in

the Bidding Documents (or any extension of that time agreed to in writing by
Bidder and, if applicable. consented 1o by Surety when reguired by
paragraph 5 hereof).

4.  Payment under this Bond will be due and payable upon Default by Bidder within 30
calendar days after receipt by Bidder and Surety of a written Notice of Default from the
City, which Notice will be given with reasonable prompiness and will identify this Bond and
the Project and include a statement of the amount due.

5. Surety waives notice of, as well as any and all defenses based on or arising out of, any
time extension to issue a Notice of Award agreed to in writing by the City and Bidder,
provided that the total time, including extensicns, for issuing a Notice of Award shall not in
the aggregate exceed 120 days from Bid due date without Surety's writfen consent.

6. No suit or action shall be commenced under this Bond either prior 1o 30 calendar days
after the Notice of Default required in paragraph 4 above is received by Bidder and Surety
or later than one year after Bid due date.

7. Any suit or action under this Bond shall be commenced only in a court of competent
jurisdiction located in the State of Georgia.

8.  Notices required hereunder shall be in writing and sent to Bidder and Surety af their

respective addresses shown on the face of this Bond. Such notices may be sent by
personal delivery, commercial courier or by United States Registered or Certified Mail, return
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receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt
by the party concerned.
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SVIGenCing ine Guinoiity O1 ine Omcer, ageni of fepresed tative who executed this Bond on
behalf of Surety to execute, seal and deliver such Bond and bind the Surety thereby.

10. This Bond is intended to conform to ali applicable statutory requirements.  Any
applicable requirement of any applicable statute that has been omitted from this Bond
shall be deemed to be included herein as if set forth at length. If any provision of this Bond
conflicts with any applicable statute, then the provision of said statute shall govern and the
remainder of this Bond that is not in conflict therewith shali continue in full force and effect.

11. The term "Bid" as used herein includes a Bid, offer or proposol, as applicable under the
particular circumstances.

12. The terms of this Bid Bond shall be governed by the laws of the State of Georgia.
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Niellson, Wojtowicz, Neu, & Associates
01/05/2024 15:04 19070880271

THE GRAY INSURANCE COMPANY
THE GRAY CASUALTY & SURETY COMPANY

GENERAL POWER OF ATTORNEY

Bond Number: NA Principal: Wilson Construction Management, LLC
Project: 24-PW03

KNOW ALL BY THESE PRESENTS, THAT The Gray Insurance Company and The Gray Casualty & Surety Company, corporations duly
organized and existing under the laws of Louisiana, and having their principat offices in Metairie, Louisiana, do heretry make, constitute, and
appoint: Kevin Wojtowicz, Jessica Rene, Edwin T. Collins, TV, Devin Phillips, Christian Collins, and Laura D. Mosholder of St.
Petersburg, Florida jointly and severally on behalf of cach of the Companies named above its true and lawful Attorney(s)-in-Fact, to make,
execute, seal and deliver, for and on its behalf and as its deed, bonds, or other writings obligatory in the nature of a bond, as surely, contracts of
suretyship as are or may be required or permitted by faw, regulation, contract or otherwise, provided that no bond or undertaking or contract of
suretyship executed under this authority shall exceed the amount of

$25,000,000.00.

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of
Directors of both The Gray Insurance Company and The Gray Casuatty & Surety Company at meetings duly called and held on the 26" day of
June, 2003.

“RESOLVED, that the President, Executive Vice President, any Vice President, or the Secretary be and each or any of them hereby is authorized 1o
execute a power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Company bonds,
undertakings, and all contracts of surety, and that each or any of them is hereby authorized to attest to the execution of such Power of Atiorney, and
to attach the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be
binding upon the Company now and in the future when so affixed with regard to any bond, undertaking or contract of surety to which it is attached.

N WITNESS WHEREOQF, The Gray Insurance Company and The Gray Casualty & Surety Company have caused their official seals to be hereinto
affixed, and these presents to be signed by their authorized officers this 4" day of November, 2022. : !

ostod 2

Michael T. Gray Cuilen S. Piske
President President
The Gray Insurance Company The Gray Casualty & Surety Company

State of Louisiana

8§

Parish of Jefferson

On this 4™ day of November, 2022, before me, a Notary Public, personally appeared Michael T. Gray, President of The Gray Insurance
Company, and Cullen 8. Piske, President of The Gray Casualty & Surety Company, personally known to me, being duly sworn, acknowledged
that they signed the above Power of Attorney and affixed the seals of the companies as officers of, and acknowledged said instrument to be the

voluntary act and deed, of their companies, .
a ' Eﬁl gl N (-
Leigh Anne Henican

Notary Public

2 Notary 1D No.92653
w Orleans Parish, Louisiana

Leigh Anne Henican
Notary Public, Parish of Orleans State of Louisiana
My Commission is for Life

T, Mark S. Manguno, Secretary of The Gray Insurance Company, do hereby certify that the above and forgoing is a true and correct copy of a
Power of Attorney given by the companies, which is stifl in full force and effect. IN WITNESS WHEREOF, I have set my hand and
affixed the seals of the Company this 7 day of January , 2024

L L -

1, Leigh Anne Henican, Secretary of The Gray Casualty & Surety Company , do hereby certify that the above and forgoing is a true and correct
copy of a Power of Attorney given by the companies, which is still in fuli force and effect. IN WITNESS WHEREOF, I have set my hand
and affixed the seals of the Company this 17 day of January , 2024
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The Contractor agrees that the measure of extreme weather during the period
covered by this Contfract shall be the number of days in excess of those shown for
each month in the fable above, in which precipitation exceeded 0.10 inch af the
project site and the average tfemperature failed fo exceed 40 degrees F. |f the
fotal accumulated number of calendar days lost fo weather, from the start of
work until the completion of project exceeds that total accumulated number to
be expected for the same period from the table above, time for completion will
be extended by the number of calendar days needed fo include the excess
number of calendar days lost. Request for extension in contract time shall be

submitted monthly as part of the current month's pay application.

Conftract Time due to Owner's acceptance of Contract Claims for adjustments
to Time due 1o abnormal weather conditions.

No change in Contract Sum will be authorized because of adjustments of

If weather (beyond normal} affects the required completion schedule, The City
and selected confractor will negotiate a new completion date.

Normal workday for this project shall be 7:30 am fo 7:30 pm and the normal
workweek shall be Monday through Friday. The City will consider extended
workdays or workweeks upon written request by the Contractor on a case-by-
case basis. No work will be allowed on Sunday or national holidays {i.e., Memorial
Day, July 4, Labor Day, etc.). Lane closures will only be permitted between the
hours of 9:00am and 4:00pm, Monday-Friday, unless otherwise approved by the
City.

The work will require bidder to provide all labor, administrative forces, equipment,
materials and other incidental items to complete all required work. The City shall
perform a Final Inspection upon completion of all work, The Contractor will be
allowed to participate in the Final Inspection. All repairs shali be completed by
the Contractor at his expense prior to issuance of Final Acceptance.

PERMITS AND LICENSES

The Contractor shall procure all permits and licenses, pay ail charges, taxes and
fees, and give all notices necessary and incidental to the due and lawful
prosecution of the work.

MATERIALS
Contractor will be responsible for replacing any work performed with material
from rejected sample lot at no cost fo the City.
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DEVIATION OF QUANTITIES
The quantities given are estimates only and will vary from those indicated.
Payment will be made based on actual quantities of work compieted and

accepted. The City reserves the right to add or delete quantifies at any time.
Contractor will notify the City in wriling if additional items are identified, or
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quantifies of contract items will exceed plan. At no time will Contractor proceed
i i ; . , "

with work outside the prescribed scope of services for which additional payment
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EROSION CONTROL

It is the responsibility of the Coniractor to follow all Federal, State and Local
erosion and sediment control laws and specifications. This includes meeting all
NPDES guidelines. The Confractor shall serve as the Primary Permittee for this
project and is responsible for filing the NOI and all necessary fees associated with
it,

All siopes and shoulders shall be matfted and grassed once final grade is reached.

Frosion/Sediment Control measures shall be instailed and maintained by the
Confractor throughout the duration of the project. The Contractor is responsible
for the removal and disposal, off project site, of all installed ftemporary
erosion/sediment control measures when affected areas have been restored fo
a level where vegetative coverings will minimize erosion. The cost for this will be
considered incidental fo the project and included in the overall bid.

UTILITIES

There are utilities in the project area. Contractor shall be responsible for locating
and coordinating any utility relocation necessary for completion of the work. Utility
plan sheets provided are based on early coordination and are subject to change.

Call "811 Know what's below Call before you dig.” Locate, maintain, and protect
existing utilities at all fimes during construction.

TEMPORARY TRAFFIC CONTROL

The Contractor shall, at all fimes, conduct his work in accordance with the traffic
control plan and so as to assure the least possible obstruction of fraffic. The safety
and convenience of the general public and the residents along the roadway and
the protection of persons and property shall be provided for by the Contractor as
specified in the State of Georgia, Department of Transportation Standard
Specifications Sections 104.05, 107.09 and 150.

Traffic whose origin and destination are within the limits of the project shall be
provided ingress and egress at all fimes unless otherwise specified by the City. The
ingress and egress include entrances and exits VIA driveways at various
properties, and access to the intersecting roads and streets. The Contractor shall
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maintain sufficient personnel and equipment (including flaggers and fraffic
control signing} on the project at all times, particularly during inclement weather,
to ensure that ingress and egress are safely provided when and where needed.

The Contractor shall furnish, install and maintain all necessary and required
bamicades, signs, temporary striping and other traffic control devices in
accordance with the MUTCD and DBOT specifications, and fake all necessary
precautions for the protection of the workers and safety of the public. This shaill

Y 5
include variable message boards to be placed near the infersection location,
prior to beginning construction activities, fo notify the fraveling public of the
upcoming lane closure(s). These variable message boards shall remain in place
from to the beginning construction until substantial completion of the project.
There shall be two (2) variable message boards, (one in each direction).

All existing signs, markers and other traffic control devices removed or damaged
during construction operations will be reinstalled or replaced at the Contractor's
expense. At no time will Confractor remove regulatory signing which may cause
a hazard to the public. The Contractor shall, within 24 hours place temporary
pavement markings (paint or removable tape) maiching existing pavement
markings on milled or patched pavements.

All personnel and equipment required for maintaining temporary traffic control,
public convenience and safety will be included in the contfract price.

PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE

The Contractor shall be responsible for the preservation of all public and private
property, crops, fishponds, tfrees, monuments, highway signs and markers, fences,
grassed and sodded areas, mailboxes and supports, water meters, etc. along and
adjacent to the highway, road or street, and shall use every precaution necessary
to prevent damage or injury thereto, unless the removal, alteration, or destruction
of such property is provided for under the contract. No stone or asphalt chunks
shall be left in the right-of-way and screened fopsoil shall be placed in all
disturbed areas before grassing. Contractor is responsible for ensuring that all
permanent grassing shall match the existing grassing.

When or where any direct or indirect damage or injury is done to public or private
property by or on account of any act, omission, neglect or misconduct in the
executfion of the work, or in conseguence of the non-execution thereof by the
Coniractor, he/she shall restore, at his/her own expense, such property fo a
condition similar or equal fo that existing before such damage or injury was done,
by repairing, rebuilding or otherwise restoring as may be directed, or he/she shall
make good such damage or injury in an acceptable manner. The Contractor
shall correct all disturbed areas before retdinage will be released.
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CLEANUP

All restoration and clean-up work shall be performed daily. Operations shall be
suspended if the Confractor fails to accomplish restoration and clean-up within
an acceptable period of fime. Asphalt and other debris shall be removed from
gutters, sidewalks, vards, driveways, etc. Failure to perform clean-up activities

may result in suspension of the work. Miling operation shall be followed
:mmedsc.ely by clean-up at which the Coniractor is to provide power brooms,
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Do not allow dust control fo restrict visibility of passing fraffic or fo disrupt adjacent
property owners. All pavement areas shall be clean and dry prior to placing tack
coat, asphaltic concrete or other materials.
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SAFETY

Beginning with mobilization and ending with acceptance of work, the Contractor
shall be responsible for providing a clean and safe work environment at the
project site. The Contractor shall comply with all OSHA regulations as they pertain
to this project.

QC/QA TESTING OF MATERIALS

The Confractor will be responsible for all quality control testing (sampling, testing,
and inspections}) of materials incorporated into the project. Al materials and
workmanship shall meet appropriate GDOT specifications. Materials quality
control testing types will meet GDOT specifications at a frequency equal to or
exceeding that set by those specifications.

Contractor shall secure the services of a GDOT qualified geotechnical testing firm
to perform all required fests. Test results shall be provided to the City promptly as
the work progresses. Tests shall meet GDOT Specs for type, method, and
frequency. This work shall be considered incidental to the rest of the work and no
separate payment will be made.

Contractor will be responsible for replacing any work performed with material
from rejected sample lot at no cost o the City,

PAVEMENT MIX DESIGN AND EQUIPMENT

The plant mix materials from which the asphaltic pavement is manufactured and
the plant at which it is manufactured shall meet the requirements of the State of
Georgia Department of Transportation {GDOT), Standard specifications, Arficles
820; 802; 883; 831; 828; and 882, Plant mix shall have 5% AC at the minimum and
RAP shall not exceed 20% of the mix.

Load tickets that meet Georgia Department of Transportation Specifications must
accompany all delivered materials. The Contractor must supply copies of all
asphalt tickets to the Cn‘y ona dculy basis.
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The most current version of the GDOT Specifications and Special Provisions apply,
including but not limited to section 400 (including off-system Special Provision).
Please refer to the GDOT website for the most current versions of the Specifications
and Specidl Provisions. The asphalt equipment list must be submitted with the bid

ader shall have a minimum of 175 horsepower and @
!
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PAVEMENT MILLING

The milling equipment shall be a power-driven, self-propelled machine which is
specifically designed to mill and remove a specified depth of existing asphalt
paving. The equipment shall be of size, shape, and dimensions so as not to restrict
the safe passage of traffic in areas adjacent to the work. Conveyors capable of
side, rear or front loading shall be provided together with the necessary
equipment to transfer the milled material from the roadway to a truck. Dust
confrol shall be such as not to restrict visibility of passing traffic or annoy adjacent
property owners.

The Contractor shall also mill across the whole roadway at the beginning and
ending limits of the project to provide an adequate tie-in with existing pavements,

Topping shall be tapered/feathered so as to tie into existing driveways with the
best possible ride and aesthetic result, Tie-ins shall be marked on the ground and
approved by the City prior to paving.

Areqs where no curb exists are not o be milled except as may be directed on the
plans or fo provide adequate tie-in with existing pavement. The milling operation
shall provide a pavement surface that is frue fo line, grade and cross-section and
of uniform texture.

Areas where curb and gufter exist shall be edge milled to a distance of 6 feef
from the edge of the gutter to provide a level fransition from the final paved
surface to the top of the gutter pan. Depth of the edge milling at the gutfer shall
be equal fo the depth of the final asphalt topping coarse.

A ten-fooft straightedge shall be maintained in the vicinity of the milling operation
at all times for the purpose of measuring surface iregularities of the milled
pavement surface. The Contractor shall provide the straightedge and labor for its
use. All iregularities in excess of 1/8" in 10" shall be re-milled at no additional cost.

The finished cross slope shall be uniform fo a degree that no depressions or
misalignment of slope greater than 1/4" in 12" are present when tested with a
straightedge placed perpendicular to the centerline. The finished pavement
surface will be subject fo visual and straightedge inspection.
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The Contractor shall be responsible to repair any damage to existing curbs,
aprons, and driveways caused by the Confractor’s operations at no additional
cost to the City.

All material generated as a result of the miling operation shall become the
et 4y £ by Ik H 1 1

property of the Contractor. The milled material shall be stockpiled, recycled and
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After milling is completed all loose and flaking masses of asphalt shall be
removed.

The Contractor and City shall measure all work and determine the total pavement
ared in square yards, to establish the basis of payment for the milling work.

BITUMINOUS TACK COAT

This work shall consist of the placement of bituminous tack on all areas. The cost
of bituminous tack shall be included in the cost of the project. Bituminous tack is
not measured as d separate pay item. AC-20 or AC-30 shall be used. All surfaces
shall be cleaned completely and thoroughly before any tackis applied. Tack shall
not be applied when the pavement is wet. Bituminous tack coat shall be applied
between .03 to .06 gallons per square yard.

BETHANY CREEK RESURFACING

The Contractor as a part of this project will also be edge milling, patching and
resurfacing the streets in both Bethany Creek North and South. The Contractor will
also be repdairing damaged curb and gutter and sidewalk as determined by the
Engineer. There will also be the installation of ADA ramps at the intersection of
South Bethany Creek Drive and Parkbrook Trace. These quantities will be tracked
separately for accounting purposes.
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' BETHANY BEND MINI ROUNDABOUT
ITEM DESCRIPTION UNIT aiy DUNIT PRICE TOTAL PRICE
150-1000 TRAFFIC CONTROL LS 1 $108,549.00 5108,549.00
163.0232 TEMPORARY GRASSING Ac 1 $1,480.00 $1,480.00
163-0550 CONSTRUCT & REMOVE INLET SEDIMENT TRAP EA 3 $244.00 $732.00
185.0105 WMAINTAINANGE OF INLETSEDIMENTTRAD EA 2 $179.00 $537.00
165-0010 MAINTAINANCE OF TEMPORARY SILT FENCE, TP A LE 310 $1.00 sa1o.00
171-0010 TEMPORARY SILT FENCE TYPE "A" - NS iF 620 $3.00 $1,860.00
210-0100 GRADING COMPLETE LS 1 $193,064.00 $193,064.00
3101101 GR AGGR BASE CRS, INCL MATL ™ 52 $50.00 $3,068.00
RECYCLED ASPHALT CONCRETE 9.5 MM
402-3103 SUPERPAVE GP 2 ONLY INGLUDING BITUMINOUS ™ 240 $175.00 $42,000.00
MATERIAL AND H-LIME 1.5EN.
432.0206 MILLASPH CONG PVMT, 11/2 IN DEPTH sY 3500 $3.50 $12,250.00
441-0104 CONG SIDEWALK, 4 IN sY 225 $55.00 $12,375.00
441-0108 CONC SIDEWALK, 8 IN sY 25 $98.50 $2,462.50
441-5004 CONCRETE HEADER GURE, 10 IN, TP 4 LF 82 $28.50 $2,337.00
441-5008 CONCRETE HEADER CURE, 6 IN, TP 7 Fl. 467 $23.00 $10,741.00
441-6012 CONC GURB & GUTTER, 6 IN X 24 IN, TP 2 LF 130 $25.50 $3,315.00
441.0746 CONGRETE MEDIAN, 51/2 IN sY 274 $165.00 $45,210,00
441.0754 CONCRETE MEDIAN, 71i2 IN sY 48 $185.00 $8,360.00
550-5120 STORM DRAIN PIPE, 12 IN, CLASS Il LF 51 $229.00 $711,679.00
550.5150 STORM DRAIN PIPE, 15 IN, CLASS I} LE 118 $220.00 $26,335.00
610-9001 REM SIGN EA 1 $150.00 $150.00
611-8120 ADJUST WATER METER BOX TO GRADE EA 2z $200.00 $400.00
611-8140 ADJUST WATER VALVE BOX TO GRADE EA 4 $250.00 $1,000.00
611-5551 RESET SIGN EA 1 $150.00 $150.00
611-3000 RECONSTR GATCH BASIN, GROUP 1 EA z $5,320,00 $10,640.00
636-1033 HIGHWAY SIGNS, TF 1 MATL, REFLSHEETING, TP 9 SF 44 $32.00 $1,408.00
636-1036 HIGHWAY SIGNS, TP 1 MATL, REFLSHEETING, TP 11 SF 124 $34.00 $4,246.00
636-1041 HIGHWAY SIGNS, TP 2 MATL, REFLSHEETING, TP 9 SF 31 $35.00 $1,085.00
616.2070 GALV STEEL POSTS, TP 7 LF 246 $14.00 $3,444.00
647-1030 RRFB INSTALLATION NO -1 & 2 LS 1 $41,000.00 541,000.00
653-0190 THERMOPLASTIC PYMT MARKING, ARROW, TP 9 EA 4 $307.00 $1,228.00
653-0296 THERMOPLASTIC PVMT MARKING, WORD, TP 15 EA 4 $406.00 $1,624.00
653-1501 THERMOPLASTIC SOLIDTRAF STRIFE, 5 IN, WHITE LF 1150 $0.90 $1,035,00
653-1502 THERMOPLASTIC SOLIDTRAE STRIPE, 5 IN, YELLOW LF 850 $0.90 $765.00
THERMOPLASTIC SOLIDTRAF STRIPE, 8 IN, WHITE
653-1804 ! ! LF 680 $3.00 $2,040.00
(CROSSWALK)
653-4830 THERMOPLASTIC SKIP TRAF STRIPE, 18 IN, WHITE GLF 115 $4.00 $460.00
653-6004 THERMOPLASTIC TRAF STRIPING, WHITE sY 154 $7.00 $1,078.00
653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW sY 138 $7.50 $1,035,00
654-1001 RAISED PVMT MARKERS TP 1 EA 112 $7.00 $784.00
654-1003 RAISED PYMT MARKERS TP 3 EA 30 $7.00 $210.00
668-1100 CATGH BASIN, GP 1 EA 2 $5,383,00 $10,766.00
668-2100 DROP INLET, GP 1 EA 2 $5,034.00 $10,068.00
700-9300 SOD sY 120 $9.50 $1,140.00
632-0003 CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3 EA 2 $15,000.00 $30,000.00
MISCELLANEOUS LANDSCAPE ALLOWANCE $10,000.00
MISCELLANECQUS CONSTRUCTION ALLOWANCE $50,000.00
TOTAL $672,010,50

ITB 24-PW03
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Pedestrian Crossing at Bethany Bend at Serenade Ct

ITEM DESCRIPTION UNIT QTY UNIT PRICE, TOTAL PRICE
ROADWAY I[TEMS
150-1000  |TRAFFIC CONTROL LS 1 $7,500.00 $7,500.00
CONSTRUCT AND REMOVE SILT CONTROL
1630503 |- " EA 1 $800.00 $800.00
GATE, TP 3
163.0550 S?E\IHSTRUCTAND REMOVE INLET SEDIMENT €A 1 B I
I AF
165-0087  [MAINTENANCE OF SILT CONTROL GATE, TP 3 EA 1 $400.00 $400.00
165-0105  [MAINTENANCE OF INLET SEDIMENT TRAP EA 1 $179.00 $179.00
171-0010  [FEMPORARY SILT FENCE, TP A Hd 52 $3.00 $156.00
210-0100  |GRADING COMPLETE 15 1 $70,000.00 $70,000.00
310-1101  |GR AGGR BASE CRS, INCL MATL ™ 17 $59,00 $1,003.00
441-0104  |CONC SIDEWALK, 4 IN SY 10 $59.00 5590.00
441-0108  |CONC SIDEWALY, 8 IN sY 7 $98.50 $680.50
441-0740  |CONCRETE MEDIAN, 4 iN sY 57 $60.00 $3,420.00
441-6216  |CONC CURBE & GUTTER, 8 INX 24 [N, TP 2 LF 95 $27.50 $2,612.50
441-7012  |CURB CUT WHEELCHAIR RAMP. TYPE B EA b} $3.150.00 $6.300.00
550-1180  |STORM DRAIN PIPE, 18 IN, H 1-10 LF 5 $186.00 $930.00
636-1033  |HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 Sk 36 $32.00 $1,152.00
636-1036 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11 5F 44 $33.00 $1,452.00
636-2070  |GALV STEEL POSTS, TP 7 LF 36 $14.00 $504.00
636-1033  |HIGHWAY SIGNS, TP 1, MATL, REFL SHEETING, TP 9 SF 28 $32.00 $896.00
636-2070 | GALV STEEL POSTS, TP 7 LE 78 $14,00 $1,092.00
6472120  |PULL BOX, PB-2 EA 3 $715.00 $2,145.00
653-0120 | THERMOPLASTIC PYMT MARKING, ARROW, TP 2 EA 1 $152.00 $152.00
653-1704  |THERMOPLASTIC SOLID TRAF STRIPE, 24 INCH, WHITE LF 27 $7.00 $189.00
653-1804 | THERMOPLASTIC SOLID TRAF STRIPE, 8 INCH, WHITE LF 185 $3.50 $647.50
653-6006 | THERMOPLASTIC TRAF STRIPING, YELLOW sy 70 $7.50 $525.00
668-1100  |CATCH BASIN, GP 1 EA 1 $5,383.00 $5,383.00
658-4300  |STORM SEWER MANHOLE, TP 1 EA 1 $2,335.00 $2,335.00
995-5200  |DETECTABLE WARNING SURFACE SE 56 $22.00 $1,232.00
700-6910  |PERMANENT GRASSING AC 1 $2,450.00 $2,450.00
999.3800 | RECTANGULAR RAPID BEACON ASSEMBLY (SINGLE-SIDED Ex 5 SERH 4555
ASSEMBLY)
RECTANGULAR RAPID BEACON ASSEMBLY (DOUBLE-SIDED
999-3800 | oo By EA 1 $9,785.00 59,785.00
TOTAL $142,333.50
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Bethany Creek R.esu'rf'acin.g

150-1000 Traffic Control LS 1 $19,900.00 $19,900.00
Asphalt Concrete Patching including
4021802 Bituminous Material & H Lime 3 in. ™ 350 $162.00 $56,700.00
19mm
Recycled Asphalt Concrete 9.5 MM
402-3103 Superpave GP 2 Only Including TN 750 $175.00 $131,250.00
Bituminous Material and H-Lime 1.5 in.
432.5010 | Mill Asphait Cone Pvmt, Variable Depth|  SY 14,000 $3.00 $42,000.00
441-0104 5’ Concrete Sidewalk Class A 8Y 300 $69.5 $20,850.00
441-6012 Curb & Gutter Type 2 LF 400 $27.5 $11,000.00
A441-Ramp Concrete 9031 Ramps (Parkbrook) EA 2 $3,300.00 $6,600.00
TOTAL $288,300.00

Bethany Bend Mini Roundabout, Pedestrian Crossing at Bethany
Bend/Serenade Ct, and Bethnay Creek Resurfacing

Total Bid Price including Misc. Construction & Landscape Allowance:
$_1,103,544.00

Print Total Bid Price: One milion one hundred three thousand five hundred forty-four and 00/100 dollars
(including Misc. Construction & Landscape Allowance)

Number of days to fully complete project (exclude weather related days) 120days

The undersigned, as bidder, declares and represents that it has examined the site
of the work and informed himself/herself fully in regard o all conditions pertaining
to the place where the work is to be performed, including those conditions
affecting the cost of the work and the delivery, handling and storage of materials
and equipment. The bidder has examined and read the Bidding Document and
has satisfied himself/herself that the Bidding Document is an adequate and
acceplable reflection of the work which is required to be performed and that the
bidder is wiling and able to perform all of the work necessary. The bidder further
ITB 24-PW03 34 | Page






CONSTRUCTIGN MANAGEMENT

X7y

Wilson Construction Management

Wilson Construction Management
6365 McDonough Dr,
Norcross, GA 30093

Daniel Miller (C) {770) 596-8778 (O) {404) 626-4397
Parth Patel (C) (419) 378-6705

ARl A vims mhAanca i
VVIITE WU LiiJuoT vyl
committed to the success of your construction project as you are, completing it on time, every
time. We are a GDOT-approved contractor and equipped to handle all facets of heavy civil
projects from start to finish. Everyone’s project is different. Our team will collaborate with you

to ensure all value opportunities have been identified to expedite the schedule and control

ment, you have a partner that is as

COS1s.

Wilson Construction Management Provides Heavy Civil and Infrastructure Project to include
earthworks, grading to water/sewer infrastructure, Excavation, and more throughout the
Southeast. We prepare the site by performing clearing of trees and debris, removing topsoil,
grading, underground storm drains and utilities. Based on the type of project, we prepare the
graded area for completion of the site service.

From stormwater control and municipal water resources to sewer/wastewater piping, our team
has the skills and resources to do the job right. Wilson excels at installing pipelines without
having to dig up the ground. This process also reduces your project’s cost, in addition to saving
you time in terms of construction duration.

We keep our development services cost-effective, while keeping our execution quick and
efficient. We offer our clients the complete package of construction management and
infrastructure work, ensuring the success of any construction project from start to finish. Our
full-service company will provide superior results to any project you hire us for.

770-596-8778 / Dmiller@wilsoncm.com
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Secretary of State
Corporations Division
313 West Tower
2 Martin Luther King, Jr. Dr.
Atlanta, Georgia 30334-1530

=

ANNUAL REGISTRATION *Electronically Filed*
Secretary of State
Filing Date: 2/4/2022 8:10:22 PM

BUSINESS NAME . ; " Wilson ConstructimiManaéement LLC .

BUSINESS TYPE . - Domestic Limited Liability Comp;iﬁy )
EFFECTIVE DATE i 02/04/2022 @

ANNUAL REGISTRATION PERIOD : 2022, 2023, 2024

i

COUNTY

i

NAME i ADDRESS

NATHANIEL WILSON 4104 W WHITE RD, OAKWOOD, GA, 30566, USA S o Hall

ATHO
AUTHORIZER SIGNATURE nathaniel wilson
AUTHORIZER TITLE Organizer




EXP DATE - 06/30/2024 Status: Active
Tssue Date: 09/14/2021

A pocket-sized license card is below. Above is an enlarged copy of your pocket card.

Please make note of the expiration date on your license. It is your responsibility to renew your
license before it expires. Please notify the Board if you have a change of address.

Wall certificates suitable for framing are available at cost, see board fee schedule. To order a wall
certificate, please order from the web site — www.sos.ga.gov/plb.

Please refer to Board Rules for any continuing education requirements your profession may require,

Georgia State Board of Professional Licensing
237 Coliseum Drive

Macon GA 31217

Phone: (404) 424-9966

www.sos.ga.gov/plb

STATE OF GEORGIA
5, BRAD RAFFENSPERGER, Secretary of State
Atate Licensing Board for Residential and General Contractors
License No. GCQA007398
Roy Daniel Miller
570 Old Alabama Rd

Cartersville GA 30120
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EXP DATE - 04/30/2025 Status: Active
Issue Date: 10/12/2021

A pocket-sized license card is below. Above is an enlarged copy of your pocket card.

Please make note of the expiration date on your license. It is your responsibility to renew your
license before it expires. Please notify the Board if you have a change of address.

Wall certificates suitable for framing are available at cost, see board fee schedule. To order a wall
certificate, please order from the web site — www.sos.ga.gov/plb.

Please refer to Board Rules for any continuing education requirements your profession may require.

Georgia State Board of Professional Licensing
237 Coliseum Drive

Macon GA 31217

Phone: (404) 424-9966

www.sos.ga.gov/plb

STATE OF GEORGIA
BRAD RAFFENSPERGER, Secretary of State

Roy Daniel Miller
570 Old Alabama Rd
Cartersville GA 30120




EXP DATE - 04/30/2025 Status: Active
Issue Date: 11/08/2021

A pocket-sized license card is below. Above is an enlarged copy of your pocket card.

Please make note of the expiration date on your license. It is your responsibility to renew your
license before it expires. Please notify the Board if you have a change of address.

Wall certificates suitable for framing are available at cost, see board fee schedule. To order a wall
certificate, please order from the web site — www.sos.ga.gov/plb.

Please refer to Board Rules for any continuing education requirements your profession may require.

Georgia State Board of Professional Licensing
237 Coliseum Drive

Macon GA 31217

Phone: (404) 424-9966

www.808.ga.gov/plb

Qm STATE OF GEORGIA
" BRAD RAFFENSPERGER, Secretary of State
Gecugla Constr L}cuon Industry: Llcens;ng Board

Wilson Construction Management LLC {” b U(3302595

6365
MeDonough Dr
Noreross GA 30093

EXP DATE - 04f30/2025 Statu
issue Da{e 71 f@S/ZGZ'




PUlCoD LUwativil

WVIMTL B W,

TNV O DU oy

1 avy




| Eauinment | | | Ownershin |

| ID | S| | Type I
niiIve UL MO VI N SRWU JLCOT o Jawi riarinnnice VL
BDO1 BULLDOZER 2021 Komatsu D51 Own

| cool | COMPACTOR |Ammann Smooth Drum Roller Own |

I Ialata¥,l | CAMADACSTAD ILI—\MM U727 cCchann Chans I Muina I

| ALV |

| RIS s g







DANIEL MILLER, GCQA

Cartersvilie, GA 30120
770-596-8778 » danlelm35@gmall.com

OPERATIONS 8 CONSTRUCTION PROJECT MANAGEMENT SPECIALIST

Results-driven operations management and construction manager with expertise as a construction manager, profect
manager and superintendent. History of concurrently directing multiple projects to successful completion through effective
management and team collaboration. Continually strives to produce high quality teams whiie adhering to a tight schedules
and budget. Advanced understanding of customer needs with diligent atiention to detall resuits in superior customer
service and high ievels of ciient satisfaction,

GA General Contractor License | GA Utllity Manager| Project Management | Budget & Cost Control | Team Management
| Design & Development | Customer Relations | Muitl-Site Management | Value Engineering

EDUCATION:
2/2009-9/2011 ITT Technical institute " Kennesaw, GA
Assoclate of Sclence Degree; Computer Drafting and Design with concentration in Construction Management
Graduatlon Date: December 2011

' GPA: 3.96

*  Reclpient of the Highest Honors, Honors and Perfect Attendance Award

EXPERIENCE!
Wilson Construction Management - 6/7/2021— present
e  Vice President of Constructlon Operations
e Responsible for all aspects of the company's development, activitles, planning and executing long term pians, as
well as ensuring compliance with internal, local, state, and federai guidelines and safety standards.

Construction Management & Engineering Services - 05/2010 — 6/7/2021

s Constructlon Cperations Management

«  Operations management for the effective and successful management of labor, productivity, quality control and
safety measures as established and set for the operations department, Serve as a company representative on
regulatory issues. As the construction manager, participated in the project planning, determining the budget,
select any necessary contractors, review paperwork and permits before submission and direct the dally operations
of each project, Coach and mentor employees, help with strategic planning for company growth and develop
professional relationships with both employer and company's clients. Enhance the operational procedure, systems
and principles In the areas of Information flow and management, business processes, enhanced management
reporting and looks for opportunities to expand systems.

Construction Management & Engineering Services - 05/2010 ~ 6/7/2021

s Superintendent

o Complete multiply projects from contract to closeout, with focus on delivering project on time and within budget.
Responsible for safety, quality, and budget for projects ranging in size from 2 million to 36 million with
management of multiple construction sites simultaneously. Generated project estimates, maonthly invaices,
production schedules and value englneering optlons based on extensive research. Prepared request for
information, submittals and change orders, Evaluated subcontractor pricing to determine project cost. Review
daily quality control reports to manitor project progress, Prepare project completion and closeout documents.
Conducted constructabllity reviews for contracts. Supervised all site activitles and directed trades In weekly
subcontractor meetings. Organized site logistics and coordination plans.

Kesco Southeast Explosives - 02{2004 - 04/2010 excluding 03/2007 - 09/2007

»  Explosive Engineer, (Blaster Level ilt}.

« Responsible for the safe and efficient surface blasting of construction projects. Responsibilities include scheduling
shots, determining drilling lay-out, loading of explosives and determining most efficient surface drilling and blastihg
methodology. Required to effectively follow International exploslves engineer's society drifling and blasting
standards as well as all safety procedures. Schedules explosive deliveries through suppliers and effectively loads
and ignite explosive blasts. Reviews blasts results with customer after each event and discusses opportunities for
improvement. Transported high explosives on the highway. Coordinate field activities with daily scheduling,




CW Matthews - 03/2007 - 09/2007

Foreman

Required to prepare and malntain accurate dally logs and reports, Installation and inspections of ail trafflc control
devices. Supervise general labor for ongoing projects, Field design of best management practices for erosion
control. Heavy equipment operator. Layout for striping of interstates/highways. Coordinate field activities with
daily scheduling. Attend all pre-construction meetings and assists with the coordination and management of
subcontractors on Clvll and Infrastructure projects,

LA IR SR o S iiurkiyl Ll

Cohutta Grading - 09/2002 - 02/2004

L ]

Heavy Egulipment operator
Ability to operate all types of heavy equipment while assisting with al aspect of the grading and underground pipe
operations. Establish and transfer elevations. Instail water and storm pipe. Mass and finish grading.

Certifications/sldlisfsoftware/other

Shkills: Certifications:
e Project Management / Cost control s Georgla General Contractor License Quallfylng Agent
= RFl's f Change orders s Natlonal Commercial Bullding Contractor License -
s Monthiy invoicing NASCLA
s Accurate detalled reports + Georgia Professional Utility Foreman License
e Submittals »  Georgia Certified Public Weigher
* Comprehend civll site plans international Exploslves Engineers Sotlety
s Estimating OSHA 30 Hour certified

» & &5 & @

National Safety Council traffic control supetvisor
GA soil and water conservation commission certified
Software: personnel. (Erosion Controi)

Primavera » Natlonal Safety Council flagging certified.

AutoCAD 2010 s  GDOT Worksite Utility Coordinator and relocations
Microsoft Project ¢  GDOT Eroslon Control (WECS}

Autodesk Civil 3D * State of Georgla Blasting Authorization (Level 3}
Microsoft Outlook s Florida state explosive license.

Microsoft Word s Alabama state explosive license.

Microsoft Excel s  Excavation competent person.

Microsoft PowerPoint s Bureau of Alcohol, Tobacco, and Firearms {ATF)

clearance.
s  Class A CDL/ Heavy Equipment Operator
¢ Machlhe Contro! GPS

Selected Accomplishments:

5% Runway ~ Atlanta Hartsfield Jackson Alrport

14% Street Bridge Replacement and Improvements — $88M Georgia Department of Transportation 2007
Memorial Road Improvements - 54M Dekalb County Department of Transportation 2010

Old Norcross Tucker Road improvements - $5M Gwinnett County Department of Transportation 2012
Marletta Road Improvements - $3M City of Canton Department of Transportation 2013

GA20 @ SR108 Intersection Improvements - $6M Georgla Department of Transportation 2014

Mullinax Road Widening and Improvements - $14M Forsyth County Department of Transportation 2015
Bethleview Road Widening and Improvements - $37M Forsyth County Department of Transportation 2016
East Cherokee Dr Widening and Improvements - $7M Cherokee County Department of Transportation 2017
Hardscrabble Road Reconstruction with Roundabout -$7M City of Roswell Department of Transportation 2018
Birmingham Road Culvert Replacement — $1.2M Clty of Milton Department of Transportation 2019

And many more infrastructure projects Including mass dirt moving operations, box culverts, bridges, 72" RCP
pipe, 36" water line and asphalt work,

Federal, State, County or Municipal agency

Georgla Department of Transportation - GDOT
Cobb County DOT and Cobb County Water Authority
Forsyth County DOT including Forsyth County Water Authority




Fulton County Water Authorlty

City of Milton

City of Peachtree Corners

Gwlinnett County DOT including Gwinnett County Water Authority

Cherokee County including Gwinnett County Water Authority and tmany others.
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commitment by everyone involved with our projects. Wilson Construction Management has met
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
02/06/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).
PRODUCER CONTACT  Abbey Lindsey
. PHONE B FAX -
Turner, Wood, & Smith Agency, Inc. e No. Ext): (770) 536-0161 (AIC. No): (770) 536-1283
1515 Community Way EMAL .. abbey.lindsey@twsinsurance.com
PO Box 1058 INSURER(S) AFFORDING COVERAGE NAIC #
Gainesville GA 30503 INSURER A :  Cincinnati Insurance Company 10677
INSURED INSURER B : Starstone Specialty Ins. / AmWins 44776
Wilson Construction Management, LLC INSURER ¢ |CW Insurance
6365 McDonough Dr NW INSURER D : Evanston Ins. Co. / Markel 35378
INSURER E :
Norcross GA 30093 INSURER E :
COVERAGES CERTIFICATE NUMBER:  CL22112230785 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
TNSR ADDL|SUBR POLICY EFF_| POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
>X| COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE ¢ 1,000,000
DAMAGE TO RENTED
| CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $ 500,000
MED EXP (Any one person) $ 10,000
A Y | Y | ENP0638577 12/16/2023 | 12/16/2024 | persoNAL & ADV INJURY ¢ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE ¢ 2,000,000
X| roLicy EECOT' Loc PRODUCTS - COMP/OPAGG | $ 2:000,000
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) $ 1,000,000
| any auto BODILY INJURY (Per person) | $
OWNED SCHEDULED .
A AUTOS ONLY AUTOS Y Y | EBA0638577 12/16/2023 | 12/16/2024 | BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE 3
AUTOS ONLY AUTOS ONLY (Per accident)
$
UMBRELLA LIAB X| occur EACH OCCURRENCE ¢ 5,000,000
B | X| ExCEss LIAB ciams-mape | Y | Y | 70598R220ALI 12/16/2023 | 12/16/2024 | pcGrEGATE ¢ 5,000,000
DED | | RETENTION $ $
WORKERS COMPENSATION xl PER OTH-
AND EMPLOYERS' LIABILITY YIN STATUTE ER 000,000
C | R O R T NER/EXECUTIVE |:| N/a| Y | WGA 5068868 00 12/16/2023 | 12/16/2024 | E-L EACHACCIDENT 3 -
(Mandatory in NH) E.L. DISEASE - EAEMPLOYEE | 3 1:000,000
If yes, describe under 1.000.000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT [ § +~YY
. o Pollution Limit per Claim $1,000,000.
Pollution Liability -
D CPLMOL114509 12/22/2023 | 12/21/2024 |Aggregate Limit $1,000,000.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Project : ITB 24-PW03, Bethany Bend Traffic and Pedestrian Improvement. Certificate Holder and Owner are Blanket Additional Insured ATIMA as required
by written contract, and Blanket Waiver of Subrogation applies to General Liability as required by written contract under form #GA2503, #CG2503, and
#CG2504. Additional Insured as required by written contract and Blanket Waiver of Subrogation is Non-Contributory applies to Auto under form #AA288.
Blanket Waiver of Subrogation applies to Worker’'s Compensation under form #WC990627. Additional Insured and Waiver of Subrogation as required by

written contract applies to Pollution under form #MEEI0007.

CERTIFICATE HOLDER

CANCELLATION

City of Milton
2006 Heritage Walk

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Milton
|

GA 30004

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




“EXHIBIT C”

See Exhibits “A” and “B”



Bond No. GS59300615
“EXHIBIT D.1”

PERFORMANCE BOND

CITY OF MILTON, GEORGIA
KNOW ALL MEN BY THESE PRESENTS THAT Wilson Construction
Management, LLC (as CONTRACTOR, hereinafter referred to as the “Principal”), and

THE GRAY CASUALTY & SURETY COMPANY (as SURETY COMPANY, hereinafter referred

to as the “CONTRACTOR’S SURETY™), are held and firmly bound unto City of Milton, Georgia

(as OWNER, hereinafter referred to as the “City”), for the use and benefit of the City, in the sum

of One Million, One Hundred Three Thousand, Five Hundred Forty-four and 00/100 Dollars

($1,103,544.00), lawful money of the United States of America, for the payment of which the

Principal and the Contractor’s Surety bind themselves, their heirs, executors, administrators,

successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written agreement
with the City for the construction of a project known as Bethany Bend Traffic and Pedestrian
Improvements (hereinafter referred to as “the PROJECT”), which agreement is incorporated
herein by reference in its entirety (hereinafter referred to as the “CONTRACT”),.

NOW THEREFORE, the conditions of this obligation are as follows:

1. That if the Principal shall fully and completely perform each and all of the terms, provisions
and requirements of the Contract, including and during the period of any warranties or
guarantees required thereunder, and all modifications, amendments, changes, deletions,
additions, and alterations thereto that may hereafter be made, and if the Principal and the
Contractor’s Surety shall indemnify and hold harmless the City from any and all losses,

liability and damages, claims, judgments, liens, costs and fees of every description,



including but not limited to, any damages for delay, which the City may incur, sustain or

suffer by reason of the failure or default on the part of the Principal in the performance of

any and all of the terms, provisions, and requirements of the Contract, including all
modifications, amendments, changes, deletions, additions, and alterations thereto, and any
warranties or guarantees required thereunder, then this obligation shall be void; otherwise
to remain in full force and effect;

2. In the event of a failure of performance of the Contract by the Principal, which shall
include, but not be limited to, any breach or default of the Contract:

a. The Contractor’s Surety shall commence performance of its obligations and
undertakings under this Bond no later than thirty (30) calendar days after written
notice from the City to the Contractor’s Surety; and

b. The means, method or procedure by which the Contractor’s Surety undertakes to
perform its obligations under this Bond shall be subject to the advance written
approval of the City.

The Contractor’s Surety hereby waives notice of any and all modifications, omissions,
additions, changes, and advance payments or deferred payments in or about the Contract, and
agrees that the obligations undertaken by this Bond shall not be impaired in any manner by reason
of any such modifications, omissions, additions, changes, and advance payments or deferred
payments. The Parties further expressly agree that any action on this Bond may be brought within
the time allowed by Georgia law for suit on contracts under seal.

IN WITNESS WHEREOF, the Principal and Contractor’s Surety have hereunto affixed
their corporate seals and caused this obligation to be signed by their duly authorized officers or

attorneys-in-fact, as set forth below.



CONTRACTOR (“Principal”):
Wilson Construction Management, LLC
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By: Q__ﬂ/%{é@—v (signature)

(print)

Daniel Miller

Vice President (SEAL)

”"lnnn\“ Title:
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Attest: Date:
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(signature)

Jeremiah Wilson  (print)

Title: Secretary 2

Date:__02/08/2024
CONTRACTOR’S SURETY:
THE GRAY CASUALTY & SURETY COMPANY

By:
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Title: Attorney-In-Fact b EAL
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Date:

(print)
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Title: Witness to Surety

Date:
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02/08/2024

HaleighYoumans
Wilson Seal

HaleighYoumans
Jeremiah Wilson Signature
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Jeremiah Wilson
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Secretary
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Bond No. GS59300615
“EXHIBIT D.2”

PAYMENT BOND

CITY OF MILTON, GEORGIA

KNOW ALL MEN BY THESE PRESENTS THAT Wilson Construction

Management, LLC (as CONTRACTOR, hereinafter referred to as the “Principal”), and

THE GRAY CASUALTY & SURETY COMPANY (35 SURETY COMPANY, hereinafter referred

to as the “CONTRACTOR’S SURETY"), are held and firmly bound unto City of Milton, Georgia
(as OWNER, hereinafter referred to as the “City”), for the use and benefit of any “Claimant,” as
hereinafter defined, in the sum of One Million, One Hundred Three Thousand, Five Hundred
Forty-four and 00/100 Dollars ($1,103,544.00), lawful money of the United States of America, for
the payment of which the Principal and the Contractor’s Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written agreement
with the City for the construction of a project known as Bethany Bend Traffic and Pedestrian
Improvements (hereinafter referred to as “the PROJECT”), which agreement is incorporated
herein by reference in its entirety (hereinafter referred to as the “CONTRACT”).

NOW THEREFORE, the condition of this obligation is such that if the Principal shall
promptly make payment to any Claimant, as hereinafter defined, for all labor, services, and
materials used or reasonably required for use in the performance of the Contract, then this
obligation shall be void; otherwise to remain in full force and effect.

A “Claimant” shall be defined herein as any Subcontractor, person, Party, partnership,
corporation, or other entity furnishing labor, services, or materials used or reasonably required for

use in the performance of the Contract, without regard to whether such labor, services, or materials



were sold, leased, or rented, and without regard to whether such Claimant is or is not in privity of
the Contract with the Principal or any Subcontractor performing Work on the Project.

In the event of any claim made by the Claimant against the City, or the filing of a Lien
against the property of the City affected by the Contract, the Contractor’s Surety shall either settle
or resolve the Claim and shall remove any such Lien by bond or otherwise as provided in the
Contract.

The Parties further expressly agree that any action on this Bond may be brought within the

time allowed by Georgia law for suit on contracts under seal.

IN WITNESS WHEREOF, the Principal and Contractor’s Surety have hereunto affixed

their corporate seals and caused this obligation to be signed by their duly authorized officers, as

set forth below.

[SIGNATURES ON FOLLOWING PAGE]



CONTRACTOR:

Wilson Construction Management, LL.C

Vot\ON A
\\ c;‘)..on...M "; )~
S\Q-\\,.-"'o '—'48/'"'?.4/7"‘ By: @ﬂ M&é@v (signature)
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§§§5’g§g§&‘3 if: Daniel Miller (printed)
"" ...’t. «E"...w:: ’
'ZQ&%‘%‘!’)’?@ Title: Vice President (SEAL)
LTI
Date: 02/08/2024
Attest:
%.,? 22—
(signature)
Jeremiah Wilson (printed)
Title: Secretary
Date:  02/08/2024
CONTRACTOR’S SURETY: n
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Jessica i '
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Date:
Attest:
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Stephanie/Wall i
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Title: Witness to Surety

Date:
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Jeremiah Wilson Signature
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Secretary

HaleighYoumans
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02/08/2024
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Wilson Seal


Bond No. GS59300615
“EXHIBIT D.3”

MAINTENANCE BOND

CITY OF MILTON, GEORGIA
KNOW ALL MEN BY THESE PRESENTS THAT Wilson Construction
Management, LLC (as CONTRACTOR, hereinafter referred to as the “Principal”), and

THE GRAY CASUALTY & SURETY COMPANY (35  SURETY COMPANY, hereinafter referred to as the

“Contractor’s Surety”), are held and firmly bound unto the City of Milton, Georgia (as OWNER,
hereinafter referred to as the “City”), for the use and benefit of the City for maintenance of
improvements as described below in the sum of THREE HUNDRED SIXTY-SEVEN
THOUSAND, EIGHT HUNDRED FORTY-EIGHT AND 00/100 DOLLARS ($367,848.00) (one
third of the total amount paid under the Contract), lawful money of the United States of America,
for the payment of which the Principal and the Contractor’s Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written agreement with the City for
the Bethany Bend Traffic and Pedestrian Improvements (hereinafter referred to as “the Project”),
which agreement is incorporated herein by reference in its entirety (hereinafter referred to as the
“Contract”).

WHEREAS, said Project has been approved by the City of Milton, under the terms that a
maintenance bond is required of said Principal and good and sufficient surety payable to the City,
and conditioned that the Principal shall, for a period of two (2) years beginning on the date of final
completion of the Project, repair and replace any defects arising from the Project in accordance
with all applicable federal and state laws, with the Agreement, and with all applicable City

regulations, including but not limited to the Code of Ordinances for the City of Milton, Georgia,



in force as of the date of said approval.

NOW THEREFORE, the conditions of this obligation are as follows:
1. That if the Principal shall repair and replace any and all defects arising from the Project,
whether resulting from defective materials or defective workmanship, and if the Principal and the
Contractor’s Surety shall indemnify and hold harmless the City from any and all losses, liability
and damages, claims, judgments, liens, costs and fees of every description, which the City may
incur, sustain or suffer by reason of the failure or default on the part of the Principal in the
performance of any and all of the terms, provisions and requirements described herein, then this
obligation shall be void; otherwise to remain in full force and effect;

2. In the event of a failure of performance by the Principal;

a. The Contractor’s Surety shall commence performance of its obligations and
undertakings under this bond no later than thirty (30) days after written
notice from the City to the Contractor’s Surety;

b. The means, method or procedure by which the Contractor’s Surety
undertakes to perform its obligations under this bond shall be subject to the
advance written approval of the City.

The parties further expressly agree that any action on this bond may be brought within the

time allowed by Georgia law for suit on contracts under seal.

IN WITNESS WHEREOF, the Principal and Contractor’s Surety have hereunto affixed
their corporate seals and caused this obligation to be signed by their duly authorized officers or

attorneys-in-fact, as set forth below.



CONTRACTOR (“Principal”):
Wilson Construction Management, LLC
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Nicllson. Wojtowicz, Neu, & Associates
02/'08/2024 10:48 2817193603125
THE GRAY INSURANCE COMPANY

THE GRAY CASUALTY & SURETY COMPANY

GENERAL POWER OF ATTORNEY

Bond Number: GS859300615 Principal: Wilson Construction Management, LLC

Project: Bethany Bend Traffic and Pedestrian Improvements

KNOW ALL BY THESE PRESENTS, THAT The Gray Insurance Company and The Gray Casualty & Surety Company, corporations duly
organized and existing under the faws of Louisiana, and having their principal offices in Metairie, Louisiana, do hercby make, constitute. and
appoint: Kevin Wojtowicz, Jessica Reno, Edwin T. Collins, IV, Devin Phillips, Christian Collins, and Laura D. Mosholder of St.
Petersburg, Florida jointly and severally on behalf of each of the Companies named above its true and lawful Attorney(s)-in-Fact, to make,
execute, seal and deliver, for and on its behalf and as its deed, bonds, or other writings obligatory in the nature of a bond, as surety, contracts of

suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or contract of
suretyship executed under this authority shall exceed the amount of
$235,000,000.00.

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of

Directors of both The Gray Insurance Company and The Gray Casualty & Surety Company at meetings duly called and held on the 26" day of
June, 2003.

“RESOLVED, that the President, Executive Vice President, any Vice President, or the Secretary be and each or any of them hereby is authorized to
execute a power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Company bonds,

undertakings, and all contracts of surety, and that each or any of them is hereby authorized to attest to the execution of such Power of Attorney. and
to attach the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be
binding upon the Company now and in the future when so affixed with regard to any bond, undertaking or contract of surety to which it is attached

IN WITNESS WHEREOF, The Gray Insurance Company and The Gray Casualty & Surety Company have caused their official seals to be hereinto
affixed, and these presents to be signed by their authorized officers this 4™ day of November, 2022. : !

Didad 22,

Michael T. Gray Cullen S. Piske
President President
The Gray Insurance Company The Gray Casualty & Surety Company

State of Louisiana

$s:

Parish of Jefferson

On this 4" day of November, 2022, before me, a Notary Public, personally appeared Michael T. Gray, President of The Gray Insurance
Company, and Culien S. Piske, President of The Gray Casualty & Surety Company, personally known to me, being duly swormn, acknowledged
that they signed the above Power of Attorney and affixed the seals of the companies as officers of, and acknowledged said instrument to be the

voluntary act and deed, of their companies. .
WA N (-
Leigh Anne Heniczn

Notary Public

Notary 1D No. 92653
Orleans Parish, Louisians

Leigh Anne Henican
Notary Public, Parish of Orleans State of Louisiana
My Commission is for Life

W

I, Mark S. Manguno, Secretary of The Gray Insurance Company, do hereby certify that the above and forgoing is a true and correct copy of a

Power of Attorney given by the companies, which is still in full force and effect. IN WITNESS WHEREOF, I have set my hand and
affixed the seals of the Company this day of [

%" U
M 0 2 o) an! 1,
-.\\"‘ &\—‘ Ye&: ""l"'
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‘, Q“e‘l'n.tomv..;ojp )
1, Leigh Anne Henican, Secretary of The Gray Casualty & Surety Company , do hereby certify that the above and forgoing is &‘\t&mdi@m‘gt 2 -

-
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copy of a Power of Attorney given by the companies, which is still in full force and effect. IN WITNESS WHEREOF, | ha@é@g’my hiyﬁ‘e" 5 "-fg,":

and affixed the seals of the Company this day of , ) 1L " T Y =
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“EXHIBIT G.2”
SUBCONTRACTOR AFFIDAVIT

STATE OF
COUNTY OF

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. § 13-10-
91, stating affirmatively that the individual, firm or corporation which is engaged in the physical
performance of services under a contract with Wilson Construction Management, LLC, on behalf of the
City of Milton has registered with, is authorized to use, and uses the federal work authorization program
commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable
provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the undersigned subcontractor
will continue to use the federal work authorization program throughout the contract period, and the
undersigned subcontractor will contract for the physical performance of services in satisfaction of such
contract only with sub-subcontractors who present an affidavit to the subcontractor with the information
required by O.C.G.A. § 13-10-91(b). Additionally, the undersigned subcontractor will forward notice of
the receipt of an affidavit from a sub-subcontractor to the contractor within five (5) business days of receipt.
If the undersigned subcontractor receives notice that a sub-subcontractor has received an affidavit from any
other contracted sub-subcontractor, the undersigned subcontractor must forward, within five (5) business
days of receipt, a copy of the notice to the contractor.

Subcontractor hereby attests that its federal work authorization user identification number and date of
authorization are as follows:

I hereby declare under penalty of perjury that the

Federal Work Authorization User Identification foregoing is true and correct.

Number

Executed on _,20_in
(city), (state).

Date of Authorization

Signature of Authorized Officer or Agent

Name of Subcontractor

Bethany Bend Traffic and Pedestrian Printed Name and Title of Authorized Officer or
Improvements Agent

Name of Project
SUBSCRIBED AND SWORN BEFORE ME

City of Milton, Georgia ON THIS THE DAY OF
Name of Public Employer ,20

NOTARY PUBLIC
[NOTARY SEAL]

My Commission Expires:




“EXHIBIT H”

See Exhibit “A”



“EXHIBIT I”

ADDITIONAL PAYMENT TERMS

Defined Terms. Terms used in this Agreement shall have their ordinary meaning, unless
otherwise defined below or elsewhere in the Contract Documents.

Q) “Substantial Completion” means when the Work or designated portion thereof is
complete in accordance with the Contract Documents so that any remaining Work
includes only (1) Minor Items that can be completed or corrected within the
following thirty (30) calendar days, (2) Permitted Incomplete Work that will be
completed by the date agreed upon by the Parties, and (3) any Warranty Work.
Substantial Completion shall require complete operation of all applicable building
systems including, but not limited to, mechanical, electrical, plumbing, fire
protection, fire alarm, telecom, data, security, elevators, life safety, and
accessibility (if any).

(i) “Minor Item” means a portion or element of the Work that can be totally complete
within thirty (30) calendar days.

(iii)  “Permitted Incomplete Work” means Work that is incomplete through no fault of
the Contractor, as determined by the City in its sole discretion.

(iv)  “Final Completion” means when the Work has been completed in accordance with
terms and conditions of the Contract Documents.

Payment for Work Completed and Costs Incurred. City agrees to pay the Contractor for
the Work performed and costs incurred by Contractor upon certification by the Contract
Administrator and the City that the Work was actually performed and costs actually
incurred in accordance with this Agreement. Payment shall be based on the value of the
Work completed, as provided in the Contract Documents, plus the value of materials and
equipment suitably stored, insured, and protected at the construction site, and, only if
approved in writing by the City (which approval shall be given at the sole discretion of the
City), such materials and equipment suitably stored, insured, and protected off site at a
location approved by the City in writing, less retainage (as described below).
Compensation for Work performed and reimbursement for costs incurred shall be paid to
the Contractor upon receipt and approval by the City of invoices setting forth in detail the
Work performed and costs incurred, along with all supporting documents required by the
Contract Documents or requested by the City to process the invoice. Invoices shall be
submitted on a monthly basis, and such invoices shall reflect costs incurred versus costs
budgeted. Each invoice shall be accompanied by an Interim Waiver and Release upon
Payment (or a Waiver and Release upon final payment in the case of the invoice for final
payment) procured by the Contractor from all subcontractors in accordance with O.C.G.A.
§ 44-14-366.




The City shall pay the Contractor within thirty (30) calendar days after approval of the
invoice by City staff, less any retainage as described in Section D below. No payments
will be made for unauthorized work. Payment will be sent to the designated address by U.
S. Mail only; payment will not be hand-delivered, though the Contractor may arrange to
pick up payments directly from the City or may make written requests for the City to deliver
payments to the Contractor by Federal Express delivery at the Contractor’s expense.

Evaluation of Payment Requests. The Contract Administrator will evaluate the
Contractor’s applications for payment and will either issue to the City a Certificate for
Payment (with a copy of the Contractor’s application for payment) for such amount as the
Contract Administrator determines is properly due, or notify the Contractor and City in
writing of the Contract Administrator’s reasons for withholding certification in whole or
in part. The Contract Administrator may reject Work that does not conform to the Contract
Documents and may withhold a Certificate of Payment in whole or in part, to the extent
reasonably necessary to protect the City. When the reasons for withholding certification
are removed, certification will be made for amounts previously withheld.

Even following a Certificate of Payment, the City shall have the right to refuse payment of
any invoice or part thereof that is not properly supported, or where requests for payment
for Work or costs are in excess of the actual Work performed or costs incurred, or where
the Work product provided is unacceptable or not in conformity with the Contract
Documents, as determined by the City in its sole discretion. The City shall pay each such
invoice or portion thereof as approved, provided that neither the approval or payment of
any such invoice, nor partial or entire use or occupancy of the Project by the City, shall be
considered to be evidence of performance by the Contractor to the point indicated by such
invoice, or of receipt or acceptance by the City of Work covered by such invoice, where
such work is not in accordance with the Contract Documents.

Final Payment and Retainage. The City and Contractor shall comply with the provisions
of O.C.G.A. 8 13-10-80. The Contractor through each invoice may request payment of no
more than ninety-five percent (95%) of that portion of the Work completed during the term
covered by such invoice, as may be adjusted, is due and the manner of completion of the
Work and its progress are reasonably satisfactory to the City. Payment for the remaining
five percent (5%) of Work completed and covered by such invoices shall be retained by
the City until Substantial Completion. All amounts retained by the City shall be held as a
lump sum until Substantial Completion of the Work, regardless of earlier completion of
individual component(s) of the Work; provided, however, that, at the discretion of the City
and with the written approval of the Contractor, the retainage of each subcontractor may
be released separately as the subcontractor completes his or her work.

At Substantial Completion of the Work and as the Contract Administrator determines the
Work to be reasonably satisfactory, the City shall, within 30 days after the invoice and
other appropriate documentation as may be required by the Contract Documents are
provided to the City, pay the retainage to the Contractor. If at that time there are any
remaining incomplete Minor Items or Permitted Incomplete Work, an amount equal to 200
percent of the value of each Minor Item or Permitted Incomplete Work, as determined by



the Contract Administrator in its sole discretion, shall be withheld until such item, items or
work are completed. The reduced retainage shall be shared by the Contractor and
subcontractors as their interests may appear.

The Contractor shall, within ten (10) days from its receipt of retainage from the City, pass
through payments to subcontractors and shall reduce each subcontractor’s retainage in the
same manner as the Contractor’s retainage is reduced by the City; provided, however, that
the value of each subcontractor’s work complete and in place equals fifty percent (50%) of
his or her subcontract value, including approved Change Orders and other additions to the
subcontract value; provided, further, that the work of the subcontractor is proceeding
satisfactorily and the subcontractor has provided or provides such satisfactory reasonable
assurances of continued performance and financial responsibility to complete his or her
work including any warranty work as the Contractor in his or her reasonable discretion
may require, including, but not limited to, a payment and performance bond. The
subcontractor shall, within ten (10) days from the subcontractor’s receipt of retainage from
the Contractor, pass through payments to lower tier subcontractors and shall reduce each
lower tier subcontractor’s retainage in the same manner as the subcontractor’s retainage is
reduced by the Contractor; provided, however, that the value of each lower tier
subcontractor’s work complete and in place equals fifty percent (50%) of his or her
subcontract value, including approved Change Orders and other additions to the
subcontract value; provided, further, that the work of the lower tier subcontractor is
proceeding satisfactorily and the lower tier subcontractor has provided or provides such
satisfactory reasonable assurances of continued performance and financial responsibility
to complete his or her work including any warranty work as the subcontractor in his or her
reasonable discretion may require, including, but not limited to, a payment and
performance bond.

Final payment of any retained amounts to the Contractor shall be made after certification
by the Contract Administrator that the Work has been satisfactorily completed and is
accepted in accordance with the Agreement and Contract Documents.

Neither final payment nor any remaining retainage shall become due until the Contractor
submits to the Contract Administrator (1) an affidavit that payrolls, bills for materials and
equipment, and other indebtedness connected with the Work for which the City or City
property might be responsible or encumbered (less amounts withheld by City) have been
paid or otherwise satisfied, (2) a certificate evidencing that insurance, required by the
Contract Documents to remain in force after final payment, is currently in effect and will
not be canceled or allowed to expire until at least thirty (30) calendar days prior written
notice has been given to the City; (3) a written statement that the Contractor knows of no
substantial reason that the insurance will not be renewable to cover the period required by
the Contract Documents, (4) consent of surety, if any, to final payment, (5) a release or
waiver of liens, claims, security interests, and encumbrances by all subcontractors and
material suppliers, and (6), if required by the City, other data establishing payment or
satisfaction of obligations, such as receipts, to the extent and in such form as may be
designated by the City. If a subcontractor or material supplier refuses to furnish a release
or waiver as required by the City, the Contractor may furnish a bond satisfactory to the



City to indemnify the City against such lien. If such lien remains unsatisfied after payments
are made, the Contractor shall refund to the City all money that the City may be compelled
to pay in discharging such lien, including all costs and reasonable attorneys’ fees.

Acceptance of final payment by the Contractor, a subcontractor or material supplier shall
constitute a waiver of claims by that payee, except those claims previously made in
writing and identified by that payee as unsettled at the time of final application for
payment.






“EXHIBIT K”

The City will be Administering the Contract Itself



“EXHIBIT L”

See Exhibit “A”



“EXHIBIT M”

Reserved



“EXHIBIT N”

Reserved



	This bid was a combination of 3 projects due to proximity and economy of scale. The projects include Bethany Bend at Bethany Creek mini roundabout with pedestrian crossings, Bethany Bend pedestrian crossing and median near Serenade Court, and Bethany ...
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	Purchasing method used:   Bid Award-ITB (Over $50,000)
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	SAFETY
	The most current version of the GDOT Specifications and Special Provisions apply, including but not limited to section 400 (including off-system Special Provision). Please refer to the GDOT website for the most current versions of the Specifications a...
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	CITY COUNCIL OF CITY OF MILTON, GEORGIA
	Section 101.14                                                            Delete as written and substitute the
	Section 101.16                                                            Delete the second paragraph and substitute
	Section 101.22                                                             Delete as written and substitute the
	Section 101.24                                                            Delete as written and substitute the
	AND SITE OF THE WORK  Bidders’ errors or misjudgment, nor for any information on local conditions or general laws and regulations.”

	PROPOSALS       “I. The City reserves the right to reject any
	Section 102.08 PROPOSAL                                      Substitute the following for the first
	GUARANTY                                                             sentence

	Section 103.02 AWARD OF CONTRACT               Delete in its entirety and substitute
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