Patriot Park Pickleball Phase 2 Alabaster, AL Date: June 28, 2024

Sourcewell

Master Project: 199030, Contract Number: 041123-MSL, Expiration: 06/16/2027

Category: Sports lighting with related supplies and services

All purchase orders should note the following: Sourcewell Purchase - Contract Number: 041123-MSL

Quotation Price – Materials Only Delivered to Job Site

Sales tax, bonding, labor, installation, and unloading of the equipment are not included.

Pricing and lead times are effective for 30 days only.

Light-Structure System™ with Total Light Control – TLC for LED™ technology

Guaranteed Lighting Performance

• Guaranteed light levels of 30 footcandles

System Description

- Factory aimed and assembled luminaries
- (3) Galvanized steel poles
- (3) Pre-cast concrete bases with integrated lightning grounding
- Pole length factory assembled wire harnesses
- Factory wired and tested remote electrical component enclosures
- Corrosion protection

Control Systems and Warranty Services

- Utilizing the EXISTING Control-Link® control and monitoring system onsite
- Product assurance and warranty program that covers materials and onsite labor, eliminating 100% of your maintenance costs for 25 years

Payment Terms

Final payment terms are subject to approval by Musco credit department. Final payment shall not be withheld by Buyer on account of delays beyond the control of Musco.

Email or fax a copy of the Purchase Order to Musco Sports Lighting, LLC:

Musco Sports Lighting, LLC Attn: Jimmy Jumper

Email: jimmy.jumper@musco.com

All purchase orders should note the following: Sourcewell Purchase - Contract Number: 041123-MSL

Delivery Timing

10 - 12 weeks for delivery of materials to the job site from the time of order, submittal approval, and confirmation of order details including voltage, phase, and pole/luminaire locations.



Quote

Notes

Quote is based on following conditions:

- Shipment of entire project together to one location.
- Structural code and wind speed = 2021 IBC, 115mph, Exposure C, Importance Factor 1.
- Due to the built-in custom light control per luminaire, pole or luminaire locations need to be confirmed prior to production. Changes to pole or luminaire locations after the product is sent to production could result in additional charges.
- Standard soil conditions rock, bottomless, wet, or unsuitable soil may require additional engineering, special installation methods and additional cost.

Thank you for considering Musco for your lighting needs. Please contact me with any questions or if you need additional details.

Jimmy Jumper Musco Sports Lighting, LLC Phone: 256-483-5433

E-mail: jimmy.jumper@musco.com

