



**McKenna Contracting, Inc.**

21755 North Freeway, Building 9, Spring TX 77388

( 281 ) 832-7132 Bruce cell

(281) 651-5402 office ( 281 ) 907-6578 fax

Email : [bruce.berry@mckennacontracting.net](mailto:bruce.berry@mckennacontracting.net)

**New office address**

September 16, 2024

**PROPOSAL**

*We hereby submit specifications and estimates for:*

**City of Angleton**

Freedom Park

3105 N Downing St, Angleton, TX 77515

Park Repair

*Replace the canopy on the shade structure*

*Shade structure is 60' x 50' color Forest Green*

*Provide and install new canopy*

Includes all Materials, Labor and Equipment to complete all work \$ 16,200

Price is quoted thru October 12, 2024



Playground will be closed while all work is in process

Property has been viewed by McKenna Contracting prior to this date.

**Terms:** invoice when all work completed, net 30 days

**Proposal Acceptance** - *I hereby authorize McKenna Contracting, Inc. to commence construction listed above for which I agree to pay the total amount specified.*

Client Signature	Date
------------------	------

Please sign and send all pages of this proposal to [bruce.berry@mckennacontracting.net](mailto:bruce.berry@mckennacontracting.net)