

## McKenna Contracting, Inc.

21755 North Freeway, Building 9, Spring TX 77388

(281) 832-7132 Bruce cell

(281) 651-5402 office (281) 907-6578 fax Email: bruce.berry@mckennacontracting.net

New office address

March 18, 2024

## **PROPOSAL**

We hereby submit specifications and estimates for:

## **City of Angleton**

Freedom Park 3105 N Downing St, Angleton, TX 77515

**Buyboard contract 679-22** 

## Park Repair

Replace the canopy on the shade structure Shade structure is 60'x 50' color Forest Green Provide and install new canopy

Includes all Materials, Labor and Equipment to complete all work \$16,200



Playground will be closed while all work is in process

Property has been viewed by McKenna Contracting prior to this date.

**Terms:** invoice when all work completed, net 30 days

**Proposal Acceptance -** *I hereby authorize McKenna Contracting, Inc. to commence construction listed above for which I agree to pay the total amount specified.* 

Client Signature	Date

Please sign and send all pages of this proposal to <u>bruce.berry@mckennacontracting.net</u>