


<div><div></div><div>Evaluation Sheet RFP Item #25-203 Construction Services to Build New Fire Station #3 for Augusta, GA - Augusta Fire Department RFP Date: Wednesday, August 6, 2025 @ 3:00 p.m. Evaluation Meeting: Wednesday, September 24, 025 @ 9:00 a.m. (Via Zoom)</div></div>														
Vendors			Kenrick's Construction Company 910 Georgia Avenue North Augusta, SC 29831	John W. Spratling & Son, LLC 5133 Washington Road, Suite 300 Evans, GA 30809	Continental Construction Co, Inc. 4190 Crosstowne Court Evans, GA 30809	Kuhlke Construction & Associates, Inc. 3704 Benchmark Drive Augusta, GA 30909	RW Allen Construction Services LLC 1015 Broad Street Augusta, GA 30901	Kenrick's Construction Company 910 Georgia Avenue North Augusta, SC 29831	John W. Spratling & Son, LLC 5133 Washington Road, Suite 300 Evans, GA 30809	Continental Construction Co, Inc. 4190 Crosstowne Court Evans, GA 30809	Kuhlke Construction & Associates, Inc. 3704 Benchmark Drive Augusta, GA 30909	RW Allen Construction Services LLC 1015 Broad Street Augusta, GA 30901		
Phase 1			Ranking of 0-5 (Enter a number value between 0 and 5)											
Evaluation Criteria		Ranking	Points	Scale 0 (Low) to 5 (High)				Weighted Scores						
1. Completeness of Response • Package submitted by the deadline • Package is complete (includes requested information as required per this solicitation) • Attachment B is complete, signed and notarized		N/A	Pass/Fail	PASS	PASS	PASS	PASS	PASS	PASS	PASS	PASS	PASS		
2. Qualifications & Experience		(0-5)	20	2.7	4.8	3.0	3.3	4.1	53.3	96.7	60.0	66.7	82.7	
3. Organization & Approach		(0-5)	20	2.7	4.8	2.3	4.5	4.5	53.3	96.7	46.7	89.3	90.0	
4. Scope of Services: a. Detailed scope of Services to be provided - Scope addresses all known services needed and appears achievable in the period set forth in the project schedule. b. Deliverables are appropriate to schedule and scope set forth in above requirements c. Firm's experience, capabilities and other qualifications for this project. d. Firm's organizational and management approach to the requested services		(0-5)	10.0	2.3	4.8	2.0	3.1	3.8	23.3	48.3	20.0	31.3	38.3	
5. Financial Stability		(0-5)	5.0	3.2	4.2	3.2	3.8	4.2	15.8	20.8	15.8	19.2	20.8	
6. Schedule of Work		(0-5)	5.0	2.0	4.8	2.0	4.2	3.5	10.0	24.2	10.0	20.8	17.5	
7. References		(0-5)	5.0	3.0	4.8	1.0	3.8	3.8	15.0	24.2	5.0	19.2	19.2	
8. Proximity to Area - (enter th epoint bvalue for the one line only)														
Within Richmond County		5	10.0				5.0	5.0	0.0	0.0	0.0	50.0	50.0	
Within CSRA		5	6.0	5.0	5.0	5.0			30.0	30.0	30.0	0.0	0.0	
Within Georgia		5	4.0						0.0	0.0	0.0	0.0	0.0	
Within SE		5	2.0						0.0	0.0	0.0	0.0	0.0	
All Others		5	1.0						0.0	0.0	0.0	0.0	0.0	
Phase 1 Total - (Total Maximum Ranking 30 - Maximum Weighted Total Possible 375)			15.8	28.3	13.5	22.8	24.0	200.8	340.8	187.5	296.5	318.5		
Phase 2 (Option - Numbers 8-9) (Vendors May Not Receive Less Than a 3 Ranking in Any Category to be Considered for Award)														
8. Presentation by Team		(0-5)	10						0.0	0.0	0.0	0.0	0.0	
9. Q&A Response to Panel Questions		(0-5)	5						0.0	0.0	0.0	0.0	0.0	
10. Cost/Fee Proposal Consideration (only choose 1 line according to dollar value of the proposal in relation to all fee proposals - enter the point value for the one line only)														
Lowest Fees		5	10				5.0		0.0	0.0	0.0	50.0	0.0	
Second		5	6		5.0				0.0	30.0	0.0	0.0	0.0	
Third		5	4					5.0	0.0	0.0	0.0	0.0	20.0	
Forth		5	2						0.0	0.0	0.0	0.0	0.0	
Fifth		5	1						0.0	0.0	0.0	0.0	0.0	
Total Phase 2 - (Total Maximum Ranking 15 - Maximum Weighted Total Possible 125)				0.0	5.0	0.0	5.0	5.0	0.0	30.0	0.0	50.0	20.0	
Total (Total Possible Score 500) Total (May not Receive Less Than a 3 Ranking in Any Category to be Considered for Award)														
Total Cumulative Score (Maximum point is 500)			15.8	33.3	13.5	27.8	29.0	200.8	370.8	187.5	346.5	338.5		
Internal Use Only														
Evaluator: Cumulative Date: Phase I - 9/24/25														
Procurement Department Representative: _____ Nancy Williams _____														
Procurement Department Completion Date: Phase I - 9/24/25														