



Evaluation Sheet RFQ 24-139 Design Services for Doug Bernard Parkway Improvements and Richmond Hill Improvements for Augusta, GA – Engineering and Environmental Services Department  
Evaluation Date Phase I: Wednesday, February 28, 2024 @ 11:00 a.m. via ZOOM

Vendors			Benesch 1005 Broad Street, Suite 200 Augusta, Ga 30901	Cranston, LLC 452 Ellis Street Augusta, Ga 30901	Hussey, Gay, Bell &DeYoung, Inc. Consulting Engineers 3100 Breckinridge Boulevard, Building 300 Duluth, GA 30096	Infrastructure Consulting & Engineering, PLLC 110 Midlands Court West Columbia, SC 29169	Infrastructure Systems Management, LLC 1557 Broad Street Augusta, GA 30904	KCI Technologies, Inc. 2160 Satellite Boulevard, Suite 160 Duluth, GA 30097	Keck & Wood 3090 Premiere Parkway, Suite 200 Duluth, GA 30097	Pond and Company 2743 Perimeter Pkwy, Building 100, Suite 103 Augusta, GA 30909	W & A Engineering, LLC 100 Grace Hopper Lane Suite 3700 Augusta, GA 30901
Phase 1			Ranking of 0-5 (Enter a number value between 0 and 5)								
Evaluation Criteria	Ranking	Points	Scale 0 (Low) to 5 (High)								
Pre Screening	N/A	Pass/Fail	PASS	PASS	PASS	PASS	PASS	PASS	PASS	PASS	PASS
Completeness of Response •Package submitted by the deadline •Package is complete (includes requested information as required per this solicitation •Attachment B is complete, signed and notarized •Properly formatted, pages allowance adhered to, all addendums are acknowledged, proposer team holds the required area classes, contains resumes of team members.											
Phase 1											
1. Qualifications & Experience	(0-5)	15	4.5	4.3	4.5	3.5	5.0	4.8	4.5	5.0	3.5
2. Organization & Approach	(0-5)	15	3.8	4.3	3.5	4.0	4.0	3.5	3.8	3.8	4.0
3. References	(0-5)	5	4.5	4.5	3.5	4.0	5.0	5.0	4.8	5.0	5.0
Phase 1 Total - (Total Maximum Ranking 15 - Maximum Weighted Total Possible 175)			12.8	13.0	11.5	11.5	14.0	13.3	13.0	13.8	12.5
Phase 2											
4. Scope of Services & Wquality Control Procedures	(0-5)	15		4.5			4.5			4.5	
5. Project Understand & Past Performance	(0-5)	15		4.5			4.5			3.8	
6. Technical Aapproach, Alternatives concept, schedule	(0-5)	20		4.0			4.5			4.0	
7. Presentation by team	(0-5)	10		4.0			5.0			4.0	
8. Q&A Response to Panel Questions	(0-5)	5		4.5			5.0			5.0	
Total Phase 2 - (Total Maximum Ranking 25 - Maximum Weighted Total Possible 175)		25	0.0	21.5	0.0	0.0	23.5	0.0	0.0	21.3	0.0
Total (Total Possible Score 500) Total (May not Receive Less Than a 3 Ranking in Any Category to be Considered for Award)											
Total Cumulative Score (Maximum point is 500)			12.8	34.5	11.5	11.5	37.5	13.3	13.0	35.0	12.5

Internal Use Only Page 1

Evaluator: Cumulative      Date: 2/28/24    Phase II 5/3/24

Procurement Department Representative: \_\_Nancy Williams\_\_\_\_\_

Procurement Department Completion Date:      2/28/24      Phase II 5/3/24

