



**RFQ Item #24-218 Design Services for Richmond County ITS Master Plan Implementation and Richmond County Emergency Vehicle and Transit Preemption System  
for Augusta, GA – Engineering and Environmental Services Department**

**RFQ Due: Tuesday, August 27, 2024 @ 11:00 a.m.  
Evaluation Date Phase I: Monday, September 9, 2024 @ 3:00 p.m. via ZOOM**

Vendors			Kimley-Horn and Associates, Inc. 3930 East Jones Bridge Road, Suite 350 Peachtree Corners, GA 30092	KCI Technologies, Inc. 2160 Satellite Boulevard Suite 160 Duluth, GA 30097	WSP USA, Inc. 3340 Peachtree Rd. NE Suite 2400 Atlanta, GA 30326	Atlas Technical Consultants LLC 2450 Commerce Avenue, Suite 100 Duluth, GA 30096	Kimley-Horn and Associates, Inc. 3930 East Jones Bridge Road, Suite 350 Peachtree Corners, GA 30092	KCI Technologies, Inc. 2160 Satellite Boulevard Suite 160 Duluth, GA 30097	WSP USA, Inc. 3340 Peachtree Rd. NE Suite 2400 Atlanta, GA 30326	Atlas Technical Consultants LLC 2450 Commerce Avenue, Suite 100 Duluth, GA 30096
<b>Phase 1</b>			<b>Ranking of 0-5 (Enter a number value between 0 and 5)</b>				<b>Weighted Scores</b>			
<b>Evaluation Criteria</b>	<b>Ranking</b>	<b>Points</b>	<b>Scale 0 (Low) to 5 (High)</b>							
<b>Pre Screening</b>										
Completeness of Response • Package submitted by the deadline • Package is complete (includes requested information as required per this solicitation) • Attachment B is complete, signed and notarized • Properly formatted, pages allowance adhered to, all addendums are acknowledged, proposer team holds the required area classes, contains resumes of team members.	N/A	Pass/Fail	PASS	PASS	PASS	PASS	PASS	PASS	PASS	PASS
<b>Phase 1</b>										
1. Qualifications & Experience	(0-5)	15.0	5.0	3.0	4.3	3.3	75.0	45.0	63.8	48.8
2. Organization & Approach	(0-5)	15	4.8	3.0	4.0	3.3	71.3	45.0	60.0	48.8
3. References	(0-5)	5	5.0	4.5	5.0	4.8	25.0	22.5	25.0	23.8
<b>Phase 1 Total - (Total Maximum Ranking 15 - Maximum Weighted Total Possible 175)</b>			<b>14.8</b>	<b>10.5</b>	<b>13.3</b>	<b>11.3</b>	<b>171.3</b>	<b>112.5</b>	<b>148.8</b>	<b>121.3</b>
<b>Phase 2</b>										
4. Scope of Services & Wquality Control Procedures	(0-5)	15	5.0	0.0	4.3	4.0	75.0	0.0	63.8	60.0
5. Project Understand & Past Performance	(0-5)	15	5.0	0.0	4.5	3.0	75.0	0.0	67.5	45.0
6. Technical Approach, Alternatives concept, schedule	(0-5)	20	4.8	0.0	4.8	3.5	95.0	0.0	95.0	70.0
7. Presentation by team	(0-5)	10	5.0	0.0	4.0	3.5	50.0	0.0	40.0	35.0
8. Q&A Response to Panel Questions	(0-5)	5	5.0	0.0	4.8	4.0	25.0	0.0	23.8	20.0
<b>Total Phase 2 - (Total Maximum Ranking 25 - Maximum Weighted Total Possible 175)</b>		<b>25</b>	<b>24.8</b>	<b>0.0</b>	<b>22.3</b>	<b>18.0</b>	<b>320.0</b>	<b>0.0</b>	<b>290.0</b>	<b>230.0</b>
<b>Total (Total Possible Score 500) Total (May not Receive Less Than a 3 Ranking in Any Category to be Considered for Award)</b>										
<b>Total Cumulative Score (Maximum point is 500)</b>			<b>39.5</b>	<b>10.5</b>	<b>35.5</b>	<b>29.3</b>	<b>491.3</b>	<b>112.5</b>	<b>438.8</b>	<b>351.3</b>

Internal Use Only Page 1

Evaluator: Cumulative Date: Phase I 9/9/24 Phase II 11/6/24

Procurement Department Representative: Nancy Williams

Procurement Department Completion Date: Phase I 9/9/24 Phase II 11/6/24