



**RFP Item #25 - 900 Solid Waste Collection and Disposal Services
Area Zone One, Zone Two, and Zone Three
for Augusta GA - Engineering and Environmental Services Department
RFP Date: Wednesday, August 21, 2024 @ 3:00 p.m. via ZOOM
Evaluation Date: Thursday, September 5 @ 3:00 p.m. via ZOOM**

Vendors			Georgia Waste Systems, LLC. 208 Prep Phillips Drive Augusta, GA 30901	Coastal Waste & Recycling, Inc. 2481 NW 2nd Ave Boca Raton, FL 33341	Ryland Environmental, Inc. 4132 Wallie Avenue Augusta, GA 30906	Capital Waste Services 132 Hedge Rd Aiken, SC 29801	Georgia Waste Systems, LLC. 208 Prep Phillips Drive Augusta, GA 30901	Coastal Waste & Recycling, Inc. 2481 NW 2nd Ave Boca Raton, FL 33341	Ryland Environmental, Inc. 4132 Wallie Avenue Augusta, GA 30906	Capital Waste Services 132 Hedge Rd Aiken, SC 29801
Phase 1			Ranking of 0-5 (Enter a number value between 0 and 5)				Weighted Scores			
Evaluation Criteria	Ranking	Points	Scale 0 (Low) to 5 (High)							
1. Completeness of Response • Package submitted by the deadline • Package is complete (includes requested information as required per this solicitation) • Attachment B is complete, signed and notarized	N/A	Pass/Fail	PASS	PASS	PASS	PASS	PASS	PASS	PASS	PASS
2. Qualifications & Experience • Relevant Services experience, specific qualifications, waste hauling expertise • Ongoing similar services contracts with other entities • Missed pickup collection response time history • Contractual dispute and environmental compliance history	(0-5)	20	5.0	4.3	3.1	3.7	100.0	86.7	62.0	73.3
3. Organization & Approach • Understanding & familiarity of requested services • Roles & Organization of proposed Team serving this contract • Waste Hauling contract and services management approach • Proposed team role in contracted services delivery	(0-5)	15	5.0	4.3	3.3	4.2	75.0	65.0	50.0	62.5
4. Scope of Services (30 points) - • Service delivery implementation plan • Customer service procedures • Service route management process/strategy • Service delivery communication with client process/strategy	(0-5)	15	5.0	3.7	3.3	3.7	75.0	55.0	50.0	55.0
5. Available Resources and Financial Stability • Firm resources needed for completing requested services in timely manner and on schedule • Firm backup resources for continuity of uninterrupted services during primary assigned equipment failure or workforce emergency • Firm financial health and ability to provide needed resource	(0-5)	10	4.8	4.3	3.0	3.7	48.3	43.3	30.0	36.7
6. References	(0-5)	5	5.0	4.8	4.6	4.2	25.0	24.2	23.2	20.8
7. Proximity to Area - enter the point value for the one line only)							Cost/Fee Proposal Consideration			
Within Richmond County	5	10	5.0		5.0		50.0	0.0	50.0	0.0
Within CSRA	5	6				5.0	0.0	0.0	0.0	30.0
Within Georgia	5	4					0.0	0.0	0.0	0.0
Within SE	5	2		5.0			0.0	10.0	0.0	0.0
All Others	5	1					0.0	0.0	0.0	0.0
Phase 1 Total - (Total Maximum Ranking 25 - Maximum Weighted Total Possible 375)			29.8	26.5	22.4	24.3	373.3	284.2	265.2	278.3
Phase 2 (Option - Numbers 8-9) (Vendors May Not Receive Less Than a 3 Ranking in Any Category to be Considered for Award)										
8. Presentation by Team	(0-5)	10					0.0	0.0	0.0	0.0
9. Q&A Response to Panel Questions	(0-5)	5					0.0	0.0	0.0	0.0
10. Cost/Fee Proposal Consideration (only choose 1 line according to dollar value of the proposal in relation to all fee proposals - enter the point value for the one line only)							Cost/Fee Proposal Consideration			
Lowest Fees	5	10		5.0			0.0	50.0	0.0	0.0
Second	5	6	5.0				30.0	0.0	0.0	0.0
Third	5	4				5.0	0.0	0.0	0.0	20.0
Forth	5	2			5.0		0.0	0.0	10.0	0.0
Fifth	5	1					0.0	0.0	0.0	0.0
Total Phase 2 - (Total Maximum Ranking 15 - Maximum Weighted Total Possible 125)			5.0	5.0	5.0	5.0	30.0	50.0	10.0	20.0
Total (Total Possible Score 500) Total (May not Receive Less Than a 3 Ranking in Any Category to be Considered for Award)										
Total Cumulative Score (Maximum point is 525)			34.8	31.5	27.4	29.3	403.3	334.2	275.2	298.3

Internal Use Only

Evaluator: Cumulative Date: Phase I - 9/5/24 - Phase II 9/12/24

Procurement Department Representative: Nancy Williams

Procurement Department Completion Date: Phase I - 9/5/24 Phase II 9/12/24