




Evaluation Sheet RFQ 24-240 Stream Restoration Design & Construction Regulatory Permitting,
Environmental Assessment & Miscellaneous Regulatory Support and Construction
Evaluation Date Phase I: Thursday, November 21, 2024 @ 3:00 p.m. via ZOOM

			Wildlands Engineering, Inc. 497 Bransom Ct, UNIT 104 Mt. Pleasant, SC 29464	HGS, LLC dba RES Environmental Operating Company, LLC 6575 West Loop South, Suite 300 Bellaire, TX 77401	Pond & Company 2743 Perimeter Pkwy, Building 100, Suite 103 Augusta, GA 30909	Johnson, Mirmiran and Thompson, Inc. 300 Chastain Center Blvd Kennesaw, GA 30144	Goodwyn Mills Cawood, LLC (GMC) 801 Broad Street, Suite 900 Augusta, GA 30901	Cranston LLC 452 Ellis Street Augusta, GA 309001	W.K. Dickson & Co., LLC 1213 W. Morehead Street, Suite 300 Charlotte, NC 28208	Rummel, Klepper and Kahl, LLP 5901 Peachtree Dunwoody Road, Suite C-496 Sandy Springs, GA 30328	Engineering Design Technologies, Inc. 1705 Enterprise Way Suite 200 Marietta, GA 30067	Kimley-Horn and Associates, Inc. 1200 Peachtree Street NE Atlanta, GA 30309
Phase 1			Ranking of 0-5 (Enter a number value between 0 and 5)									
Evaluation Criteria	Ranking	Points	Scale 0 (Low) to 5 (High)									
Pre Screening	N/A	Pass/Fail	PASS	PASS	PASS	PASS	PASS	PASS	PASS	PASS	PASS	FAIL
Completeness of Response												
•Package submitted by the deadline												
•Package is complete (includes requested information as required per this solicitation												
•Attachment B is complete, signed and notarized												
•Attachment B is complete, signed and notarized												
•properly formatted, pages allowance adhered to, all addendums are acknowledged, proposer team holds the required area classes, contains resumes of team members.												
Phase 1												
1. Qualifications & Experience	(0-5)	15	4.3	4.5	5.0	3.5	4.0	3.0	3.3	3.3	3.3	
2. Organization & Approach	(0-5)	15	4.5	4.0	5.0	3.5	3.5	3.0	3.3	3.3	3.3	
3. References	(0-5)	5	5.0	5.0	5.0	5.0	5.0	5.0	5.0	5.0	5.0	
Phase 1 Total - (Total Maximum Ranking 15 - Maximum Weighted Total Possible 175)			13.8	13.5	15.0	12.0	12.5	11.0	11.5	11.5	11.5	0.0
Phase 2												
4. Scope of Services & Wquality Control Procedures	(0-5)	15	4.5	4.8	5.0							
5. Project Understand & Past Performance	(0-5)	15	4.0	4.3	5.0							
6. Technical Aapproach, Alternatives concept, schedule	(0-5)	20	4.0	4.3	5.0							
7. Presentation by team	(0-5)	10	4.3	4.0	5.0							
8. Q&A Response to Panel Questions	(0-5)	5	4.5	4.8	5.0							
Total Phase 2 - (Total Maximum Ranking 25 - Maximum Weighted Total Possible 175)		25	21.3	22.0	25.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
Total (Total Possible Score 500) Total (May not Receive Less Than a 3 Ranking in Any Category to be Considered for Award)												
Total Cumulative Score (Maximum point is 500)			35.0	35.5	40.0	12.0	12.5	11.0	11.5	11.5	11.5	0.0
Internal Use Only Page 1												
Evaluator: Cumulative Date: 11/25/24 Phase I / 1/13/25 Phase II												
Procurement DepartmentRepresentative: Nancy Williams_____												
Procurement Department Completion Date: 11/25/24 Phase I / 1/13/25 Phase II												



Evaluator: Cumulative Date: 11/25/24 - Phase I / 1/13/25 - Phase II
 Procurement Department Representative: _____ Nancy Williams _____
 Procurement Department Completion Date: 11/25/24 - Phase I / 1/13/25 - Phase II