


<div><div></div><div>Evaluation Sheet RFQ Item #23-239 Design Services for Tobacco Road Improvements Augusta Engineering and Environmental Services Department RFQ Due: Wednesday, December 20, 2023 @ 11:00 a.m. Evaluation Date Phase I: Thursday, January 18, 2024 @ 3:00 p.m. via ZOOM Evaluation Date Phase II: Wednesday, March 13, 2024 via ZOOM</div></div>													
Vendors			Cranston, LLC 452 Ellis Street Augusta, Ga 30901	Goodwyn Mills Cawood, LLC (GMC) 801 Broad Street, Suite 900 Augusta, Ga 30901	Hussey, Gay, Bell &DeYoung, Inc. Consulting Engineers 3100 Breckinridge Boulevard, Building 300 Duluth, GA 30096	Infrastructure Consulting & Engineering, PLLC 110 Midlands Court West Columbia, SC 29169	Kimley-Horn and Associates, Inc. 3930 East Jones Bridge Road, Suite 350 Peachtree Corners, GA 30092		Cranston, LLC 452 Ellis Street Augusta, Ga 30901	Goodwyn Mills Cawood, LLC (GMC) 801 Broad Street, Suite 900 Augusta, Ga 30901	Hussey, Gay, Bell &DeYoung, Inc. Consulting Engineers 3100 Breckinridge Boulevard, Building 300 Duluth, GA 30096	Infrastructure Consulting & Engineering, PLLC 110 Midlands Court West Columbia, SC 29169	Kimley-Horn and Associates, Inc. 3930 East Jones Bridge Road, Suite 350 Peachtree Corners, GA 30092
Phase 1			Ranking of 0-5 (Enter a number value between 0 and 5)					Weighted Scores					
Evaluation Criteria	Ranking	Points	Scale 0 (Low) to 5 (High)										
Pre Screening	N/A	Pass/Fail	PASS	PASS	PASS	PASS	PASS		PASS	PASS	PASS	PASS	PASS
Completeness of Response •Package submitted by the deadline •Package is complete (includes requested information as required per this solicitation •Attachment B is complete, signed and notarized •Properly formatted, pages allowance adhered to, all addendums are acknowledged, proposer team holds the required area classes, contains resumes of team members.													
Phase 1													
1. Qualifications & Experience	(0-5)	15	3.3	5.0	4.0	3.4	4.5		48.8	75.0	60.0	51.0	67.5
2. Organization & Approach	(0-5)	15	3.5	4.8	3.3	3.4	4.1		52.5	71.3	49.5	51.0	61.5
3. References	(0-5)	5	4.0	5.0	4.0	3.5	4.8		20.0	25.0	20.0	17.5	23.8
Phase 1 Total - (Total Maximum Ranking 15 - Maximum Weighted Total Possible 175)			10.8	14.8	11.3	10.3	13.4		121.3	171.3	129.5	119.5	152.8
Phase 2													
4. Scope of Services & Wquality Control Procedures	(0-5)	15		5.0	3.7		4.5		0.0	75.0	54.8	0.0	67.5
5. Project Understand & Past Performance	(0-5)	15		5.0	4.0		4.9		0.0	75.0	60.0	0.0	73.5
6. Technical Aapproach, Alternatives concept, schedule	(0-5)	20		5.0	4.0		4.9		0.0	100.0	80.0	0.0	98.0
7. Presentation by team	(0-5)	10		4.5	4.0		5.0		0.0	45.0	40.0	0.0	50.0
8. Q&A Response to Panel Questions	(0-5)	5		5.0	4.5		4.9		0.0	25.0	22.5	0.0	24.5
Total Phase 2 - (Total Maximum Ranking 25 - Maximum Weighted Total Possible 175)		25	0.0	24.5	20.2	0.0	24.2		0.0	320.0	257.3	0.0	313.5
Total (Total Possible Score 500) Total (May not Receive Less Than a 3 Ranking in Any Category to be Considered for Award)													
Total Cumulative Score (Maximum point is 500)			10.8	39.3	31.5	10.3	37.6		121.3	491.3	386.8	119.5	466.3
Internal Use Only													
Evaluator: Cumulative Date: 1/18/24 Phase I - 3/14/24 Phase II													
Procurement DepartmentRepresentative: __Nancy Williams__													
Procurement Department Completion Date: 1/18/24 Phase I - 3/14/24 Phase II													