



Evaluation Sheet RFQ 24-153 Design Services for Barton Chapel Road Improvements
for Augusta, GA – Engineering and Environmental Services Department
Evaluation Date Phase I: Wednesday, March 20, 2024 @ 10:00 a.m. via ZOOM

Vendors			Practical Design Partners PO Box 3111 Tucker, GA 30085	CHA Consulting 3 Winners Circle Albany, NY 12205	Hussey, Gay, Bell &DeYoung, Inc. Consulting Engineers 3100 Breckinridge Boulevard, Building 300 Duluth, GA 30096	KCI Technologies 2160 Satellite Boulevard Suite 130 Duluth, GA 30097	Kimley-Horn 1200 Peachtree Street NE Suite 800 Atlanta, GA 30309	Alfred Benesch & Company 1005 Broad Street, Suite 200 Augusta, GA 30901	Cranston LLC 452 Ellis Street Augusta, GA 30901	Infrastructure Systems Managemant, LLC 1557 Broad Street Augusta, GA 30904	W & A Engineering 100 Grace Hopper Lane Suite 3700 Augusta, GA 30901	Infrastructure Consulting & Engineering, PLLC 110 Midlands Court West Columbia, SC 29169
Phase 1			Ranking of 0-5 (Enter a number value between 0 and 5)									
Evaluation Criteria	Ranking	Points	Scale 0 (Low) to 5 (High)									
Pre Screening	N/A	Pass/Fail	PASS	PASS	PASS	PASS	PASS	PASS	PASS	PASS	PASS	PASS
Completeness of Response •Package submitted by the deadline •Package is complete (includes requested information as required per this solicitation •Attachment B is complete, signed and notarized •Properly formatted, pages allowance adhered to, all addendums are acknowledged, proposer team holds the required area classes, contains resumes of team members.												
Phase 1												
1. Qualifications & Experience	(0-5)	15	5.0	4.0	4.5	4.0	4.3	4.0	4.0	4.8	4.0	4.0
2. Organization & Approach	(0-5)	15	5.0	4.0	4.0	4.0	5.0	4.0	4.0	5.0	4.0	4.0
3. References	(0-5)	5	4.5	3.3	3.0	5.0	5.0	3.8	3.8	5.0	4.5	5.0
Phase 1 Total - (Total Maximum Ranking 15 - Maximum Weighted Total Possible 175)			14.5	11.3	11.5	13.0	14.3	11.8	11.8	14.8	12.5	13.0
Phase 2												
4. Scope of Services & Wquality Control Procedures	(0-5)	15	5.0				5.0			4.0		
5. Project Understand & Past Performance	(0-5)	15	4.5				5.0			4.8		
6. Technical Aapproach, Alternatives concept, schedule	(0-5)	20	4.5				4.0			3.8		
7. Presentation by team	(0-5)	10	5.0				5.0			5.0		
8. Q&A Response to Panel Questions	(0-5)	5	4.5				4.0			4.0		
Total Phase 2 - (Total Maximum Ranking 25 - Maximum Weighted Total Possible 175)		25	23.5	0.0	0.0	0.0	23.0	0.0	0.0	21.5	0.0	0.0
Total (Total Possible Score 500) Total (May not Receive Less Than a 3 Ranking in Any Category to be Considered for Award)												
Total Cumulative Score (Maximum point is 500)			38.0	11.3	11.5	13.0	37.3	11.8	11.8	36.3	12.5	13.0
Internal Use Only Page 1												
Evaluator: Cumulative Date: 3/20/24 Phase 1 Phase II 5/17/24												
Procurement DepartmentRepresentative:_____Nancy Williams_____												
Procurement Department Completion Date: 3/20/24 Phase Phase II 5/17/24												

