
           AHCD
Contractor Work Write-up

Augusta Housing & Community Development Department
510 fENWICK sT Augusta GA. 30901

    (706) 821-1797b   -Fax (706) 821-1784   www.augustaga.gov           Hawthorne Welcher - Director

Finish of house  $ -                  TOTAL WRITE-UP (INCLUDING CONTINGENCY)  $ 152,455.36           
TOTAL WRITE-UP INCLUDING FENCE ,SIGN AND CONTINGENCY  $ 152,455.36               
       GENERAL INFORMATION:  UNIT = SF.(SQUARE FEET),  SQ (SQUARE), LF (LINEAR FEET) , EA (EACH) , LS (LUMP SUM), YD(YARD)
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Homeowners Name Laney Walker/Bethlehem Revitalization Project Contractor: 

Homeowners Address Cedar st 

City, State, Zip Augusta, Georgia  30901
Phone Profit & Overhead Percentage: 20%

FOUNDATION / MASONRY House Heated Sq. Ft. 1,053 Total House Sq. Ft.

Description of Material UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD

TOTAL COST PER SECTION

construction entrance EA 1  $ -                $ -                        $ 600.00      $ 600.00                $ 600.00               $ 120.00               $ 720.00                         
excavate LF 0  $ 3.13            $ -                        $ 8.00           $ -                        $ -                       $ -                       $ -                                 
concrete ftg CY 7  $ 135.00        $ 945.00                $ 35.00        $ 245.00                $ 1,190.00            $ 238.00               $ 1,428.00                      
SILT FENCE & CONSTRUCTION ENTRANCE ROLL 3  $ 289.59                $ 100.00      $ -                        $ 289.59               $ 57.92                 $ 347.51                         
6 mil poly ROLL 1  $ 96.53          $ 96.53                  $ 80.00        $ 80.00                  $ 176.53               $ 35.31                 $ 211.84                          
fill and tamp CY 1  $ 200.00        $ 200.00                $ 35.00        $ 35.00                  $ 235.00               $ 47.00                 $ 282.00                         
concrete pads for steps CY 1  $ 124.20        $ 124.20                $ 35.00        $ 35.00                  $ 159.20               $ 31.84                 $ 191.04                         
grading drive and sidewalk LF 1  $ 150.00        $ 150.00                $ 400.00      $ 400.00                $ 550.00               $ 110.00               $ 660.00                         
concrete drive and sidewalk LF 600  $ 5.00            $ 3,000.00             $ -              $ -                        $ 3,000.00            $ 600.00               $ 3,600.00                      
rebar EA 1  $ 400.00        $ 400.00                $ 450.00      $ 450.00                $ 850.00               $ 170.00               $ 1,020.00                      
Adding dirt to raise house (development cost ) EA 5  $ 200.00        $ 1,000.00             $ -              $ -                        $ 1,000.00            $ 200.00               $ 1,200.00                      
anchor bolts EA 50  $ 1.94            $ 97.00                  $ 1.60           $ 80.00                  $ 177.00               $ 35.40                 $ 212.40                         
block wall 8x8x156 EA 0  $ 3.34            $ -                        $ 2,000.00   $ 2,000.00             $ 2,000.00            $ 400.00               $ -                                 
header blocks EA 0  $ 2.00            $ -                        $ 2.00           $ -                        $ -                       $ -                       $ -                                 
mortar mix BAGS 0  $ 0.25            $ -                        $ 0.36           $ -                        $ -                       $ -                      
mortar sand Load 1  $ 250.00        $ 280.00                $ 50.00        $ 50.00                  $ 330.00               $ 66.00                 $ 396.00                         
brick veneer EA 0  $ 0.30            $ -                        $ 0.50           $ -                        $ -                       $ -                       $ -                                 
House slab CY 16  $ 175.00        $ 2,800.00             $ 135.00      $ 2,160.00             $ 4,960.00            $ 992.00               $ 5,952.00                      
Porch slab EA 3  $ 135.00        $ 405.00                $ 35.00        $ 105.00                $ 510.00               $ 102.00               $ 612.00                         
BRICK STEPS AS PER PLAN STEP 2  $ 100.00        $ 375.00                $ 100.00      $ 200.00                $ 575.00               $ 115.00               $ 690.00                         
Rollobricks EA 0  $ 0.30            $ -                        $ 1.50           $ -                        $ -                       $ -                       $ -                                 
water sewer tap LF 30  $ 14.00          $ 420.00                $ 14.00        $ 420.00                $ 840.00               $ 168.00               $ 1,008.00                      
UTILITIES   FEES ELECTRICAL LS 1  $ 350.00        $ 350.00                $ -              $ -                        $ 350.00               $ 70.00                 $ 420.00                         
UTILITIES FEES WATER LS 1  $ 350.00        $ 350.00                $ -              $ -                        $ 350.00               $ 70.00                 $ 420.00                         
BUILDERS RISK LOT 1  $ 700.00        $ 700.00                $ -              $ -                        $ 700.00               $ 140.00               $ 840.00                         
LAYOUT AND BATTER BOARD LS 1  $ 300.00        $ 300.00                $ -              $ -                        $ 300.00               $ 60.00                 $ 360.00                         
TERMITE TREATMENT LOT 1  $ 250.00        $ 250.00                $ -              $ -                        $ 250.00               $ 50.00                 $ 300.00                         
PORT-O-LET LOT 1  $ 285.00        $ 285.00                $ -              $ -                        $ 285.00               $ 57.00                 $ 342.00                         

Total   $ 12,817.32            $ 6,860.00             $ 19,677.32     $ 3,935.46       $ 21,212.78         
Description of work to be completed: work completed as per plans

EXTERIOR

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD
TOTAL COST PER SECTION

COLUMNS EA 2  $ 60.00          $ 120.00                $ 100.00      $ 200.00                $ 320.00               $ 64.00                 $ 384.00                         
GUTTERS & DOWNSPOUTS PKG 1  $ 1,250.00     $ 1,250.00             $ -              $ -                        $ 1,250.00            $ 250.00               $ 1,500.00                      
LANDSCAPING no irrigation PKG 1  $ 3,500.00     $ 3,500.00             $ -              $ -                        $ 3,500.00            $ 700.00               $ 4,200.00                      
Lot development to drain to front of property PKG 1  $ 1,000.00     $ 1,500.00             $ -              $ -                        $ 1,950.00            $ 390.00               $ 2,340.00                      
Fence  50 ft Plus 1 Gate  sewer tap/watertap EA 0  $ 3,900.00     $ 3,900.00             $ -              $ -                        $ 3,900.00            $ 780.00               $ -                                 
GRADING / SITE PREPARATION LS 1  $ 500.00        $ 500.00                $ 600.00      $ 600.00                $ 1,100.00            $ 220.00               $ 1,320.00                      

Total   $ 10,770.00            $ 800.00                $ 12,020.00     $ 2,404.00       $ 9,744.00           
Description of work to be completed:

SIDING AND PORCH

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD
TOTAL COST PER SECTION

FASCIA AND SOFFIT AND SIDING  VYNIL NOT CEMENT
PKG 1  $ 4,300.00     $ 4,300.00             $ 4,000.00   $ 4,000.00             $ 8,300.00            $ 1,660.00            $ 9,960.00                      

Total   $ 4,300.00              $ 4,000.00             $ 8,300.00       $ 1,660.00       $ 9,960.00           
Description of work to be completed:

ROOFING

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD TOTAL COST PER SECTION

ROOFING PACKAGE ( 3 tab shingles SHINGLES, ROOF VENT 
& INSTALLATION

PKG 1  $ 2,650.00     $ 2,650.00             $ 1,300.00   $ 1,300.00             $ 3,950.00            $ 790.00               $ 4,740.00                      

Continuous roof ridge vent with louvered side openings. Includes cutting of sheathing at roof and installation of shingle ridge cap.
Total   $ 2,650.00              $ 12,000.00           $ 3,950.00            $ 790.00               $ 4,740.00           

FRAMING & FINISH CARPENTRY

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD TOTAL COST PER SECTION

WALL FRAMING AS NEEDED per INT.CODEGAedition 24" o.c.
PKG 1  $ 10,000.00  

 $ 10,000.00          
 $ 5,000.00  

 $ 5,000.00            
 $ 15,000.00          $ 3,000.00            $ 18,000.00                    

EXTERIOR DOORS PKG EA 1  $ 760.00        $ 760.00                $ 300.00      $ 300.00                $ 1,060.00            $ 212.00               $ 1,272.00                      
WINDOWS PKG 1  $ 3,600.00     $ 3,600.00             $ 700.00      $ 700.00                $ 4,300.00            $ 860.00               $ 5,160.00                       2000 increase since last  Boyd house ( same amopunt of windows 
INTERIOR DOORS & TRIM PKG PKG 1  $ 3,650.00     $ 3,650.00             $ 1,400.00   $ 1,400.00             $ 5,050.00            $ 1,010.00            $ 6,060.00                      
Ikea Furniture and built in desk PKG 0  $ 830.00        $ 830.00                $ 350.00      $ 350.00                $ -                       $ -                                 
LOCKSET PACKAGE EA 1  $ 234.78        $ 234.78                $ 100.00      $ 100.00                $ 334.78               $ 66.96                 $ 401.74                         
ATTIC STAIRWAY 10' ENG SAVER EA 1  $ 275.00        $ 275.00                $ 60.00        $ 60.00                  $ 335.00               $ 67.00                 $ 677.00                         
MAIL BOX EA 1  $ 100.00        $ 100.00                $ -              $ -                        $ 100.00               $ 20.00                 $ 120.00                         
HOUSE NUMBERS EA 1  $ 60.00          $ 60.00                  $ -              $ -                        $ 60.00                 $ 12.00                 $ 72.00                           
CLOSET 12" SHELVES W/ RODS AND PANTRY/LINEN PKG 1  $ 900.00        $ 900.00                $ 600.00      $ 600.00                $ 1,500.00            $ 300.00               $ 1,800.00                      
Garage doors +motor EA 0  $ 1,500.00     $ -                        $ -                       $ -                       $ -                                 
BLINDS PKG 1  $ 200.00        $ 200.00                $ 250.00      $ 250.00                $ 450.00               $ 90.00                 $ 540.00                         

Total   $ 20,409.78           $ 8,510.00             $ 28,189.78     $ 5,637.96       $ 28,189.78         
FLOORS CARPET /TILE

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD TOTAL COST PER SECTION

FLOORING CARPET PKG 1  $ 1,400.00     $ 1,400.00             $ 800.00      $ 800.00                $ 2,200.00            $ 440.00               $ 2,640.00                      
LAMINATED WOOD (glue down ) PKG 1  $ 2,400.00     $ 2,400.00            1400  $ 1,400.00             $ 3,800.00            $ 760.00               $ 4,560.00                      
CERAMIC TILE (BATH Floor) PKG 1  $ 500.00        $ 500.00                $ 1,500.00   $ 1,500.00             $ 2,000.00            $ 400.00               $ 2,400.00                      

Total  $ 4,300.00             $ 3,700.00             $ 8,000.00       $ 1,600.00       $ 9,600.00           
Description of work to be completed:

DRYWALL/ PLASTER

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD TOTAL COST PER SECTION

1/2 IN DRYWALL SF 7200  $ 0.45            $ 3,240.00             $ 0.45           $ 3,240.00             $ 6,480.00            $ 1,296.00            $ 7,776.00                      

Total   $ 3,240.00              $ 3,240.00             $ 6,480.00       $ 1,296.00       $ 7,776.00           
PLUMBING

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD TOTAL COST PER SECTION

PLUMBING PACKAGE W/STAINLESS STEEL FIXTURES
PKG 1  $ 9,000.00     $ 9,000.00             $ -              $ -                        $ 9,000.00            $ 1,800.00            $ 10,800.00                    



fixtures allowance  faucets,shower valves PKG 
1  $ 900.00        $ 900.00                $ 900.00               $ 180.00              

 $ 1,080.00                      

Total   $ 9,000.00              $ -                        $ 9,900.00       $ 1,980.00       $ 11,880.00         
Includes all fittings, connections to fixtures, hangers, and removal of existing water lines.

ELECTRICAL

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD TOTAL COST PER SECTION

ELECTRICAL PKG 1  $ 9,000.00     $ 9,000.00             $ -              $ -                        $ 9,000.00            $ 1,800.00            $ 10,800.00                    
ALARM SYSTEM W/CELLULAR MONITORING EA 0  $ 600.00        $ -                        $ -              $ -                        $ -                       $ -                       $ -                                 
CAMERA SECURITY DURING CONSTRUCTION EA 1  $ 200.00        $ 200.00                $ -              $ -                        $ 200.00               $ 40.00                 $ 240.00                         
LIGHT FIXTURES detectors,bath fan ALLOWANCE PKG 1  $ 1,000.00     $ 1,000.00             $ -              $ -                        $ 1,000.00            $ 200.00               $ 1,200.00                      

Total  $ 10,200.00            $ -                        $ 10,200.00     $ 2,040.00       $ 12,240.00         
HEATING & AIR

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD TOTAL COST PER SECTION

HEATING & AIR 14 SEER PKG 1  $ 7,600.00     $ 7,600.00             $ -              $ -                        $ 7,600.00            $ 1,520.00            $ 9,120.00                      
RANGE HOOD ducting PKG 1  $ 250.00        $ 250.00                $ -                        $ 250.00               $ 50.00                 $ 300.00                         
AC CAGES EA 1  $ 450.00        $ 450.00                $ -              $ -                        $ 450.00               $ 90.00                 $ 540.00                         

Total   $ 8,300.00              $ -                        $ 8,300.00       $ 1,660.00       $ 9,960.00           
CABINETS & APPLIANCES

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD TOTAL COST PER SECTION

BASE & WALL CABINETS & PKG 1  $ 3,900.00     $ 3,900.00             $ -              $ 700.00                $ 4,600.00            $ 920.00               $ 5,520.00                      

Granite Countertops  1  $ 2,000.00     $ 2,000.00             $ 800.00                $ 2,800.00            $ 560.00               $ 3,360.00                      
APPLIANCE PKG. (RANGE, MICROWAVE, DISH WASHER & 
REFRIGERATOR W/ICE MAKER

PKG 1  $ 3,500.00     $ 3,500.00             $ 200.00      $ 200.00                $ 3,700.00            $ 740.00               $ 4,440.00                      

Total   $ 9,400.00              $ 1,700.00             $ 11,100.00      $ 2,220.00       $ 13,320.00         
PAINTING  INTERIOR only 

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD TOTAL COST PER SECTION

PAINT 2 COATS WALL/CEILING PAINTING SF 1648  $ 1.00            $ 1,648.00            2  $ 3,296.00             $ 4,944.00            $ 988.80               $ 5,932.80                      

Total   $ 1,648.00              $ 3,296.00             $ 4,944.00       $ 988.80          $ 5,932.80           
BATHROOM  ACCESSORIES

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD TOTAL COST PER SECTION

BATH ACCESSORIES SET & MIRRORS PKG 1  $ 900.00        $ 900.00                $ -              $ -                        $ 900.00               $ 180.00               $ 1,080.00                      
SHOWER DOOR FRAMED PKG 0  $ 850.00        $ -                        $ -              $ -                        $ -                       $ -                       $ -                                 

Total   $ 900.00                $ -                        $ 900.00               $ 180.00          $ 1,080.00           
INSULATION

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD TOTAL COST PER SECTION

INSULATION ATTIC WALLS PKG 1  $ 2,550.00     $ 2,550.00             $ -              $ -                        $ 2,550.00            $ 510.00               $ 3,060.00                      

Total   $ 2,550.00              $ -                        $ 2,550.00            $ 510.00          $ 3,060.00           
DEMOLITION & CLEAN -UP

Description UNIT  Quantity
Material Costs 

PER UNIT TOTAL MATERIAL
LABOR COST 

PER UNIT TOTAL LABOR
TOTAL COST 

MATERIAL & LABOR
PROFIT & 

OVERHEAD TOTAL COST PER SECTION

CLEAN  HOUSE EA 1  $ -                $ -                        $ 450.00      $ 450.00                $ 450.00               $ 90.00                 $ 540.00                         
DUCT & BLOWER TEST EA 1  $ -                $ -                        $ 400.00      $ 400.00                $ 400.00               $ 80.00                 $ 480.00                         
INTERIOR DEMOLITION EA 1  $ -                      
EXTERIOR clean up EA 1  $ 400.00        $ -                        $ 400.00               $ 60.00                 $ 460.00                         
DUMPSTER EA 1  $ 1,200.00     $ 1,200.00             $ -              $ -                        $ 1,200.00            $ 240.00               $ 1,440.00                      

Total   $ 1,200.00              $ 850.00                $ 2,450.00            $ 470.00          $ 2,920.00           

 RECAP OF SECTIONS SUM TOTAL WRITE-UP  $ 151,615.36       

Description TOTAL MATERIAL TOTAL LABOR TOTAL COST 
MATERIAL & LABOR

PROFIT & 
OVERHEAD

TOTAL COST PER 
SECTION

FOUNDATION / MASONRY  $ 12,817.32        $ 6,860.00           $ 19,677.32        $ 3,935.46          $ 21,212.78                 
EXTERIOR  $ 10,770.00        $ 800.00              $ 12,020.00        $ 2,404.00          $ 9,744.00                   

SIDING  $ 4,300.00           $ 4,000.00           $ 8,300.00          $ 1,660.00          $ 9,960.00                   
ROOFING  $ 2,650.00          $ 12,000.00         $ 3,950.00          $ 790.00             $ 4,740.00                   

FRAMING & FINISH CARPENTRY  $ 20,409.78        $ 8,510.00           $ 28,189.78        $ 5,637.96          $ 28,189.78                 
FLOORS CARPET /TILE  $ 4,300.00          $ 3,700.00           $ 8,000.00          $ 1,600.00          $ 9,600.00                   

DRYWALL/ PLASTER  $ 3,240.00          $ 3,240.00           $ 6,480.00          $ 1,296.00          $ 7,776.00                   
PLUMBING  $ 9,000.00          $ -                     $ 9,900.00          $ 1,980.00          $ 11,880.00                 

ELECTRICAL  $ 10,200.00        $ -                     $ 10,200.00        $ 2,040.00          $ 12,240.00                 
HEATING & AIR  $ 8,300.00          $ -                     $ 8,300.00          $ 1,660.00          $ 9,960.00                   

CABINETS & APPLIANCES  $ 9,400.00          $ 1,700.00           $ 11,100.00        $ 2,220.00          $ 13,320.00                 
PAINTING EXTERIOR/ INTERIOR  $ 1,648.00          $ 3,296.00           $ 4,944.00          $ 988.80             $ 5,932.80                   

BATHROOM  ACCESSORIES  $ 900.00             $ -                     $ 900.00             $ 180.00             $ 1,080.00                   
INSULATION  $ 2,550.00          $ -                     $ 2,550.00          $ 510.00             $ 3,060.00                   

DEMOLITION & CLEAN -UP  $ 1,200.00          $ 850.00              $ 2,450.00          $ 470.00             $ 2,920.00                   
TOTALS  $ 101,685.10      $ 44,956.00         $ 136,961.10      $ 27,372.22        $ 151,615.36               

Cost per sf heated $143.98 PERMITS  $ 420.00                   
Cost per sf heated plus garage #DIV/0! 2-10 WARRANTY  $ 420.00                   

TOTAL WRITE-UP  $ 152,455.36            
 $ -             

Total     $ -                        $ -                       $ -                       $ -                                  
CONTRACTOR___________________________________________________DATE HIRED________________BY_____________________________

ACCEPTED: __________________________________TITLE______________________________DATE_________________

PREPARED BY:                                                                            REVISED


