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VEHICLE PERFORMANCE FIGURES/MEASUREMENTS 

Balances and Clearances 
The vehicle weight will be distributed as equally as practical over the axles and tires. The difference in 
tire load between tires on any axle will not exceed 5 percent of the average tire load for that axle. The 
difference in load between axles will not exceed 10 percent of the load on the heaviest axle meeting 
NFPA 414 requirements using the 24R21 tire size. 

Approach & Departure Angles 30 degrees 
Inter Axle Clearance Angle 12 degrees 
Underbody Clearance 22.26 inches (565 millimeters) 
Under Axle Clearance at Differential Housing Bowl 16.5 inches (419 millimeters) 
Wall-to-Wall Turning Circle Diameter (Front Steer) 106 feet (32 meters) 

  

Exterior Dimensions 
The overall vehicle height, length, and width of the vehicle will be consistent with the rated payload and 
operational performance. 

Overall Length 475 inches (12,065 millimeters) 
Overall Width (Excluding Mirrors) 120 inches (3,048 millimeters) 
Overall Height (Top of Handrails Fully Laden) 136 inches (3,454 millimeters) 

  

*Overall vehicle height and length indicated in table is with standard height handrails and rear roof 
access ladder equipped* 

Acceleration Performance 
The fully laden vehicle acceleration will be from 0-50 mph (0-80 km/h) in 29 - 31 seconds depending on 
vehicle configuration as well as road and wind conditions. The fully laden vehicle acceleration time will 
not exceed 35 seconds per NFPA 414 requirements. 

Top Speed Performance 
The fully laden vehicle will have a minimum top speed of 71 mph (115 km/h) on a flat, level, improved 
(paved) surface. 

Braking Performance 
The brake system will meet the following performance requirements at gross vehicle weight (fully 
laden): 

Service Brake: 

Stopping Distance From 20 mph (32 km/h) 33 feet (10 meters) Maximum 
Stopping Distance From 40 mph (64 km/h) 121 feet (37 meters) Maximum 
Hold Fully Laden Vehicle On Grade 50% Minimum Descending 50% Minimum Ascending 
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Emergency Brake: (Depending on vehicle configuration) 

Stopping Distance From 40 mph (64 km/h) 288 feet (88 meters) Maximum 
  

Parking Brake: 

Hold Fully Laden Vehicle on Grade 20% Minimum Descending 20% Minimum Ascending 
  

Suspension Performance 
An off-road, high mobility Oshkosh® TAK-4®, all-wheel independent suspension system will be 
provided resulting in no more than 0.5 g rms acceleration at the seat of the vehicle when traversing an 
8 inch (24 centimeter) half round at 35 mph (56 km/h) without causing injury to the operating personnel, 
loss of vehicle control, or damage to the vehicle. The design will allow the vehicle to travel safely at 
minimum off-road speeds of 35 mph (56 km/h). The Oshkosh® TAK-4®, Independent suspension 
system design will allow for a minimum of 16 inches (406 millimeters) of total wheel travel and is 
NFPA414 and 150/522-10E certified. 

Gradeability 
The vehicle will be able to: 

• Ascend a smooth, dry, paved road having a 20 percent grade and maintain a speed of at least 8 
mph (13 km/h).  

• Ascend and descend a dry, hard surface incline having a 50 percent grade at not less than 1 
mph (1.6 km/h).  

• Climb a vertical wall at least 18 inches (450 millimeters) high and negotiate terrain that will 
deflect the opposite wheels of the truck in alternately contrary directions at least 14 inches (360 
millimeters). 

Dynamic and Static Stability 
The vehicle will meet the following stability requirements: 

Side Slope Stability (Tilt Table Meeting SAE J2180) 30 degrees (58 percent grade) 
Dynamic Balance (Min. Speed on 30 m (100 ft.)  Radius Circle) 22 mph (35 km/h) 
Capable of performing NATO double lane change at speed up to 50 mph (80 km/h) 

  

Environmental Conditions 
The vehicle will be capable of withstanding the following conditions without detrimental effect to the 
operation: 

• Dust particles, as encountered in desert areas  
• The corrosive effects of salt fog  
• Material decay from fungus and mildew  
• Relative humidity up to 100 percent  
• Ambient temperature ranging from 17.6 to 122 degrees Fahrenheit (-8 to 50 degrees Celsius)  
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• Altitude ranging from 0 to 1,968 feet (0 to 600 meters) 

CHASSIS DESIGN 
The vehicle frame will be designed to provide the required strength and torsional rigidity of the ARFF 
vehicle application. The chassis frame rail will be high strength steel alloy with a minimum yield strength 
of 80,000 psi (551,500  kPa) and a section modulus of 49.4 in3 (809 cm3). The main frame rails will be 
rectangular tube type with minimum dimensions of 12 inches (305 millimeters) by 4 inches (102 
millimeters) with a minimum wall thickness of .47 inch (12 millimeters). Frames will use bolted-in 
crossmembers with class 10.9 metric fasteners. The minimum width to the outside of the main frame 
rails of an assembled chassis will be 36 inches (914 millimeters). The vehicle frame, suspension, and 
mounting of major components will provide for diagonally opposite wheel motion of up to 14 inches 
(360 millimeters) above the ground without raising the remaining wheels from the ground or causing 
interference. The integrity and longevity of the main frame rails will not be compromised by any welding 
of bracketry, suspension parts, or reinforcements. 

TOWING DEVICES 
Four (4) towing hooks / eyes with shackles will be attached directly to the frame rails. Two (2) will be 
provided at the front of the vehicle and two (2) will be provided at the rear of the vehicle. 

PAINT PROCESS 
The vehicle shall be painted per Oshkosh Airport Products procedures and standards per PQCP-0309. 
All aluminum components shall be pre-treated prior to paint using an aluminum conversion coating 
process. All parts of the vehicle shall be cleaned, treated and primed prior to assembly and final 
painting. The paint applied to the vehicle shall be a durable, single color acrylic urethane. 

CAB PAINT 
The cab will be painted #35 Safety Lime (FLNA 10322), the fenders will be painted #35 Safety Lime 
(FLNA 10322), and the skidplate inserts will be painted #99 Semi-Gloss Black (FLNA 41735). Final 
colors and layout will be confirmed prior to vehicle construction. 

BODY PAINT 
The body will be painted #35 Safety Lime (FLNA 10322) , the chassis will be #35 Safety Lime (FLNA 
10322) and the hubs will be painted #35 Safety Lime (FLNA 10322). Final paint colors and layout will 
be confirmed prior to vehicle construction. 

REFLECTIVE STRIPING / GRAPHICS 
Striping and lettering will be provided and installed on the vehicle. The following items will be included 
in the standard graphics package: 

• Four (4) 16 inch (406.4 millimeter) retroreflective graphic film unit numbers; one (1) on left side 
and of the vehicle, one (1) on the right side of the vehicle, one (1) on the rear of the vehicle, and 
one (1) on the front of the vehicle 

• One (1) 24 inch (609.6 millimeter) retroreflective graphic film unit number on the cab roof of the 
vehicle 

• The airport name in up to 6 inch (152.4 millimeter) retroreflective graphic film lettering on the left 
side of the vehicle and on the right side of the vehicle 
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• Two (2) up to 24 inch (609.6 millimeter) retroreflective graphic film airport logos/insignias, one 
(1) on the left side and on the right side of the vehicle 

• Two (2) up to 16 inch (406.4 millimeter) retroreflective graphic film fire department 
logos/patches, one (1) on the left side of the vehicle and on the right side of the vehicle 

• An 8 inch (203.2 millimeter) retroreflective graphic film horizontal band along the left side 
bodywork and right side bodywork 

• An 8 inch (203.2 millimeter) retroreflective graphic film horizontal band across the rear bodywork 

The numbers, lettering, airport logo and/or fire department logos can have the retroreflective graphic 
film substituted with vinyl to align with logo complexity, marketing, airport branding requirements or end 
user preferences. 

The graphics package will be presented to and confirmed by the end user prior to approval packet 
submission. 

LABELS 
The vehicle will be furnished with all informational, functional and safety related labels necessary for 
operating the vehicle and systems as required by local requirements. The labels will be in the English 
language. 

SWITCH LABELS 
Labels will be installed above or below rocker switch banks and electronic controls to indicate the 
function of the switches. The labels will have a black background with white lettering. Labels will be 
installed on the following controls (if applicable): 

Cab Interior Rocker Switch Labels 

• Agent activation   
• Firefighting system discharges   
• AC powered lighting   
• DC powered lighting   
• Upper discharge functions   
• Lower discharge functions   
• Emergency lighting   
• Cab interior lighting   
• Chassis controls   
• Defroster fans / heated mirror / winterization controls   
• Power window controls   
• Bus style door controls 

Cab Interior Rotary Switch Labels 

• Ignition / engine start   
• Headlight / marker lights   
• Driveline lock   
• Electric mirror adjustment 
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ENVIRONMENTAL CONDITIONS 
The vehicle will be capable of operation in temperatures ranging from 0 C (33 F) to 50 C (122 F). 

CAB ERGONOMICS AND ACCESSORIES 

Cab Features 
The cab will be 3-point mounted on rubber bushings and constructed of welded aluminum extrusions, 
aluminum plates and bonded fiberglass panels. The design and construction of the cab will provide the 
best strength to weight ratio to prevent cab collapse in the event of a vehicle rollover. The cab will 
comply with ECE R29-3 standards/directive for occupant protection of a commercial vehicle. The cab 
will include gutters of sufficient size to prevent foam and water from dripping onto the windshield and 
side windows during turret discharge operations. The cab will have a minimum internal volume of 275 
cubic feet (7.79 cubic meters) with a lateral field of vision of 254 degrees (127 degrees left and right of 
center), with 90 degrees upward and 25 degrees downward visibility when measured from the center of 
the cab. The cab ground visibility for the driver will be a minimum nearest point of 8.8 feet (2.7 meters) 
in front of the vehicle. 

The cab will have the following features: 

• Control console provided between driver and officer positions  
• Dashboard console and gauges in front of driver position  
• Integrated electronic control and diagnostic systems  
• Interior surface coating will be a painted durable grey spatter type finish 

CAB VISIBILITY  
There will be a total of 7.8 m² (84 ft².) area for superior visibility of shatterproof automotive tinted safety 
glass installed in the cab for all windows certified to DOT and ECE 43. 
The window measurements will be as follows: 

1. A tinted single-piece laminated windshield 3.99 m² (42.9 ft².). 
2. Tinted tempered glass upper door window with surface area of 0.66 m² (7.15 ft².). 
3. Tinted tempered glass upper rear cab window with surface area of 0.41 m² (4.44 ft².). 
4. Tinted tempered glass front angled lower corner window with surface area of 0.34 m² (3.7 ft².). 
5. Tinted tempered glass lower door window with surface area of 0.5 m² (4.9 ft².). 

CAB DOOR WINDOWS 
The cab doors will be equipped with electric controlled slide type windows. There will be a control 
switch provided for each cab door sliding window that are accessible by the seated driver and turret 
operator. located on the center console. 

CAB MIRRORS 
The vehicle cab will be equipped with two (2) Rosco 8 inch x 17 inch (203 millimeters x 432 millimeters) 
door mounted combination upper and lower convex mirrors, one (1) located on each side of the cab. 
The upper flat glass mirrors and lower convex glass mirrors on each side will be heated and electrically 
adjustable. The horizontal rotational viewing range will be no less than 60 degrees. Electrical switches 
for the mirror adjustment and heating feature will be provided within easy reach of the driver. 
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Two (2) rectangular convex lens spotter mirrors will be provided on the A pillars of the cab structure to 
eliminate blind spots in front of the vehicle. One (1) mirror will be mounted on the left side of the vehicle 
and one (1) mirror will be mounted on the right side of the vehicle. 

WINDSHIELD DELUGE SYSTEM 
The cab windshield will be equipped with a deluge system. Four (4) nozzles will be spaced across the 
face of the cab above the windshield to distribute water. The nozzles will be constructed from brass and 
have a 40 degree tapered edge flat spray pattern. 

The deluge system will have a 24-volt DC pump motor to draw fresh water from the vehicle water tank. 
Two (2) 24-volt DC valves will be incorporated in the deluge piping to supply water when activated and 
will automatically drain the deluge system piping when deactivated. The deluge circuit will include an in-
line serviceable strainer and quarter-turn shut off valve for system maintenance. The piping drain outlet 
will be located behind the left front lower body compartment and will drain onto the ground. 

The deluge system will be activated by a backlit momentary ON/OFF rocker switch in the cab. When 
switched on the windshield wipers will be activated automatically while the system is in operation. The 
activation switch will have a pictogram applied to the surface for identification. 

CAB STEPS 
There will be a heavy duty step provided below the left side and right side cab doors. The steps will 
include an aggressive pattern on the stepping surface to provide high traction when entering or exiting 
the cab. The step design will be self-cleaning so that a maximum amount of water, snow, mud or other 
debris can fall off or through the step. The step will be collapsible and spring loaded to allow the step to 
contact obstacles and ensure that the required 30 degree angle of approach at the front of the of the 
vehicle and return to the default shape. 

CAB DOORS 
Access to the cab will be gained with a single hinged door located on each side of the vehicle that 
opens at least to a 90-degree angle. Woven nylon door check straps will be installed on each door to 
limit opening travel. The bottom of the cab door openings will include scuff plates for surface protection. 

CAB DOOR INTERIOR GRAB HANDLES 
The cab doors will have angled tubular grab handles with an integrated door opening mechanism. The 
door opening mechanism will be operable with a gloved hand and release the door latch when the 
interior button/lever is depressed. The door grab handles will have a durable single stage semi-gloss 
black paint applied to the surface. 

CAB INTERIOR 
The cab will be weather-tight, acoustically and thermally insulated to provide noise level not to exceed 
85 dB (A) at the driver's ear position. Foam-backed black textured rubber material will cover the interior 
floor of the cab. The rear wall of the cab will have vinyl covered foam material to dampen noise. 

CAB SUN VISORS 
There will be five (5) double swing sun visors provided across the top of the cab interior just behind the 
windshield. One (1) will be provided in the center for the driver seating position and two (2) will be 
provided on each side of the center visor for the crew positions. Each padded visor will be 
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approximately 19.7 inches (500 millimeters) wide and 7.2 inches (183 millimeters) tall. The visors will 
be adjustable and covered in a dark grey vinyl material. 

CAB GRAB HANDLES 
There will be grab handles covered with cushioned and slip resistant material located inside the driver's 
and passenger door openings to facilitate safe entry and exit from the cab. The grab handles will be 
placed to ensure three-point contact can be maintained. 

CAB CENTER CONSOLE 
The cab will have an angled top center console located between the driver and turret operator seating 
positions. The upper surface of the center console will be angled upward toward the rear of the cab to 
raise the installed components to a more ergonomic height for the driver and turret operator. 

ROOF HATCH 
The roof hatch will be constructed from acrylic and will be located on the left side of the cab roof above 
the outermost seat. The roof hatch will have two (2) manual latches to secure the hatch closed and two 
(2) gas shocks to hold the hatch lid in the open position. 

CREW SPACE 

DRIVER POSITION (CENTER) 
The driver's seat will be Seats, Inc., 911 Series non-SCBA type with an integral 3-point seat belt. The 
seat will be air-ride adjustable, include a manual tilt seatback adjustment and a manual 
forward/backward slide adjustment feature. The seat cover material will be black vinyl resistant to wear 
and staining. 

RIGHT TURRET OPERATOR SEAT POSITION  
The right side turret operator/officer seat will be a Seats, Inc., 911 Series SCBA type with an integral 3-
point seat belt. The seat will include a fixed back design and will be a slide adjustable, non-suspension 
type. The seating material will be vinyl, black in color and resistant to wear and staining. 

LEFT INSIDE SEAT POSITION 
The left inside seat will be a Seats Inc., 911 Series SCBA compatible with an integral red 3-point seat 
belt. The seat will have a non-adjustable design and will be fixed mounted. The seating material will be 
vinyl, black in color and will be resistant to wear and staining. 

LEFT OUTSIDE SEAT POSITION 
No seat will be provided in the left outside seating position. 

RIGHT INSIDE SEAT POSITION 
There will be a universal SCBA holder installed in the right inside seat position. The SCBA holder will 
be a Zico Ziamatic ULLH Load and Lock bracket. 

CAB HVAC (HEATING, VENTILATION, AIR CONDITIONING) 
The cab will be heated and cooled by a dual air conditioning and heating system with two (2) separate 
HVAC units. The controls for the HVAC will be backlit and provided to the left of the driver seating 
position with: 
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• A rotary control for temperature control from hot to cold   
• A rotary control for vent control to blend from full defrost to full vent   
• A rotary control for fan speed with OFF, LOW, MEDIUM, and HIGH positions   
• A button to activate air conditioning with indicator light   
• A button to activate the recirculate function with indicator light 

A Bergstrom HVAC unit will be incorporated into the structure of the cab dashboard and a remote 
Bergstrom HVAC unit will be mounted to the rear wall of the cab behind the driver seat. The dashboard 
HVAC unit will have an output of 22,300 BTU for cooling and 48,300 BTU for heating the remote HVAC 
unit will have an output of 19,000 BTU for cooling and 37,000 BTU for heating. 

Air Conditioning Operation 
The cab air conditioning system will be charged with HFC R134A refrigerant. The air conditioning 
system compressor will have a displacement of 313cc and will be driven by a serpentine belt drive 
mounted on the engine. 

Heat Operation 
The cab heating system will use a propylene glycol/water mixture. The cab heating system will be 
incorporated into the engine cooling system and will use coolant circulated by the engine water pump. 

SIREN / PA SYSTEM 

Siren Head 
The vehicle will be equipped with a full function siren with public address capability. The siren will be a 
Whelen, Model 295SL series. The siren head will be backlit for visibility in dark or low light conditions. 
The siren system will include a hard wired microphone. 

Siren Speaker 
There will be one (1) Whelen, Model SA315 Series 100-watt speaker mounted at the lower portion of 
the right front skidplate assembly. 

AIR HORNS 
There will be a set of dual high/low stutter-tone Hadley air horns mounted underneath the cab, forward 
of the driver. The horns will be activated by a momentary switch located at the center of the steering 
wheel. 

FOOT SWITCHES 

DRIVER POSITION 
There will be two (2) foot switches provided in the cab at the driver seating position. One (1) foot switch 
will activate the vehicle air horns and one (1) foot switch will activate the siren or public address 
system. 

TURRET OPERATOR POSITION 
There will be two (2) foot switches provided in the cab at the turret operator seating position. One (1) 
foot switch will activate the vehicle air horns and one (1) foot switch will activate the siren or public 
address system. 
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VIDEO SYSTEMS 

Thermal Imaging Camera 
There will be a Teledyne FLIR, MD-625, NFPA 2020 compliant thermal imaging camera fix mounted to 
the roof turret. The thermal imaging camera will aid the driver and crew during complete darkness, 
severe weather, smoky, foggy or other low visibility conditions. The camera will follow the turret 
movement for rotation and elevation. 

REAR NAVIGATION CAMERA 
There will be a rear facing navigation camera to aid in movement while traveling in reverse or to view 
the area directly behind the vehicle. A compact, fixed image color camera will be provided and will 
feature LED infrared illuminators to enhance the visible image in low-light situations. The infrared LEDs 
will have automatic day/night sensing to adjust the image in all lighting conditions. The camera will be 
mounted at the midpoint of the rear ladder, will activate automatically when the vehicle is placed in 
reverse and will have a manually activated switch in the cab. The camera image will be shown on the 
in-cab 12 inch (304.8 mm) color display. 

CONTROLS 
All instruments, warning lights and controls relative to truck operation will be displayed to the left of the 
driver so that they will be useful, convenient, and visible to the driver. All instruments, warning lights 
and controls relative to the firefighting system will be displayed to the right of the driver for center steer 
so that they will be ergonomic, convenient, and visible to both the driver and the officer (turret operator). 
Agent activation to be clearly identified with color coded switches providing the operator immediate 
identification of the agents. Blue will identify water, Yellow will identify water/foam, and Purple will 
identify dry chemical powder. 

There will be a 12 inch (304.8 mm) display provided in the center of the cab control panel to aid the 
driver and turret operator. The display will show pump pressure, water levels, foam levels, roof turret 
position as well as diagnostics with fault codes. The display utilizes the Oshkosh designed control 
electronics which is CAN based and uses D-Series modules. The display can be user customizable and 
be programmed for any language. 

The following cab mounted controls will be provided as a minimum: 

• Accelerator Pedal 
• Air Conditioner Controls  
• Brake Pedal  
• Color Coded Complementary Agent / System Activation  
• Rotary Differential Lock Control  
• Dome Light Switch Manual / Door Activated  
• Foam Concentrate Reservoir Control Valve  
• Headlight Switch w/ Dimmer Control  
• Heater / Defroster Controls  
• Horn Control  
• Master Electrical Disconnect Switch (located in engine compartment)  
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• Panel Lights Switch with Dimmer  
• Parking Brake Control  
• Power Adjustable Mirror Control  
• Rotary Ignition Start/Stop Switch  
• Siren Switch with Microphone  
• Switches for Emergency Beacon(s) / Strobe(s)  
• Switches for Exterior Lights  
• Switches for Non-Emergency Amber Beacon(s) / Strobe(s)  
• Tilt / Telescoping Steering Wheel Column  
• Transmission Range Selector  
• Turret Control  
• Windshield deluge  
• Windshield Wiper and Washer, column mounted  
• Cup Holders  
• Hand throttle 

INSTRUMENTS AND WARNING LIGHTS 
The following instruments and warning lights will be provided in the cab: 

• Air Pressure (brake and other air-driven accessories)   
• Complementary Agent Tank-Charged Indication  
• Beacon / Strobe Indicator (s)  
• Foam Agent Tank Level Indicator  
• Water Tank Level Indicator  
• Water Pump Pressure  
• Low Air Pressure Warning  
• Compartment Door Open Indicator  
• Differential Lock Indicator  
• Engine Coolant Temperature  
• Engine Tachometer  
• Fuel Level  
• Headlight Beam Indicator  
• Speedometer / Odometer  
• Voltmeter  
• Low Engine Coolant Audible / Visual Alarm  
• Digital clock  
• Low Oil Pressure / High Water Temperature Audible / Visual Alarm  
• Complementary Agent System Pressure Indicator  
• Two (2) 12-volt DC accessory power outlets, one (1) each side (keep alive powered) 
• Two (2) 5-volt DC USB A ports, one (1) each side (keep alive powered) 
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LATERAL ACCELEROMETER 
There will be an electronic rollover warning system provided. The system will detect "g" forces exerted 
on the vehicle. A display will be integrated into the vehicle dash in view of the driver and include an 
audible alarm. The sensor base unit will be installed in an easily accessible location within the cab. 

MONITORING AND DATA ACQUISITION SYSTEM (MADAS) 
A Monitoring and Data Acquisition System (MADAS) which is an electronic vehicle system analyzer that 
constantly records preprogrammed vehicle characteristics will be installed for the collection of various 
performance measurements to monitor, as a minimum, the following: 

1. Vehicle speed  
2. Transmission gear  
3. Vehicle heading   
4. Lateral acceleration  
5. Vertical acceleration  
6. Longitudinal acceleration and deceleration  
7. Brake Application  
8. Engine rpm  
9. Throttle position  
10. Steering input  
11. Vehicle braking input (pedal position and brake pressure)  
12. Date, time, and location for all data collected 

The MADAS system will record information and store the critical period of time including 120 seconds 
before an event and 15 seconds afterwards. It will require a customer supplied portable PC.  The 
MADAS system will include software to download and to use the data. 

The MADAS system will require no operator input, and until it is triggered by an event all of its' 
operation will be fully automatic. When an event occurs, the MADAS will provide a fault code to the 
operator on the main display screen in the cab. When active and ready to record vehicle attributes, it 
will report that to a visual indicator in the cab. 

The MADAS system will be capable of recording a minimum of thirty events. Data logger capacity will 
be indicated to the operator via the main display. Access to the memory for downloading, viewing or 
deleting will require a pass code. The data software will include native features such as graphing 
analyses.  The system will be designed so that the data being recorded will not be lost or overwritten 
immediately after the incident due to the use of an emergency shut-off or a master electrical disconnect 
switch. 

  

ELECTRICAL SYSTEM 

LIGHTING AND MARKING SYSTEM 
The vehicle will be equipped with lighting designed and installed to be compliant with requirements of 
Federal Motor Vehicle Safety Standard - FMVSS 108. 
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CLEARANCE / MARKER LIGHTING 
All clearance and marker lights will be LED type, 24-volt DC. The lights will be placed in the required 
locations at the front, sides and rear of the vehicle. 

A minimum of four (4) amber LED side marker lights will be located on each side of the vehicle. 

One (1) red LED marker light will be located on each side of the vehicle nearest to the rear. 

Five (5) amber LED clearance lights will be mounted at the front of the vehicle. 

A centered high mount red LED brake light will be installed at the rear of the vehicle and a series of five 
(5) red LED clearance lights will be mounted at the rear across the top of the bodywork. 

TURN SIGNAL INDICATORS 
Amber LED lights will be integrated into the headlight placed at the front bumper to function as front 
marker and turn signal indicator lights. 

Two (2) LED light assemblies will be installed at the rear of the vehicle with integrated reverse, stop, tail 
and turn light functions. The amber turn signal indicators will be located at the outside edge of each 
assembly, the red tail/brake lights will be located in the middle and clear backup lights will be located to 
the inside of the housing. The turn signals will be self-cancelling by the cancel cam in the steering 
column. 

HEADLIGHTS 
There will be two (2) FMVSS/ECE compliant LED headlights installed, one (1) on each side at the front 
of the vehicle. The headlights will be certified for local requirements for right-hand traffic (RHT/left-hand 
steering). A rotary headlight activation switch will be provided on the dashboard and a high/low beam 
headlight dimmer switch will be provided on the steering column. 

HEADLIGHT ALTERNATING FLASH 
The high beam headlights will have an alternating flash emergency lighting function. An activation 
switch will be provided in the cab emergency lighting switch panel to control the high beam flash. The 
headlight flash switch will be enabled only when the ignition and master warning light switches are both 
in the on position. The alternating flash functions will automatically be deactivated when the headlight 
switch is active and the high beam headlights are activated. 

GROUND LIGHTING 
There will be ground lighting installed under the vehicle to illuminate the adjacent ground/work area. 
The ground lights will be IP 68 rated Luma Bar white LED strip lights encased in aluminum housings. 
There will be an ON/OFF ground lighting activation switch located in the cab and in addition, the ground 
lighting will only operate with the parking brake applied and transmission in neutral. The eight (8) lights 
will be distributed as follows: 

• Two (2) under the cab doors, one (1) on each side  
• Four (4) under the body compartments, two (2) on each side  
• Two (2) under the rear of the vehicle, one (1) on each side aimed rearward 
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FOG / DRIVING LIGHTS 
No drive lights or fog lights will be provided. 

SECONDARY DAYTIME RUNNING LIGHTS 
No secondary DRL (daytime running lights) will be provided on the front skidplates. 

LICENSE PLATE ILLUMINATION 
There will be two (2) license plate brackets provided on the vehicle to install standard U.S. sized license 
plates. One (1) license plate bracket with LED illumination will be installed at the left rear of the vehicle 
and one (1) license plate bracket without illumination will be installed on the left front skid plate. The 
license plate light will be activated with the marker lights. 

CAB SCENE / WORKLIGHTS 
There will be two (2) 24-volt DC J.W. Speaker 7250T LED front worklights provided above the cab 
windshield. The spotlights will have a trapezoidal beam pattern with an output of 3,715 raw lumens and 
an output of 2,204 effective lumens. The light housings will be constructed from black polycarbonate 
and the lens will be clear polycarbonate. 

The cab worklights will be activated from an ON/OFF momentary rocker switch in the cab. 

SCENE / WORKLIGHTS - SIDE 
There will be four (4) 24-volt DC, J.W. Speaker 7250T LED side worklights provided on the vehicle. 
Two (2) lights will be installed on the left side of the vehicle and two (2) lights will be installed on the 
right side of the vehicle. Each worklight will have a trapezoidal beam pattern with an output of 3,715 
raw lumens and an output of 2,204 effective lumens. The light housings will be constructed from black 
polycarbonate and the lens will be clear polycarbonate. 

The side worklights will be switched from an ON/OFF momentary rocker switch in the cab and from an 
external ON/OFF momentary toggle switch on each side of the vehicle. The exterior toggle switches will 
activate the worklights on their respective sides. 

SCENE / WORKLIGHTS - REAR 
There will be two (2) 24-volt DC J.W. Speaker LED rear worklights provided at the top of the of the 
vehicle bodywork. The spotlights will each have a trapezoidal beam pattern with an output of 3,715 raw 
lumens and an output of 2,204 effective lumens. The light housings will be constructed from black 
polycarbonate and the lens will be clear polycarbonate. 

The rear worklights will be switched from an ON/OFF momentary rocker switch in the cab and from an 
external ON/OFF momentary toggle switch at the rear of the vehicle accessible from ground level. The 
lights will automatically illuminate when the vehicle is shifted into the reverse gear. 

WARNING LIGHTS 

PERIMETER WARNING LIGHTS 
There will be ten (10) Whelen, 700 Series, 3 inch (76.2 millimeter) x 7 inch (178 millimeter) red LED 
warning lights installed around the lower perimeter of the vehicle at or near bumper height. Three (3) 
lights will be installed on the left side, three (3) lights will be installed on the right side, two (2) lights will 
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be installed at the front and two (2) lights will be installed at the rear of the vehicle. The perimeter 
warning lights will be switched independently from upper warning lights. 

STANDBY LIGHTING 
There will be two (2) Whelen, Model L40AP, amber LED standby beacon lights with amber dome 
located on the roof of the vehicle. The lights will be located close to the mid-point of the water tank, one 
(1) on the left side and one (1) on the right side for 360-degree visibility and switched from within the 
cab. 

FRONT UPPER WARNING LIGHTS 
There will be two (2) Whelen, Model L40, red LED warning beacon lights installed on the roof of the 
vehicle near the front of the body. One (1) light will be installed on the left side and one (1) light will be 
installed on the right side. The lights will be activated with the upper warning light switch in the cab. 

UPPER REAR WARNING LIGHTS 
There will be two (2) Whelen, Model L40BF, red LED warning beacons installed on the roof of the 
engine cowling at the rear of the vehicle. One (1) beacon will be installed on the left side and one (1) 
beacon will be installed on the right side. The upper rear warning lights will be activated by a switch in 
the cab on the left side of the dash panel. 

COMPARTMENT LIGHTING 
There will be 24-volt DC white LED strip lighting provided to illuminate the interior of the compartments. 
The compartment lighting will be switched with the opening or closing of the roller shutter door with the 
ignition in the "ON" position. Each compartment will have a magnetic switch to activate and deactivate 
the compartment lights when the doors are opened or closed. 

An indicator light in the cab will illuminate when a compartment door is not in the closed position to alert 
the driver. If the parking brake is released, or the vehicle shifted out of neutral an audible alarm will 
sound and the compartment door indicator light will flash. 

POWER GENERATION 
No power generation system is required. 

RIGHT REAR LOWER BODY COMPARTMENT 
There will be a fixed height, roll out shelf in the upper portion of the right rear lower body compartment 
in the place of the generator. The shelf will have a latch bar to unlock the shelf from the fully depolyed 
and stowed positions. The shelf will have a capacity of 500 pounds (227 kilograms). 

POWER SUPPLIES 
A 24-volt DC vehicle electrical system will be provided. The vehicle DC power will be supplied by a two 
(2) alternator charging system with a minimum output of 100 amps each. A warning system will be 
provided in the cab to indicate an alternator failure. 

The electrical system will include the following: 

• Four (4) group 31, 12-volt DC maintenance free, top post, flooded lead-acid batteries with a 
minimum of 950 CCA @ 0 degree F (each) and 190 minutes of reserve capacity @ 25 amps.  
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• A warning label will state that connecting incorrectly to a 12-volt DC system will cause electrical 
system damage.  

• Color coded, heavy duty, insulated battery and ground cables with wire code numbers.  
• A backlit remote voltmeter will be installed adjacent to the batteries to read the battery state of 

charge.  
• An engine start disable switch will be provided in the left side engine compartment that will 

prevent the vehicle from being started from the cab during routine maintenance.  
• A lockable total vehicle master electrical disconnect switch rated for full vehicle current to 

completely de-energize the DC electrical system after the switch.  
• Unused electrical distribution connectors or components located on the walls of the upper and 

lower compartments will have sturdy protective coverings installed to prevent unwanted contact 
with stored gear. 

BATTERY CHARGER 
There will be a Delta Q, 120/220-volt AC, 60/50 Hz waterproof battery charger installed in the right rear 
engine compartment to maintain the chassis batteries. The charger will incorporate a microprocessor 
controller and will charge and maintain the batteries automatically. 

AUXILIARY AIR COMPRESSOR 
There will be an on board auxiliary air compressor provided to maintain the vehicle's air system 
pressure powered by the AC inlet connection. The auxiliary air compressor will be mounted on the 
interior of a compartment. The compressor will be the rocking piston type and will have two (2) 
aluminum cylinders with an inlet air filter. The air compressor drive will be a totally enclosed, 1/2 
horsepower, 120-volt AC motor with capacitor start and thermal protection. The design of the air 
compressor will allow for minimum vibration to be transferred to the mounting surface. 

ENGINE COOLANT PREHEATER 
There will be one (1) 110/120-volt AC, 1500-watt engine coolant preheater with thermostat provided to 
heat and maintain engine temperatures of approximately 100-120 degrees Fahrenheit (38-49 degrees 
Celsius). The preheater will be connected to and powered by the shoreline inlet on the vehicle. 

RECEPTACLE INLETS 
There will be two (2) Kussmaul™, 20-amp, 120-volt AC shoreline inlets provided to operate the 
dedicated 120-volt AC circuits at right rear of the vehicle. One (1) shoreline will be connected to the 
battery charger and auxiliary air compressor and one (1) shoreline will be connected to the engine pre-
heater. The shoreline inlets will include yellow weatherproof flip up covers. 

There will be a release solenoid wired to the vehicle's starter to eject the AC connectors when the 
engine is starting. 

There will be two (2) mating connector bodies supplied with the loose equipment. 

There will be a label installed near the inlets stating the following: 

• Line Voltage  
• Frequency  
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• Load(s) connected to the circuit 

AUXILIARY START FEATURE 
There will be 24-volt DC positive and negative posts for jump starting the vehicle provided in the right 
engine access compartment. The jumper studs will be located adjacent to the battery box and will have 
removeable color coded protective plastic covers; a red cover for the positive stud and a black cover for 
the negative stud. 

AIR INLET RECEPTACLE 
There will be a pneumatic inlet with yellow weatherproof cover located at rear of the vehicle provided to 
maintain vehicle air pressure when connected to an external pressurized air source. The air inlet 
connection will be a quick disconnect type with a check valve installed to prevent air from bleeding out 
the connector when disconnected. 

There will be a release solenoid wired to the vehicle's starter to automatically eject the air inlet 
connection when the engine is cranked. A quick release air inlet connection will be provided and 
shipped with the loose equipment to install on the compressed air line and the end user's facility. 

AIR OUTLET RECEPTACLE 
No air outlet receptacle is required. 

PUMP AND ROLL 
The vehicle will be capable of pump and roll operations up to 20 mph (32 km/h) on a hard, level, 
improved surface. 

ENGINE AND ACCESSORIES 

ENGINE 
There will be a certified EPA Tier 4f, Stage IV, Scania, Model DC16, water cooled V8 design engine 
with a displacement of 16.4 liters. The engine will produce a maximum of 500 kw (670 hp) and 
electronically limited to 2,644 Nm (1,950 ft. lbs.) of torque at 2,100 RPM. The engine will have common 
rail fuel injection system and will be equipped with a single turbo charger with an electronic fuel 
management system. The engine will have a Selective Catalyst Reduction (SCR) system for the 
mitigation of engine emissions. The urea tank will be located in the left rear engine cover compartment 
with a minimum capacity of 12 gallons (45 liters). 

An engine high idle control will be provided to maintain the engine idle at approximately 1,450 rpm 
when activated. The control for this system will be safety interlocked to activate only after the 
transmission has been placed in the neutral position and the parking brake has been set. 

An electronically controlled engine governor will be provided and set to limit engine speed so that it will 
not exceed the maximum rpm recommended by the engine manufacturer. 

TRANSMISSION 
There will be an Allison, EVS-4800 Series, planetary type, fully automatic, electronic controlled seven-
speed transmission provided. The shift pad for the transmission will be located in the cab to the left of 
the driver seating position with backlit switched and a gear indicator display. The transmission will be 
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separate from the transfer case and located at the rear for easier maintenance. The seven-speed 
transmission creates better gear ratios, smoother shifting, and less wear and tear on drive components. 
The transmission level dipstick will be located in the left rear engine cover compartment. 

A single speed transfer case with lockable differential will be provided to supply power to both the front 
and rear axles. The driveline will be composed of heavy duty metal driveshafts with universal joints at 
each connection yoke. 

POWER DIVIDER 
There will be a power divider to allow the pump to be engaged at any speed or engine RPM and in any 
gear which is automatically activated for pump operation when the pump switch is engaged from the 
cab.  When in pump mode, the pumping RPM will increase automatically only after a discharge orifice 
is opened, to minimize heat build-up during standby operation. 

ENGINE AIR CLEANER 
The engine will be equipped with an easily replaceable canister type single stage air filter with a pleated 
paper element. The engine fresh air inlet will have a bonnet installed on the intake piping to shed water 
and will be located on the roof of the vehicle. 

EXHAUST SYSTEM 
The vehicle will have a vertical stainless steel exhaust stack with a rain cap. The exhaust outlet will be 
located on the roof of the vehicle. 

FUEL PRIMING PUMP 
The vehicle fuel system will be equipped with a 24-volt DC electric fuel priming pump. The activation 
switch will be located on the interior of the left engine compartment near the fuel filters. 

MUDFLAPS 
There will be a .19 inch (4.8 millimeter) thick flexible rubber mud flap provided behind each wheel well 
position to minimize the amount of water and road debris cast behind the vehicle by the tires. The size 
and positioning of the mudflaps will be FMVSS and ECE compliant. 

CHASSIS AIR 
The vehicle will be equipped with a Bendix, Model AD-IS, air dryer. The air dryer module will include an 
integrated air dryer, a reservoir, a governor, a heater and four (4) pressure protection valves. The air 
dryer will incorporate a spin-off replaceable desiccant cartridge. 

The chassis air system will be supplied by color coded nylon tubing and will have circuit numbers 
printed on each section of line for easy identification. The color coding on the air lines will be as follows: 

• Red will represent the primary air circuit (rear brakes) 
• Green will represent the secondary air circuit (front brakes) 
• Orange will represent the parking brake and cab air inlet circuit 
• Yellow will represent the parking brake air delivery circuit 
• Blue will designate auxiliary air circuits (air-ride seats, firefighting system air supply, chassis 

accessories, etc.) 
• Black will represent the rear air inlet and air system drains 
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FUEL TANK CAPACITY 
The fuel tank will be constructed from formed and welded aluminum with a fluid capacity of 90 gallons 
(341 liters). The fuel tank will have a bottom drain plug and the filler pipe will be located no higher than 
60 inches (152 centimeters) from ground level. The fuel fill will be located in the left rear engine 
compartment. The fuel tank cap will have provisions to install a lock to prevent the cap from being 
removed. An anti-drain vent valve will be installed on the fuel tank to prevent fuel spillage in the event 
of a rollover. A fuel water separator with drain valve will be provided for the main engine. 

A label will be provided near the fuel fill indicating that diesel fuel is required. 

FMVSS STEERING & SUSPENSION SYSTEM 
The front and rear axles will have adequate capacity to carry the fully loaded vehicle under all intended 
operating conditions with a GVWR of 93,000 pounds (42,184 kilograms). For vehicle handling, stability 
and off-runway performance, the axles will have an identical track width of 96 inches (244 centimeters). 

The axles will consist of the following: 

1. Front Axle - 31,000 pounds (14,061 kilograms) rating, double reduction (axle housing and wheel 
end), enclosed steering drive ends, bevel gear differential with driver operated differential lock.   

2. Rear Axle - 62,000 pounds (28,123 kilograms) rating, double reduction (axle housing and wheel 
end), bevel gear differential with driver operated differential lock.  

The suspension will incorporate the following design elements: 

1. Upper and lower control arms will be used on each side of the axle. 
2. Each axle will be equipped with an anti-roll bar for increased cornering stability. 
3. Steering and non-steering axles will have an adjustable tie rod for alignment of the wheel to the 

center of the chassis.   
4. Each wheel position will have at least one (1) coil spring and one (1) heavy-duty dual acting 

shock absorber.   
5. All pivot and joints will be designed to meet the 20-year service life of ARFF vehicles and 

include only two (2) grease points per wheel and with proper Oshkosh factory alignment does 
not require special maintenance. 

An off-road, high mobility Oshkosh TAK-4, all-wheel Independent suspension system will be provided 
resulting in no more than 0.5 g rms acceleration at the seat of the vehicle when traversing an 8 inch (24 
centimeters) half round at 35 mph (56 km/h) without causing injury to the operating personnel, loss of 
vehicle control, or damage to the vehicle. The design will allow the vehicle to travel safely at minimum 
off-road speeds of 35 mph (56 km/h). The Oshkosh TAK-4, Independent suspension system design will 
allow for a minimum of 16 inches (406 millimeters) of total wheel travel. 

The chassis will be equipped with power assisted FMVSS compliant steering that will permit manual 
steering to bring the fully loaded vehicle to a safe stop in the event of power assist failure. A tilt / 
telescoping steering wheel will be provided. 
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CENTRAL LUBRICATION SYSTEM 
An automatic lubrication system will be installed on the vehicle for the chassis. The system will include 
a reservoir, an electric pump, electronic control and distribution components. Lines and fittings will be 
routed to distribute lubrication to the appropriate bearings and wear points on the vehicle. The system 
will be an SKF, "KFU" compact series or approved equal and will be located in the engine compartment 
to be near the central maintenance area. The reservoir will have total capacity of .79 gallons (3 liters) of 
lubricating fluid. The pump motor will be 24-volt DC brush type with a rated speed of 1,940 RPM and 
will have a 3,000 hour service life minimum. 

A pressure relief valve will be installed in the system to protect the pump in the event of an obstructed 
line. There will be an indicator light in the vehicle dash panel to illuminate in the event of a central 
lubrication system fault. The system electronic control will be located adjacent to the compact reservoir 
and pump assembly. The control will have a switch panel for operator's input and a three digit LCD 
display. Outputs to this display will include system preset values, functions and error codes. 

PINTLE HITCH 
A medium duty pintle hitch will be installed at the rear of the vehicle in between the tow eyes to 
accommodate drawbars with with an ID (inner diameter) of 2 to 3 inches (51 to 76 millimeters) and a 
section size OD (outer diameter) from 1.25 to 1.63 inches (31.7 to 41.4 millimeters). The hitch will be a 
fixed, non-swiveling type rated for loads of up to 30,000 pounds (13,610 kilograms) and up to 6,000 
pounds (2,720 kilograms) of vertical load. The design of the hitch and mounting will be suitable for short 
distance off-road towing and light recovery within the rated working limits. 

BRAKE SYSTEM 
The vehicle will be equipped with a dual air braking system including front and rear brakes with an 
overall vehicle tread width of 3,048 mm (120 in.) in accordance with FMVSS 121 Legislation. The 
brakes will be drum type and equipped with automatic brake adjusters, to be clutch and worm drive 
type. The system will feature a dual type brake treadle valve with separate supply and delivery circuits. 
The system to include an all-wheel, split-circuit, powered-assisted service brake, a modulated 
emergency brake, and a parking brake. 

There will be a 6S-6M electronic antilock brake system with a sensor and modulator at each wheel 
controlled by an electronic control unit (ECU). The ECU will monitor wheel speed during braking and 
modulate the brakes when excessive wheel slip or lockup is detected. The ECU will blend the feedback 
from steering wheel ends to reduce steering wheel pull during an ABS event. There will a be provision 
for ABS diagnostics provided. 

The brake system will have the following features: 

1. A Bendix AD-IS, automatic air-drying system downstream of the compressor.  
2. Air brake chamber for each brake with self-adjusting mechanisms.  
3. Drain on all reservoirs controlled from one (1) common location on the exterior of the vehicle. 
4. Three (3) quarter-turn air drain valves will be located on the side of the vehicle below the left 

rear lower body compartment.  
5. Visual and audible low air pressure warning device.  
6. A manual parking brake valve will be installed in the cab within easy reach of the driver. 
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The brake system will meet the following design requirements: 

1. Capacity to increase air pressure in the supply and service reservoirs from 85 to 100 psi (552 to 
690 kPa) when the engine is operating at the vehicle manufacturer's RPM in less than 25 
seconds.  

2. Capacity for buildup of tank pressure from 0 psi  (0 kPa) to the pressure required to release the 
spring brakes within 15 seconds relying solely on vehicle air compressor.  

3. Have a volume 12 times the total combined brake chamber volume at full stroke. 

The brake system will meet the following performance requirements at gross vehicle weight (fully 
laden): 

1. Service Brake: (Depending on truck configuration) 
A. Stopping Distance from 20 mph (32 km/h) : Maximum 33 feet (10 meters)  
B. Stopping Distance from 40 mph (64 km/h) : Maximum 121 feet (37 meters)  
C. Hold Fully Loaded Vehicle: Minimum 50% Grade Ascending & Descending  

2. Emergency Brake: (Depending on truck configuration) 
A. Stopping Distance from:  64 km/h (40 mph): Maximum 288 feet (86 meters)  

3. Parking Brake: 
A. Hold Fully Loaded Vehicle: Minimum 20% Grade Ascending & Descending 

WHEEL AND TIRE ASSEMBLY 
The vehicle will be equipped with Michelin, Model XZL, size 24R21 all-terrain radial tires. The tires will 
be tubeless type with full width steel belting and will be non-directional mounted on steel wheels 
equipped with beadlocks. 

SPARE TIRE 
The quantity of spare tire and wheel assemblies included with the vehicle and shipped loose will be one 
(1) Each spare tire and wheel assembly will be composed of one (1) new and unused Michelin, Model 
XZL 24R21 tire and one (1) new wheel assembly with beadlocks. Each spare tire and wheel assembly 
will be interchangeable with any wheel position on the vehicle. 

WHEEL PAINT COLOR 
The wheels will be painted #35 Safety Lime (FLNA 10322) 

SHIP LOOSE BEADLOCK PRESS 
A beadlock press tool will be provided to aid in the removal of the beadlocks installed on the wheel/tire 
assemblies. The beadlock tool will be shipped with the loose equipment. 

UPPER MOUNTED EQUIPMENT 

TOP MOUNTED LADDER 
No ladder or vehicle mounted ladder storage brackets willll be provided. 
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FIREFIGHTING SYSTEM 

COMPLEMENTARY AGENT SYSTEM 

DRY CHEMICAL SYSTEM 

Agent Container and Components 
There will be a 550 pound (250 kilogram) capacity dry chemical extinguishing system provided. The 
powder vessel will be capable of holding  potassium based, sodium bicarbonate or other commercially 
available dry chemical fire extinguishing agents. The weight held in the powder vessel will be 
dependent on the density of the powder chosen by the end user. The system will include piping, valves, 
fittings, components necessary for the storage and discharge of dry chemical complementary agent. 
The container will be constructed and stamped in accordance with ASME Code for Unfired Pressure 
Vessels. An over pressure safety valve will be integrated into the system. 

The system will include the following: 

• Quick acting agent system activation controls will be easily accessed by the seated driver and at 
least one (1) other crew position. Similar controls will be located near the agent handline (if 
equipped).   

• Cab mounted pressure indicators will be installed that, when the system is activated, will allow 
the vehicle operator to determine the propellant reservoir pressure as well as the system 
operating pressure.   

• There will be system clean out / blowdown provisions utilizing the propellant for purging dry 
chemical agent from all discharge piping and hose after use, saving the remaining dry chemical 
powder in the vessel.   

• There will be a feature to "fluff" the dry chemical powder within the storage vessel to prevent 
caking. The procedure will not require the system to be opened or discharge any powder.   

• A 24-volt DC electric winch will be provided to lift and lower the nitrogen cylinder from the 
ground level to the stored position. The design will be such that it will allow the operator to 
perform the nitrogen cylinder servicing without the need for any heavy lifting.   

• Remote LED bar graph type pressure gauges will be provided in the cab on the firefighting 
display to indicate system operating pressure and the propellant cylinder pressure. 

Propellant, Propellant Containers and Components 
The propellant gas will be dry nitrogen. All propellant gas cylinders and valves will comply with United 
States Department of Transportation (DOT) requirements (if provided with the vehicle from the 
manufacturer). The propellant gas cylinder(s) will be stored vertically and will be easily loaded and 
removed with the assistance of the integrated lifting device and cylinder guide. One (1) propellant 
cylinder lifting cradle will be supplied with the system for vehicle storage of one (1) cylinder. 

A lifting cradle constructed from formed and welded aluminum with woven nylon lifting device will be 
provided. The lifting cradle will be utilized as part of the propellant cylinder storage within the 
compartment. After the lifting cradle is moved into the storage position there will be a bracket installed 
to retain the cradle. The cradle will remain installed in the vehicle until the propellant cylinder requires 
service or replacement. 
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DRY CHEMICAL FILL FUNNEL 
There will be one (1) dry chemical fill funnel provided and shipped loose with the vehicle. The funnel will 
measure approximately 18 in. (457 mm) high, 17 in. (432 mm) in diameter at the top opening and 3.75 
in. (953 mm) at the bottom opening. 

NITROGEN PROPELLANT CYLINDER 
There will be one (1) full 400 ft³. (11,327 liter) when pressurized to 2,640 psi (182 bar) Nitrogen 
cylinder(s) provided and mounted in the truck with a pressure gauge and removable carrier. All 
propellant gas cylinders and valves will comply with United States Department of Transportation (DOT) 
requirements. Propellant gas cylinder(s) will be stored vertically and must be easily loaded and 
removed with the assistance of an integrated lifting device and cylinder guide. 

SPARE NITROGEN CYLINDER 
There will be one (1) full 400 ft³. (11,327 liter) when pressurized to 2,640 psi (182 bar) dry nitrogen 
propellant gas cylinder(s) with pressure gauge provided and shipped loose with the vehicle. 

WATER AND FOAM SYSTEMS 

ELECTRONIC FOAM PROPORTIONER (EFP) SYSTEM 
The vehicle will be equipped with an electronic foam proportioning (EFP) system capable of metering 
firefighting foam at a 3% ratio within +/- 0.1% in accordance with NFPA. The system will also have 
provisions to easily select and change the foam proportioning rate to operate with 1%, 3%, 6%, or 8% 
foam concentrates. The foam proportioning rates will be selectable by the operator using the center 
console mounted 12 inch (304.8 millimeter) color display in the cab. 

The main foam system drain will have a pull-type valve drain. 

SURROGATE FOAM TEST SYSTEM CONNECTION 
The vehicle will be equipped with an attachment point for the connection of an external surrogate foam 
proportioning test system in the left rear lower body compartment. When the test switch is in the ON 
position the foam supply valve on the vehicle will remained closed to induce surrogate liquid into the 
foam proportioning system and when the test switch is in the OFF position the foam supply valve will 
function as normal to provide foam from the vehicle foam tank. 

A locking toggle switch will be installed adjacent to the test cart connection to activate test mode or 
normal foam system operation. One (1) red LED indicator light will be located above the toggle switch 
in the compartment and one (1) red LED indicator light will be provided in the cab near the water and 
foam indicator engaged lights to notify operators when the system is in test mode. Each indicator light 
will have a TEST MODE label installed nearby for identification. 

The connection to the surrogate test system will have a 1.5 inch (38 millimeter) ball valve with a FOAM 
TEST INLET label near the connection and an OPEN/CLOSED label near the valve handle. The inlet 
connection will be a 1.5 inch (38 millimeter) Storz coupling with blind mating cap and coated steel cable 
lanyard. 
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FOAM TRANSFER PUMP 
There will be a Yamada, Model NDP-20, pneumatic diaphragm foam transfer pump permanently 
mounted in the left rear lower body compartment. The foam transfer pump will have the capability to fill 
or drain the vehicle foam concentrate tank. The foam transfer pump will share the primary inlet/drain 
connection on the left side of the vehicle and will have a selectable valve to bypass the foam transfer 
pump in the compartment. 

FOAM SYSTEM PIPING 
There will be one (1) 1.5 in. (38 mm) NSFHT threaded combination foam reservoir fill/drain connection 
provided on the left side of the vehicle below the left rear lower body compartment. 

FOAM FILL/DRAIN CONNECTION 
The foam fill/drain connection(s) will include one (1) 1.5 in. (38 mm) NSFHT threaded plug(s) with link 
chain to retain the plug(s) when removed. 

FOAM TANK LEVEL LIGHTS 
Foam tank level lights will not be provided. 

STRUCTURAL FIRE FIGHTING SYSTEM AND CONTROL PANEL 
A water tank shut off valve will be provided in the left rear lower body compartment of the vehicle. 

STRUCTURAL PANEL 
A pump operator's panel will not be provided. 

STRUCTURAL PUMP SUCTION INLETS 
No pump suction inlets will be provided. The 6 inch (152 millimeter) and 2.5 inch (64 millimeter) suction 
inlets will have blind caps installed. 

DISCHARGE PIPING 
Storage for two (2) SCBA cylinders will be provided on both left and right side front lower body 
compartments. 

DISCHARGE CAPS 
Discharge caps will not be provided. 

WATER TANK 
There will be a water and foam tank constructed of UV resistant Polypropylene material provided. The 
minimum tank capacity will be 3,000 gallons (11,356 liters) of water and 420 gallons (1,590 liters) of 
foam concentrate with a top-fill opening of at least 27 inches (689 millimeters) for water and 23 inches 
(584 millimeters) for foam. Both reservoirs will be vented with overflow directed to the ground. The tank 
will be fitted with longitudinal and transverse baffles, anti-swirl baffles, a sump and isolation valve. 

WATER TANK LEVEL LIGHTS 
There will be no water tank level indicator lights provided on the upper exterior of the body or in the 
lower body compartments of the vehicle. 
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WATER PUMP AND PUMP DRIVE 
The water pump will be a Waterous, Model CRQB (also commonly referred to as Model CR), single 
stage centrifugal design that meets all requirements of ICAO, NFPA 414 as well as FAA Advisory 
Circular 150/5220/10E. The pump will have a rated capacity of at least 2,000 gpm (7,511 lpm) at an 
operating pressure of 250 psi (17 bar) with suction vacuum at the manifold inlet of 9 IN-Hg. The pump 
gearbox will be driven by a driveline from the truck power divider. The pump and pump transmission will 
have the ability to run continuously without overheat issues in ambient temperatures up 122 degrees 
Fahrenheit (50 degrees Celsius). The pump body will be vertically split on a single plane for easy 
removal of the entire impellor assembly including the bronze wear rings. A manual pump override will 
be provided in the left rear engine compartment. 

The pump will be constructed of the following materials: 

• Pump Body: Cast gray iron, class 35, 35,000 PSI tensile strength.  
• Impeller: Silicon brass, UNS C87500, 60,000 PSI tensile strength.  
• Impeller Shaft: 17-4 stainless steel, 135,000 PSI tensile strength.  
• Wear Ring: High leaded tin bronze, UNS C93200, 35,000 PSI tensile strength. 

The water pump will be gravity primed from the vehicle water reservoir. The vehicle will have a water 
piping system allowing the pump to remain primed while the water pump is not engaged. This reduces 
the time to discharge water when a discharge is opened providing immediate operations and a quicker 
response to a user input. 

The pump drive will be through a power divider to allow the pump to be engaged at any speed and in 
any gear, which is automatically activated for pump operation when the water pump switch is engaged 
from the cab. 

When in pump mode, the pumping RPM will increase automatically only after a discharge orifice is 
opened, to minimize heat build-up during standby operation. 

A pressure relief protection system will be provided to prevent over pressurization of the water piping 
system. 

An automatic pump overheat protection system will be provided that will discharge to the ground. 

The pump body and gearbox will be painted in a durable red primer. The entire pump will be bench 
tested at the original manufacturer to include 400 PSI pressure test and capacity test. A test certificate 
will be provided with the vehicle. 

PIPING, COUPLING, CONNECTIONS AND VALVES 

WATER FILL PIPING 
There will be one (1) 2.5 inch (64 millimeter) NPT male and one (1) 4.5 inch (114.3 millimeter) NPT 
male water fill inlet provided on the left side of the vehicle. The water fill piping will be sized to permit 
filling in no more than 2 minutes from an 80 psi (5.5 bar) supply source. The water fill connection types 
for each will be defined later in this document. 



 25 of 35  

The water fill piping will be constructed of welded passivated stainless steel with victaulic and threaded 
connections where necessary. All components in the water fill piping will be manufactured from 
stainless steel, brass or other corrosion resistant materials. There will be a brass unibody ball valve 
with stainless steel ball and manually operated quarter-turn handle to control the supply of water to the 
tank. Each inlet will have a .75 inch (19 mm) drain port with a quarter-turn valve. The drains will each 
extend through the compartment floor and drain onto the ground below the body. 

WATER FILL CAPS 
The water fill will be provided with one (1) 2.5 inch (64 millimeter) NSFHT swivel and a 2.5 inch (64 
millimeter) NSFHT blind male plug with link chain lanyard. 

WATER FILL CAPS 
The water fill will be provided with one (1) 5 inch (127 millimeter) Storz adapter and a 5 inch (127 
millimeter) Storz blind cap with coated steel cable lanyard. 

WATER/FOAM PIPING MATERIAL 
The water and foam system piping material will be 304 stainless steel. 

PRECONNECTED HANDLINES / CROSSLAYS 

PRIMARY CROSSLAY HANDLINE 
There will be a primary crosslay handline provided in the forward portion of the front lower body 
compartments. The crosslay will be transversely mounted with access from either the left or right side 
of the vehicle. The preconnected handline will include 150 feet (45.7 meters) of white 1.75 inch (44.5 
millimeter) woven soft jacketed hose in 50 foot (15.2 meter) sections with 1.5 inch (38 millimeter) NHT 
(National Hose Thread) connections. The bezel color for the crosslay will match the hose color for easy 
identification. 

The primary crosslay will have a water/foam discharge of 95 gpm (360 l/min) at 100 psi (6.9 Bars) with 
the following minimum performance parameters per NFPA 1900: 

• Straight stream cast distance of 65.6 feet (20 meters)  
• Dispersed pattern cast distance of 19.7 feet (6 meters)  
• Dispersed pattern width of 14.8 feet (4.5 meters) 

A Akron Assault 4863 95 gpm (360 l/min) pistol grip nozzle will be provided on the end of the handline. 
A slide-out removeable tray will be provided for hose storage. The tray will be constructed from welded 
polypropylene plastic. The tray will have detents built into the body to hold the tray in place during 
vehicle movement. 

The primary crosslay hose sections and handline nozzle will be shipped with the loose equipment. 

PRIMARY PRECONNECT ACTIVATION 
The primary crosslay handline will have automatic activation with controls located in the cab and in the 
front lower body compartments near the crosslay handline. A safety interlock system will be provided 
that will only allow charging of the handline after all the hose has been deployed from the crosslay. An 
indicator light will be provided in the cab to alert operators when the crosslay hose is fully deployed 
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from the primary preconnect hose tray. Throttle ramp up for the pumping RPM will be accomplished 
automatically when the handline discharge nozzle is opened. An override throttle control will be 
provided for the initial charging of the primary preconnected hose should the throttle not ramp up 
automatically due to a kink in the soft jacketed hose or flow through the handline being too low. 

SECONDARY CROSSLAY HANDLINE 
There will be a secondary crosslay handline provided in the forward portion of the front lower body 
compartments. The crosslay will be transversely mounted with access from either the left or right side 
of the vehicle. The preconnected handline will include 150 feet (45.7 meters) of yellow 1.75 inch (44.5 
millimeter) woven soft jacketed hose in 50 foot (15.2 meter) sections with 1.5 inch (38 millimeter) NHT 
(National Hose Thread) connections. The bezel color for the crosslay will match the hose color for easy 
identification. 

The secondary crosslay will have a water/foam discharge of 95 gpm (360 l/min) at 100 psi (6.9 Bars) 
with the following minimum performance parameters per NFPA 1900: 

• Straight stream cast distance of 65.6 feet (20 meters)   
• Dispersed pattern cast distance of 19.7 feet (6 meters)   
• Dispersed pattern width of 14.8 feet (4.5 meters) 

A Akron Assault 95 gpm (360l/min) pistol grip nozzle will be provided on the end of the handline. A 
slide-out removeable tray will be provided for hose storage. The tray will be constructed from welded 
polypropylene plastic. The tray will have detents built into the body to hold the tray in place during 
vehicle movement. 

The secondary crosslay hose sections and handline nozzle will be shipped with the loose equipment. 

SECONDARY PRECONNECT ACTIVATION 
The secondary crosslay handline will have automatic activation with controls located in the cab and in 
the front lower body compartments near the crosslay handline. A safety interlock system will be 
provided that will only allow charging of the handline after all the hose has been deployed from the 
crosslay. An indicator light will be provided in the cab to alert operators when the crosslay hose is fully 
deployed from the secondary preconnect hose tray. Throttle ramp up for the pumping RPM will be 
accomplished automatically when the handline discharge nozzle is opened. An override throttle control 
will be provided for the initial charging of the secondary preconnected hose should the throttle not ramp 
up automatically due to a kink in the soft jacketed hose or flow through the handline being too low. 

LOWER DISCHARGE 

LOW ATTACK BUMPER TURRET 
There will be a front bumper mounted Elkhart Brass Scorpion turret installed on a low attack boom. The 
lower discharge will have water/foam discharge rates of 625/1,250 gpm (2,365/4,731 lpm) with a 
minimum straight stream cast distance of 230 feet (70 meters). 

The bumper turret will have the following design and performance features: 
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TURRET SWEEP ASSEMBLY 
The turret sweep assembly will consist of two (2) swivel joints allowing the turret to sweep in both 
horizontal and vertical planes. The horizontal axis rotation will allow the turret discharge to be directed 
at least 90 degrees to either side of center for a minimum of 180 degree horizontal sweep. The 
elevation axis will allow the nozzle to be elevated at least 45 degrees above the horizontal and be 
depressed to discharge agent within 30 feet (9 meters) of the front of the vehicle with the boom in the 
fully raised position. 

The turret assembly will be equipped with an auto leveling feature to maintain a consistent turret 
discharge angle regardless of the position of the boom mechanism during raising or lowering 
operations. Both the horizontal and vertical drive motors will be permanent magnet type, 24-volt DC 
electric gear motors and will have a clutch mechanism and/or limit switches to prevent damage to the 
motors at rotation limits. The motors will be sealed to NEMA 4 requirements. 

CONTROLS 
An electronic joystick control will be provided in the cab located within easy reach of the driver and 
turret operator/officer seating positions with integrated switches for the following: 

• Water/Foam discharge activation with LED indicator light (momentary or maintained)   
• Water/Foam discharge rate with LED indicator light, if applicable   
• Auxiliary agent activation with LED indicator light, if applicable   
• Nozzle pattern from straight stream to fully dispersed (fog pattern) 

The joystick fore/aft and left/right inputs will be used to control the movement of the turret position on 
the X and Y axes. The turret movement speed in the horizontal and vertical planes will be proportional 
to the amount of input angle applied to the joystick. 

A switch panel will be installed directly behind the joystick with rocker switches for the following 
functions: 

• Turret deploy/stow   
• Turret oscillate activation   
• Turret mounted floodlight activation, if applicable   
• Low attack boom up/down movement activation 

The rocker switches will be backlit and will be dimmable in tandem with all other cab control switch 
backlighting. The normal backlighting color will be white and should a malfunction occur, the switch 
backlighting color will change to red to indicate there is a fault with the control or turret for the lower 
discharge. 

LOW ATTACK BOOM DESIGN 
The low attack assembly will be capable of being lowered from the stored position near bumper height 
to the fully lowered position with the centerline of the turret discharge approximately 24 inches (610 
millimeters) above the ground. The low attack boom will utilize a 24-volt DC motor to drive a hydraulic 
pump when actuated. The hydraulic pump will power two (2) hydraulic cylinders to lower and raise the 
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boom assembly. A linear potentiometer and a proximity switch will be used to determine and 
communicate the position of the low attack boom during operation with the vehicle firefighting system. 

The turret assembly will be attached to the front bumper of the vehicle and will be mounted onto the low 
attack boom. The turret mounting and boom will be adequately reinforced to sustain all anticipated 
loads and reaction forces when the bumper discharge is activated.  The design will allow the turret and 
nozzle to be stored in a position providing minimum protrusion from the front of the vehicle to maintain 
a 30 degree angle of approach. 

LOWER DISCHARGE NOZZLE 

NASP HYDROCHEM NOZZLE 
A Williams Ranger hydrochem nozzle will be provided on the lower discharge with variable pattern 
control and an automatic flow mechanism. The auto flow mechanism will maintain consistent discharge 
pressure and flow whether in the straight stream or fully dispersed (fog) pattern. The nozzle will be a 
non-air aspirating (NASP) type with 24-volt DC powered electric infinitely variable pattern actuation for 
straight stream or fog pattern selection. 

To maximize distance and accuracy of dry the chemical discharge, the dry chemical powder will be 
entrained within the water stream. The dry chemical agent discharge rate of the nozzle will be a 
minimum of 16 pounds (7 kilograms) per second. 

The nozzle patterns will meet or exceed all performance requirements defined in the latest edition of 
NFPA-414. 

LOWER DISCHARGE LIGHTING 
There will be one (1) J.W. Speaker, model 7250S 24-volt DC LED spotlight(s) provided on the bumper 
turret. The spotlight(s) will be mounted to a bracket above the top of the turret and nozzle of the lower 
discharge. 

The J.W. Speaker light will have a spot beam pattern with an output of 3,715 raw lumens and an  
output of 2,174 effective lumens. The light housing will be constructed of black polycarbonate and the 
lens will be clear polycarbonate. 

The spotlight(s) will follow the bumper turret movements on the vertical and horizontal axes and will be 
controlled by a switch bank located near the bumper turret joystick. 

UPPER MOUNTED DISCHARGE 

ROOF TURRET 
There will be a high volume Elkhart Brass Cobra turret installed on the roof of the vehicle. The upper 
discharge will have a water/foam flow discharge rate of 625/1,250 gpm (2,366/4,732 lpm) with a 
minimum straight stream cast distance of 230 feet (70 meters). 

The turret will include the following design and performance features: 
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TURRET SWEEP ASSEMBLY 
The nozzle sweep assembly will consist of two (2) separate swivel joints allowing the nozzle to sweep 
in both the horizontal and vertical planes. The horizontal rotation axis will allow the nozzle to be 
directed at least 135 degrees to either side of center for a minimum of 270 degrees of horizontal sweep. 
The vertical elevation axis will allow the nozzle to be elevated at least 45 degrees above horizontal and 
be depressed 15 degrees below horizontal. 

Both horizontal and vertical drive motors will be permanent magnet type, 24-volt DC electric gear 
motors and will be with a clutch mechanism and/or limit switches to prevent damage to the motors at 
rotation limits. The motors will be sealed to NEMA 4 requirements. 

CONTROLS 
An electronic joystick control will be provided in the cab located within easy reach of the driver and 
turret operator/officer seating positions with integrated switches for the following: 

• Water/Foam discharge activation with LED indicator light (momentary or maintained)   
• Water/Foam discharge rate with LED indicator light, if applicable   
• Auxiliary agent activation with LED indicator light, if applicable   
• Nozzle pattern from straight stream to fully dispersed (fog pattern) 

The joystick fore/aft and left/right inputs will be used to control the movement of the turret position on 
the X and Y axes. The turret movement speed in the horizontal and vertical planes will be proportional 
to the amount of input angle applied to the joystick. 

A switch panel will be installed directly behind the joystick with rocker switches for the following 
functions: 

• Turret deploy/stow   
• Turret oscillate activation   
• Turret mounted floodlight activation, if applicable 

The rocker switches will be backlit and will be dimmable in tandem with all other cab control switch 
backlighting. The normal backlighting color will be white and should a malfunction occur, the switch 
backlighting color will change to red to indicate there is a fault with the control or turret for the upper 
discharge. 

TURRET BODY DESIGN 
The turret body assembly will be made from hard anodized Elk-O-Lite aluminum alloy for long life and 
corrosion resistance. The turret assembly and mounting will be adequately reinforced to sustain all 
anticipated loads and reaction forces when discharging. The design will allow the turret to be stowed in 
compact a position. 

UPPER DISCHARGE NOZZLE 

NASP NOZZLE 
An Elkhart Brass nozzle will be provided on the upper discharge with variable pattern control and an 
automatic flow mechanism. The automatic flow mechanism will maintain consistent discharge pressure 
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and flow whether in the straight stream or fully dispersed (fog) pattern. The nozzle will be a non-air 
aspirating (NASP) type with 24-volt DC powered electric infinitely variable pattern actuation for straight 
stream or fog pattern selection. 

The nozzle patterns will meet or exceed all performance requirements defined in the latest edition of 
NFPA-414. 

UPPER DISCHARGE LIGHTING 
There will be one (1) J.W. Speaker, model 7250S 24-volt DC light emitting diode (LED) spotlight(s) 
provided on the roof turret. The spotlight(s) will be mounted to a bracket above the top of the turret and 
nozzle of the upper discharge. 

The J.W. Speaker light will have a spot beam pattern with an output of 3,715 raw lumens and an output 
of 2,174 effective lumens. The light housing will be constructed of black polycarbonate and the lens will 
be clear polycarbonate. 

The spotlight(s) will follow the roof turret movements on the vertical and horizontal axes and will be 
controlled by a switch bank located near the roof turret joystick. 

JOYSTICK LOCATION 
The turret control joysticks will be located on top of the center console between the driver and turret 
operator seating positions. The lower discharge joystick and switch panel will be mounted on the left 
side of the center console, nearest the driver and the upper discharge joystick and switch panel will be 
mounted on the right side of the center console, nearest the turret operator. 

UNDERTRUCK NOZZLES 
There will be four (4) undertruck nozzles provided to discharge water/foam beneath the vehicle as well 
as the inner sides of the wheels and tires spaced in a pattern from the front axle to the rear axle of the 
chassis. The nozzles will be brass construction and will be capable of flowing 19 gpm (72 lpm) each 
with a total flow of 76 gpm (288 lpm). The undertruck nozzles will be activated by a switch in the cab. 

BODY COMPONENTS 

COMPARTMENTS 
The body compartments will be weather-tight, vented and drained to allow collected water to run out 
under the vehicle. Each compartment will be equipped with Gortite brand roller shutter type doors. The 
doors will have replaceable aluminum slats with an anodized finish. The door lift bar will be constructed 
from round stainless steel and will have adequate room to be operated with a gloved hand. The spring 
loaded compartment door roller mechanism will be 3 inches (7.62 mm) in diameter to provide maximum 
interior space. 

The vehicle will have adequate compartment space to enclose the firefighting systems and storage of 
rescue equipment. The body construction will include one (1) upper body compartment and two (2) 
lower body compartments per side for a total of three (3) on the left and three (3) on the right. The lower 
compartments will have minimum door opening sizes of 50 inches (127 cm) in height and 62 inches 
(157.4 cm) in width. 
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The total compartment space will be =  303.33 ft³. (8.59 m³) 

The left side compartment interior dimensions will be the following: 

1. Left side upper: 27 inches (685.8 mm) high x 30 inches (762 mm) wide x 28 inches (711.2 mm) 
deep = 13.125 ft³. (.37 m³)  

2. Left side front lower: 50inches (1,270 mm) high x 63 inches (1,600.2 mm) wide x 38 inches 
(965.2 mm) deep = 69.27 ft³. (1.96 m³)  

3. Left side rear lower: 50 inches (1,270 mm) high x 63 inches (1,600.2 mm) wide x 38 inches 
(965.2 mm) deep = 69.27 ft³. (1.96 m³)  

The right side compartment interior dimensions will be the following: 

1. Right side upper: 27 inches (685.8 mm) high x 30 inches (762 mm) wide x 28 inches (711.2 
mm) deep = 13.125 ft³. (.37 m³)  

2. Right side front lower: 50 inches (1,270 mm) high x 63 inches (1,600.2 mm) wide x 38 inches 
(965.2 mm) deep = 69.27 ft³. (1.96 m³)  

3. Right side rear lower: 50 inches (1,270 mm) high x 63 inches (1,600.2 mm) wide x 38 inches 
(965.2 mm) deep = 69.27 ft³. (1.96 m³) 

The compartments will be fabricated from formed, welded and riveted aluminum sheet material. The 
interior of the compartments will be chemically pre-treated and painted with a durable grey spatter type 
textured finish. 

COMPARTMENT MATTING 
The vehicle will have matting placed in the bottom of each body compartment and the bottom of each 
shelf. The matting will be extruded PVC type or approved equivalent. The matting will be impervious to 
water or foam. The matting will afford some amount of protection for the floor finish and keep objects 
from direct contact with the shelving and compartment floor. The matting will allow water to flow to any 
drains or lowermost part of the compartment floor. 

REAR ACCESS LADDER 
There will be a sturdy vertical ladder attached at the center of the vehicle at the rear of the vehicle to 
provide access to the roof. The ladder will have a folding design so the lower most section can be 
stowed out of the way. The folding section will have a positive latching system with latches on both 
sides to keep the ladder safely in place. The ladder will be constructed from high-grip knurled aluminum 
material. 

HANDRAILS 
There will be extruded aluminum slip-resistant handrails or guardrail at all steps, walkways, and 
elevated workstations. 

RUNNING BOARDS, STEPS, AND WALKWAYS 
Running boards, step surfaces, ladder rungs, walkways, and catwalks will have anti-skid treads. 
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REAR ENGINE ACCESS DOORS 
Walk-in access to the engine, cooling system and electrical components will be provided on each side 
of the vehicle by large, vertical roller shutter type doors. The doors will have aluminum slats with an 
anodized finish. The individual door slats will be replaceable. The opening lift bar will be constructed 
from stainless steel and will be an easy to open with a gloved hand. An audible alarm will activate in the 
cab when doors are opened and vehicle is shifted out of neutral or the parking brake released. A heavy 
duty manually deployed step will be provided for maintenance access to the engine compartments. The 
steps will have a pin to retain them in the stowed position and will tilt down into place; one (1) on the left 
side of the vehicle and one (1) on the right side of the vehicle. 

LEFT UPPER COMPARTMENT 
Tilt Down Tray 

There will be one (1) fixed height, tilt-down, slide out tray provided in the left upper body compartment. 

RIGHT UPPER COMPARTMENT 

TILT DOWN TRAY 
There will be one (1) fixed height, tilt-down, slide out tray provided in the right upper body compartment. 

LEFT FRONT LOWER COMPARTMENT 

DUAL AGENT HOSE REEL 
There will be a fix mounted dual agent hose reel for dry chemical and water/foam discharge in the left 
front lower body compartment equipped with 100 ft. (30 m) of 1 in. (25 mm) dual agent twinned booster 
hose. The hose reel will be equipped with a 24-volt DC electric rewind motor and will have manual 
rewind provisions in case of an electrical failure. The manual hand crank will be mounted in the 
compartment adjacent to the hose reel. A "Hydro-Chem" handline nozzle will be installed at the end of 
the hose reel capable of discharging 60 gpm (227 lpm) of water/foam solution and 7 lbs./second (2.3 - 
3.2 kg/second) of dry chemical powder with a minimum range of 80 ft. (24 m). Charging of the dry 
chemical tank and dry chemical handline will be possible from the dry chemical activation switch 
adjacent to the reel. Dry chemical blowdown procedures will be activated from within the cab. Water 
pump engagement and foam system activation will be activated from within in the cab or at the 
structural panel if equipped. The water/foam discharge will be activated by a manually operated quarter 
turn ball valve. The valve will have a push/pull "T" handle with position locking feature to maintain a 
partially open position if required. Water/foam reel blow down will be accomplished by a manually 
operated pneumatic switch at the reel to evacuate the water/foam hose of the wet agent with 
compressed air. Roller guides will be provided at the sides and bottom of the hose reel to assure ease 
of deployment when hose is taken off the reel and during rewind operations. A tension device will be 
installed to prevent the unreeling of the hose when the water/foam or dry chemical lines are charged. 

RIGHT FRONT COMPARTMENT 
There will be one (1) height-adjustable fixed shelf mounted in the right front lower body compartment. 
The shelf will have exterior dimensions of 27.38 inches (695 millimeters) wide and 23 inches (584 
millimeters) deep. The left, right, front, and rear sides of the shelf will be 2.5 inches (64 millimeters) 
high. 
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The shelf will be constructed of .188 inch (5 millimeter) thick formed aluminum with welded corners and 
will be painted with a mulitspec paint to match the compartment interior. The corners of the shelf will be 
open to allow water to drain out. The weight capacity of the shelf will be 250 lbs. (113 kg). 

RIGHT REAR COMPARTMENT 

FIXED SHELF 
There will be one (1) height-adjustable fixed shelf provided in the right rear lower body compartment. 

MANUALS 
The manuals provided will be in a commercial format utilizing primarily line art for parts 
identification/assembly drawings and a combination of line art and photographs for service and 
operations related information. Manuals will be identified with a title page to distinguish them from one 
another. 

WEB BASED SUPPORT 
A 24-hour web-based parts and service system will be accessible via an internet browser. Features of 
this website will include the following: 

• A user-specific, secure login 
• Access to digital copies of service bulletins and technical instructions 
• Access to digital copies of vehicle-specific operator and service manuals, schematics, service 

diagrams, and parts books 
• An aftermarket parts catalog with live inventory level information 
• A customer support contact page 

OPERATOR'S MANUAL 
One (1) hard copy and one (1) digital copy on USB flash drive of the vehicle operator's manual will be 
provided in the English language. The operator's manual will provide all information required for the 
safe, efficient operation of the vehicle fire extinguishing systems, equipment, special attachments or 
auxiliary support equipment. The operator's manual will include: 

• Drawings and descriptions of locations and functions for all controls and instruments  
• Safety information consistent with NFPA and OSHA safety standards  
• All operational checks, inspection procedures, and adjustments prior to putting the vehicle into 

service upon receipt from the manufacturer  
• Disabled vehicle towing procedure  
• Tire changing procedure  
• Tie-down procedures/lashing for vehicle transport via lowboy trailer  
• Step by step procedures and descriptions to operate the vehicle, firefighting systems, and 

auxiliary equipment  
• Draining, flushing, re-servicing, etc. post operation procedures  
• Operator daily maintenance inspection checklist and basic troubleshooting procedures  
• Periodic and preventative maintenance schedule in hours, miles, time period, etc. 
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The operator's manual will contain line art drawings of the left side, right side, front, and rear of the 
vehicle exterior showing basic dimensions and weights. The weights provided will be total vehicle and 
individual axle weights when unladen (no agent, occupants or equipment). 

SERVICE AND MAINTENANCE MANUAL 
One (1) hard copy and one (1) digital copy on USB flash drive of the service and maintenance manual 
will be provided in the English language. The manual will cover vehicle maintenance, troubleshooting 
and repair procedures ranging from minor to major services. The manual will identify all special tools 
and testing equipment for inspection, servicing and maintenance. The manual will contain: 

• Performance specifications 
• Tolerances 
• Fluid capacities 
• Current, voltage and resistance data 
• Test procedures 
• Illustrations and exploded views of assemblies 
• Table of contents 
• Alphabetical index 
• Preventative maintenance schedule 
• Required periodic maintenance schedule 
• Lubrication points and service intervals 

A set of the following schematics will be included with the service and maintenance manual: 

• Full vehicle electrical diagrams in color  
• Full vehicle water/firefighting system/plumbing diagrams  
• Full vehicle pneumatic diagrams in color  
• Full vehicle hydraulic diagrams in color 

PARTS MANUAL 
One (1) hard copy and one (1) digital copy on USB flash drive of the parts manual will be provided in 
the English language. The parts manual will provide the necessary information to locate and identify the 
parts and quantities of parts/hardware of vehicle assemblies and components. The parts manual will 
contain: 

• Exploded views of parts/assemblies/subassemblies/special equipment   
• Drawings with reference numbers for part identification   
• Description and quantity of each component used in an assembly   
• Size, thread information, and other information of non-standard hardware (bolts, nuts, washers, 

etc.)   
• Size, thread information, torque specifications and other information of non-standard fittings, 

lubricants or special components   
• A numerical index 
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VEHICLE FAMILIARIZATION TRAINING 
An Oshkosh representative will be on-site for vehicle training and familiarization. Firefighting agents 
and required propellants are not provided for training purposes. For the duration of the training period 
only water will be used as an extinguishing agent. 

After delivery of the vehicle to the airport, the manufacturer will provide the services of a qualified 
technician for up to five (5) consecutive days for training. The training schedule will be optimized to 
cover all necessary shift schedules to maximize attendance during the course. During the training there 
will be several opportunities provided by the trainer to allow each shift to complete the vehicle training 
requirements. 

The trainer will provide thorough instruction in the use, operation, maintenance, and testing of the 
vehicle. This setup includes operator training for the primary operators, which will give them sufficient 
knowledge to train other personnel in the functional use of all firefighting and vehicle operating systems. 
The training will cover, but not be limited to: 

• Course outline 
• Vehicle specifications (dimension, agent capacities, etc.) 
• Vehicle familiarization (component location, storage areas, etc.) 
• Firefighting agent system operation 
• Operational procedures/hazards 
• Daily and routine maintenance checks 
• Hands-on operational training 
• Critical performance items 
• Critical maintenance items 
• Emergency/equipment failure procedures 

Prior to concluding the course, the trainer will review the maintenance instructions with the necessary 
personnel to acquaint them with the required checks and procedures to ensure maximum performance 
and up time. The trainer will also share how to obtain product support and service for the vehicle after 
the training is complete. 

The training course will include written operating instructions, electronic training aids (videos/power 
point), or other graphic representations to depict the step-by-step operation of the vehicle. The written 
instructions will include materials that can be used to train subsequent new operators. 

ALLISON TRANSMISSION WARRANTY 
A five (5) year Allison transmission will be provided. 
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NOTICE OF AWARD 
     
 
TO:   OSHKOSH AIRPORT PRODUCTS, A DIVISION OF PIERCE MANUFACTURING, INC. 

   
PROJECT: AUGUSTA REGIONAL AIRPORT PURCHASE - ONE CLASS 5 AIRCRAFT RESCUE & 

FIREFIGHTING (ARFF) VEHICLE 
 
 The Owner has considered the bid submitted by you for the above-described WORK in response to its 
Advertisement for Bids and Information for Bidders. 
 
 You are hereby notified that your bid has been accepted for items in the amount of $1,095,344.00. 
 
 You are required by the Invitation to Bid to execute the Contract and furnish the required Contractor's Performance 
and Payment Bonds within fifteen (15) calendar days from the date of this Notice to you.  
 
 If you fail to execute said Contract and to furnish said bonds within fifteen (15) days from the date of this Notice, 
said Owner will be entitled to consider all rights arising out of the Owner’s acceptance of your bid as abandoned and 
as a forfeiture of your Bid Bond.  The Owner will be entitled to such other rights as may be granted by law. 
 
 You are required to return an acknowledged copy of this NOTICE OF AWARD to the Owner. 
 
Dated this ____ day of ________, 20___ 
 

AUGUSTA REGIONAL AIRPORT 
 
BY:    
         
TITLE:    
     

 
  *** ACCEPTANCE OF NOTICE *** 
 
Receipt of the above NOTICE OF AWARD is hereby  

 

acknowledged by ______________________________ 

 

this the __________ day of ____________, 20_______. 

 

BY:__________________________________________ 

 

TITLE:_______________________________________ 
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 NOTICE TO PROCEED 
 
 
 
 
 

 DATE:  ______________ 
 
 
 
 
 
  
SUBJECT:  NOTICE TO PROCEED 

PROJECT: AUGUSTA REGIONAL AIRPORT PURCHASE - ONE CLASS 5 AIRCRAFT RESCUE & 

FIREFIGHTING (ARFF) VEHICLE,  
 

 

Gentlemen: 

 

  You are hereby notified to commence work in accordance with the Contract, within Ten (10) 

calendar days following the date first written above, and you are to complete the work within _____________ (___) 

consecutive calendar days after the date of this notice.  The date set for completion of all work is therefore 

__________________. 

 

AUGUSTA REGIONAL AIRPORT 

 

 

BY:    

 

TITLE:    

 

  *** ACCEPTANCE OF NOTICE *** 

 

Receipt of the above NOTICE TO PROCEED is hereby  

acknowledged by ______________________________ 

this the __________ day of ____________, 20_______. 

 

TITLE:       
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CONTRACT 

 
THIS CONTRACT made and entered into to be effective ____________, 20___ by and between, AUGUSTA 

GEORGIA, “Augusta,” a political subdivision of the State of Georgia, acting through the AUGUSTA AVIATION 

COMMISSION, whose address is 1501 Aviation Way, Augusta Regional Airport at Bush Field, Augusta, Georgia 

30906-9600, hereinafter called “Airport”, and Oshkosh Airport Products, a Division of Pierce Manufacturing Inc., 

hereinafter called “Contractor”. 

WITNESSETH: 

WHEREAS, Augusta is the owner and operator of a full-service commercial airport known as the Augusta 

Regional Airport;  

WHEREAS, Augusta has solicited a bid to PURCHASE - ONE CLASS 5 AIRCRAFT RESCUE & 

FIREFIGHTING (ARFF) VEHICLE, for the Airport;  
 

WHEREAS, the Contractor submitted a bid for said services; and  

WHEREAS, Augusta, on behalf of the Airport, accepted the Contractor’s Bid for said services; 

NOW THEREFORE, in consideration of the mutual covenants, promises, and agreements herein 

contained, Augusta and the Contractor hereby agree as follows: 

The Contractor’s Services shall be in accordance with the scope of services and all provisions provided 

herein. 

 

ARTICLE 1 

SCOPE OF THE WORK 
 

1.1 The Contractor hereby agrees to furnish all of the materials and all of the equipment and labor necessary, and 

to perform all of the work shown on the Plans and described in the specifications for the Project entitled: 

 

AUGUSTA REGIONAL AIRPORT PURCHASE - ONE CLASS 5 AIRCRAFT RESCUE & 

FIREFIGHTING (ARFF) VEHICLE,  
 

and in accordance with the requirements and provisions of the Contract Documents as defined in the 

Provisions hereto attached which are hereby incorporated and made a part of this contract. 

 

1.2  Definitions 

The following terms have the following meanings whenever used in the Contract Documents (defined 

below), or in related documents, the terms or pronouns used in place of them shall be defined as follows: 

1.2.1 Airport Executive Director. The person tasked with the day-to-day operations of the Airport. 

1.2.2 Augusta Aviation Commission. The Augusta Regional Airport Aviation Commission tasked with 

the overall administration of the Airport. 

1.2.3 Augusta, Georgia or City or Owner.  Augusta, Georgia’s Commission. 
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1.2.4 Engineer. The Work has been designed by Mead & Hunt, Inc., whose corporate headquarters is 

located at 2240 Deming Way, Middleton, WI 53562, who is hereinafter called Engineer and who is 

to assume all duties and responsibilities and have the rights and authority assigned to Engineer in 

the Contract Documents in connection with completion of the Work in accordance with the Contract 

Documents. 

1.2.5 Project.  Augusta Regional Airport Equipment Purchase – One 3000 Gallon Aircraft Rescue & 

Firefighting (ARFF) Vehicle . 

1.2.6  Airport’s Administrator. Airport’s Representative shall be the Airport’s Executive Director or his 

designee. 

1.2.7  Contractor’s Representative(s). The Contractor’s representative (“Contractor’s Representative”) 

for all dealings with Airport shall be _________________. Contractor’s Representative may be 

changed upon prior written notice delivered to Owner. 

 

1.3  Subject to controlling law, the Owner will refuse to permit the Contractor to use any employee on this job if 

the Owner reasonably deems that individual unfit to work at the Airport facilities in any respect. 

 

1.4  All Contractor employees shall strictly adhere to Airport regulations while on the Airport premises, including 

but not limited to Augusta, Georgia, County, and Transportation Security Authority (TSA) and Federal 

Aviation Administration (FAA) regulations governing access to buildings, personal conduct, and possession 

of prescribed substances, parking, and traffic. The Owner reserves the right to require the removal of 

Contractor employees from the Project. 

 

1.5  Design, Standards, and Practices. The design, strength, quality of materials, and workmanship must 

conform to the highest standards of construction practices and/or services. 

 
ARTICLE II  

 TERM 
 

2.1  The Contractor must begin work within ten (10) calendar days of receiving the Notice to Proceed (NTP) from 

the Owner. It is anticipated the NTP will be issued __________. The Contractor will mobilize with sufficient 

forces such that all work is completed within five hundred and fifty (550) calendar days after the issuance of 

the NTP. Contract time charges will begin as set forth in Section 80 of the General Provisions 

 

2.2 For additional details please review Section 80 of the attached Specifications. 

 

2.3  It is hereby understood and mutually agreed, by and between the Contractor and the Owner, that the date of 

beginning, rate of progress and the time for completion of the work to be done hereunder are ESSENTIAL 

CONDITIONS of this Contract.  Contractor agrees that said work shall be prosecuted regularly, diligently, 
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and uninterruptedly at such rate of progress as will ensure full completion thereof within the time specified.  

It is expressly understood and agreed by and between the Contractor and the Owner, that the time for the 

completion of the work described herein is a reasonable time for the completion of the same, taking into 

consideration the average climatic range and construction conditions prevailing in this locality. 

 

2.4  It is further agreed that time is of the essence of each and every portion of this Contract and the specifications 

wherein a definite portion and certain length of time is fixed for the performance of any act whatsoever; and 

where under the Contract an additional time is allowed for the completion of any work, the new time limit 

fixed by extension shall be the essence of the Contract.   

 

ARTICLE III   

LIQUIDATED DAMAGES 
 

3.1  The Contractor acknowledges that time is of the essence with respect to the Work governed by the Contract. 

The Contractor acknowledges and recognizes that if it fails to achieve Substantial Completion of any portion 

of the Work within the Contract Time as may be extended in accordance with the terms of this Contract, the 

Owner will sustain substantial losses as a result of such failure. The Contractor further acknowledges that the 

Owner will suffer damages that are difficult, if not impossible, to accurately estimate. The Contractor shall 

be assessed liquidated damages as set forth in Section 80, Execution and Progress, subsection 80-08. 

ARTICLE IV  

PAYMENT 
 

4.1  The Contract Sum 

The Owner shall pay to the Contractor for completion of the Work in strict accordance with the Contract 

Documents, and in accordance with the unit bid prices submitted on June 15, 2026, with a contract price of 

$1,095,344.00.  

 

4.2  Progress Payments 

4.2.1  Contractor shall submit Applications for Payment in accordance with Section 90 of the General 

Provisions but in no case shall submit Applications for Payment more than once per month.  

Application for Payment will be processed by Engineer as provided in the General Provisions. 

 

4.2.2  Progress payments will be made in an amount equal to the percentage indicated below, but, in each 

case, less the aggregate of payments previously made and less such amounts as Engineer shall 

determine, or Owner may withhold, in accordance with Section 90 of the General Provisions. 

 

1) 90% of Work completed as determined by Engineer. 
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2) 90% of materials and equipment not incorporated in the Work (but delivered, suitably 

stored and accompanied by documentation satisfactory to Owner as provided in paragraph 

90-07 of the General Provisions.   

 

4.2.3  Within ten (10) business days of receiving each Application for Payment, the Engineer shall either 

indicate in writing a recommendation of payment and present the application to the Owner or return 

the Application to the Contractor indicating in writing necessary corrections.  In the latter case, the 

Contractor shall make the corrections and resubmit the application. 

 

4.3   Invoices. 

Contractor shall submit invoices to: 
Mead & Hunt, Inc. 
Attn: Edwin Scott 
5955 Core Road, Suite 515 
North Charleston, SC  29406 

 

4.4  Retainage and Partial Payments. If payment request is approved by the Owner, the approved payment 

request shall be submitted to the Owner’s Finance Department for processing on or before the fifth day of 

the following month, and payment (less retainage) shall be made to the Contractor thirty (30) calendar days 

after the date the approved payment request is received by the Owner’s finance department. If a payment 

request is not approved by the Owner, then no payment shall be made to the Contractor until such time as the 

Owner approves the payment request. The amount of retainage shall be as follows: 

 

4.4.1 Five percent (5%) of each partial payment shall be withheld as retainage until the value of fifty 

percent (50%) of the Contract Price, including Change Orders and other authorized additions 

provided in the Contract, is due; 

 

4.4.2 When fifty percent (50%) of the Contract Price, as described above, becomes due and the manner 

of completion of the Work and its progress, quality, schedule are reasonably satisfactory to the 

Owner, and there are no outstanding claims by the Contractor, subcontractors or material suppliers, 

the withholding of retainage shall be discontinued. 

 

4.4.3 If after discontinuing retainage, the Owner determines that the Work is unsatisfactory or has fallen 

behind schedule, withholding of five percent (5%) of each request for payment may be resumed. 

When the Work has reached Substantial Completion and the Owner determines the Work to be 

reasonably acceptable, the Contractor shall submit an invoice or other documents as may be required 

and receive payment thereof within thirty (30) calendar days. If there are any remaining incomplete 

minor items, an amount equal to two hundred percent (200%) of the value of each item, as 

determined by the Owner, shall be withheld until such items are complete; 
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4.4.4 The Contractor shall within ten (10) calendar days from its receipt of retainage from the Owner pass 

through payments to Subcontractors and shall reduce each Subcontractor’s retainage in the same 

manner as the Contractor’s retainage is reduced by the Owner. The Subcontractor shall within ten 

(10) calendar days from the Subcontractor’s receipt of retainage pass through payments to lower tier 

subcontractor’s and shall reduce each lower tier subcontractor’s retainage in the same manner as the 

Subcontractor’s retainage is reduced. 

 

4.4.5 The Contractor and Owner agree to abide by all applicable provisions of Georgia State Law 

concerning retainage, including but not limited to O.C.G.A. § 13-10-80. If the terms of this Contract 

concerning retainage conflict with Georgia State Law, Georgia State Law shall govern. 

 

ARTICLE V 

FINAL INSPECTION 

 

5.1 Upon notice from the Contractor that the Work is completed, the Owner shall make a Contractor during the 

course of final inspection of the Work and shall notify the Contractor of all instances where the Work fails 

to comply with the Drawings and Specifications, as well as any defects the Owner may discover. At no cost 

to the Owner, the Contractor shall immediately make such alterations as are necessary to bring the Work into 

compliance with the Contract, the Drawings, and Specifications. 

 

ARTICLE XI 

ACCEPTANCE AND FINAL PAYMENT 

 

6.1 Final Payment.  Upon final completion and acceptance of the Work in accordance with Section 50 of the 

General Provisions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as 

provided in said paragraph 90-09. 

 

6.2 Before final payment is due the Contractor shall submit evidence satisfactory to the Engineer that all payrolls, 

material bills, and other indebtedness connected with the work have been paid, except that in case of disputed 

indebtedness or liens the Contractor may submit in lieu of evidence of payment a surety bond satisfactory to 

the Owner guaranteeing payment of all such disputed amounts when adjudicated in cases where such payment 

has not already been guaranteed by surety bond. 

 

6.3 The making and acceptance of the final payment shall constitute a waiver of all claims by the Owner other 

than those arising from unsettled liens, from faulty work appearing within twelve (12) months after final 

payment, from requirements of the specifications, or from manufacturers' guarantees.  It shall also constitute 

a waiver of all claims by the Contractor except those previously made and still unsettled. 
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6.4 If after the Work has been substantially completed, full completion thereof is materially delayed through no 

fault of the Contractor, and the Engineer, so certifies, the Owner shall upon certificate of the Engineer, and 

without terminating the Contract, make payment of the balance due for that portion of the Work fully 

completed and accepted. Such payment shall be made under the terms and conditions governing final 

payment, except that it shall not constitute a waiver of claims. 

ARTICLE VII 

CHANGES 
 

7.1 The Owner may, during the Contract period, make changes to the Scope of Work, which may result in 

changes to the general scope of the Contract and its provisions.  

 

7.2 Written/verbal agreements, changes, or amendments to this Contract shall not be binding upon the Owner 

unless approved and signed by the Owner in advance of performing work. 

 

7.3 Contractor acknowledges that this contract and any changes to it by amendment, modification, change order 

or other similar document may have required or may require the legislative authorization of the Augusta 

Aviation Commission or Augusta, Georgia Board of Commissioners and approval of the Mayor. Under 

Georgia law, Contractor is deemed to possess knowledge concerning Augusta, Georgia's ability to assume 

contractual obligations and the consequences of Contractor's provision of goods or services to Augusta, 

Georgia under an unauthorized contract, amendment, modification, change order or other similar document, 

including the possibility that the Contractor may be precluded from recovering payment for such 

unauthorized goods or services. Accordingly, Contractor agrees that if it provides goods or services to 

Augusta, Georgia under a contract that has not received proper legislative authorization or if the Contractor 

provides goods or services to Augusta, Georgia in excess of the any contractually authorized goods or 

services, as required by Augusta, Georgia's Charter and Code, Augusta, Georgia may withhold payment for 

any unauthorized goods or services provided by Contractor. Contractor assumes all risk of non-payment for 

the provision of any unauthorized goods or services to Augusta, Georgia, and it waives all claims to payment 

or to other remedies for the provision of any unauthorized goods or services to Augusta, Georgia, however 

characterized, including, without limitation, all remedies at law or equity.  
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ARTICLE VIII 

INSURANCE 
 

8.1 During the term of this Contract, Contractor shall provide, pay for, and maintain with companies reasonably 

satisfactory to the Owner the types of insurance as set forth in the Augusta Code, and Georgia Law as the 

same may be amended from time to time, and as described herein. All insurance shall be issued by insurance 

companies eligible to do business in the State of Georgia and Best Rated A+ or equivalent. In the event of 

a conflict between the provisions of the Augusta Code and this Contract, the more stringent requirement 

shall govern. In no event shall Contractor maintain any insurance less than the requirements set forth in the 

Augusta Code, as amended. 

 

8.2 All liability policies of Contractor and its subcontractors shall provide coverage that includes, or has the 

same substantive effect as the following: 

8.2.1 Augusta, Georgia, the Augusta Aviation Commission, and each of its Commissioners, officers, 

agents, elected representatives, volunteers, and employees, in their respective capacities as such, 

shall be additional insured hereunder with respect to the products, premises, and operations of 

the named insured. 

8.2.2 This insurance policy shall apply as primary, and any insurance and/or self-insurance as may be 

maintained by the Augusta, the Augusta Aviation Commission, or its Commissioners, officers, 

agents, elected representatives, volunteers, and employees shall apply in excess of, and shall not 

contribute with insurance provided by this policy.” 

8.2.3 This insurance shall not be materially changed, altered, canceled, or non-renewed until after 

thirty (30) calendar days advanced written notice has been given to Augusta, Georgia except that 

only ten (10) calendar days’ notice shall be required in the event of cancellation due to non-

payment of premium. 

 

8.3 All such evidence of insurance shall be in the form of certificates of insurance satisfactory to the Augusta 

and its Risk Manager, accompanied by a certified true copy of an endorsement to each policy containing the 

above language. Properly executed certificates of insurance shall evidence the insurance coverage and limits 

required. The authorized representative of the insurance company shown on the certificate shall sign these 

certificates. The required policies of insurance shall comply with the laws of the State of Georgia. 
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8.4 If at any time the Executive Director requests a written statement from the insurance company as to any 

impairment to the aggregate limit, Contractor shall promptly authorize and have delivered such statement 

to the Augusta Aviation Commission. Contractor authorizes the Augusta Aviation Commission and/or the 

Augusta’s Risk Manager to confirm with Contractor’s insurance agents, brokers, and insurance companies 

all information furnished. 

 

8.5 The acceptance of delivery to the Owner of any certificate of insurance evidencing the insurance coverage 

and limits required under this Contract does not constitute approval or acceptance by the Owner that the 

insurance requirements in this Contract have been met. No operations shall commence at the Airport unless 

and until the required certificates of insurance are in effect and approved by the Augusta’s Risk Manager. 

 

8.6 The Contractor and the Owner understand and agree that the minimum limits of the insurance herein 

required may, from time to time, become inadequate, and Contractor agrees that it will increase such 

minimum limits upon receipt of written notice defining the basis of the increase. The Contractor shall furnish 

the Owner, within sixty (60) calendar days of the effective date thereof, a certificate of insurance evidencing 

that such insurance is in force. 

 

8.7 Contractor’s insurance companies or its authorized representative shall give the Owner thirty (30) calendar 

days prior written notice of any cancellation, intent not to renew, or material reduction in any policy’s 

coverage, except in the application of the Aggregate Limit Provisions. In the event of a reduction to the 

Aggregate Limit, it is agreed that immediate steps will be taken to have the prior Aggregate Limit reinstated. 

 

8.8 If at any time, the Airport Executive Director requests a written statement from the insurance companies as 

to any impairment(s) to the Aggregate Limit, prompt authorization and delivery of all requested information 

will be given to the Augusta Aviation Commission. Renewal Certificates of Insurance must be provided to 

the Owner as soon as practical but in every instance prior to expiration of current coverage. 

 

8.9 The amounts and types of insurance shall conform to the following minimum requirements with the use of 

Insurance Service Office policies, forms, and endorsements or broader, where applicable. Notwithstanding 

the foregoing, the wording of all policies, forms, and endorsements must be reasonably acceptable to the 

Owner. 
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8.10 Workers’ Compensation and Employer’s Liability Insurance shall be maintained in force by Contractor 

during the term of this Contract for all employees engaged in the operations under this Contract. The limits 

of coverage shall not be less than: 

Workers’ Compensation Georgia Statutory 

Employer’s Liability $1,000,000.00 Limit Each Accident 

 $1,000,000.00 Limit Disease Aggregate 

 $1,000,000.00 Limit Disease Each Employee 

 

8.11 Commercial General Liability – Occurrence Form. Policy shall include bodily injury, property damage, 

personal injury and broad form contractual liability coverage with limits no less than five million dollars 

($5,000,000.00) in Broad Form Comprehensive General Liability insurance. 

 

8.12 Automobile Liability Insurance.  For any vehicles authorized in writing by the Executive Director to 

operate on the Aircraft Operating Area (AOA) of the Airport, Automobile Insurance in the minimum amount 

of Five Million Dollars ($5,000,000.00) combined single limit coverage. If the Contractor's Comprehensive 

General Liability coverage includes vehicular operations on the Airport, separate automobile insurance shall 

not be required. The foregoing insurance shall be endorsed to state that it will be primary to the Augusta, 

Georgia and the Augusta Aviation Commission's insurance and that the carrier waives its right of 

subrogation against Augusta, Georgia, the Augusta Aviation Commission, and their officers, agents, elected 

and appointed officials, representatives, volunteers, and employees. Augusta, Georgia, the Augusta Aviation 

Commission, and their officers, agents, employees, elected and appointed officials shall be added as 

additional insureds on said policies. Said policy shall contain Severability of Interest Clause and shall 

include contractual liability coverage at least as broad as that given in the most current CA 00 01 ISO form. 

 

8.13 Excess Liability:  $2,000,000.00 

Policy must follow form of General Liability Policy and all insurance together for general liability must 

total at least a minimum of two million dollars ($2,000,000.00).  Any form of underlying and excess policies 

may satisfy such requirement. 

 

8.14  The Commercial General Liability Insurance coverage as required in the paragraph above shall include those 

classifications, as listed in Standard Liability Insurance Manuals, which are applicable to the operations of 

the Contractor in the performance of this Contract. 
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8.15 Within sixty (60) calendar days of the effective date thereof or any subsequent term, Contractor shall provide 

Owner with certificate(s) of insurance evidencing that such insurance as described herein be in force. 

Insurance binder letter(s) or a Certificate(s) of Insurance as described above must be sent to the address 

below with a copy to the Owner:  

   Augusta, Georgia  
Risk Management 
535 Telfair Street 
Suite 920 
Augusta, GA 30901 
(706) 821-2502 (Fax) 

 

8.16   Subcontractors. It is the sole responsibility of the general Contractor to ensure that all subcontractors 

working under it have separately procured any and all types and limits of insurance that are required 

under any and all pertinent local, state, or federal ordinances or resolutions that are suitable for the 

particular trade that the subcontractor is performing.   It is also the sole responsibility of the general 

and/or prime Contractor to ensure that any and all subcontractors or vendors carry types and limits of 

insurance not less than those listed herein and that the subcontractors and/or vendors carry and/or 

procure endorsements to waive all subrogation rights against and name “Augusta, Georgia, its appointed 

and elected Officials, departments, agencies, boards, commissions, its officers, agents, employees and 

volunteers” as additional insureds. 

ARTICLE IX 

AIRPORT SECURITY REQUIREMENTS 
 

9.1  Contractor’s employees shall be required to operate in Airport’s secure areas. Contractor shall be required to 

obtain the Airport’s Security Identification Display Area (SIDA) badges for any employee working in the 

secured area. Contractor shall comply, at its own expense, with the Transportation Security Administration 

(TSA) and the Owner’s security requirements for the Airport including, but not limited to employee training 

and badges. Contractor shall cooperate with the TSA and the Owner on all security matters and shall promptly 

comply with any project security arrangements established by the Owner. Compliance with such security 

requirements shall not relieve Contractor of its responsibility for maintaining proper security for the above-

noted items, nor shall it be construed as limiting in any manner Contractor’s obligation with respect to all 

applicable federal, state and local laws and regulations and its duty to undertake reasonable action to establish 

and maintain secure conditions at and around the Project and throughout the Airport. All employees shall be 

properly badged and comply with all Owner’s safety and security rules. 

 

9.2 Any Contractor employees assigned to work in a secured area are required to be “badged” or a “badged” 

Contractor employee must escort them the entire time they are in these secured areas.  
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9.3 To qualify for the badge, individual must be fingerprinted and have a background investigation completed. 

In addition, the Owner will conduct a background inquiry and require finger printing of all individuals who 

will be working on the secured side of the Airport screening point. This may also include collection of 

appropriate criminal history information, contractual and business associations and practices, employment 

histories, reputation in the business community and credit reports for the Contractor, as well as, its 

employees. 

 

9.4 Contractor consents to such an inquiry and agrees to make available to the Owner such books and records 

the Owner deems necessary to conduct the review. 

 

9.5 Contractor shall pay all costs associated with providing SIDA badges. 

 

9.6 Contractor shall be responsible for any fines assessed by the FAA or TSA as a result of the actions of its 

employees or subcontractors.  

ARTICLE X 

REPRESENTATIONS AND WARRANTIES 
 

In order to induce the Owner to enter into this Contract, Contractor hereby represents and warrants that as of the date 

above written that: 

10.1 Contractor is duly organized and validly existing in good standing under the laws of the State of ________ 

in which it is organized, is qualified to do business in all jurisdictions in which it is operating, and has the 

power and authority to execute and deliver and to perform its obligations under this Contract and the 

documents to which it is signatory; and 

 

10.2 The execution, delivery and performance by Contractor and its undersigned representative(s) of this 

Contract and other documents to which Contractor is a signatory do not require the approval or consent of 

any other person, entity or government agency and do not result in any breach of any agreement to which 

Contractor is a party or by which it is bound; and 

 

10.3 The execution, delivery and performance by Contractor of this Contract and other documents to which it is 

a signatory have been duly authorized by all necessary action, and constitute legal, valid, and binding 

obligations of Contractor, enforceable against Contractor in accordance with its terms; and 
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10.4 No action, suit or proceeding to which Contractor is a party is pending or threatened that may restrain or 

question this Contract, or any other document to which it is a signatory, or the enjoyment of rights or benefits 

contemplated herein; and 

 

10.5 Contractor has all State of Georgia Licenses and permits required for the performance of the Work and shall 

only use properly licensed and trained persons to perform such services. 

 

ARTICLE XI 

NOTICES 

 

11.1 Delivery. All notices given by either party to the other under this Contract must be in writing and delivered 

by: (i) regular mail, postage prepaid; (ii) certified or registered mail; (iii) facsimile; or (iv) hand - delivery, 

to the parties at the addresses and facsimile numbers set forth in the Clause titled “Addresses.” 

 

11.2 Receipt. Notices sent by mail will be deemed to be received upon deposit in the mail, properly addressed. 

Notices sent by certified or registered mail will be deemed to be received upon the date of the 

acknowledgment. Notices sent by facsimile will be deemed to be received upon successful transmission to 

the proper facsimile number. Notices delivered by hand- delivery will be deemed to be received upon 

acceptance by the respective party or its agent. 

 

11.3 Change of Address or Facsimile Number. Either party may, at any time, change its respective address or 

facsimile number by sending written notice to the other party of the change. 

11.4  Addresses. 

 To OWNER:  To CONTRACTOR: 

Augusta Regional Airport   
Attn: Executive Director  Attn:   
1501 Aviation Way   
Augusta, Georgia 30906   
Telephone: (706) 798-3236   Telephone:   
Fax: (706) 798-1551  Fax:   
 
With a copy to:  
 
Augusta General Counsel  
Augusta Richmond County Department of Law 
535 Telfair St.  
Building 3000 
Augusta, GA 30901 
Fax: (706) 842-5556  
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11.5 Georgia Prompt Pay Act not applicable. The terms of this agreement supersede any and all provisions of the 
Georgia Prompt Pay Act. 

 
ARTICLE XII 

INDEMNIFICATION AND HOLD HARMLESS 

 

12.1 Except where, and to the extent caused by the gross negligence of Augusta, Georgia, the Augusta Aviation 

Commission, their agents, employees, contractors, officers or, Contractor shall protect, defend, reimburse, 

indemnify, and hold Augusta, Georgia, the Augusta Aviation Commission, its members, agents, employees, 

and elected officers and each of them, free and harmless at all times as set forth in Augusta, Georgia Code, 

and particularly Article 1, Chapter 3, Division 1, Section 1-3-8.5, Indemnity and Insurance, as the same may 

be amended from time to time, and described herein. In the event of a conflict between the provisions of the 

Augusta Code and this Contract, the broader requirement shall govern. 

ARTICLE XIII 

PERMITS 

 

13.1 Contractor shall obtain and maintain at all times all necessary licenses, permits, and certifications to perform 

the work described in the Contract. Contractor shall furnish copies of all licenses, permits, and certifications 

to the Administrator. 

 

ARTICLE XIV 

WORK PERMITS REQUIRED 

 

14.1 Contractor agrees and acknowledges that its employees and agent’s employees, as well as any 

subcontractors or subcontractors’ personnel, working on the Contract must be United States citizens, or 

must be lawfully admitted for residence and be permitted to work in the United States under the Immigration 

and Naturalization Act, 8 U.S.C. 1101, et. seq. 

 

ARTICLE XV 

FEDERAL WORK AUTHORIZATION 

 
 
15.1 Pursuant to O.C.G.A. § 13-10-91 and Georgia Department of Labor Rule 300-10-1-.02, the Owner cannot 

enter a contract for the physical performance of services unless the Contractor and its Subcontractors register 

and participate in the Federal Work Authorization Program to verify specific information on all new 

employees. 
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15.2 The Contractor certifies that it has complied and will continue to comply with O.C.G.A. § 13-10-91 and 

Georgia Department of Labor Rule 300-10-1-.02. 

 

15.3 The Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. § 13- 10-91 and Georgia 

Department of Labor Rule 300-10-1-.02.   The signed affidavit is attached to this Contract as an exhibit 

 

15.4 The Contractor agrees that in the event that it employs or contracts with any Subcontractor(s) in connection 

with this Contract, the Contractor will secure from each Subcontractor an affidavit that indicates the 

employee-number category applicable to that Subcontractor and certifies the Subcontractor’s current and 

continuing compliance with O.C.G.A. § 13-10-91 and Georgia Department of Labor Rule 300-10-1-.02.  Any 

signed Subcontractor affidavit(s) obtained in connection with this Contract shall be attached hereto as an 

exhibit. 

 

ARTICLE XVI 

MISCELLANEOUS CONTRACT PROVISIONS 

 

16.1 Independent Contractor/Subcontractor 

Contractor is acting, in performance of this Contract, as an independent contractor. Personnel supplied by 

the Contractor or its agents or subcontractors hereunder are not the Owner’s employees or agents and 

Contractor assumes full responsibility for their acts. Contractor shall be solely responsible for the payment 

of compensation to Contractor’s employees. The Owner shall not be responsible for payment of Worker’s 

Compensation, disability benefits, and unemployment insurance or for withholding and paying employment 

taxes for any Contractor employee, or Contractor’s subcontractors or its agent’s employees, but such 

responsibility shall be solely that of Contractor. This clause of the contract does not prevent the Airport 

from requiring Contractor to have its employees follow normal rules and guidelines for work performance, 

redirecting the efforts of the employees to meet the needs of the facilities, performing safety or from 

requiring Contractor to perform the requirements of this Contract satisfactorily, according to the General 

Conditions, Scope of Services, Performance Work Statement, Service Performance Standards and Methods 

described herein. 

 

16.2 Force Majeure 

16.2.1 Neither party hereto shall be considered in default in the performance of its obligations 

hereunder to the extent that the performance of any such obligation, except the payment of 

money, is prevented or delayed by any cause, existing or future, which is beyond the 

reasonable control of the affected party, or by a strike, lockout or other labor difficulty, the 

settlement of which shall be within the sole discretion of the party involved. 
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16.2.2 Each party hereto shall give notice promptly to the other of the nature and extent of any Force 

Majeure claimed to delay, hinder or prevent performance of the services under this Contract. 

In the event either party is prevented or delayed in the performance of this obligation because 

of such Force Majeure, there shall be an equitable adjustment of the schedule.  In the event 

there is a fluctuation in the costs or price associated with the project due to occurrence of a 

force majeure event, such price differential shall be borne by the party claiming the force 

majeure delay.  However, if the party claiming the delay can show good faith efforts to mitigate 

the costs and demonstrates that the party’s action, inaction, or omission did not contribute to 

the price or costs fluctuation, said increased costs shall be borne equally by both parties. 

 

16.2.3 Contractor will not be liable for failure to perform or for delay in performance because of 

Force Majeure, including the following: 

16.2.3.1 any cause beyond its reasonable control; 

16.2.3.2 any act of God; 

16.2.3.3 inclement weather; 

16.2.3.4 earthquake; 

16.2.3.5 fire; 

16.2.3.6 explosion; 

16.2.3.7 flood; 

16.2.3.8 strike or other labor dispute; 

16.2.3.9 any shortage or disruption of or inability to obtain labor, material, manufacturing 

facilities, power, fuel, or transportation from unusual sources, or any other; 

16.2.3.10 delay or failure to act of any governmental or military authority; 

16.2.3.11 any war, hostility, or invasion; 

16.2.3.12 any embargo, sabotage, civil disturbance, riot, or insurrection; 

16.2.3.13 any legal proceedings; or 

16.2.3.14 failure to act by Contractor’s suppliers due to any cause which Contractor is not 

responsible, in whole or in part. 

16.2.3.15 any disease, epidemic, or pandemic 

 

16.3 Commercial Activities 

Neither Contractor nor its employees may establish any commercial activity or issue concessions or permits 

of any kind to third parties for establishing activities at the Airport. 
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16.4 Records and Audit 

Contractor and its subcontractors shall maintain records and accounts in connection with all aspects in the 

performance of this Contract, including those, which will accurately document incurred costs, both direct 

and indirect, of whatever nature, during and for a period of three (3) years from the expiration or other 

termination of this Contract, unless otherwise specified by applicable law. The Owner may examine and 

copy, at all reasonable times, with advance notification, those records and accounts. Contractor shall 

maintain all records in a central location in Augusta, Georgia. 

 

16.5 Contingent Fees 

Contractor warrants that it has not employed or retained any company or person, other than a bona fide 

employee working for Contractor, to solicit or secure this Contract; and that Contractor has not paid or 

agreed to pay any company, association, corporation, firm or person, other than a bona fide employee 

working for Contractor, any fee, commission, percentage, gift or any other consideration contingent upon or 

resulting from the award or making of this Contract. For the breach or violation of this warranty and upon a 

finding after notice and hearing, the Owner may terminate the Contract and, at its discretion, may deduct 

from the Contract sum, or otherwise recover the full amount of any such fee, commission, percentage, gift 

or consideration. 

 

16.6 Rights and Remedies 

The rights and remedies of the Owner provided in this paragraph are not exclusive and are in addition to any 

other rights and remedies provided by law or under this Contract. 

 

16.7 Non-Appropriations 

Notwithstanding anything contained in this Contract, if sufficient funds have not been appropriated to 

support continuation of this Contract for an additional calendar year or an additional term of the Contract, 

this Contract shall terminate absolutely and without further obligation on the part of the Owner at the close 

of the calendar year of its execution or if the Owner suspends performance pending the appropriation of 

funds. 

 

16.8 Assignment 

Without the prior written consent of the Owner, Contractor may not assign, transfer, or convey any of its 

interests under this Contract, nor delegate any of its obligations or duties under this Contract except as 

provided herein. 
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16.8.1 Consent of the Owner Required. Any assignment of this Contract or rights under this 

Contract, in whole or part, without the prior written consent of the Owner will be void, except 

that, upon ten-(10) calendar days prior written notice to the Owner, Contractor may assign 

monies due or to become due under this Contract.  Any assignment of monies will be subject 

to proper setoffs in favor of the Owner and to any deductions provided for in this Contract. 

16.8.2 No Relief of Responsibilities. No assignment will be approved which would relieve 

Contractor of its responsibilities under this Contract. 

 

16.9  Parties Bound. This Contract will be binding upon and inure to the benefit of the Owner and Contractor 

and their respective successors and assigns. 

 

16.10  No Partnership or Joint Venture. Nothing contained in this Contract will be deemed to create a partnership 

or joint venture between the Owner and Contractor or cause the Owner to be responsible for the debts or 

obligations of Contractor or any other party. Contractor must not represent to anyone that its relationship to 

the Owner is other than as the Owner’s Contractor. Contractor must act as an independent agent and not as 

the agent of the Owner in performing this Contract and shall maintain complete control over its employees 

and all of its lower-tier suppliers and subcontractors. Nothing contained in this Contract or any lower tier 

purchase order or subcontract awarded by Contractor will create any contractual relationship between any 

lower-tier supplier or subcontractor and the Owner. No act or direction of the Owner shall be deemed to be 

the exercise of supervision or control of the Contractor’s performance hereunder. 

 

16.11 Waiver 

The failure of the Owner to seek redress for any violation of or to insist upon the strict performance of, any 

term of this Contract will not prevent a subsequent violation of this Contract from being actionable by the 

Owner. The provision in this Contract of any particular remedy will not preclude the Owner from any other 

remedy. 

 

16.12  Compliance with Applicable Laws and Regulations 

Contractor covenants and agrees that it, its agents and employees shall comply with all Georgia, county, 

state, and federal laws, Airport Rules and Regulations, and Augusta, Georgia Ordinances applicable to the 

work to be performed under this Contract, and that it shall obtain all necessary permits, pay all license fees 

and taxes to comply therewith. Further, Contractor agrees that it, its agents, and employees will abide by all 

rules, regulations, and policies of Airport during the term of this Contract, including any renewal periods.  
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16.13  Patent Indemnity 

Except as otherwise provided, the Contractor shall indemnify Augusta, Georgia and its Board of 

Commissioners, officers, agents, and employees against liability, including costs and expenses for 

infringement upon any letters or patent of the United States arising out of the performance of this Contract 

or out of the use or disposal by or for the account of the Owner of supplies furnished or construction work 

performed hereunder. 

 

16.14  Use of Augusta, Georgia Landfill 

Contractor shall dispose of all debris and trash from the Airport will be transported to and disposed of at the 

Augusta, Georgia Solid Waste Landfill in accordance with local and state regulations. The Contractor shall 

provide evidence of proper disposal through manifests, which shall include the types of material disposed 

of, the name and location of the disposal facility, date of disposal and all related fees. 

 

16.15  Inspection 

The Owner may, at reasonable times, inspect the part of the plant, place of business, or work site of a 

contractor or subcontractor or subunit thereof which is pertinent to the performance of the contract.  

 

16.16  Temporary Suspension or Delay of Performance of Contract 

To the extent that it does not alter the scope of this Contract the Owner may unilaterally order a temporary 

stopping of the work or delaying of the work to be performed by the Contractor under this Contact. 

 

16.17  Entire Agreement 

This Contract, together with all of the attachments shall constitute the entire agreement between the parties 

and any prior understanding or representation of any kind preceding the date of this Contract shall not be 

binding upon either party except to the extent incorporated in this Contract.  

 

16.18  Governing Law 

This Contract will be construed under Georgia law, including the Georgia Uniform Commercial Code; all 

remedies available under that code are applicable to this Contract. Contractor and the Owner fix jurisdiction 

and venue for any action brought with respect to this Contract in Augusta, Georgia. 
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16.19  Legal Construction 

If any provision contained in this Contract is held to be invalid, illegal, or unenforceable, that invalidity, 

illegality, or unenforceability will not affect any other provision of this Contract and this Contract will be 

construed as if the invalid, illegal, or unenforceable provision had never been contained in this Contract. 

 

16.20  Prior Contracts Superseded 

This Contract and the attachments constitute the sole and only agreement between Contractor and Owner 

with respect to the subject matter of this Contract and supersede any prior understandings or written or oral 

contracts respecting the subject matter of this Contract. 

 

16.21  Counterparts 

This Contract may be executed concurrently in one or more counterparts, each of which will be deemed an 

original, but all of which will together constitute one (1) Contract. 

 

16.22  Further Acts 

Owner and Contractor each agrees to perform any additional acts and execute and deliver any additional 

documents as may reasonably be necessary in order to carry out the provisions and affect the intent of this 

Contract. 

 

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed by their appropriate officials, 

as of the date first written above. 

 

 

 

 

[SIGNATURES ON THE FOLLOWING PAGE]
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AUGUSTA, GEORGIA 
 

____________________________________________________ 
Garnett L. Johnson, Mayor 
 
 
Attest: ______________________________________________ 
   Lena J. Bonner, Clerk of Commission 

 

AUGUSTA AVIATION COMMISSION 

_________________________________________________   

Ronic West, Aviation Commission Chair    

 
 

Attest:  ___________________________________________ 

 Jennifer Humphrey, Clerk of Augusta Aviation Commission 

 
 
 

CONTRACTOR 

_________________________   

Sworn to and subscribed before me 

this ____ day of ___________, 202___. 

______________________________ 

Notary Public 

My commission expires: ____________ 

 

 (NOTARIAL SEAL) 
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C O N T R A C T  G U ID A N C E  

 Federal laws and regulations require that a Sponsor (a recipient of federal assistance) include 
specific clauses in certain contracts, solicitations, or specifications regardless of whether or not 
the project is federally funded.  

 For purposes of remaining compliant with its obligations, a Sponsor must incorporate applicable 
contract provisions in all its procurements and contract documents.  Unless otherwise stated, 
these provisions flow down to subcontracts and sub-tier agreements.   

d) Require the contractor (including all subcontractors) to insert these contract provisions in each 
lower tier contract (e.g., subcontract or sub-agreement). 

e) Require the contractor (including all subcontractors) to incorporate the requirements of these 
contract provisions by reference for work done under any purchase orders, rental agreements, and 
other agreements for supplies or services.  

f) Require that the prime contractor be responsible for compliance with these contract provisions by 
any subcontractor, lower-tier subcontractor, or service provider.  

g) Verify that any required local or State provision does not conflict with or alter a Federal law or 
regulation. 
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A 1  A C CES S  T O RE CO R DS  A N D RE POR TS   
SOURCE: 2 CFR § 200.334, 2 CFR § 200.337, FAA Order 5100.38 

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide 
the Owner, the Federal Aviation Administration and the Comptroller General of the United States or any 
of their duly authorized representatives access to any books, documents, papers and records of the 
Contractor which are directly pertinent to the specific contract for the purpose of making audit, 
examination, excerpts and transcriptions. The Contractor agrees to maintain all books, records and 
reports required under this contract for a period of not less than three years after final payment is made 
and all pending matters are closed. 

A 2  B RE A CH OF  C ONT R AC T TE R MS  

SOURCE: 2 CFR Part 200, Appendix II(A)  

Any violation or breach of terms of this contract on the part of the Contractor or its subcontractors may 
result in the suspension or termination of this contract or such other action that may be necessary to 
enforce the rights of the parties of this agreement.  

Owner will provide Contractor written notice that describes the nature of the breach and corrective 
actions the Contractor must undertake in order to avoid termination of the contract.  Owner reserves the 
right to withhold payments to Contractor until such time the Contractor corrects the breach or the Owner 
elects to terminate the contract. The Owner’s notice will identify a specific date by which the Contractor 
must correct the breach.  Owner may proceed with termination of the contract if the Contractor fails to 
correct the breach by the deadline indicated in the Owner’s notice. 

The duties and obligations imposed by the Contract Documents and the rights and remedies available 
thereunder are in addition to, and not a limitation of, any duties, obligations, rights and remedies 
otherwise imposed or available by law. 

A 3  B U Y A ME RI C AN  P R EFE RE N CE 
SOURCE: Title 49 U.S.C. § 50101; Executive Order 14005, Ensuring the Future is Made in All of America by All of 
America’s Workers; Infrastructure Investment and Jobs Act (IIJA) (P.L. No. 117-58), Build America, Buy America 
(BABA) 

The Contractor certifies that its bid/offer is in compliance with 49 U.S.C. § 50101, BABA and other 
related Made in America Laws,1 U.S. statutes, guidance, and FAA policies, which provide that Federal 
funds may not be obligated unless all iron, steel and manufactured goods used in AIP funded projects 
are produced in the United States, unless the Federal Aviation Administration has issued a waiver for 
the product; the product is listed as an Excepted Article, Material Or Supply in Federal Acquisition 
Regulation subpart 25.108; or is included in the FAA Nationwide Buy American Waivers Issued list.  

The bidder or offeror must complete and submit the certification of compliance with FAA’s Buy 
American Preference, BABA and Made in America laws included herein with their bid or offer. The 

Airport Sponsor/Owner will reject as nonresponsive any bid or offer that does not include a 
completed certification of compliance with FAA’s Buy American Preference and BABA. 

 

 

1 Per Executive Order 14005 “Made in America Laws” means all statutes, regulations, rules, and Executive Orders 
relating to federal financial assistance awards or federal procurement, including those that refer to “Buy America” or 
“Buy American,” that require, or provide a preference for, the purchase or acquisition of goods, products, or 
materials produced in the United States, including iron, steel, and manufactured products offered in the United 
States. 
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The bidder or offeror certifies that all constructions materials, defined to mean an article, material, or 
supply other than an item of primarily iron or steel; a manufactured product; cement and cementitious 
materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or additives that are or 
consist primarily of: non-ferrous metals; plastic and polymer-based products (including 
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass 
(including optic glass); lumber; or drywall used in the project are manufactured in the U.S. 

The bidder or offeror certifies procurement of certain rolling stock using FAA grant funds will prohibit 
airports from using Federal financial assistance to procure buses or rail car vehicle rolling stock from 
covered entities. 

A 4  C I VIL  RIG HTS  -  GE NE R AL 
49 U.S.C. § 47123 

GENERAL CIVIL RIGHTS PROVISIONS 

In all its activities within the scope of its airport program, the Contractor agrees to comply with 
pertinent statutes, Executive Orders, and such rules as identified in Title VI List of Pertinent 
Nondiscrimination Acts and Authorities to ensure that no person shall, on the grounds of race, color, 
national origin, creed, sex, age, or disability be excluded from participating in any activity conducted 
with or benefiting from Federal assistance.  

This provision is in addition to that required by Title VI of the Civil Rights Act of 1964. 

The above provision binds the Contractor and subcontractors from the bid solicitation period through 
the completion of the contract.  

A 5  C I VIL  RIG HTS  –  T ITLE  V I  AS S U RA N CE 
49 U.S.C. § 47123; FAA Order 1400.11;  

Title VI Solicitation Notice: 

As a condition of a grant award, the Sponsor shall demonstrate that it complies with the provisions of 
Title VI of the Civil Rights Act of 1964 (42 U.S.C. §§ 2000d et seq) and implementing regulations (49 
CFR part 21) including amendments thereto, the Airport and Airway Improvement Act of 1982 (49 
U.S.C. § 47123), the Age Discrimination Act of 1975 (42 U.S.C. 6101 et seq.), Section 504 of the 
Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), the Americans with Disabilities Act of 1990 (42 
U.S.C. § 12101, et seq.), U.S. Department of Transportation and Federal Aviation Administration (FAA) 
Assurances, and other relevant civil rights statutes, regulations, or authorities, including any amendments 
or updates thereto. This may include, as applicable, providing a current Title VI Program Plan to the FAA 
for approval, in the format and according to the timeline required by the FAA, and other information 
about the communities that will be benefited and impacted by the project. A completed FAA Title VI Pre-
Grant Award Checklist is required for every grant application, unless excused by the FAA. The Sponsor 
shall affirmatively ensure that when carrying out any project supported by this grant that it complies with 
all federal nondiscrimination and civil rights laws based on race, color, national origin, sex, creed, age, 
disability, genetic information, in consideration for federal financial assistance. The Department’s and 
FAA’s Office of Civil Rights may provide resources and technical assistance to recipients to ensure full 
and sustainable compliance with Federal civil rights requirements. Failure to comply with civil rights 
requirements will be considered a violation of the agreement or contract and be subject to any 
enforcement action as authorized by law. 
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Ti t l e  VI  L i s t  o f  P er t in en t  N on d i sc r im in a t ion  A ct s  an d  

A u th o r i t i e s  

During the performance of this contract, the Contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “Contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252) 
(prohibits discrimination on the basis of race, color, national origin);  

• 49 CFR Part 21 (Non-discrimination in Federally-Assisted programs of the 
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of 
1964) including amendments thereto;  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601) (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

• Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), as amended 
(prohibits discrimination on the basis of disability); and 49 CFR part 27 
(Nondiscrimination on the Basis of Disability in Programs or Activities Receiving 
Federal Financial Assistance); 

• The Age Discrimination Act of 1975, as amended (42 .U.S.C. § 6101 et seq.) 
(prohibits discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982 (49 U.S.C. § 47123), as amended 
(prohibits discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987 (P.L. 100-259) (broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, the Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms “programs or activities” to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act of 1990 (42 U.S.C. § 12101, 
et seq) (prohibit discrimination on the basis of disability in the operation of public 
entities, public and private transportation systems, places of public accommodation, 
and certain testing entities) as implemented by U.S. Department of Transportation 
regulations at 49 CFR Parts 37 and 38; 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you 
from discriminating because of sex in education programs or activities (20 U.S.C. § 
1681, et seq). 

Compliance with Nondiscrimination Requirements: 

During the performance of this contract, the Contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “Contractor”), agrees as follows: 

1. Compliance with Regulations: The Contractor (hereinafter includes consultants) will 
comply with the Title VI List of Pertinent Nondiscrimination Acts and Authorities, as they 
may be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

2. Nondiscrimination:  The Contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, national origin), creed, sex, age, 
or disability in the selection and retention of subcontractors, including procurements of 
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materials and leases of equipment.  The Contractor will not participate directly or indirectly 
in the discrimination prohibited by the Nondiscrimination Acts and Authorities, including 
employment practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR part 21 including amendments thereto.  

3. Solicitations for Subcontracts, including Procurements of Materials and Equipment:  In 
all solicitations, either by competitive bidding or negotiation made by the Contractor for work 
to be performed under a subcontract, including procurements of materials, or leases of 
equipment, each potential subcontractor or supplier will be notified by the Contractor of the 
contractor’s obligations under this contract and the Nondiscrimination Acts and Authorities 
on the grounds of race, color, or national origin.   

4. Information and Reports:  The Contractor will provide all information and reports required 
by the Acts, the Regulations, and directives issued pursuant thereto and will permit access to 
its books, records, accounts, other sources of information, and its facilities as may be 
determined by the Sponsor or the Federal Aviation Administration to be pertinent to ascertain 
compliance with such Nondiscrimination Acts and Authorities and instructions.  Where any 
information required of a contractor is in the exclusive possession of another who fails or 
refuses to furnish the information, the Contractor will so certify to the Sponsor or the Federal 
Aviation Administration, as appropriate, and will set forth what efforts it has made to obtain 
the information. 

5. Sanctions for Noncompliance: In the event of a Contractor’s noncompliance with the non-
discrimination provisions of this contract, the Sponsor will impose such contract sanctions as 
it or the Federal Aviation Administration may determine to be appropriate, including, but not 
limited to: 

a. Withholding payments to the Contractor under the contract until the Contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The Contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Acts, the Regulations, and directives issued pursuant 
thereto.  The Contractor will take action with respect to any subcontract or procurement as 
the Sponsor or the Federal Aviation Administration may direct as a means of enforcing such 
provisions including sanctions for noncompliance.  Provided, that if the Contractor becomes 
involved in, or is threatened with litigation by a subcontractor, or supplier because of such 
direction, the Contractor may request the Sponsor to enter into any litigation to protect the 
interests of the Sponsor.  In addition, the Contractor may request the United States to enter 
into the litigation to protect the interests of the United States. 

A6 C LE A N AI R A N D W AT ER  P OLL UT IO N  C ONT RO L   
 2 CFR Part 200, Appendix II(G); 42 U.S.C. § 7401, et seq; 33 U.S.C. § 1251, et seq 

Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the 
Clean Air Act (42 U.S.C. §§ 7401-7671q) and the Federal Water Pollution Control Act as amended 
(33 U.S.C. §§ 1251-1387). The Contractor agrees to report any violation to the Owner immediately 
upon discovery. The Owner assumes responsibility for notifying the Environmental Protection Agency 
(EPA) and the Federal Aviation Administration.  
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A7 C O NT RA CT  W ORK HO URS  AN D  S AF ET Y S TA N DA R DS  A CT  

R EQ UI RE ME NTS  
 2 CFR Part 200, Appendix II(E); 29 CFR § 5.5(b); 40 U.S.C. § 3702; 40 U.S.C. § 3704 

Contract Work Hours and Safety Standards Act Requirements (CWHSSA) (40 U.S.C. §§ 3702 & 3704) 
requires contractors and subcontractors on covered contracts to pay laborers and mechanics employed in 
the performance of the contracts not less than one and one-half times their basic rate of pay for all hours 
worked over 40 in a workweek. CWHSSA prohibits unsanitary, hazardous, or dangerous working 
conditions on federally-assisted projects.  The Wage and Hour Division (WHD) within the U.S. 
Department of Labor (DOL) enforces the compensation requirements of this Act, while DOL’s 
Occupational Safety and Health Administration (OSHA) enforces the safety and health requirements. 

CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS 

1. Overtime Requirements.  

No contractor or subcontractor contracting for any part of the contract work which may require or 
involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic, 
including watchmen and guards, in any workweek in which he or she is employed on such work to work 
in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a 
rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty 
hours in such workweek. 

2. Violation; Liability for Unpaid Wages; Liquidated Damages.  

In the event of any violation of the clause set forth in paragraph (1) of this clause, the Contractor and 
any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor 
and subcontractor shall be liable to the United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such territory), for liquidated damages.  Such 
liquidated damages shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this clause, in the 
sum of $29 for each calendar day on which such individual was required or permitted to work in excess 
of the standard workweek of forty hours without payment of the overtime wages required by the clause 
set forth in paragraph (1) of this clause. 

3. Withholding for Unpaid Wages and Liquidated Damages. 

The Federal Aviation Administration (FAA) or the Owner shall upon its own action or upon written 
request of an authorized representative of the Department of Labor withhold or cause to be withheld, 
from any moneys payable on account of work performed by the contractor or subcontractor under any 
such contract or any other Federal contract with the same prime contractor, or any other federally-
assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the 
same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such 
contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth 
in paragraph (2) of this clause. 

4. Subcontractors.  

The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs (1) 
through (4) and also a clause requiring the subcontractor to include these clauses in any lower tier 
subcontracts.  The prime contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1) through (4) of this clause. 
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A 8  C O PEL AN D  “ A NTI - KI CKB A CK”  ACT 
  SOURCE: 2 CFR Part 200, Appendix II(D); 29 CFR Parts 3 and 5 

COPELAND “ANTI-KICKBACK” ACT 

Contractor must comply with the requirements of the Copeland “Anti-Kickback” Act (18 USC 874 and 
40 USC 3145), as supplemented by Department of Labor regulation 29 CFR part 3.  Contractor and 
subcontractors are prohibited from inducing, by any means, any person employed on the project to give 
up any part of the compensation to which the employee is entitled.  The Contractor and each 
Subcontractor must submit to the Owner, a weekly statement on the wages paid to each employee 
performing on covered work during the prior week. Owner must report any violations of the Act to the 
Federal Aviation Administration.  

A 9  D A V IS -BA CO N  REQ U IR EM EN TS   
SOURCE 2 CFR Part 200, Appendix II(D); 29 CFR Part 5; 49 USC § 47112(b); 40 USC §§ 3141-3144, 3146, and 3147 

The Davis-Bacon Act (40 USC §§ 3141-3144, 3146, and 3147) ensures that laborers and mechanics 
employed under the contract receive pay no less than the locally prevailing wages and fringe benefits as 
determined by the Department of Labor.  

DAVIS-BACON REQUIREMENTS 

1. Minimum Wages. 

(i)  All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate on any 
account (except such payroll deductions as are permitted by the Secretary of Labor under regulations 
implementing the Copeland Act (29 CFR Part 3)), the full amount of wages and bona fide fringe 
benefits (or cash equivalent thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may be alleged to exist between the Contractor 
and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 
the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage 
rate and fringe benefits on the wage determination for the classification of work actually performed, 
without regard to skill, except as provided in 29 CFR § 5.5(a)(4). Laborers or mechanics performing 
work in more than one classification may be compensated at the rate specified for each classification for 
the time actually worked therein: Provided, that the employer’s payroll records accurately set forth the 
time spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under (1)(ii) of this section) and the Davis-Bacon 
poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at the site of the 
work in a prominent and accessible place where it can easily be seen by the workers. 

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, 
which is not listed in the wage determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits therefore only when the following criteria 
have been met: 

(1) The work to be performed by the classification requested is not performed by a classification in the 
wage determination;  
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(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to 
the wage rates contained in the wage determination. 

(B) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or 
their representatives, and the contracting officer agree on the classification and wage rate (including the 
amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by 
the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of Labor, 
Washington, DC 20210.  The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day period that additional time is necessary. 

(C) In the event the Contractor, the laborers, or mechanics to be employed in the classification, or their 
representatives, and the contracting officer do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall 
refer the questions, including the views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and so advise the contracting officer 
or will notify the contracting officer within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs 
(1)(ii) (B) or (C) of this paragraph, shall be paid to all workers performing work in the classification 
under this contract from the first day on which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof. 

(iv) If the Contractor does not make payments to a trustee or other third person, the Contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated 
in providing bona fide fringe benefits under a plan or program, Provided, that the Secretary of Labor has 
found, upon the written request of the Contractor, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the Contractor to set aside in a separate account 
assets for the meeting of obligations under the plan or program.  

2. Withholding. The Federal Aviation Administration or the Sponsor shall upon its own action or upon 
written request of an authorized representative of the Department of Labor withhold or cause to be 
withheld from the Contractor under this contract or any other Federal contract with the same prime 
contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so much of the accrued payments or advances 
as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the 
contract. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part of the wages required by the contract, 
the Federal Aviation Administration may, after written notice to the Contractor, Sponsor, Applicant, or 
Owner, take such action as may be necessary to cause the suspension of any further payment, advance, 
or guarantee of funds until such violations have ceased. 

3. Payrolls and Basic Records. 

(i) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of 
the work and preserved for a period of three years thereafter for all laborers and mechanics working at 
the site of the work. Such records shall contain the name, address, and social security number of each 
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such worker; his or her correct classification; hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types 
described in 1(b)(2)(B) of the Davis-Bacon Act); daily and weekly number of hours worked; deductions 
made; and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) 
that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in 
providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the 
Contractor shall maintain records that show that the commitment to provide such benefits is 
enforceable, that the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual costs incurred in providing such benefits. Contractors employing apprentices or 
trainees under approved programs shall maintain written evidence of the registration of apprenticeship 
programs and certification of trainee programs, the registration of the apprentices and trainees, and the 
ratios and wage rates prescribed in the applicable programs.  

(ii)(A) The Contractor shall submit weekly for each week in which any contract work is performed a 
copy of all payrolls to the Federal Aviation Administration if the agency is a party to the contract, but if 
the agency is not such a party, the Contractor will submit the payrolls to the applicant, Sponsor, or 
Owner, as the case may be, for transmission to the Federal Aviation Administration. The payrolls 
submitted shall set out accurately and completely all of the information required to be maintained under 
29 CFR § 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included 
on weekly transmittals. Instead, the payrolls shall only need to include an individually identifying 
number for each employee (e.g., the last four digits of the employee’s social security number). The 
required weekly payroll information may be submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division Web site at 
https://www.dol.gov/agencies/whd/government-contracts/construction/payroll-certification or its 
successor site. The prime contractor is responsible for the submission of copies of payrolls by all 
subcontractors. Contractors and subcontractors shall maintain the full social security number and current 
address of each covered worker and shall provide them upon request to the Federal Aviation 
Administration if the agency is a party to the contract, but if the agency is not such a party, the 
Contractor will submit them to the applicant, Sponsor, or Owner, as the case may be, for transmission to 
the Federal Aviation Administration, the Contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is 
not a violation of this section for a prime contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own records, without weekly submission to the 
sponsoring government agency (or the applicant, Sponsor, or Owner). 

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 
Contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be provided under 29 
CFR § 5.5(a)(3)(ii), the appropriate information is being maintained under 29 CFR § 5.5 (a)(3)(i), and 
that such information is correct and complete; 

(2) That each laborer and mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR Part 3;  

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 
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(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required 
by paragraph (3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the Contractor or subcontractor to 
civil or criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United 
States Code. 

(iii) The Contractor or subcontractor shall make the records required under paragraph (3)(i) of this 
section available for inspection, copying, or transcription by authorized representatives of the Sponsor, 
the Federal Aviation Administration, or the Department of Labor and shall permit such representatives 
to interview employees during working hours on the job. If the Contractor or subcontractor fails to 
submit the required records or to make them available, the Federal agency may, after written notice to 
the Contractor, Sponsor, applicant, or Owner, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be grounds for debarment action 
pursuant to 29 CFR § 5.12. 

4.  Apprentices and Trainees. 

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship program, who is not individually 
registered in the program, but who has been certified by the Office of Apprenticeship Training, 
Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio permitted to the contractor as to the 
entire work force under the registered program. Any worker listed on a payroll at an apprentice wage 
rate, who is not registered or otherwise employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the classification of work actually performed. In 
addition, any apprentice performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage determination for the 
work actually performed. Where a contractor is performing construction on a project in a locality other 
than that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman’s hourly rate) specified in the Contractor’s or subcontractor’s registered program shall be 
observed. Every apprentice must be paid at not less than the rate specified in the registered program for 
the apprentice’s level of progress, expressed as a percentage of the journeymen hourly rate specified in 
the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
applicable classification. If the Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in accordance with that determination. In the 
event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship 
Agency recognized by the Office, withdraws approval of an apprenticeship program, the Contractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR § 5.16, trainees will not be permitted to work at less than 
the predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
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Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the Employment and Training 
Administration. Every trainee must be paid at no less than the rate specified in the approved program for 
the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions 
of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the 
full amount of fringe benefits listed on the wage determination unless the Administrator of the Wage 
and Hour Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination that provides for less than full fringe benefits for 
apprentices.  Any employee listed on the payroll at a trainee rate that is not registered and participating 
in a training plan approved by the Employment and Training Administration shall be paid not less than 
the applicable wage rate on the wage determination for the classification of work actually performed.  In 
addition, any trainee performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage determination for the 
work actually performed.  In the event the Employment and Training Administration withdraws 
approval of a training program, the Contractor will no longer be permitted to utilize trainees at less than 
the applicable predetermined rate for the work performed until an acceptable program is approved. 

5. Compliance with Copeland Act Requirements. 

The Contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by 
reference in this contract. 

6. Subcontracts. 

The Contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR 
§§ 5.5(a)(1) through (10) and such other clauses as the Federal Aviation Administration may by 
appropriate instructions require, and also a clause requiring the subcontractors to include these clauses 
in any lower tier subcontracts.  The prime contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR § 5.5. 

7. Contract Termination: Debarment.  

A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for 
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 
CFR § 5.12. 

8. Compliance with Davis-Bacon and Related Act Requirements. 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 
5 are herein incorporated by reference in this contract. 

9. Disputes Concerning Labor Standards. 

Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 
disputes clause of this contract.  Such disputes shall be resolved in accordance with the procedures of 
the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this 
clause include disputes between the Contractor (or any of its subcontractors) and the contracting agency, 
the U.S. Department of Labor, or the employees or their representatives. 

10. Certification of Eligibility. 

(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or 
firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR § 5.12(a)(1). 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR § 5.12(a)(1). 
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(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 USC § 1001. 

A 1 0  D EB A RM EN T A ND  S US PE NS I ON   

SOURCE 2 CFR Part 180 (Subpart B); 2 CFR Part 200, Appendix II(H); 2 CFR Part 1200; DOT Order 4200.5; Executive Orders 
12549 and 12689 

CERTIFICATION OF OFFEROR/BIDDER REGARDING DEBARMENT 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its 
principals are presently debarred or suspended by any Federal department or agency from participation 

in this transaction. 

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT 

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered 
transaction”, must confirm each lower tier participant of a “covered transaction” under the project is not 
presently debarred or otherwise disqualified from participation in this federally-assisted project.  The 
successful bidder will accomplish this by: 

1. Checking the System for Award Management at website:  http://www.sam.gov. 
2. Collecting a certification statement similar to the Certification of Offeror /Bidder Regarding 

Debarment, above. 
3. Inserting a clause or condition in the covered transaction with the lower tier contract. 

If the Federal Aviation Administration later determines that a lower tier participant failed to disclose to 
a higher tier participant that it was excluded or disqualified at the time it entered the covered transaction, 
the FAA may pursue any available remedies, including suspension and debarment of the non-compliant 
participant.  

A 1 1  D IS A DV A NT AGED  B US IN ES S  EN TE R PR IS E  

SOURCE: 49 CFR Part 26; 49 U.S.C. § 47113 

REQUIRED PROVISIONS 

 w i th  No  D BE C on t r a c t  Go a l  

The requirements of 49 CFR Part 26 including any amendments thereto apply to this contract. It is the 
policy of the Augusta Regional Airport, Aviation Commission to practice nondiscrimination based on 
race, color, sex, or national origin in the award or performance of this contract. The Owner encourages 
participation by all firms qualifying under this solicitation regardless of business size or ownership.  

A 1 2  D IS T R A CTE D D RI V IN G 
SOURCE: Executive Order 13513; DOT Order 3902.10SOURCE 

TEXTING WHEN DRIVING 

In accordance with Executive Order 13513, “Federal Leadership on Reducing Text Messaging While 
Driving”, (10/1/2009) and DOT Order 3902.10, “Text Messaging While Driving”, (12/30/2009), the 
Federal Aviation Administration encourages recipients of Federal grant funds to adopt and enforce 
safety policies that decrease crashes by distracted drivers, including policies to ban text messaging while 
driving when performing work related to a grant or subgrant.  

In support of this initiative, the Owner encourages the Contractor to promote policies and initiatives for 
its employees and other work personnel that decrease crashes by distracted drivers, including policies 
that ban text messaging while driving motor vehicles while performing work activities associated with 
the project.  The Contractor must include the substance of this clause in all sub-tier contracts exceeding 
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$15,000 that involve driving a motor vehicle in performance of work activities associated with the 
project. 

A 1 3  P R OHI BIT IO N ON  CE RT AI N TELE CO M M UN I CA TIO NS  A N D 

V I DEO  S UR VE ILL A NC E S E R VI CES  O R E QU IP ME NT 

SOURCE 2 CFR § 200, Appendix II(K); 2 CFR § 200.216 

Sponsors and subgrant recipients are prohibited from using AIP grant funds to: 

a) Procure or obtain, 
b) Extend or renew a contract to procure or obtain, or  
c) Enter into a contract to procure or obtain certain covered telecommunications equipment. 

These restrictions apply to telecommunication equipment, services, or systems that use covered 
telecommunications equipment or services as a substantial or essential component of any system or as 
critical technology as part of any system. Covered telecommunications equipment is equipment produced 
or provided by Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of 
either). 

PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE 

SERVICES OR EQUIPMENT 

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to use and 
procurement of certain telecommunications and video surveillance services or equipment in compliance with the 
National Defense Authorization Act P.L. 115-232, § 889(f)(1)). 

A 1 4  D R UG  FRE E WOR K PL ACE  REQ UIR E ME NTS   
 SOURCE 49 CFR Part 32 Drug-Free Workplace Act of 1988 (41 U.S.C. § 8101-8106, as amended) 

No mandatory or recommended text provided because the requirements do not extend beyond the Sponsor 
level.   

A 1 5  F E DER AL  F A IR  LA BO R S TA N D ARD S  A CT  ( FE DE RAL  

M I NI M U M W AGE)  
 SOURCE 29 USC § 201, et seq 2 CFR § 200.430 

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 
29 CFR Part 201, et seq, the Federal Fair Labor Standards Act (FLSA), with the same force and effect 
as if given in full text.  The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor 
standards for full and part-time workers. 

The Contractor  has full responsibility to monitor compliance to the referenced statute or regulation.  
The Contractor must address any claims or disputes that arise from this requirement directly with the 
U.S. Department of Labor – Wage and Hour Division. 

A 1 6  LO BB YI NG  A N D IN F LUE N CI NG  F ED E RA L E M PLO YEE S  

SOURCE: 31 USC § 1352 – Byrd Anti-Lobbying Amendment; 2 CFR Part 200, Appendix II(I) 49 CFR Part 20, Appendix 
A 

C E R T I F I C A T I O N  R E G A R D I N G  L O B B Y I N G  

The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her 

knowledge and belief, that: 

 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or 
Offeror, to any person for influencing or attempting to influence an officer or employee of an 
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agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any 
Federal contract, grant, loan, or cooperative agreement.  

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in 
accordance with its instructions.  

(3) The undersigned shall require that the language of this certification be included in the award 
documents for all sub-awards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose 
accordingly. 

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by 31 U.S.C. § 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 

A 1 7  O C CU P ATI ON AL  S AF ET Y A ND  HEA LTH  AC T O F 197 0  

SOURCE: 29 CFR Part 1910 

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements 

of 29 CFR Part 1910 with the same force and effect as if given in full text.  The employer must provide 

a work environment that is free from recognized hazards that may cause death or serious physical harm 

to the employee. The employer retains full responsibility to monitor its compliance and their 

subcontractor’s compliance with the applicable requirements of the Occupational Safety and Health Act 

of 1970 (29 CFR Part 1910).  The employer must address any claims or disputes that pertain to a 

referenced requirement directly with the U.S. Department of Labor – Occupational Safety and Health 

Administration.  

A 1 8  P R OC U RE ME NT  O F RE CO VE RE D M A TE RI ALS  
SOURCE: 2 CFR § 200.323; 2 CFR Part 200, Appendix II(J); 40 CFR Part 247; 42 USC § 6901, et seq (Resource 
Conservation and Recovery Act (RCRA)) 

Contractor and subcontractor agree to comply with Section 6002 of the Solid Waste Disposal Act, as 
amended by the Resource Conservation and Recovery Act, and the regulatory provisions of 40 CFR Part 
247.  In the performance of this contract and to the extent practicable, the Contractor and subcontractors 
are to use products containing the highest percentage of recovered materials for items designated by the 
Environmental Protection Agency (EPA) under 40 CFR Part 247 whenever: 

 The contract requires procurement of $10,000 or more of a designated item during the fiscal year; 
or 

 The contractor has procured $10,000 or more of a designated item using Federal funding during 
the previous fiscal year. 

The list of EPA-designated items is available at www.epa.gov/smm/comprehensive-procurement-
guidelines-construction-products. 
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Section 6002(c) establishes exceptions to the preference for recovery of EPA-designated products if the 
contractor can demonstrate the item is: 

a)  Not reasonably available within a timeframe providing for compliance with the contract 
performance schedule;  

b) Fails to meet reasonable contract performance requirements; or  

c)  Is only available at an unreasonable price. 

A 1 9   RI GHT  TO  I N VEN TI ONS  

SOURCE: 2 CFR Part 200, Appendix II(F); 37 CFR Part 401 

Not Applicable  

A 2 0  S E IS MI C S A FET Y  
 SOURCE: 49 CFR Part 41 

Not Applicable 

A 2 1  T A X DEL IN QU ENC Y  AN D  FE LO NY C ON VI CT IO NS   
SOURCE: Section 8113 of the Consolidated Appropriations Act, 2022 (P.L. 117-103) and similar provisions in subsequent 

 appropriations acts. DOT Order 4200.6 – Appropriations Act Requirements for Procurement and Non-Procurement 
 Regarding Tax Delinquency and Felony Convictions 

CERTIFICATION OF OFFEROR/BIDDER REGARDING TAX DELINQUENCY AND 

FELONY CONVICTIONS 

The applicant must complete the following two certification statements. The applicant must indicate its 
current status as it relates to tax delinquency and felony conviction by inserting a checkmark (ü) in the 
space following the applicable response. The applicant agrees that, if awarded a contract resulting from 
this solicitation, it will incorporate this provision for certification in all lower tier subcontracts. 

Certifications – this certification is included in the proposal forms to be submitted with bid. 

 The applicant represents that it is ( ü ) is not ( ü ) a corporation that has any unpaid Federal tax 
liability that has been assessed, for which all judicial and administrative remedies have been 
exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 

 The applicant represents that it is ( ü ) is not ( ü ) a corporation that was convicted of a criminal 
violation under any Federal law within the preceding 24 months. 

Note 

If an applicant responds in the affirmative to either of the above representations, the applicant is 
ineligible to receive an award unless the Sponsor has received notification from the agency suspension 
and debarment official (SDO) that the SDO has considered suspension or debarment and determined 
that further action is not required to protect the Government’s interests.  The applicant therefore must 
provide information to the owner about its tax liability or conviction to the Owner, who will then notify 
the FAA Airports District Office, which will then notify the agency’s SDO to facilitate completion of 
the required considerations before award decisions are made. 

Term Definitions 

Felony conviction: Felony conviction means a conviction within the preceding twenty four (24) 
months of a felony criminal violation under any Federal law and includes conviction of an 
offense defined in a section of the U.S. Code that specifically classifies the offense as a felony 
and conviction of an offense that is classified as a felony under 18 USC § 3559. 



 

ARFF Vehicle  Federal Provisions 
Augusta Regional Airport, Augusta, Georgia  July 10, 2026 
AIP No. 3-13-0011-62-2026 FP-16 

 
Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, 
for which all judicial and administrative remedies have been exhausted, or have lapsed, and that 
is not being paid in a timely manner pursuant to an agreement with the authority responsible for 
collecting the tax liability. 

A 2 2  TE R MI N AT IO N OF  CO NT RA CT  

SOURCE: 2 CFR Part 200, Appendix II(B) FAA Advisory Circular 150/5370-10, Section 80-09  

TERMINATION FOR CONVENIENCE (CONSTRUCTION & EQUIPMENT CONTRACTS) 

The Owner may terminate this contract in whole or in part at any time by providing written notice to the 
Contractor.  Such action may be without cause and without prejudice to any other right or remedy of 
Owner. Upon receipt of a written notice of termination, except as explicitly directed by the Owner, the 
Contractor shall immediately proceed with the following obligations regardless of any delay in 
determining or adjusting amounts due under this clause:  

1. Contractor must immediately discontinue work as specified in the written notice. 

2. Terminate all subcontracts to the extent they relate to the work terminated under the notice. 

3. Discontinue orders for materials and services except as directed by the written notice. 

4. Deliver to the Owner all fabricated and partially fabricated parts, completed and partially 
completed work, supplies, equipment and materials acquired prior to termination of the work, 
and as directed in the written notice. 

5. Complete performance of the work not terminated by the notice. 

6. Take action as directed by the Owner to protect and preserve property and work related to this 
contract that Owner will take possession. 

 

Owner agrees to pay Contractor for:  

1. Completed and acceptable work executed in accordance with the contract documents prior to 
the effective date of termination; 

2. Documented expenses sustained prior to the effective date of termination in performing work 
and furnishing labor, materials, or equipment as required by the contract documents in 
connection with uncompleted work; 

3. Reasonable and substantiated claims, costs, and damages incurred in settlement of terminated 
contracts with Subcontractors and Suppliers; and 

4. Reasonable and substantiated expenses to the Contractor directly attributable to Owner’s 
termination action. 

Owner will not pay Contractor for loss of anticipated profits or revenue or other economic loss arising 
out of or resulting from the Owner’s termination action. 

The rights and remedies this clause provides are in addition to any other rights and remedies provided 
by law or under this contract. 

TERMINATION FOR CAUSE (CONSTRUCTION) 

Section 80-09 of FAA Advisory Circular 150/5370-10 establishes standard language for conditions, 
rights, and remedies associated with Owner termination of this contract for cause due to default of the 
Contractor.   
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TERMINATION FOR CAUSE (EQUIPMENT) 

The Owner may, by written notice of default to the Contractor, terminate all or part of this Contract for 
cause if the Contractor: 

1. Fails to begin the Work under the Contract within the time specified in the Notice- to-Proceed; 

2. Fails to make adequate progress as to endanger performance of this Contract in accordance with 
its terms; 

3. Fails to make delivery of the equipment within the time specified in the Contract, including any 
Owner approved extensions; 

4. Fails to comply with material provisions of the Contract; 

5. Submits certifications made under the Contract and as part of their proposal that include false or 
fraudulent statements; or 

6. Becomes insolvent or declares bankruptcy. 

If one or more of the stated events occur, the Owner will give notice in writing to the Contractor and 
Surety of its intent to terminate the contract for cause. At the Owner’s discretion, the notice may allow 
the Contractor and Surety an opportunity to cure the breach or default.  

If within [10] days of the receipt of notice, the Contractor or Surety fails to remedy the breach or default 
to the satisfaction of the Owner, the Owner has authority to acquire equipment by other procurement 
action. The Contractor will be liable to the Owner for any excess costs the Owner incurs for acquiring 
such similar equipment. 

Payment for completed equipment delivered to and accepted by the Owner shall be at the Contract 
price. The Owner may withhold from amounts otherwise due the Contractor for such completed 
equipment, such sum as the Owner determines to be necessary to protect the Owner against loss because 
of Contractor default. 

Owner will not terminate the Contractor’s right to proceed with the work under this clause if the delay 
in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such acceptable causes include: acts of God, acts of the 
Owner, acts of another Contractor in the performance of a contract with the Owner, and severe weather 
events that substantially exceed normal conditions for the location. 

If, after termination of the Contractor’s right to proceed, the Owner determines that the Contractor was 
not in default, or that the delay was excusable, the rights and obligations of the parties will be the same 
as if the Owner issued the termination for the convenience the Owner. 

The rights and remedies of the Owner in this clause are in addition to any other rights and remedies 
provided by law or under this contract. 

A 2 3  T R AD E RES T RI CT IO N CE RTI FI C AT IO N  

SOURCE: 49 USC § 50104; 49 CFR Part 30 

TRADE RESTRICTION CERTIFICATION 

By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant 
contract, the Offeror – 

1) is not owned or controlled by one or more citizens of a foreign country included in the list of 
countries that discriminate against U.S. firms as published by the Office of the United States 
Trade Representative (USTR); 
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2) has not knowingly entered into any contract or subcontract for this project with a person that is 
a citizen or national of a foreign country included on the list of countries that discriminate 
against U.S. firms as published by the USTR; and  

3) has not entered into any subcontract for any product to be used on the Federal project that is 
produced in a foreign country included on the list of countries that discriminate against U.S. 
firms published by the USTR.  

This certification concerns a matter within the jurisdiction of an agency of the United States of America 
and the making of a false, fictitious, or fraudulent certification may render the maker subject to 
prosecution under Title 18 USC § 1001. 

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor 
learns that its certification or that of a subcontractor was erroneous when submitted or has become 
erroneous by reason of changed circumstances.  The Contractor must require subcontractors provide 
immediate written notice to the Contractor if at any time it learns that its certification was erroneous by 
reason of changed circumstances. 

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 
49 CFR § 30.17, no contract shall be awarded to an Offeror or subcontractor:  

1) who is owned or controlled by one or more citizens or nationals of a foreign country included on 
the list of countries that discriminate against U.S. firms published by the USTR; or  

2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign 
country on such USTR list; or  

3) who incorporates in the public works project any product of a foreign country on such USTR list. 

Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render, in good faith, the certification required by this provision.  The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this 
provision for certification without modification in all lower tier subcontracts. The Contractor may rely 
on the certification of a prospective subcontractor that it is not a firm from a foreign country included on 
the list of countries that discriminate against U.S. firms as published by USTR, unless the Offeror has 
knowledge that the certification is erroneous. 

This certification is a material representation of fact upon which reliance was placed when making an 
award.  If it is later determined that the Contractor or subcontractor knowingly rendered an erroneous 
certification, the Federal Aviation Administration (FAA) may direct through the Owner cancellation of 
the contract or subcontract for default at no cost to the Owner or the FAA.  

A 2 4  V ETE R A N’S  PREF E REN CE   

SOURCE: 49 USC § 47112(c)  

In the employment of labor (excluding executive, administrative, and supervisory positions), the 
Contractor and all sub-tier contractors must give preference to covered veterans as defined within 49 
U.S.C. § 47112.  Covered veterans include Vietnam-era veterans, Persian Gulf veterans, Afghanistan-
Iraq war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. § 632) 
owned and controlled by disabled veterans.  This preference only applies when there are covered 
veterans readily available and qualified to perform the work to which the employment relates.  

A 2 5  D O MES T I C PR EFE RE N CES  FO R  PR O CU RE ME NT S  
SOURCE: 2 CFR § 200.322; 2 CFR Part 200, Appendix II(L) 
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Must be included in all subawards, including all contracts and purchase orders for work or products 

under the grant. 

CERTIFICATION REGARDING DOMESTIC PREFERENCES FOR PROCUREMENTS 

The Bidder or Offeror certifies by signing and submitting this bid or proposal that, to the greatest extent 
practicable, the Bidder or Offeror has provided a preference for the purchase, acquisition, or use of 
goods, products, or materials produced in the United States (including, but not limited to, iron, 
aluminum, steel, cement, and other manufactured products) in compliance with 2 CFR § 200.322. 

A 2 6  P R OHI BIT IO N OF  CO VE RE D U N MA N NE D  A IR C R AFT  

S YS TE MS  (U AS )  
SOURCE: FAA Reauthorization Act of 2024 (Public Law 118-63), Section 936; 49 U.S.C. § 44801 note 

Sponsors and subgrant recipients are prohibited from using AIP grant funds to enter into, extend, or 

renew a contract for: 

1) The operation, procurement, or contracting action with respect to a covered unmanned aircraft 

system (UAS); or 

2) To any entity that operates a covered unmanned aircraft system (UAS) in the performance of 

such contract. 

The term “Covered UAS” means a small unmanned aircraft, an unmanned aircraft, and unmanned 

aircraft system, or the associated elements of such aircraft and aircraft systems related to the collection 

and transmission of sensitive information (consisting of communication links and the components that 

control the unmanned aircraft) that enable the operator to operate the aircraft in the National Airspace 

System which is manufactured or assembled by a covered foreign entity; and an unmanned aircraft 

detection system or counter- UAS system that is manufactured or assembled by a covered foreign 

entity.  These covered foreign entities include: 

(a) The People’s Republic of China. 

(b) The Russian Federation. 

(c) The Islamic Republic of Iran. 

(d) The Democratic People’s Republic of Korea. 

(e) The Bolivarian Republic of Venezuela. 

(f) The Republic of Cuba. 

(g) Any other country the Secretary determines necessary. 

The Bidder or Offeror certifies that they are aware of and comply with relevant Federal statutes and 
regulations, including those from the Federal Aviation Administration (FAA), for operating unmanned 
aircraft systems (UAS) in accordance, and in compliance with all related requirements in the FAA 
Reauthorization Act of 2024 (Public Law 118-63), section 936 (49 U.S.C. § 44801 note).  

Contractor warrants that all UAS operations will be conducted in full compliance with all applicable 
Federal Aviation Administration (FAA) regulations, including but not limited to 14 CFR Part 107, and 
any other applicable local, state, or Federal laws and regulations.  

Sponsors and subgrant recipients cannot use AIP grant funds to enter into, extend, or renew a contract  
related to covered unmanned aircraft systems (UAS). This includes both procurement and operational 
contracts, as well as contracts with entities that operate such systems. 

 

END OF FEDERAL CONTRACT PROVISIONS 



ARFF Vehicle  General Provision 
Augusta Regional Airport, Augusta, Georgia  July 10, 2026 
AIP No. 3-13-0011-062-2026 GP-1  

 Part 1 – General Contract Provisions 

Section 10 Definition of Terms 

When the following terms are used in these specifications, in the contract, or in any documents or other 
instruments pertaining to construction where these specifications govern, the intent and meaning shall be 
defined as follows:  

Paragraph 

Number 

Term Definition 

10-01 AASHTO The American Association of State Highway and 
Transportation Officials.   

10-02 Access Road The right-of-way, the roadway and all improvements 
constructed thereon connecting the airport to a public 
roadway. 

10-03 Advertisement A public announcement, as required by local law, inviting 
bids for work to be performed and materials to be 
furnished. 

10-04 Airport Airport means an area of land or water which is used or 
intended to be used for the landing and takeoff of aircraft; 
an appurtenant area used or intended to be used for airport 
buildings or other airport facilities or rights of way; airport 
buildings and facilities located in any of these areas, and a 
heliport. 

10-05 Airport Improvement 

Program (AIP) 

A grant-in-aid program, administered by the Federal 
Aviation Administration (FAA). 

10-06 Air Operations Area 

(AOA) 

The term air operations area (AOA) shall mean any area of 
the airport used or intended to be used for the landing, 
takeoff, or surface maneuvering of aircraft. An air 
operation area shall include such paved or unpaved areas 
that are used or intended to be used for the unobstructed 
movement of aircraft in addition to its associated runway, 
taxiway, or apron. 

10-07 Apron Area where aircraft are parked, unloaded or loaded, fueled 
and/or serviced.   

10-08 ASTM International 

(ASTM) 

Formerly known as the American Society for Testing and 
Materials (ASTM). 

10-09 Award The Owner’s notice to the successful bidder of the 
acceptance of the submitted bid.   
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Paragraph 

Number 

Term Definition 

10-10 Bidder Any individual, partnership, firm, or corporation, acting 
directly or through a duly authorized representative, who 
submits a bid for the work contemplated. 

10-11 Bid The written offer of the Bidder (when submitted on the 
approved bid form) to perform the contemplated work and 
furnish the necessary materials in accordance with the 
provisions of the plans and specifications. 

10-12 Bid guaranty The security furnished with a bid to guarantee that the 
Bidder will enter into a contract if his or her bid is accepted 
by the owner. 

10-13 Building Area An area on the airport to be used, considered, or intended 
to be used for airport buildings or other airport facilities or 
rights-of-way together with all airport buildings and 
facilities located thereon. 

10-14 Calendar Day Every day shown on the calendar. 

10-15 Certificate of Analysis 

(COA) 

The COA is the manufacturer’s Certificate of Compliance 
(COC) including all applicable test results required by the 
specifications. 

10-16 Certificate of 

Compliance (COC) 

The manufacturer’s certification stating that materials or 
assemblies furnished fully comply with the requirements of 
the contract. The certificate shall be signed by the 
manufacturer’s authorized representative.  

10-17 Change Order A written order to the Contractor covering changes in the 
plans, specifications, or bid quantities and establishing the 
basis of payment and contract time adjustment, if any, for 
work within the scope of the contract and necessary to 
complete the project. 

10-18 Contract A written agreement between the Owner and the Contractor 
that establishes the obligations of the parties including but 
not limited to performance of work, furnishing of labor, 
equipment and materials and the basis of payment.   

The awarded contract includes but may not be limited to: 
Advertisement, Contract form, Bid, Performance bond, 
payment bond, General provisions, certifications and 
representations, Technical Specifications, Plans, 
Supplemental Provisions, standards incorporated by 
reference and issued addenda. 
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Paragraph 

Number 

Term Definition 

10-19 Contract Item (Pay 

Item) 

A specific unit of work for which a price is provided in the 
contract. 

10-20 Contract Time The number of calendar days or working days, stated in the 
bid, allowed for completion of the contract, including 
authorized time extensions. If a calendar date of 
completion is stated in the bid, in lieu of a number of 
calendar or working days, the contract shall be completed 
by that date. 

10-21 Contractor The individual, partnership, firm, or corporation primarily 
liable for the acceptable performance of the work 
contracted and for the payment of all legal debts pertaining 
to the work who acts directly or through lawful agents or 
employees to complete the contract work. 

10-22 Contractors Quality 

Control (QC) Facilities 

The Contractor’s QC facilities in accordance with the 
Contractor Quality Control Program (CQCP). 

10-23 Contractor Quality 

Control Program 

(CQCP) 

Details the methods and procedures that will be taken to 
assure that all materials and completed construction 
required by the contract conform to contract plans, 
technical specifications and other requirements, whether 
manufactured by the Contractor, or procured from 
subcontractors or vendors. 

10-24 Control Strip A demonstration by the Contractor that the materials, 
equipment, and construction processes results in a product 
meeting the requirements of the specification.   

10-25 Construction Safety and 

Phasing Plan (CSPP) 

The overall plan for safety and phasing of a construction 
project developed by the airport operator or developed by 
the airport operator’s consultant and approved by the 
airport operator.  It is included in the invitation for bids and 
becomes part of the project specifications. 

10-26 Drainage System The system of pipes, ditches, and structures by which 
surface or subsurface waters are collected and conducted 
from the airport area. 

10-27 Engineer The individual, partnership, firm, or corporation duly 
authorized by the Owner to be responsible for engineering, 
inspection, and/or observation of the contract work and 
acting directly or through an authorized representative.   



ARFF Vehicle  General Provision 
Augusta Regional Airport, Augusta, Georgia  July 10, 2026 
AIP No. 3-13-0011-062-2026 GP-4  

Paragraph 

Number 

Term Definition 

10-28 Equipment All machinery, together with the necessary supplies for 
upkeep and maintenance; and all tools and apparatus 
necessary for the proper construction and acceptable 
completion of the work. 

10-29 Extra Work An item of work not provided for in the awarded contract 
as previously modified by change order or supplemental 
agreement, but which is found by the Owner’s Engineer or 
Resident Project Representative (RPR) to be necessary to 
complete the work within the intended scope of the 
contract. 

10-30 FAA The Federal Aviation Administration. When used to 
designate a person, FAA shall mean the Administrator or 
their duly authorized representative. 

10-31 Federal Specifications The federal specifications and standards, commercial item 
descriptions, and supplements, amendments, and indices 
prepared and issued by the General Services 
Administration. 

10-32 Force Account a. Contract Force Account - A method of payment that 
addresses extra work performed by the Contractor on a 
time and material basis. 

b. Owner Force Account - Work performed for the project 
by the Owner's employees. 

10-33 Intention of Terms Whenever, in these specifications or on the plans, the 
words “directed,” “required,” “permitted,” “ordered,” 
“designated,” “prescribed,” or words of like import are 
used, it shall be understood that the direction, requirement, 
permission, order, designation, or prescription of the 
Engineer and/or Resident Project Representative (RPR) is 
intended; and similarly, the words “approved,” 
“acceptable,” “satisfactory,” or words of like import, shall 
mean approved by, or acceptable to, or satisfactory to the 
Engineer and/or RPR, subject in each case to the final 
determination of the Owner. 

Any reference to a specific requirement of a numbered 
paragraph of the contract specifications or a cited standard 
shall be interpreted to include all general requirements of 
the entire section, specification item, or cited standard that 
may be pertinent to such specific reference. 
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Paragraph 

Number 

Term Definition 

10-34 Lighting A system of fixtures providing or controlling the light 
sources used on or near the airport or within the airport 
buildings. The field lighting includes all luminous signals, 
markers, floodlights, and illuminating devices used on or 
near the airport or to aid in the operation of aircraft landing 
at, taking off from, or taxiing on the airport surface. 

10-35 Major and Minor 

Contract Items 

A major contract item shall be any item that is listed in the 
bid, the total cost of which is equal to or greater than 20% 
of the total amount of the award contract. All other items 
shall be considered minor contract items. 

10-36 Materials Any substance specified for use in the construction of the 
contract work. 

10-37 Modification of 

Standards (MOS) 

Any deviation from standard specifications applicable to 
material and construction methods in accordance with FAA 
Order 5300.1. 

10-38 Notice to Proceed (NTP) A written notice to the Contractor to begin the actual 
contract work on a previously agreed to date. If applicable, 
the Notice to Proceed shall state the date on which the 
contract time begins. 

10-39 Owner The term “Owner” shall mean the party of the first part or 
the contracting agency signatory to the contract. Where the 
term “Owner” is capitalized in this document, it shall mean 
airport Sponsor only.  The Owner for this project is 
Augusta Regional Airport. 

10-40 Passenger Facility 

Charge (PFC) 

Per 14 Code of Federal Regulations (CFR) Part 158 and 49 
United States Code (USC) § 40117, a PFC is a charge 
imposed by a public agency on passengers enplaned at a 
commercial service airport it controls. 

10-41 Pavement Structure The combined surface course, base course(s), and subbase 
course(s), if any, considered as a single unit. 

10-42 Payment bond The approved form of security furnished by the Contractor 
and their own surety as a guaranty that the Contractor will 
pay in full all bills and accounts for materials and labor 
used in the construction of the work. 

10-43 Performance bond The approved form of security furnished by the Contractor 
and their own surety as a guaranty that the Contractor will 
complete the work in accordance with the terms of the 
contract. 
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Paragraph 

Number 

Term Definition 

10-44 Plans The official drawings or exact reproductions which show 
the location, character, dimensions and details of the 
airport and the work to be done and which are to be 
considered as a part of the contract, supplementary to the 
specifications. Plans may also be referred to as 'contract 
drawings.’ 

10-45 Project The agreed scope of work for accomplishing the work in 
this contract. 

10-46 Proposal Where the term “proposal” is used in the Federal or FAA 
Technical Specifications, it shall be interpreted to mean 
“bid” for this Project. 

10-47  Quality Assurance (QA) Owner’s responsibility to assure that construction work 
completed complies with specifications for payment. 

10-48  Quality Control (QC)  Contractor’s responsibility to control material(s) and 
construction processes to complete construction in 
accordance with project specifications. 

10-49 Quality Assurance (QA) 

Inspector 

An authorized representative of the Engineer and/or 
Resident Project Representative (RPR) assigned to make 
all necessary inspections, observations, tests, and/or 
observation of tests of the work performed or being 
performed, or of the materials furnished or being furnished 
by the Contractor. 

10-50  Quality Assurance (QA) 

Laboratory 

The official quality assurance testing laboratories of the 
Owner or such other laboratories as may be designated by 
the Engineer or RPR.  May also be referred to as 
Engineer’s, Owner’s, or QA Laboratory. 

10-51  Resident Project 

Representative (RPR) 

 The individual, partnership, firm, or corporation duly 
authorized by the Owner to be responsible for all necessary 
inspections, observations, tests, and/or observations of tests 
of the contract work performed or being performed, or of 
the materials furnished or being furnished by the 
Contractor, and acting directly or through an authorized 
representative.  

10-52 Runway The area on the airport prepared for the landing and takeoff 
of aircraft. 
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Paragraph 

Number 

Term Definition 

10-53  Runway Safety Area 

(RSA) 

 A defined surface surrounding the runway prepared or 
suitable for reducing the risk of damage to aircraft.  See the 
construction safety and phasing plan (CSPP) for limits of 
the RSA. 

10-54  Safety Plan Compliance 

Document (SPCD) 

 Details how the Contractor will comply with the CSPP. 

10-55  Specifications A part of the contract containing the written directions and 
requirements for completing the contract work. Standards 
for specifying materials or testing which are cited in the 
contract specifications by reference shall have the same 
force and effect as if included in the contract physically. 

10-56  Sponsor A Sponsor is defined in 49 USC § 47102(24) as a public 
agency that submits to the FAA for an AIP grant; or a 
private Owner of a public-use airport that submits to the 
FAA an application for an AIP grant for the airport. 

10-57  Structures Airport facilities such as bridges; culverts; catch basins, 
inlets, retaining walls, cribbing; storm and sanitary sewer 
lines; water lines; underdrains; electrical ducts, manholes, 
handholes, lighting fixtures and bases; transformers; 
navigational aids; buildings; vaults; and, other manmade 
features of the airport that may be encountered in the work 
and not otherwise classified herein. 

10-58  Subgrade The soil that forms the pavement foundation. 

10-59 Superintendent The Contractor’s executive representative who is present 
on the work during progress, authorized to receive and 
fulfill instructions from the RPR, and who shall supervise 
and direct the construction. 

10-60 Supplemental 

Agreement 
A written agreement between the Contractor and the 
Owner that establishes the basis of payment and contract 
time adjustment, if any, for the work affected by the 
supplemental agreement.  A supplemental agreement is 
required if:  (1) in scope work would increase or decrease 
the total amount of the awarded contract by more than 
25%: (2) in scope work would increase or decrease the 
total of any major contract item by more than 25%; (3) 
work that is not within the scope of the originally awarded 
contract; or (4) adding or deleting of a major contract item. 
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Paragraph 

Number 

Term Definition 

10-61  Surety The corporation, partnership, or individual, other than the 
Contractor, executing payment or performance bonds that 
are furnished to the Owner by the Contractor. 

10-62  Taxilane A taxiway designed for low speed movement of aircraft 
between aircraft parking areas and terminal areas. 

10-63  Taxiway The portion of the air operations area of an airport that has 
been designated by competent airport authority for 
movement of aircraft to and from the airport’s runways, 
aircraft parking areas, and terminal areas. 

10-64  Taxiway/Taxilane Safety 

Area (TSA) 

A defined surface alongside the taxiway prepared or 
suitable for reducing the risk of damage to an aircraft.  See 
the construction safety and phasing plan (CSPP) for limits 
of the TSA. 

10-65  Work The furnishing of all labor, materials, tools, equipment, and 
incidentals necessary or convenient to the Contractor’s 
performance of all duties and obligations imposed by the 
contract, plans, and specifications. 

10-66  Working day A working day shall be any day other than a legal holiday, 
Saturday, or Sunday on which the normal working forces 
of the Contractor may proceed with regular work for at 
least six (6) hours toward completion of the contract. When 
work is suspended for causes beyond the Contractor’s 
control, it will not be counted as a working day. Saturdays, 
Sundays and holidays on which the Contractor’s forces 
engage in regular work will be considered as working days. 

END OF SECTION 10 
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Section 20 Bid Requirements and Conditions 

20-01 Advertisement (Notice to Bidders).  Refer to the Invitation to Bid for information regarding the 
advertising dates, prebid conferences, availability of documents, and bid submittal deadlines. 
Bidders shall not contact any members of the Augusta Aviation Commission, Augusta Board of 
Commissioners or any Airport consultant in conjunction with this solicitation.  Any unauthorized contact 
with members of the Augusta Aviation Commission, Augusta Board of Commissioners or Airport 
consultants shall be grounds for rejection of the Bidder’s bid. 
 

Scope of Work 

The scope of work for the project is the manufacture and providing of a Class 5, 3,000-gallon ARFF  
vehicle per attached specification in accordance with Federal Aviation Administration guidelines for such  
acquisition. The scope of work is intended to provide a new, fully operational, vehicle to provide ARFF  
support at the Airport. Equipment and performance capability will meet, or exceed, requirements for an  
ARFF vehicle contained in:  
 • Federal Aviation Administration Advisory Circular #150/5220-10F, Guide Specifications for  
   Aircraft Rescue and Fire Fighting (ARFF) Vehicles. 
 

Federal Requirements 

This project is funded under provision of the Airport Improvement Program (AIP) established by the 
Airport and Airway Improvement Act of 1982 (Public Law 97-248).  Certain mandatory federal 
requirements apply to this solicitation and are included in the Federal Provisions section of this document. 
To be eligible for consideration BIDDERS shall comply with all applicable federal, state, and local laws 
pertaining to the required services including, but not limited to, equal employment opportunity 
provisions, the Augusta Procurement Policies, Davis Bacon wage provisions, Buy American 
requirements, and all conditions of the contract documents, plans and specifications. 
 

Bonding Requirements 

Bidders will submit a bid guaranty in the form of a bid bond, certified check, cashier’s check or bank 
money order in the amount of not less than ten (10) percent of the total bid.  The bid guaranty will be 
made payable to Augusta Aviation Commission.  If the selected contractor fails to provide the required 
materials and/or execute the contract within fifteen (15) days after being furnished with the necessary 
contract and bond forms, the bid guaranty will be forfeited to the Sponsor (in accordance with Section 30-
07 of the General Provisions).  The successful Bidder will be required to furnish satisfactory 100 percent 
performance bond as well as labor and material bond. 

The Bid Advertisement provides the following information for Bidders: 

• time and place for submitting sealed bids;  

• description of the proposed work; 

• instructions about obtaining bid forms, plans, and specifications;  

• Contractor’s requirements (license, registration, etc.); 

• required Federal Provisions solicitation language; 

• the bid guaranty required; and 

• the Owner’s right to reject any and all bids. 

20-02 Qualification of bidders. Each Bidder shall submit evidence of competency and evidence of 
financial responsibility to perform the work to the Owner at the time of bid opening. 

Evidence of competency, unless otherwise specified, shall consist of statements covering the Bidder’s 
past experience on similar work, and a list of equipment and a list of key personnel that would be 
available for the work. 
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Each Bidder shall furnish the Owner satisfactory evidence of their financial responsibility. Evidence of 
financial responsibility, unless otherwise specified, shall consist of a confidential statement or report of 
the Bidder’s financial resources and liabilities as of the last calendar year or the Bidder’s last fiscal year. 
Such statements or reports shall be certified by a public accountant. At the time of submitting such 
financial statements or reports, the Bidder shall further certify whether their financial responsibility is 
approximately the same as stated or reported by the public accountant. If the Bidder’s financial 
responsibility has changed, the Bidder shall qualify the public accountant’s statement or report to reflect 
the Bidder’s true financial condition at the time such qualified statement or report is submitted to the 
Owner. 

Unless otherwise specified, a Bidder may submit evidence that they are prequalified with the Georgia 
Department of Transportation (GDOT) are on the current “Bidder’s list.” Evidence of GDOT 
prequalification may be submitted as evidence of financial responsibility in lieu of the certified statements 
or reports specified above. 

20-03 Contents of bid forms. The Owner's bid forms state the location and description of the proposed 
construction; the place, date, and time of opening of the bids; and the estimated quantities of the various 
items of work to be performed and materials to be furnished for which unit bid prices are asked. The bid 
form states the time in which the work must be completed, and the amount of the bid guaranty that must 
accompany the bid. The Owner will accept only those bids properly executed on physical forms or 
electronic forms provided by the Owner. Bidder actions that may cause the Owner to deem a bid irregular 
are given in paragraph 20-09 Irregular bids. 

20-04 Issuance of bid forms. The Owner reserves the right to refuse to issue a bid form to a prospective 
Bidder if the Bidder is in default for any of the following reasons: 

a. Failure to comply with any prequalification regulations of the Owner, if such regulations are cited, 
or otherwise included, in the bid as a requirement for bidding. 

b. Failure to pay, or satisfactorily settle, all bills due for labor and materials on former contracts in 
force with the Owner at the time the Owner issues the bid to a prospective Bidder. 

c. Documented record of Contractor default under previous contracts with the Owner. 

d. Documented record of unsatisfactory work on previous contracts with the Owner. 

20-05 Interpretation of estimated bid quantities. An estimate of quantities of work to be done and 
materials to be furnished under these specifications is given in the bid. It is the result of careful 
calculations and is believed to be correct. It is given only as a basis for comparison of bids and the award 
of the contract. The Owner does not expressly, or by implication, agree that the actual quantities involved 
will correspond exactly therewith; nor shall the Bidder plead misunderstanding or deception because of 
such estimates of quantities, or of the character, location, or other conditions pertaining to the work. 
Payment to the Contractor will be made only for the actual quantities of work performed or materials 
furnished in accordance with the plans and specifications. It is understood that the quantities may be 
increased or decreased as provided in the Section 40, paragraph 40-02, Alteration of Work and Quantities, 
without in any way invalidating the unit bid prices. 

20-06 Examination of plans, specifications, and site. The Bidder is expected to carefully examine the 
site of the proposed work, the bid, plans, specifications, and contract forms. Bidders shall satisfy 
themselves to the character, quality, and quantities of work to be performed, materials to be furnished, 
and to the requirements of the proposed contract. The submission of a bid shall be prima facie evidence 
that the Bidder has made such examination and is satisfied to the conditions to be encountered in 
performing the work and the requirements of the proposed contract, plans, and specifications. 

20-07 Preparation of bid. The Bidder shall submit their bid on the forms furnished by the Owner. All 
blank spaces in the bid forms, unless explicitly stated otherwise, must be correctly filled in where 
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indicated for each and every item for which a quantity is given. The Bidder shall state the price (written in 
ink or typed) both in words and numerals which they propose for each pay item furnished in the bid. In 
case of conflict between words and numerals, the words, unless obviously incorrect, shall govern. 

The Bidder shall correctly sign the bid in ink. If the bid is made by an individual, their name and post 
office address must be shown. If made by a partnership, the name and post office address of each member 
of the partnership must be shown. If made by a corporation, the person signing the bid shall give the name 
of the state where the corporation was chartered and the name, titles, and business address of the 
president, secretary, and the treasurer. Anyone signing a bid as an agent shall file evidence of their 
authority to do so and that the signature is binding upon the firm or corporation. 

20-08 Responsive and responsible bidder.  A responsive bid conforms to all significant terms and 
conditions contained in the Owner’s invitation for bid. It is the Owner’s responsibility to decide if the 
exceptions taken by a Bidder to the solicitation are material or not and the extent of deviation it is willing 
to accept.  

A responsible Bidder has the ability to perform successfully under the terms and conditions of a proposed 
procurement, as defined in 2 CFR § 200.318(h). This includes such matters as Contractor integrity, 
compliance with public policy, record of past performance, and financial and technical resources. 

20-09 Irregular bids. Bids shall be considered irregular for the following reasons: 

a. If the bis is on a form other than that furnished by the Owner, or if the Owner’s form is altered, or 
if any part of the bid form is detached. 

b. If there are unauthorized additions, conditional or alternate pay items, or irregularities of any kind 
that make the bid incomplete, indefinite, or otherwise ambiguous. 

c. If the bid does not contain a unit price for each pay item listed in the bid, except in the case of 
authorized alternate pay items, for which the Bidder is not required to furnish a unit price. 

d. If the bid contains unit prices that are obviously unbalanced. 

e. If the bid is not accompanied by the bid guaranty specified by the Owner. 

f. If the applicable Disadvantaged Business Enterprise information is incomplete. 

The Owner reserves the right to reject any irregular bid and the right to waive technicalities if such waiver 
is in the best interest of the Owner and conforms to local laws and ordinances pertaining to the letting of 
construction contracts. 

20-10 Bid guarantee. Each separate bid shall be accompanied by a bid bond, certified check, or other 
specified acceptable collateral, in the amount specified in the bid form. Such bond, check, or collateral 
shall be made payable to the Owner. 

20-11 Delivery of bid. Each bid submitted shall be placed in a sealed envelope plainly marked with the 
project number, location of airport, and name and business address of the Bidder on the outside. When 
sent by mail, preferably registered, the sealed bid, marked as indicated above, should be enclosed in an 
additional envelope. No bid will be considered unless received at the place specified in the advertisement 
or as modified by Addendum before the time specified for opening all bids. Bids received after the bid 
opening time shall be returned to the Bidder unopened. 

20-12 Withdrawal or revision of bids. A Bidder may withdraw or revise (by withdrawal of one bid and 
submission of another) a bid provided that the Bidder’s request for withdrawal is received by the Augusta 
Procurement Department by email before the time specified for opening bids. Revised bids must be 
received at the place specified in the advertisement before the time specified for opening all bids. 

20-13 Public opening of bids. Bids shall be opened, and read, publicly at the time and place specified in 
the advertisement. Bidders, their authorized agents, and other interested persons are invited to attend. Bids 
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that have been withdrawn (by written or telegraphic request) or received after the time specified for 
opening bids shall be returned to the Bidder unopened. 

20-14 Disqualification of bidders. A Bidder shall be considered disqualified for any of the following 
reasons: 

a. Submitting more than one bid from the same partnership, firm, or corporation under the same or 
different name. 

b. Evidence of collusion among Bidders. Bidders participating in such collusion shall be disqualified 
as Bidders for any future work of the Owner until any such participating Bidder has been reinstated by the 
Owner as a qualified Bidder. 

c. If the Bidder is considered to be in “default” for any reason specified in paragraph 20-04, Issuance 

of Bid Forms, of this section. 

20-15 Discrepancies and Omissions.  A Bidder who discovers discrepancies or omissions with the 
project bid documents shall immediately notify the Owner’s Engineer of the matter.  A Bidder that has 
doubt as to the true meaning of a project requirement may submit to the Owner’s Engineer a written 
request for interpretation no later than 30 days prior to bid opening.    

Any interpretation of the project bid documents by the Owner’s Engineer will be by written addendum 
issued by the Owner. The Owner will not consider any instructions, clarifications or interpretations of the 
bidding documents in any manner other than written addendum. 

END OF SECTION 20 
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Section 30 Award and Execution of Contract 

30-01 Consideration of bids. After the bids are publicly opened and read, they will be compared on the 
basis of the summation of the products obtained by multiplying the estimated quantities shown in the by 
the unit bid prices. If a Bidder’s bid contains a discrepancy between unit bid prices written in words and 
unit bid prices written in numbers, the unit bid price written in words shall govern. 

Until the award of a contract is made, the Owner reserves the right to reject a Bidder’s bid for any of the 
following reasons: 

a. If the bid is irregular as specified in Section 20, paragraph 20-09, Irregular Bids. 

b. If the Bidder is disqualified for any of the reasons specified Section 20, paragraph 20-14, 
Disqualification of Bidders. 

In addition, until the award of a contract is made, the Owner reserves the right to reject any or all bids, 
waive technicalities, if such waiver is in the best interest of the Owner and is in conformance with 
applicable state and local laws or regulations pertaining to the letting of construction contracts; advertise 
for new bids; or proceed with the work otherwise. All such actions shall promote the Owner’s best 
interests. 

30-02 Award of contract. The award of a contract, if it is to be awarded, shall be made within 120 
calendar days of the date specified for publicly opening bids, unless otherwise specified herein. 

If the Owner elects to proceed with an award of contract, the Owner will make award to the responsible 
Bidder whose bid, conforming with all the material terms and conditions of the bid documents, is the 
lowest in price. 

30-03 Cancellation of award. The Owner reserves the right to cancel the award without liability to the 
Bidder, except return of bid guaranty, at any time before a contract has been fully executed by all parties 
and is approved by the Owner in accordance with paragraph 30-07 Approval of Contract. 

30-04 Return of bid guaranty. All bid guaranties, except those of the two lowest Bidders, will be 
returned immediately after the Owner has made a comparison of bids as specified in the paragraph 30-01, 
Consideration of Bids.  Bid guaranties of the two lowest Bidders will be retained by the Owner until such 
time as an award is made, at which time, the unsuccessful Bidder’s bid guaranty will be returned. The 
successful Bidder’s bid guaranty will be returned as soon as the Owner receives the contract bonds as 
specified in paragraph 30-05, Requirements of Contract Bonds.  

30-05 Requirements of contract bonds. At the time of the execution of the contract, the successful 
Bidder shall furnish the Owner a surety bond or bonds that have been fully executed by the Bidder and 
the surety guaranteeing the performance of the work and the payment of all legal debts that may be 
incurred by reason of the Contractor’s performance of the work. The surety and the form of the bond or 
bonds shall be acceptable to the Owner. Unless otherwise specified in this subsection, the surety bond or 
bonds shall be in a sum equal to the full amount of the contract. 

30-06 Execution of contract. The successful Bidder shall sign (execute) the necessary agreements for 
entering into the contract and return the signed contract to the Owner, along with the fully executed surety 
bond or bonds specified in paragraph 30-05, Requirements of Contract Bonds, of this section, within 15 
calendar days from the date mailed or otherwise delivered to the successful bidder.  

30-07 Approval of contract. Upon receipt of the contract and contract bond or bonds that have been 
executed by the successful Bidder, the Owner shall complete the execution of the contract in accordance 
with local laws or ordinances and return the fully executed contract to the Contractor. Delivery of the 
fully executed contract to the Contractor shall constitute the Owner’s approval to be bound by the 
successful Bidder’s bid and the terms of the contract. 
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30-08 Failure to execute contract. Failure of the successful Bidder to execute the contract and furnish an 
acceptable surety bond or bonds within the period specified in paragraph 30-06, Execution of Contract, of 
this section shall be just cause for cancellation of the award and forfeiture of the bid guaranty, not as a 
penalty, but as liquidated damages to the Owner.  

END OF SECTION 30 
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Section 40 Scope of Work 

40-01 Intent of contract. The intent of the contract is to provide for construction and completion, in 
every detail, of the work described. It is further intended that the Contractor shall furnish all labor, 
materials, equipment, tools, transportation, and supplies required to complete the work in accordance with 
the plans, specifications, and terms of the contract. 

40-02 Alteration of work and quantities. The Owner reserves the right to make such changes in 
quantities and work as may be necessary or desirable to complete, in a satisfactory manner, the original 
intended work. Unless otherwise specified in the Contract, the Owner’s Engineer or RPR shall be and is 
hereby authorized to make, in writing, such in-scope alterations in the work and variation of quantities as 
may be necessary to complete the work, provided such action does not represent a significant change in 
the character of the work. 

For purpose of this section, a significant change in character of work means: any change that is outside 
the current contract scope of work; any change (increase or decrease) in the total contract cost by more 
than 25%; or any change in the total cost of a major contract item by more than 25%. 

Work alterations and quantity variances that do not meet the definition of significant change in character 
of work shall not invalidate the contract nor release the surety.  Contractor agrees to accept payment for 
such work alterations and quantity variances in accordance with Section 90, paragraph 90-03, 
Compensation for Altered Quantities. 

Should the value of altered work or quantity variance meet the criteria for significant change in character 
of work, such altered work and quantity variance shall be covered by a supplemental agreement. 
Supplemental agreements shall also require consent of the Contractor’s surety and separate performance 
and payment bonds. If the Owner and the Contractor are unable to agree on a unit adjustment for any 
contract item that requires a supplemental agreement, the Owner reserves the right to terminate the 
contract with respect to the item and make other arrangements for its completion.  

40-03 Omitted items. The Owner, the Owner’s Engineer or the RPR may provide written notice to the 
Contractor to omit from the work any contract item that does not meet the definition of major contract 
item. Major contract items may be omitted by a supplemental agreement. Such omission of contract items 
shall not invalidate any other contract provision or requirement. 

Should a contract item be omitted or otherwise ordered to be non-performed, the Contractor shall be paid 
for all work performed toward completion of such item prior to the date of the order to omit such item. 
Payment for work performed shall be in accordance with Section 90, paragraph 90-04, Payment for 

Omitted Items. 

40-04 Extra work. Should acceptable completion of the contract require the Contractor to perform an 
item of work not provided for in the awarded contract as previously modified by change order or 
supplemental agreement, Owner may issue a Change Order to cover the necessary extra work. Change 
orders for extra work shall contain agreed unit prices for performing the change order work in accordance 
with the requirements specified in the order, and shall contain any adjustment to the contract time that, in 
the RPR’s opinion, is necessary for completion of the extra work. 

When determined by the RPR to be in the Owner’s best interest, the RPR may order the Contractor to 
proceed with extra work as provided in Section 90, paragraph 90-05, Payment for Extra Work. Extra work 
that is necessary for acceptable completion of the project but is not within the general scope of the work 
covered by the original contract shall be covered by a supplemental agreement as defined in Section 10, 
paragraph 10-59, Supplemental Agreement. 

If extra work is essential to maintaining the project critical path, RPR may order the Contractor to 
commence the extra work under a Time and Material contract method. Once sufficient detail is available 
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to establish the level of effort necessary for the extra work, the Owner shall initiate a change order or 
supplemental agreement to cover the extra work. 

Any claim for payment of extra work that is not covered by written agreement (change order or 
supplemental agreement) shall be rejected by the Owner. 

40-05 Maintenance of traffic. It is the explicit intention of the contract that the safety of aircraft, as well 
as the Contractor’s equipment and personnel, is the most important consideration.  The Contractor shall 
maintain traffic in the manner detailed in the Construction Safety and Phasing Plan (CSPP). 

a. It is understood and agreed that the Contractor shall provide for the free and unobstructed 
movement of aircraft in the air operations areas (AOAs) of the airport with respect to their own operations 
and the operations of all subcontractors as specified in Section 80, paragraph 80-04, Limitation of 

Operations. It is further understood and agreed that the Contractor shall provide for the uninterrupted 
operation of visual and electronic signals (including power supplies thereto) used in the guidance of 
aircraft while operating to, from, and upon the airport as specified in Section 70, paragraph 70-15, 
Contractor’s Responsibility for Utility Service and Facilities of Others. 

b. With respect to their own operations and the operations of all subcontractors, the Contractor shall 
provide marking, lighting, and other acceptable means of identifying personnel, equipment, vehicles, 
storage areas, and any work area or condition that may be hazardous to the operation of aircraft, fire-
rescue equipment, or maintenance vehicles at the airport in accordance with the construction safety and 
phasing plan (CSPP) and the safety plan compliance document (SPCD). 

c. When the contract requires the maintenance of an existing road, street, or highway during the 
Contractor’s performance of work that is otherwise provided for in the contract, plans, and specifications, 
the Contractor shall keep the road, street, or highway open to all traffic and shall provide maintenance as 
may be required to accommodate traffic. The Contractor, at their expense, shall be responsible for the 
repair to equal or better than preconstruction conditions of any damage caused by the Contractor’s 
equipment and personnel.  The Contractor shall furnish, erect, and maintain barricades, warning signs, 
flag person, and other traffic control devices in reasonable conformity with the Manual on Uniform 
Traffic Control Devices (MUTCD) (http://mutcd.fhwa.dot.gov/), unless otherwise specified. The 
Contractor shall also construct and maintain in a safe condition any temporary connections necessary for 
ingress to and egress from abutting property or intersecting roads, streets or highways.  

40-06 Removal of existing structures. All existing structures encountered within the established lines, 
grades, or grading sections shall be removed by the Contractor, unless such existing structures are 
otherwise specified to be relocated, adjusted up or down, salvaged, abandoned in place, reused in the 
work or to remain in place. The cost of removing such existing structures shall not be measured or paid 
for directly but shall be included in the various contract items. 

Should the Contractor encounter an existing structure (above or below ground) in the work for which the 
disposition is not indicated on the plans, the Resident Project Representative (RPR) shall be notified prior 
to disturbing such structure. The disposition of existing structures so encountered shall be immediately 
determined by the RPR in accordance with the provisions of the contract. 

Except as provided in Section 40, paragraph 40-07, Rights in and Use of Materials Found in the Work, it 
is intended that all existing materials or structures that may be encountered (within the lines, grades, or 
grading sections established for completion of the work) shall be used in the work as otherwise provided 
for in the contract and shall remain the property of the Owner when so used in the work. 

40-07 Rights in and use of materials found in the work. Should the Contractor encounter any material 
such as (but not restricted to) sand, stone, gravel, slag, or concrete slabs within the established lines, 
grades, or grading sections, the use of which is intended by the terms of the contract to be embankment, 
the Contractor may at their own option either: 
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a. Use such material in another contract item, providing such use is approved by the RPR and is in 
conformance with the contract specifications applicable to such use; or, 

b. Remove such material from the site, upon written approval of the RPR; or 

c. Use such material for the Contractor’s own temporary construction on site; or, 

d. Use such material as intended by the terms of the contract. 

Should the Contractor wish to exercise option a., b., or c., the Contractor shall request the RPR’s approval 
in advance of such use. 

Should the RPR approve the Contractor’s request to exercise option a., b., or c., the Contractor shall be 
paid for the excavation or removal of such material at the applicable contract price. The Contractor shall 
replace, at their expense, such removed or excavated material with an agreed equal volume of material 
that is acceptable for use in constructing embankment, backfills, or otherwise to the extent that such 
replacement material is needed to complete the contract work. The Contractor shall not be charged for use 
of such material used in the work or removed from the site. 

Should the RPR approve the Contractor’s exercise of option a., the Contractor shall be paid, at the 
applicable contract price, for furnishing and installing such material in accordance with requirements of 
the contract item in which the material is used. 

It is understood and agreed that the Contractor shall make no claim for delays by reason of their own 
exercise of option a., b., or c. 

The Contractor shall not excavate, remove, or otherwise disturb any material, structure, or part of a 
structure which is located outside the lines, grades, or grading sections established for the work, except 
where such excavation or removal is provided for in the contract, plans, or specifications. 

40-08 Final cleanup. Upon completion of the work and before acceptance and final payment will be 
made, the Contractor shall remove from the site all machinery, equipment, surplus and discarded 
materials, rubbish, temporary structures, and stumps or portions of trees. The Contractor shall cut all 
brush and woods within the limits indicated and shall leave the site in a neat and presentable condition. 
Material cleared from the site and deposited on adjacent property will not be considered as having been 
disposed of satisfactorily, unless the Contractor has obtained the written permission of the property 
Owner. 

END OF SECTION 40
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Section 70 Legal Regulations and Responsibility to Public 

70-01 Laws to be observed. The Contractor shall keep fully informed of all federal and state laws, all 
local laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having any 
jurisdiction or authority, which in any manner affect those engaged or employed on the work, or which in 
any way affect the conduct of the work. The Contractor shall at all times observe and comply with all 
such laws, ordinances, regulations, orders, and decrees; and shall protect and indemnify the Owner and all 
their officers, agents, or servants against any claim or liability arising from or based on the violation of 
any such law, ordinance, regulation, order, or decree, whether by the Contractor or the Contractor’s 
employees. 

70-02 Permits, licenses, and taxes. The Contractor shall procure all permits and licenses, pay all charges, 
fees, and taxes, and give all notices necessary and incidental to the due and lawful execution of the work. 

70-03 Patented devices, materials, and processes. If the Contractor is required or desires to use any 
design, device, material, or process covered by letters of patent or copyright, the Contractor shall provide 
for such use by suitable legal agreement with the Patentee or Owner. The Contractor and the surety shall 
indemnify and hold harmless the Owner, any third party, or political subdivision from any and all claims 
for infringement by reason of the use of any such patented design, device, material or process, or any 
trademark or copyright, and shall indemnify the Owner for any costs, expenses, and damages which it 
may be obliged to pay by reason of an infringement, at any time during the execution or after the 
completion of the work. 

70-04 Restoration of surfaces disturbed by others. The Owner reserves the right to authorize the 
construction, reconstruction, or maintenance of any public or private utility service, FAA or National 
Oceanic and Atmospheric Administration (NOAA) facility, or a utility service of another government 
agency at any time during the progress of the work.  

Except as shown on the Construction Plans, the Contractor shall not permit any individual, firm, or 
corporation to excavate or otherwise disturb such utility services or facilities located within the limits of 
the work without the written permission of the RPR. 

Should the Owner of public or private utility service, FAA, or NOAA facility, or a utility service of 
another government agency be authorized to construct, reconstruct, or maintain such utility service or 
facility during the progress of the work, the Contractor shall cooperate with such Owners by arranging 
and performing the work in this contract to facilitate such construction, reconstruction or maintenance by 
others whether or not such work by others is listed above. When ordered as extra work by the RPR, the 
Contractor shall make all necessary repairs to the work which are due to such authorized work by others, 
unless otherwise provided for in the contract, plans, or specifications. It is understood and agreed that the 
Contractor shall not be entitled to make any claim for damages due to such authorized work by others or 
for any delay to the work resulting from such authorized work. 

70-05 Federal Participation. The United States Government has agreed to reimburse the Owner for 
some portion of the contract costs. The contract work is subject to the inspection and approval of duly 
authorized representatives of the FAA Administrator.  No requirement of this contract shall be construed 
as making the United States a party to the contract nor will any such requirement interfere, in any way, 
with the rights of either party to the contract. 

70-06 Sanitary, health, and safety provisions. The Contractor’s worksite and facilities shall comply 
with applicable federal, state, and local requirements for health, safety and sanitary provisions. 

70-07 Public convenience and safety. The Contractor shall control their operations and those of their 
subcontractors and all suppliers, to assure the least inconvenience to the traveling public. Under all 
circumstances, safety shall be the most important consideration. 
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The Contractor shall maintain the free and unobstructed movement of aircraft and vehicular traffic with 
respect to their own operations and those of their own subcontractors and all suppliers in accordance with 
Section 40, paragraph 40-05, Maintenance of Traffic, and shall limit such operations for the convenience 
and safety of the traveling public as specified in Section 80, paragraph 80-04, Limitation of Operations. 

The Contractor shall remove or control debris and rubbish resulting from its work operations at frequent 
intervals, and upon the order of the RPR.  If the RPR determines the existence of Contractor debris in the 
work site represents a hazard to airport operations and the Contractor is unable to respond in a prompt and 
reasonable manner, the RPR reserves the right to assign the task of debris removal to a third party and 
recover the resulting costs as a liquidated damage against the Contractor. 

70-08 Construction Safety and Phasing Plan (CSPP). The Contractor shall complete the work in 
accordance with the approved Construction Safety and Phasing Plan (CSPP) developed in accordance 
with AC 150/5370-2, Operational Safety on Airports During Construction.  The CSPP is on sheet(s) G-

081 through G-083 of the project plans. 

70-09 Use of explosives. The use of explosives is not permitted on this project.   

70-10 Protection and restoration of property and landscape. The Contractor shall be responsible for 
the preservation of all public and private property, and shall protect carefully from disturbance or damage 
all land monuments and property markers until the Engineer/RPR has witnessed or otherwise referenced 
their location and shall not move them until directed. 

The Contractor shall be responsible for all damage or injury to property of any character, during the 
execution of the work, resulting from any act, omission, neglect, or misconduct in manner or method of 
executing the work, or at any time due to defective work or materials, and said responsibility shall not be 
released until the project has been completed and accepted. 

When or where any direct or indirect damage or injury is done to public or private property by or on 
account of any act, omission, neglect, or misconduct in the execution of the work, or in consequence of 
the non-execution thereof by the Contractor, the Contractor shall restore, at their expense, such property 
to a condition similar or equal to that existing before such damage or injury was done, by repairing, or 
otherwise restoring as may be directed, or the Contractor shall make good such damage or injury in an 
acceptable manner. 

70-11 Responsibility for damage claims. The Contractor shall indemnify and hold harmless the 
Engineer/RPR and the Owner and their officers, agents, and employees from all suits, actions, or claims, 
of any character, brought because of any injuries or damage received or sustained by any person, persons, 
or property on account of the operations of the Contractor; or on account of or in consequence of any 
neglect in safeguarding the work; or through use of unacceptable materials in constructing the work; or 
because of any act or omission, neglect, or misconduct of said Contractor; or because of any claims or 
amounts recovered from any infringements of patent, trademark, or copyright; or from any claims or 
amounts arising or recovered under the “Workmen’s Compensation Act,” or any other law, ordinance, 
order, or decree. Money due the Contractor under and by virtue of their own contract considered 
necessary by the Owner for such purpose may be retained for the use of the Owner or, in case no money 
is due, their own surety may be held until such suits, actions, or claims for injuries or damages shall have 
been settled and suitable evidence to that effect furnished to the Owner, except that money due the 
Contractor will not be withheld when the Contractor produces satisfactory evidence that he or she is 
adequately protected by public liability and property damage insurance. 

70-12 Third party beneficiary clause. It is specifically agreed between the parties executing the contract 
that it is not intended by any of the provisions of any part of the contract to create for the public or any 
member thereof, a third-party beneficiary or to authorize anyone not a party to the contract to maintain a 
suit for personal injuries or property damage pursuant to the terms or provisions of the contract. 
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70-14 Contractor’s responsibility for work. Until the RPR’s final written acceptance of the entire 
completed work, excepting only those portions of the work accepted in accordance with Section 50, 
paragraph 50-14, Partial Acceptance, the Contractor shall have the charge and care thereof and shall take 
every precaution against injury or damage to any part due to the action of the elements or from any other 
cause, whether arising from the execution or from the non-execution of the work. The Contractor shall 
rebuild, repair, restore, and make good all injuries or damages to any portion of the work occasioned by 
any of the above causes before final acceptance and shall bear the expense thereof except damage to the 
work due to unforeseeable causes beyond the control of and without the fault or negligence of the 
Contractor, including but not restricted to acts of God such as earthquake, tidal wave, tornado, hurricane 
or other cataclysmic phenomenon of nature, or acts of the public enemy or of government authorities. 

If the work is suspended for any cause whatever, the Contractor shall be responsible for the work and 
shall take such precautions necessary to prevent damage to the work. The Contractor shall provide for 
normal drainage and shall erect necessary temporary structures, signs, or other facilities at their own 
expense. During such period of suspension of work, the Contractor shall properly and continuously 
maintain in an acceptable growing condition all living material in newly established planting, seeding, 
and sodding furnished under the contract, and shall take adequate precautions to protect new tree growth 
and other important vegetative growth against injury. 

 

 

FAA Technical Operations: 

Sean Gosnell, Manager, Columbia System Support 

Federal Aviation Administration 

Office:  (803) 822-4420 

Cell:  (704) 795-5377 

 

Augusta Regional Airport: 

Tyler Good, Operations Manager 

Office: (706) 821-4839 

Cell: (706) 305-5642 

Elizabeth Giles, Senior Construction Project Manager 

(706) 796-4010 

 

70-17 Personal liability of public officials. In carrying out any of the contract provisions or in exercising 
any power or authority granted by this contract, there shall be no liability upon the Engineer, RPR, their 
authorized representatives, or any officials of the Owner either personally or as an official of the Owner. 
It is understood that in such matters they act solely as agents and representatives of the Owner. 

70-18 No waiver of legal rights. Upon completion of the work, the Owner will expeditiously make final 
inspection and notify the Contractor of final acceptance. Such final acceptance, however, shall not 
preclude or stop the Owner from correcting any measurement, estimate, or certificate made before or after 
completion of the work, nor shall the Owner be precluded or stopped from recovering from the Contractor 
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or their surety, or both, such overpayment as may be sustained, or by failure on the part of the Contractor 
to fulfill their obligations under the contract. A waiver on the part of the Owner of any breach of any part 
of the contract shall not be held to be a waiver of any other or subsequent breach. 

The Contractor, without prejudice to the terms of the contract, shall be liable to the Owner for latent 
defects, fraud, or such gross mistakes as may amount to fraud, or as regards the Owner’s rights under any 
warranty or guaranty. 

70-19 Environmental protection. The Contractor shall comply with all federal, state, and local laws and 
regulations controlling pollution of the environment. The Contractor shall take necessary precautions to 
prevent pollution of streams, lakes, ponds, and reservoirs with fuels, oils, asphalts, chemicals, or other 
harmful materials and to prevent pollution of the atmosphere from particulate and gaseous matter. 

END OF SECTION 70 
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Section 80 Execution and Progress 

80-01 Subletting of contract. The Owner will not recognize any subcontractor on the work. The 
Contractor shall at all times when work is in progress be represented either in person, by a qualified 
superintendent, or by other designated, qualified representative who is duly authorized to receive and 
execute orders of the Resident Project Representative (RPR). 

The Contractor shall perform, with his organization, an amount of work equal to at least 25 percent of the 
total contract cost. 

Should the Contractor elect to assign their contract, said assignment shall be concurred in by the surety, 
shall be presented for the consideration and approval of the Owner, and shall be consummated only on the 
written approval of the Owner.  

80-02 Notice to proceed (NTP). The Owners notice to proceed will state the date on which contract time 
commences.  The Contractor is expected to commence project operations within 10 days of the NTP date.  
The Contractor shall notify the RPR at least 24 hours in advance of the time contract operations begins. 
The Contractor shall not commence any actual operations prior to the date on which the notice to proceed 
is issued by the Owner. 

80-03 Execution and progress. Unless otherwise specified, the Contractor shall submit their coordinated 
construction schedule showing all work activities for the RPR’s review and acceptance at least 10 days 
prior to the start of work. The Contractor’s progress schedule, once accepted by the RPR, will represent 
the Contractor's baseline plan to accomplish the project in accordance with the terms and conditions of 
the Contract. The RPR will compare actual Contractor progress against the baseline schedule to determine 
that status of the Contractor's performance. The Contractor shall provide sufficient materials, equipment, 
and labor to guarantee the completion of the project in accordance with the plans and specifications 
within the time set forth in the bid. 

If the Contractor falls significantly behind the submitted schedule, the Contractor shall, upon the RPR’s 
request, submit a revised schedule for completion of the work within the contract time and modify their 
operations to provide such additional materials, equipment, and labor necessary to meet the revised 
schedule. Should the execution of the work be discontinued for any reason, the Contractor shall notify the 
RPR at least 24 hours in advance of resuming operations. 

The Contractor shall not commence any actual construction prior to the date on which the NTP is issued 
by the Owner. 

The Contractor shall maintain the work schedule and provide an update and analysis of the progress 
schedule on a weekly basis, or as otherwise specified in the contract. Submission of the work schedule 
shall not relieve the Contractor of overall responsibility for scheduling, sequencing, and coordinating all 
work to comply with the requirements of the contract. 

80-04 Limitation of operations. The Contractor shall control their operations and the operations of their 
subcontractors and all suppliers to provide for the free and unobstructed movement of aircraft in the air 
operations areas (AOA) of the airport. 

When the work requires the Contractor to conduct their operations within an AOA of the airport, the work 
shall be coordinated with airport operations (through the RPR) at least 48 hours prior to commencement 
of such work. The Contractor shall not close an AOA until so authorized by the RPR and until the 
necessary temporary marking, signage and associated lighting is in place as provided in Section 70, 
paragraph 70-08, Construction Safety and Phasing Plan (CSPP). 

When the contract work requires the Contractor to work within an AOA of the airport on an intermittent 
basis (intermittent opening and closing of the AOA), the Contractor shall maintain constant 
communications as specified; immediately obey all instructions to vacate the AOA; and immediately 
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obey all instructions to resume work in such AOA. Failure to maintain the specified communications or to 
obey instructions shall be cause for suspension of the Contractor’s operations in the AOA until 
satisfactory conditions are provided. Refer to the Construction Safety and Phasing Plans for restrictions. 

The Contractor shall be required to conform to safety standards contained in AC 150/5370-2, Operational 
Safety on Airports During Construction and the approved CSPP. 

80-04.1 Operational safety on airport during construction. All Contractors’ operations shall be 
conducted in accordance with the approved project Construction Safety and Phasing Plan (CSPP) and the 
Safety Plan Compliance Document (SPCD) and the provisions set forth within the current version of AC 
150/5370-2, Operational Safety on Airports During Construction. The CSPP included within the contract 
documents conveys minimum requirements for operational safety on the airport during construction 
activities. The Contractor shall prepare and submit a SPCD that details how it proposes to comply with 
the requirements presented within the CSPP. 

The Contractor shall implement all necessary safety plan measures prior to commencement of any work 
activity. The Contractor shall conduct routine checks to assure compliance with the safety plan measures. 

The Contractor is responsible to the Owner for the conduct of all subcontractors it employs on the project. 
The Contractor shall assure that all subcontractors are made aware of the requirements of the CSPP and 
SPCD and that they implement and maintain all necessary measures. 

No deviation or modifications may be made to the approved CSPP and SPCD unless approved in writing 
by the Owner.  The necessary coordination actions to review Contractor proposed modifications to an 
approved CSPP or approved SPCD can require a significant amount of time.  

80-05 Character of workers, methods, and equipment. The Contractor shall, at all times, employ 
sufficient labor and equipment for prosecuting the work to full completion in the manner and time 
required by the contract, plans, and specifications. 

All workers shall have sufficient skill and experience to perform properly the work assigned to them. 
Workers engaged in special work or skilled work shall have sufficient experience in such work and in the 
operation of the equipment required to perform the work satisfactorily. 

Any person employed by the Contractor or by any subcontractor who violates any operational regulations 
or operational safety requirements and, in the opinion of the RPR, does not perform his work in a proper 
and skillful manner or is intemperate or disorderly shall, at the written request of the RPR, be removed 
immediately by the Contractor or subcontractor employing such person, and shall not be employed again 
in any portion of the work without approval of the RPR. 

Should the Contractor fail to remove such person or persons or fail to furnish suitable and sufficient 
personnel for the proper execution of the work, the RPR may suspend the work by written notice until 
compliance with such orders. 

All equipment that is proposed to be used on the work shall be of sufficient size and in such mechanical 
condition as to meet requirements of the work and to produce a satisfactory quality of work. Equipment 
used on any portion of the work shall not cause injury to previously complete work, adjacent property, or 
existing airport facilities due to its use. 

When the methods and equipment to be used by the Contractor in accomplishing the work are not 
prescribed in the contract, the Contractor is free to use any methods or equipment that will accomplish the 
work in conformity with the requirements of the contract, plans, and specifications. 

When the contract specifies the use of certain methods and equipment, such methods and equipment shall 
be used unless otherwise authorized by the RPR. If the Contractor desires to use a method or type of 
equipment other than specified in the contract, the Contractor may request authority from the RPR to do 
so. The request shall be in writing and shall include a full description of the methods and equipment 
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proposed and of the reasons for desiring to make the change. If approval is given, it will be on the 
condition that the Contractor will be fully responsible for producing work in conformity with contract 
requirements. If, after trial use of the substituted methods or equipment, the RPR determines that the work 
produced does not meet contract requirements, the Contractor shall discontinue the use of the substitute 
method or equipment and shall complete the remaining work with the specified methods and equipment. 
The Contractor shall remove any deficient work and replace it with work of specified quality or take such 
other corrective action as the RPR may direct. No change will be made in basis of payment for the 
contract items involved nor in contract time as a result of authorizing a change in methods or equipment 
under this paragraph. 

80-06 Temporary suspension of the work. The Owner shall have the authority to suspend the work 
wholly, or in part, for such period or periods the Owner may deem necessary, due to unsuitable weather, 
or other conditions considered unfavorable for the execution of the work, or for such time necessary due 
to the failure on the part of the Contractor to carry out orders given or perform any or all provisions of the 
contract. 

In the event that the Contractor is ordered by the Owner, in writing, to suspend work for some unforeseen 
cause not otherwise provided for in the contract and over which the Contractor has no control, the 
Contractor may be reimbursed for actual money expended on the work during the period of shutdown. No 
allowance will be made for anticipated profits. The period of shutdown shall be computed from the 
effective date of the written order to suspend work to the effective date of the written order to resume the 
work. Claims for such compensation shall be filed with the RPR within the time period stated in the 
RPR’s order to resume work. The Contractor shall submit with their own claim information substantiating 
the amount shown on the claim. The RPR will forward the Contractor’s claim to the Owner for 
consideration in accordance with local laws or ordinances. No provision of this article shall be construed 
as entitling the Contractor to compensation for delays due to inclement weather or for any other delay 
provided for in the contract, plans, or specifications. 

If it becomes necessary to suspend work for an indefinite period, the Contractor shall store all materials in 
such manner that they will not become an obstruction nor become damaged in any way. The Contractor 
shall take every precaution to prevent damage or deterioration of the work performed and provide for 
normal drainage of the work. The Contractor shall erect temporary structures where necessary to provide 
for traffic on, to, or from the Airport. 

80-07 Determination and extension of contract time. The number of calendar days shall be stated in the 
bid and contract and shall be known as the Contract Time. 

If the contract time requires extension for reasons beyond the Contractor’s control, it shall be adjusted as 
follows: 

80-07.1 Contract time based on calendar days.  Contract Time based on calendar days shall consist of 
the number of calendar days stated in the contract counting from the effective date of the Notice to 
Proceed and including all Saturdays, Sundays, holidays, and non-workdays. All calendar days elapsing 
between the effective dates of the Owner’s orders to suspend and resume all work, due to causes not the 
fault of the Contractor, shall be excluded. 

At the time of final payment, the contract time shall be increased in the same proportion as the cost of the 
actually completed quantities bears to the cost of the originally estimated quantities in the bid. Such 
increase in the contract time shall not consider either cost of work or the extension of contract time that 
has been covered by a change order or supplemental agreement. Charges against the contract time will 
cease as of the date of final acceptance. 

80-08 Failure to complete on time. For each calendar day or working day, as specified in the contract, 
that any work remains uncompleted after the contract time (including all extensions and adjustments as 
provided in paragraph 80-07, Determination and Extension of Contract Time) the sum specified in the 
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contract and bid as liquidated damages (LD) will be deducted from any money due or to become due the 
Contractor or their own surety. Such deducted sums shall not be deducted as a penalty but shall be 
considered as liquidation of a reasonable portion of damages including but not limited to additional 
engineering services that will be incurred by the Owner should the Contractor fail to complete the work in 
the time provided in their contract. 

Work Area Liquidated Damages Cost Allowed Construction Time 

1 $1,000 per day 550 

 

The maximum construction time allowed for Work Area 1 shall be 550 calendar days. 

Permitting the Contractor to continue and finish the work or any part of it after the time fixed for its 
completion, or after the date to which the time for completion may have been extended, will in no way 
operate as a wavier on the part of the Owner of any of its rights under the contract. 

80-09 Default and termination of contract. The Contractor shall be considered in default of their 
contract and such default will be considered as cause for the Owner to terminate the contract for any of 
the following reasons, if the Contractor: 

a. Fails to begin the work under the contract within the time specified in the Notice to Proceed, or 

b. Fails to perform the work or fails to provide sufficient workers, equipment and/or materials to 
assure completion of work in accordance with the terms of the contract, or 

c. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew such 
work as may be rejected as unacceptable and unsuitable, or 

d. Discontinues the execution of the work, or 

e. Fails to resume work which has been discontinued within a reasonable time after notice to do so, or 

f. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or 

g. Allows any final judgment to stand against the Contractor unsatisfied for a period of 10 days, or 

h. Makes an assignment for the benefit of creditors, or 

i. For any other cause whatsoever, fails to carry on the work in an acceptable manner. 

Should the Owner consider the Contractor in default of the contract for any reason above, the Owner shall 
immediately give written notice to the Contractor and the Contractor’s surety as to the reasons for 
considering the Contractor in default and the Owner’s intentions to terminate the contract. 

If the Contractor or surety, within a period of 10 days after such notice, does not proceed in accordance 
therewith, then the Owner will, upon written notification from the RPR of the facts of such delay, neglect, 
or default and the Contractor’s failure to comply with such notice, have full power and authority without 
violating the contract, to take the execution of the work out of the hands of the Contractor. The Owner 
may appropriate or use any or all materials and equipment that have been mobilized for use in the work 
and are acceptable and may enter into an agreement for the completion of said contract according to the 
terms and provisions thereof, or use such other methods as in the opinion of the RPR will be required for 
the completion of said contract in an acceptable manner. 

All costs and charges incurred by the Owner, together with the cost of completing the work under 
contract, will be deducted from any monies due or which may become due the Contractor. If such 
expense exceeds the sum which would have been payable under the contract, then the Contractor and the 
surety shall be liable and shall pay to the Owner the amount of such excess. 



 

ARFF Vehicle  General Provision 
Augusta Regional Airport, Augusta, Georgia  July 10, 2026 
AIP No. 3-13-0011-062-2026 GP-28  

80-10 Termination for national emergencies. The Owner shall terminate the contract or portion thereof 
by written notice when the Contractor is prevented from proceeding with the construction contract as a 
direct result of an Executive Order of the President with respect to the execution of war or in the interest 
of national defense. 

When the contract, or any portion thereof, is terminated before completion of all items of work in the 
contract, payment will be made for the actual number of units or items of work completed at the contract 
price or as mutually agreed for items of work partially completed or not started. No claims or loss of 
anticipated profits shall be considered. 

Reimbursement for organization of the work, and other overhead expenses, (when not otherwise included 
in the contract) and moving equipment and materials to and from the job will be considered, the intent 
being that an equitable settlement will be made with the Contractor. 

Acceptable materials, obtained or ordered by the Contractor for the work and that are not incorporated in 
the work shall, at the option of the Contractor, be purchased from the Contractor at actual cost as shown 
by receipted bills and actual cost records at such points of delivery as may be designated by the RPR. 

Termination of the contract or a portion thereof shall neither relieve the Contractor of their 
responsibilities for the completed work nor shall it relieve their surety of its obligation for and concerning 
any just claim arising out of the work performed. 

80-11 Work area, storage area and sequence of operations. The Contractor shall obtain approval from 
the RPR prior to beginning any work in all areas of the airport. No operating runway, taxiway, or air 
operations area (AOA) shall be crossed, entered, or obstructed while it is operational. The Contractor 
shall plan and coordinate work in accordance with the approved CSPP and SPCD. 

END OF SECTION 80 
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