



**RFP 19-179 On-Call Construction Material Inspection and Testing,
Construction Monitoring and Quality Assurance/Quality Control and
Geotechnical Inspections and Investigations
for Augusta, GA – Engineering Department
RFP Due: Friday, March 29, 2019 @ 11:00 a.m.**

Total Number Specifications Mailed Out: 10
Total Number Specifications Download (Demandstar): 8
Total Electronic Notifications (Demandstar): 125
Georgia Procurement Registry: 448
Mandatory Pre-Qualifications Conference Attendees: N/A
Total Number Mailed to Local Vendors: 3
Total packages submitted: 9
Total Noncompliant: 0

VENDORS	Attachment "B"	E-Verify	Save Form	Addendum 1	Fee Proposal	Original	7 Copies
CSRA TESTING & ENGINEERING 1005 EMMETT STREET, SUITE A AUGUSTA, GA 30904	Yes	138689	Yes	Yes	Yes	Yes	Yes
NOVA ENGINEERING 3900 KENNESAW 75 PKWY SUITE 100 KENNESAW, GA 30144	Yes	124398	Yes	Yes	Yes	Yes	Yes
MC SQUARED INC 1275 SHILOH RD NW SUITE 2620 KENNESAW, GA 30144	Yes	228126	Yes	Yes	Yes	Yes	Yes
WOOD 2677 BUFORD HWY ATLANTA, GA 30324	Yes	44372	Yes	Yes	Yes	Yes	Yes
ATC 1453 GREENE STREET AUGUSTA, GA 30901	Yes	46692	Yes	Yes	Yes	Yes	Yes
GMC 1450 GREENE STREET, SUITE 505 AUGUSTA, GA 30901	Yes	425070	Yes	Yes	Yes	Yes	Yes
MATRIX ENGINEERING 3459 WRIGHTSBORO RD, SUITE B AUGUSTA, GA 30909	Yes	46339	Yes	Yes	Yes	Yes	Yes
S & ME 1527 CRESCENT DRIVE AUGUSTA, GA 30909	Yes	53285	Yes	Yes	Yes	Yes	Yes



**RFP 19-179 On-Call Construction Material Inspection and Testing,
Construction Monitoring and Quality Assurance/Quality Control and
Geotechnical Inspections and Investigations
for Augusta, GA – Engineering Department
RFP Due: Friday, March 29, 2019 @ 11:00 a.m.**

Total Number Specifications Mailed Out: 10
Total Number Specifications Download (Demandstar): 8
Total Electronic Notifications (Demandstar): 125
Georgia Procurement Registry: 448
Mandatory Pre-Qualifications Conference Attendees: N/A
Total Number Mailed to Local Vendors: 3
Total packages submitted: 9
Total Noncompliant: 0

VENDORS	Attachment "B"	E-Verify	Save Form	Addendum 1	Fee Proposal	Original	7 Copies
EMC ENGINEERING 4424 COLUMBIA RD, SUITE B MARTINEZ, GA 30907	Yes	324715	Yes	Yes	Yes	Yes	Yes



Office of the Administrator

**Takiyah A. Douse
Interim Administrator**

December 6, 2022

**Dr. Hameed Malik, Director
Engineering and Environmental Services Department
452 Walker Street, Suite 110
Augusta, GA 30901**

Dear Dr. Malik:

At their meeting held on Tuesday, December 6, 2022, the Augusta, Georgia Commission, acted on the following items:

29. Approved the continued funding of the current On-Call Field and Laboratory Testing for Soil and Construction Material, and Geotechnical Inspection and Investigation (CMT Geotech) Services contract in the amount of \$258,090.00 for 5th & 6th Streets Improvements Projects. RFP 19-179 / Requested by Engineering

30. Approved award of Construction Contract to Reeves Construction, subject to Value Engineering and in the amount of \$10,041,083.90, for Transportation Investment Act (TIA) Projects, 5th Street & 6th Street Improvements Projects, subject to receipt of signed contracts and proper bonds. RFP 22-258 / requested by Engineering.

33. Approved supplemental funding (SA3) for Engineering Phases of Design Consultant Services Agreement to Hussy Gay Bell (HGB) in the amount of \$71,695 for the Broad Street Improvements. RFP 18-311 / requested by the AED.

34. Approved entering into a Franchise Agreement (Agreement) with Comcast of Georgia/South Carolina LCC. Also approve the Agreement to be executed by Augusta, GA Legal Counsel and the Mayor.

35. Approved supplemental funding (phase 2 funding) in the amount of \$2,500,000.00 for Warren Lake in-progress dredging under Contract of Sediment Dredging and Disposal Construction Services to Waterfront Property Services, LLC Waterfront Property Services, LLC dba Gator Dredging for continuation of Warren Lake dredging & sediments removal & disposal. RFP 20-224/ Requested by Engineering.

36. Approved Additional Supplemental funding for Completing In progress Rehabilitation of Augusta Landfill Phase 3 Active Phase Service Road & associated repairs in the amount of \$225,120.30. Requested by Engineering. RFP 16-161 - 22ENG115

38. Approved Task Order four (SA4) funding for Drainage System Assessment, Verification and Drainage Improvements Engineering Services Agreement to Ardurra (former Constantine Engineering) in the amount of \$49,575.00 for Overton Road Drainage Sub-basin design phase services. RFQ 19-148 / requested by Engineering.

39. Approved award of Construction Contract to E R Snell Contactor, Inc. subject to Value Engineering and in the amount of \$25,132,471.20 for Transportation Investment Act (TIA) Projects, Telfair Street & 13th Street Improvements Projects, subject to receipt of signed contract and proper bond. RFP 22-195 / requested by Engineering.

40. Approved Supplemental funding (SA#4) for continuity of Engineering Phase of Design Engineering Consultant Agreement to Hussey Gay Bell and DeYoung (HGB) in the amount of \$174,702.50 for Augusta Engineering Transportation Improvement Program (TIP) Operational Efficiency of Various Intersections Project. Requested by Engineering. RFQ 17-127

48. Approved the installation of six (6) speed humps along Elders Drive between Harper Franklin and Billie J Drive per Augusta speed hump adopted Policy. Also approve construction funds in amount of \$30,000.

If you have any questions, please contact me.

In Service,



Takiyah A. Douse
Interim Administrator

TAD/nd