AUGUSTA ENGINEERING DEPARTMENT WRIGHTSBORO RD RECONSTRUCTION AND PEDESTRIAN IMPROVEMENTS PH. I (MARKS CHURCH RD TO HIGHLAND AVE)

SECTION 3: BID PROPOSAL

Gentlemen:	Date: 1/16/2024
proposed to furnish all labor, e	ritation for bids dated $\underbrace{\text{Nov. 9}}$ 202,3the undersigned hereby equipment, and materials, and to perform all work for the installation of ppurtenances referred to herein as:
WRIGHTSBORO RD REC	ONSTRUCTION AND PEDESTRIAN IMPROVEMENTS PH. I
(MA	RKS CHURCH RD TO HIGHLAND AVE)
In strict accordance with the C Bid Schedule attached hereto a	Contract Documents and in consideration of the amounts shown on the and totaling:
Six Million Seven Hundr Twenty Three Dollars Fi (\$ \$6,751,823.05	red Fifty One Thousand Eight Hundred DOLLARS Live Cents
The undersigned hereby agree receipt of such notice execute the bond or guarantees require	es that, upon written acceptance of this bid, he will within 10 days of a formal contract agreement with the OWNER, and that he will provide by the Contract Documents.
The undersigned hereby agree calendar days after the date of calendar days.	es that, if awarded the contract, he will commence the work within 10 written notice to proceed, and that he will complete all work within 365
The undersigned acknowledges	receipt of the following addenda:
Addendum Number:	Addendum Date:
1	12/7/2023
2	1/8/2024
	Respectfully submitted:
	Reeves Construction Compay
	(Name of the Firm)
	1 APAC Industrial Way Augusta, GA 30907
	By: (Business Address)

Title: Assistant Secretary

AUGUSTA ENGINEERING DEPARTMENT WRIGHTSBORO RD RECONSTRUCTION AND PEDESTRIAN IMPROVEMENTS PH. I (MARKS CHURCH RD TO HIGHLAND AVE)

Bid Proposal:

ITEM NO.	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL
	ROADW	AY			
000-1000	Force Account	LS	1	\$450,000	\$450,000
150-1000	TRAFFIC CONTROL -	LS	1	\$550,200.00	\$550,200.00
210-0100	GRADING COMPLETE -	LS	1	\$1,026,300.00	\$1,026,300.00
310-1101	GR AGGR BASE CRS, INCL MATL	TN	100	\$60.00	\$6,000.00
402-1801	RECYCLED ASPH CONC PATCHING, INCL BITUM MATL	TN	1665	\$125.00	\$208,125.00
402-1812	RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME	TN	200	\$125.00	\$25,000.00
402-4510	RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H LIME	TN	6319	\$115.00	\$726,685.00
402-3190	RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME	TN	10512	\$109.00	\$1,145,808.0
413-0750	TACK COAT	GL	9182	\$3.75	\$34,432.50
432-0216	MILL ASPH CONC PVMT, 4 IN DEPTH	SY	76447	\$4.20	\$321,077.40
441-0104	CONC SIDEWALK, 4 IN	SY	250	\$55.00	\$13,750.00
441-0108	CONC SIDEWALK, 8 IN	SY	459	\$80.00	\$36,720.00
441-0748	CONCRETE MEDIAN, 6 IN	SY	53	\$67.00	\$3,551.00
441-6222	CONC CURB & GUTTER, 8 IN X 30 IN, TP 2	LF	876	\$45.00	\$39,420.00
500-9999	CLASS B CONC, BASE OR PVMT WIDENING	CY	39	\$520.00	\$20,280.00
611-3000	RECONSTR CATCH BASIN, GROUP 1	EA	3	\$8,500.00	\$25,500.00
611-3010	RECONSTR DROP INLET, GROUP 1	EA	1	\$8,000.00	\$8,000.00
611-3030	RECONSTR STORM SEW MANHOLE, TYPE 1	EA	1	\$8,000.00	\$8,000.00
611-8000	ADJUST CATCH BASIN TO GRADE	EA	3	\$8,500.00	\$25,500.00
611-8040	ADJUST DROP INLET TO GRADE	EA	1	\$8,000.00	\$8,000.00
611-8050	ADJUST MANHOLE TO GRADE	EA	7	\$7,250.00	\$50,750.00

Page 2 of 5
Addendum 2 Bid Item #23-238 Wrightsboro Road Reconstruction and Pedestrian Improvements (Marks Church Rd to Highland Ave.) Phase I

AUGUSTA ENGINEERING DEPARTMENT WRIGHTSBORO RD RECONSTRUCTION AND PEDESTRIAN IMPROVEMENTS PH. I (MARKS CHURCH RD TO HIGHLAND AVE)

		- fi	VIARRS CH	URCH RD TO HIG	HLAND AVE
632-0003	CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3	EA	4	\$15,000.00	\$60,000.00
				SUB TOTAL	\$4,793,098.90
	EROSION C	ONTROL			
700-6910	PERMANENT GRASSING	AC	1	\$1,200.00	\$1,200.00
700-7000	AGRICULTURAL LIME	TN	3	\$475.00	\$1,425.00
700-8000	FERTILIZER MIXED GRADE	TN	2.	\$1,030.00 ;	\$2,060.00
700-8100	FERTILIZER NITROGEN CONTENT	LB	50	\$7.50	\$375.00
716-2000	EROSION CONTROL MATS, SLOPES	SY	200	\$1.15	\$230.00
				SUB TOTAL	\$5,290.00
	YEMPORASY ERO	SION CONTI	ROL		
163-0232	TEMPORARY GRASSING	AC	1	\$850.00	\$850.00
163-0240	MULCH	TN	21	\$400.00	\$8,400.00
163-0301	CONSTRUCT & REMOVE CONSTRUCTION EXITS	EA	1	\$1,975.00	\$1,975.00
163-0550	CONSTRUCT AND REMOVE INLET SEDIMENT TRAP	EA	106	\$175.00	\$18,550.00
165-0010	MAINTENANCE OF TEMPORARY SILT FENCE, TP A	LF	450	\$0.30	\$135.00
165-0101	MAINTENANCE OF CONSTRUCTION EXIT	EA	1	\$750.00	\$750.00
165-0105	MAINTENANCE OF INLET SEDIMENT TRAP	EA	106	\$200.00	\$21,200.00
165-0310	MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH AREA (PER EACH)	EÁ	1	\$200.00	\$200.00
171-0010	TEMPORARY SILT FENCE, TYPE A	LF	900	\$2.75	\$2,475.00
				SUB TOTAL	\$54,535.00
	SIGNING AND	MARKING			
611-5551	RESET SIGN	EA	3	\$2,000.00	\$6,000.00
636-1033	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9	SF	12.5	\$37.50	\$468.75
636-2070	GALV STEEL POSTS, TP 7	LF	26	\$21.00	\$546.00
653-0120	THERMOPLASTIC PVMT MARKING, ARROW, TP 2	EA	99	\$92.00	\$9,108.00
653-0130	THERMOPLASTIC PVMT MARKING, ARROW, TP 3	EA	2	\$155.00	\$310.00

AUGUSTA ENGINEERING DEPARTMENT WRIGHTSBORO RD RECONSTRUCTION AND PEDESTRIAN IMPROVEMENTS PH. I (MARKS CHURCH RD TO HIGHLAND AVE)

				the state of the s	
255 2242	THERMOPLASTIC PVMT MARKING,			\$210.00	\$210.00
653-0210	WORD, TP 1	EA 1			
CE2 4E04	THERMOPLASTIC SOLID TRAF STRIPE, 5		204.05	\$0.40	\$8,066.00
653-1501	IN, WHITE	LF	20165		10,000.00
653-1502	THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW	LF	20467	\$0.40	\$8,186.80
000-1002	THERMOPLASTIC SOLID TRAF STRIPE,	LF	20407		
653-1704	24 IN, WHITE	LF	575	\$9.75	\$5,606.25
033-1704	THERMOPLASTIC SOLID TRAF STRIPE, 8		3/3		
653-1804	IN, WHITE	LF	4592	\$2.10	\$9,643.20
050 100 1	THERMOPLASTIC SKIP TRAF STRIPE, 5		1004		
653-3501	IN, WHITE	GLF	19358	\$0.35	\$6,775.30
	THERMOPLASTIC SKIP TRAF STRIPE, 5				
653-3502	IN, YELLOW	GLF	15576	\$0.35	\$5,451.60
1411	THERMOPLASTIC TRAF STRIPING,				
653-6004	WHITE	SY	243	\$5.25	\$1,275.75
	THERMOPLASTIC TRAF STRIPING,				
653-6006	YELLOW	SY	110	\$5.25	\$577.50
654-1001	RAISED PVMT MARKERS TP 1	EA	902	\$5.25	\$4,735.50
654-1003	RAISED PVMT MARKERS TP 3	EA	618	\$5.25	\$3,244.50
				SUB TOTAL	\$70,205.15
OTHER DESIGNATION OF THE PERSON NAMED IN COLUMN TWO IS NOT THE PERSON NAMED IN COLUMN TWO IS NAMED	And the second s	ASSESSMENT OF THE PARTY OF THE			
	SIGNA	1.8			
647-1000	TRAFFIC SIGNAL INSTALLATION NO -1	EA	1	\$175,000.00	\$175,000.00
647-1000 647-1000			1	\$175,000.00 \$150,000.00	
	TRAFFIC SIGNAL INSTALLATION NO -1	EA		\$150,000.00	\$150,000.00
647-1000	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2	EA EA	1	\$150,000.00	\$150,000.00
647-1000 647-1000	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3	EA EA	1	\$150,000.00 \$120,000.00 \$125,000.00	\$150,000.00 \$120,000.00 \$125,000.00
647-1000 647-1000 647-1000	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3 TRAFFIC SIGNAL INSTALLATION NO -4	EA EA EA	1 1 1	\$150,000.00 \$120,000.00 \$125,000.00	\$150,000.00 \$120,000.00 \$125,000.00
647-1000 647-1000 647-1000	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3 TRAFFIC SIGNAL INSTALLATION NO -4 TRAFFIC SIGNAL INSTALLATION NO -5	EA EA EA EA	1 1 1	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$32,508.00
647-1000 647-1000 647-1000 647-1000	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3 TRAFFIC SIGNAL INSTALLATION NO -4 TRAFFIC SIGNAL INSTALLATION NO -5 DIRECTIONAL BORE PIPE -	EA EA EA EA EA	1 1 1 1 1204	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$27.00	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00
647-1000 647-1000 647-1000 647-1000	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3 TRAFFIC SIGNAL INSTALLATION NO -4 TRAFFIC SIGNAL INSTALLATION NO -5 DIRECTIONAL BORE PIPE - CONDUIT, NONMETL, TP 2, 2 IN	EA EA EA EA EA	1 1 1 1 1204	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$27.00 \$17.00	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$32,508.00 \$85,680.00
647-1000 647-1000 647-1000 647-1000	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3 TRAFFIC SIGNAL INSTALLATION NO -4 TRAFFIC SIGNAL INSTALLATION NO -5 DIRECTIONAL BORE PIPE - CONDUIT, NONMETL, TP 2, 2 IN STEEL STRAIN POLE, TP IV - WITH ONE	EA EA EA EA EA	1 1 1 1 1204	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$27.00	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$32,508.00
647-1000 647-1000 647-1000 647-1000 615-1100 682-6222	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3 TRAFFIC SIGNAL INSTALLATION NO -4 TRAFFIC SIGNAL INSTALLATION NO -5 DIRECTIONAL BORE PIPE - CONDUIT, NONMETL, TP 2, 2 IN STEEL STRAIN POLE, TP IV - WITH ONE 35' MAST ARM (BLACK) AND ONE 55'	EA EA EA LF LF	1 1 1 1 1204 5040	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$27.00 \$17.00	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$32,508.00 \$85,680.00 \$45,000.00
647-1000 647-1000 647-1000 647-1000 615-1100 682-6222	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3 TRAFFIC SIGNAL INSTALLATION NO -4 TRAFFIC SIGNAL INSTALLATION NO -5 DIRECTIONAL BORE PIPE - CONDUIT, NONMETL, TP 2, 2 IN STEEL STRAIN POLE, TP IV - WITH ONE 35' MAST ARM (BLACK) AND ONE 55' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 65' MAST ARM (BLACK)	EA EA EA LF LF	1 1 1 1 1204 5040	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$27.00 \$17.00	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$32,508.00 \$85,680.00
647-1000 647-1000 647-1000 647-1000 615-1100 682-6222 639-3014	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3 TRAFFIC SIGNAL INSTALLATION NO -4 TRAFFIC SIGNAL INSTALLATION NO -5 DIRECTIONAL BORE PIPE - CONDUIT, NONMETL, TP 2, 2 IN STEEL STRAIN POLE, TP IV - WITH ONE 35' MAST ARM (BLACK) AND ONE 55' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 65' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 35'	EA EA EA LF LF EA EA	1 1 1 1 1204 5040	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$27.00 \$17.00 \$45,000.00	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$32,508.00 \$85,680.00 \$45,000.00
647-1000 647-1000 647-1000 647-1000 615-1100 682-6222	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3 TRAFFIC SIGNAL INSTALLATION NO -4 TRAFFIC SIGNAL INSTALLATION NO -5 DIRECTIONAL BORE PIPE - CONDUIT, NONMETL, TP 2, 2 IN STEEL STRAIN POLE, TP IV - WITH ONE 35' MAST ARM (BLACK) AND ONE 55' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 65' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 35' MAST ARM (BLACK)	EA EA EA LF LF EA	1 1 1 1 1204 5040	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$27.00 \$17.00	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$32,508.00 \$85,680.00 \$45,000.00
647-1000 647-1000 647-1000 647-1000 615-1100 682-6222 639-3014 639-3014	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3 TRAFFIC SIGNAL INSTALLATION NO -4 TRAFFIC SIGNAL INSTALLATION NO -5 DIRECTIONAL BORE PIPE - CONDUIT, NONMETL, TP 2, 2 IN STEEL STRAIN POLE, TP IV - WITH ONE 35' MAST ARM (BLACK) AND ONE 55' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 65' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 35' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 35' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 40'	EA EA EA LF LF EA EA	1 1 1 1 1204 5040	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$27.00 \$17.00 \$45,000.00 \$50,000.00	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$32,508.00 \$85,680.00 \$45,000.00 \$50,000.00
647-1000 647-1000 647-1000 647-1000 615-1100 682-6222 639-3014	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3 TRAFFIC SIGNAL INSTALLATION NO -4 TRAFFIC SIGNAL INSTALLATION NO -5 DIRECTIONAL BORE PIPE - CONDUIT, NONMETL, TP 2, 2 IN STEEL STRAIN POLE, TP IV - WITH ONE 35' MAST ARM (BLACK) AND ONE 55' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 65' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 35' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 40' MAST ARM (BLACK)	EA EA EA LF LF EA EA	1 1 1 1 1204 5040	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$27.00 \$17.00 \$45,000.00	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$32,508.00 \$85,680.00 \$45,000.00
647-1000 647-1000 647-1000 647-1000 615-1100 682-6222 639-3014 639-3014	TRAFFIC SIGNAL INSTALLATION NO -1 TRAFFIC SIGNAL INSTALLATION NO -2 TRAFFIC SIGNAL INSTALLATION NO -3 TRAFFIC SIGNAL INSTALLATION NO -4 TRAFFIC SIGNAL INSTALLATION NO -5 DIRECTIONAL BORE PIPE - CONDUIT, NONMETL, TP 2, 2 IN STEEL STRAIN POLE, TP IV - WITH ONE 35' MAST ARM (BLACK) AND ONE 55' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 65' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 35' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 35' MAST ARM (BLACK) STEEL STRAIN POLE, TP IV - WITH 40'	EA EA EA LF LF EA EA	1 1 1 1 1204 5040	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$27.00 \$17.00 \$45,000.00 \$50,000.00	\$150,000.00 \$120,000.00 \$125,000.00 \$180,000.00 \$32,508.00 \$85,680.00 \$45,000.00 \$50,000.00


Page 4 of 5

Addendum 2 Bid Item #23-238 Wrightsboro Road Reconstruction and Pedestrian Improvements (Marks Church Rd to Highland Ave.) Phase I

AUGUSTA ENGINEERING DEPARTMENT WRIGHTSBORO RD RECONSTRUCTION AND PEDESTRIAN IMPROVEMENTS PH. I (MARKS CHURCH RD TO HIGHLAND AVE)

639-3014	STEEL STRAIN POLE, TP IV - WITH 50' MAST ARM (BLACK)	EA	2	\$36,000.00	\$72,000.00
639-3014	STEEL STRAIN POLE, TP IV – WITH 55' MAST ARM (BLACK)	EA	6	\$38,000.00	\$228,000.0
939-5010	ELECTRICAL POWER SERVICE ASSEMBLY, AERIAL SERVICE POINT	EA	5	\$7,000.00	\$35,000.00
937-6050	INTERSECTION VIDEO DETECTION SYSTEM ASSEMBLY, TYPE A	EA	5.	\$55,000.00	\$275,000.0
937-6100	OUTPUT EXPANSION MODULE, TYPE A	EA	5	\$8,000.00	\$40,000.00
936-1010	CCTV SYSTEM, TYPE H	EA	5	\$5,500.00	\$27,500.00
647-3000	INTERNALLY ILLUMINATED STREET SIGN	EA	21	\$275.00	\$5,775.00
647-3100	INTERNALLY ILLUMINATED STREET NAME SIGN CONTROL ASSEMBLY	EA	21	\$11.00	\$231.00
			i	SUB TOTAL	\$1,828,694.00
			GI	RAND TOTAL	\$6,751,823.05

GRAND TOTAL



*GRADING COMPLETE: Shall include any work without a specific pay item such as: removal and disposal of all miscellaneous roadway items, utility items, and drainage items (i.e. demolition items). Additional items shall be included in the item of grading complete, unless otherwise established as separate contract items, including, but not limited to: removal/demolition of pavement, removal/demolition of concrete sidewalks and driveways / valley gutter, removal of curb and gutter, removal of abandoned drainage structures, removal of street signs, and any other miscellaneous removal items whether shown on the plans or not. The items of grading complete shall also include other miscellaneous items of construction not otherwise shown as a separate pay item such as fine grading, general clearing, cut and fill, constructing shoulder and subgrade, finish grading, construction layout, the hauling and disposal of undesirable or surplus materials, removing and/or resetting mailboxes, removing and/or resetting gates and fences, removing and/or resetting irrigation sprinkler heads, bonds and insurance etc. Remove/reconnect water services, reconnect sanitary services, remove/reset signs (type varies), remove/reset water sprinkler systems(complete), remove/reset water valves(size varies), remove/reset yard lamps (type varies) shall be included in grading complete where no separate bid item is established.

**LS (LUMP SUM) — For all Lump Sum items, attach itemized break of lump sum amount on separate sheet



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Liberty Mutual Insurance Company The Ohio Casualty Insurance Company West American Insurance Company

POWER OF ATTORNEY KNOWN ALL PERSONS BY THESE PRESENTS: That The Onio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that

organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and apportunity and the city of Hartford state of CT is true and lawful attorney-in-fact, with full power and authority hereby conferred to sign, execute a acknowledge the following surety bond:	int
Principal Name: Reeves Construction Company	
Obligee Name: Augusta/Richmond County Commission	
Surety Bond Number: Bid Bond Bond Amount: See Bond Fo	200
th WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affine thereto this 1st day of December 2023.	ked
Liberty Mutual Insurance Company The Ohio Casualty Insurance Company West American Insurance Company West American Insurance Company 1912 1919 1919 By: Liberty Mutual Insurance Company The Ohio Casualty Insurance Company West American Insurance Company West American Insurance Company David M. Carey, Assistant Secretary	
STATE OF PENNSYLVANIA 3S COUNTY OF MONTGOMERY	
On this <u>1st</u> day of <u>December</u> <u>2023</u> , before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mut Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for purposes therein contained by signing on behalf of the corporations by himself as a duty authorized officer.	wal the
IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Ptymouth Meeting, Pennsylvania, on the day and year first above written.	
Commonwealth of Pennsylvania - Notary Seel Teresa Pastelle, Notary Public Montgomery Countly My commission number 1128044 Member, Pennsylvania Association of Notariee Commission number 1128044 Member, Pennsylvania Association of Notariee	
This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:	
ARTICLE IV - OFFICERS: Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such timitation as the Chairman or President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as sur any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorneys shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, su instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or authority.	ety ey, ich
ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescrishall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertaking bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bit the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as bind as if signed by the president and attested by the secretary.	gs, ind
Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorne infact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and off surety obligations.	ys- her
Authorization – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secret of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon Company with the same force and effect as though manually affixed.	ary the
1, Renee C. Llewellyn, the undersigned, Assistant Secretary, of Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Compando hereby certify that this power of attorney executed by said Companies is in full force and effect and has not been revoked. IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this _1stday ofDecember, 2023	any

INSUR

1991

Renee C. Llewellyn, Assistant Secretary

For bond and/or Power of Attorney (POA) verification inquiries, please call 610-832-8240 or email HOSUR@libertymutual.com.

INSI

CY INS



LIBERTY MUTUAL INSURANCE COMPANY

Financial Statement – December 31, 2022

Assets		Liabilities
Cash and Bank Deposits	\$3,908,755,039	Unearned Premiums
*Bonds — U.S Government	3,451,999,931	Reserve for Claims and Claims Expense 27,953,643,316
*Other Bonds	18,862,255,155	Funds Held Under Reinsurance Treaties
*Stocks	19,372,953,698	Reserve for Dividends to Policyholders
Real Estate	190,092,373	Additional Statutory Reserve
Agents' Balances or Uncollected Premiums	7,929,876,358	Reserve for Commissions, Taxes and Other Liabilities
Accrued Interest and Rents	166,740,412	Total
Other Admitted Assets	15,968,062,977	Special Surplus Funds \$195,696,103
Total Admitted Assets	\$69,850,735,943	Capital Stock
		Paid in Surplus13,324,803,036
		Unassigned Surplus 8,459,966,339
		Surplus to Policyholders
		Total Liabilities and Surplus <u>\$69,850,735,943</u>



* Bonds are stated at amortized or investment value; Stocks at Association Market Values.

The foregoing financial information is taken from Liberty Mutual Insurance Company's financial statement filed with the state of Massachusetts Department of Insurance.

I, TIM MIKOLAJEWSKI, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the foregoing is a true, and correct statement of the Assets and Liabilities of said Corporation, as of December 31, 2022, to the best of my knowledge and belief.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Corporation at Seattle, Washington, this 8th day of March 2023.

TAMuholajewski
Assistant Secretary