



**Evaluation Sheet RFQ 24-162 Design Services for Jones Roadway and Alley Improvements  
for Augusta, GA – Engineering and Environmental Services Department  
Evaluation Date Phase I: Wednesday, March 20, 2024 @ 11:00 a.m. via ZOOM**

| Vendors   |         |           | Cranston LLC<br>452 Ellis Street<br>Augusta GA 30901  | Infrastructure Consulting & Engineering, PLLC<br>110 Midlands Court<br>West Columbia, SC 29169 | Cranston LLC<br>452 Ellis Street<br>Augusta GA 30901 | Infrastructure Consulting & Engineering, PLLC<br>110 Midlands Court<br>West Columbia, SC 29169 |
|---|---------|-----------|---|--|--|--|
| Phase 1   |         |           | Ranking of 0-5 (Enter a number value between 0 and 5) |  | Weighted Scores                                      |  |
| Evaluation Criteria   | Ranking | Points    | Scale 0 (Low) to 5 (High)                             |  |  |  |
| <b>Pre Screening</b>  | N/A     | Pass/Fail | PASS  | PASS   | PASS   | PASS   |
| Completeness of Response<br>• Package submitted by the deadline<br>• Package is complete (includes requested information as required per this solicitation)<br>• Attachment B is complete, signed and notarized<br>• Properly formatted, pages allowance adhered to, all addendums are acknowledged, proposer team holds the required area classes, contains resumes of team members. |         |           |   |  |  |  |
| <b>Phase 1</b>  |         |           |   |  |  |  |
| 1. Qualifications & Experience  | (0-5)   | 15        | 5.0   | 3.5  | 75.0   | 52.5   |
| 2. Organization & Approach  | (0-5)   | 15        | 5.0   | 4.0  | 75.0   | 60.0   |
| 3. References   | (0-5)   | 5         | 5.0   | 5.0  | 25.0   | 25.0   |
| <b>Phase 1 Total - (Total Maximum Ranking 15 - Maximum Weighted Total Possible 175)</b>   |         |           | <b>15.0</b>   | <b>12.5</b>  | <b>175.0</b>   | <b>137.5</b>   |
| <b>Phase 2</b>  |         |           |   |  |  |  |
| 4. Scope of Services & Wquality Control Procedures  | (0-5)   | 15        | 5.0   | 4.0  | 75.0   | 60.0   |
| 5. Project Understand & Past Performance  | (0-5)   | 15        | 5.0   | 4.5  | 75.0   | 67.5   |
| 6. Technical Approach, Alternatives concept, schedule   | (0-5)   | 20        | 5.0   | 5.0  | 100.0  | 100.0  |
| 7. Presentation by team   | (0-5)   | 10        | 5.0   | 5.0  | 50.0   | 50.0   |
| 8. Q&A Response to Panel Questions  | (0-5)   | 5         | 5.0   | 5.0  | 25.0   | 25.0   |
| <b>Total Phase 2 - (Total Maximum Ranking 25 - Maximum Weighted Total Possible 175)</b>   |         | <b>25</b> | <b>25.0</b>   | <b>23.5</b>  | <b>325.0</b>   | <b>302.5</b>   |
| <b>Total (Total Possible Score 500) Total (May not Receive Less Than a 3 Ranking in Any Category to be Considered for Award)</b>  |         |           |   |  |  |  |
| <b>Total Cumulative Score (Maximum point is 500)</b>  |         |           | <b>40.0</b>   | <b>36.0</b>  | <b>500.0</b>   | <b>440.0</b>   |

Internal Use Only Page 1

Evaluator: Cumulative Date: 3/20/24 Phase I / Phase II 4/17/24

Procurement Department Representative: \_\_\_\_\_ Nancy Williams \_\_\_\_\_

Procurement Department Completion Date: 3/20/24 Phase I / Phase II 4/17/24