

March 6<sup>th</sup>, 2026

Attn: Kevin Young



RE: City of Baxter – Improvements to existing backwash troughs

Kevin,

As requested, I've put together a proposal for your proposed project.

We propose constructing the scope of work stated above for the sum of:

**One Hundred Thirty-Four Thousand Seven Dollars and Zero Cents (\$134,700.00)**

Sincerely,

Brandon Freudenrich Digitally signed by Brandon Freudenrich  
DN: cn=Brandon Freudenrich, o=Eagle Construction  
Company, Inc., ou, email=brandon@eaglecc.com, c=US  
Date: 2026.03.05 16:15:40 -0500

Brandon R. Freudenrich

Our proposal assumes:

1. The Owner will allow for proper cure time on all sealants and epoxy before putting back into service.
2. A flat wall for angles and gasket material to properly be anchored to.

Our proposal excludes:

1. Cleaning of misc. media that has been lost during backwash.

**\*Payment Terms: 50% Down, 40% Upon completion of Filters 1 & 4., 10% Upon Completion of Filters 2 & 3.**

**\*We exclude any additional work not specifically mentioned above.**

**Proposal is void 30 days after the above date unless approved by Eagle Construction in writing.**

**NOT VALID UNTIL SIGNED OFF BY: The Owner's Representative & General Contractor**

\_\_\_\_\_  
Owner (Firm Name)

\_\_\_\_\_  
ADDRESS

\_\_\_\_\_  
BY (Signature) Owners Authorized Rep.

\_\_\_\_\_  
(Type Name)

\_\_\_\_\_  
DATE

**Eagle Construction Company, Inc.**  
Contractor (Firm Name)

515 9th Avenue NW  
Little Falls, MN 56345  
\_\_\_\_\_  
ADDRESS

Brandon Freudenrich Digitally signed by Brandon Freudenrich  
DN: cn=Brandon Freudenrich, o=Eagle Construction Company, Inc., ou,  
email=brandon@eaglecc.com, c=US  
Date: 2026.03.05 16:15:40 -0500  
\_\_\_\_\_  
BY (Signature) Vice President

**Brandon Freudenrich**  
\_\_\_\_\_  
(Type Name)

3-6-2026  
\_\_\_\_\_  
DATE