



## **Work Order No. 15-007-037**

**Background Data:** Effective Date of General Services Contract:  
9-17-2021

**Engineer:** James J. Chiniche, PA Inc (dba Chiniche  
Engineering and Surveying)

**Work Order:** Harbor Topographic Surveying

### **Scope of Work:**

- Above-Ground Utilities:
  - Fire hydrants, standpipes, and associated firefighting infrastructure.
  - Light poles, floodlights, and any other site lighting fixtures.
  - Electrical receptacles, power pedestals, and distribution panels.
  - Water supply points, hose bibs, and backflow prevention devices.
  - Fueling stations and associated piping, if applicable.
  - Communication infrastructure, including Wi-Fi access points, security cameras, and emergency call stations.
- Below-Ground Utilities:
  - Electrical conduits, buried power lines, and grounding systems.
  - Water mains, service lines, and valve locations.
  - Sanitary sewer and storm drainage systems, including manholes, cleanouts, and catch basins.
  - Gas lines, if applicable, including shut-off valve locations.
  - Fuel piping and containment systems at fueling areas.
  - Any underground communication cables, fiber optics, or control wiring.
- Existing drainage structures and flow patterns
- Pavement conditions and striping
- Existing structures and boundaries

**Compensation Summary:** Lump Sum fee of \$4,500.00

The Effective Date of this Work Order is \_\_\_\_\_.



**ENGINEER:**

*Jason Chiniche, P.E.*

**OWNER:**

James J. Chiniche, PA Inc (dba  
Chiniche Engineering and  
Surveying)

**By:** Jason Chiniche, PE

**Title:** Principal Engineer

**Date Signed:** 4/2/25

City of Bay St. Louis

**By:** Mayor Favre

**Title:** Mayor

**Date Signed:** \_\_\_\_\_