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CITY OF BEAUMONT
SUBDIVISION IMPROVEMENT AGREEMENT
TRACT NO. 37696

DATE OF AGREEMENT: A 18,2022

Richmond American Homes of Maryland, Inc. ~ Maryland Corporation

NAME OF SUBDIVIDER: , a . (hereinafter
referred to as “Subdivider”).

NAME/NUMBER OF DEVELOPMENT: Seasons at The Faiwaysgy hdivision consisting of

62 residential lots, , originally approved on
, and Tentative Tract 3769 (“Tract” or “Tentative Tract Map”) ,
originally approved on __ February 4, 2020

FINAL TRACT MAP APPROVED ON RECORDED ON
AS INSTRUMENT NUMBER: (“Final Tract Map”).

PROPERTY SUBJECT TO AGREEMENT: The real property which is the subject of this
Agreement is located in the City of Beaumont, County of Riverside and is described in Exhibit
“A” attached hereto and incorporated herein (hereinafter the “Property”).

EST. TOTAL COST OF EST. TOTAL COST OF EST. TOTAL COST OF
PUBLIC IMPROVEMENTS: | PRIVATE IMPROVEMENTS: | MONUMENTATION:

$ 49,392.50 $ $

(see Exhibit “B”) (see Exhibit “B”) (see Exhibit “B”)
BOND NUMBERS: 107590438

LETTER OF CREDIT NUMBERS:
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S . |

FINANCIAL INSTITUTION: Travelers Casualty and Surety Company of America

THIS SUBDIVISION IMPROVEMENT AGREEMENT (“Agreement”) is made and

entered into by and between the City of Beaumont, a California municipal corporation (hereinafter
referred to as “City”), and Richmond America Homes of Maryla,ndalnc Maryland Corporation

(hereinafter referred to as “Subdivider”). City and Subdivider are sometimes referred to
hereinafter individually as a “Party”, and collectively as the “Parties”.

RECITALS

A. Subdivider is the owner of certain real property located in the City of Beaumont legally
described on Exhibit “A” attached hereto and incorporated and made part of this Agreement by
this reference (the “Property”).

B. The conditions of approval of the above referenced Tentative Tract Map and any
related entitlements, which are hereby incorporated herein by this reference, require that prior to
the issuance of building permits, the Subdivider and the City shall enter into a subdivision
improvement agreement, secured with sufficient security, as a guarantee of the construction and
completion of all public and private improvements and land development work required by said
conditions of approval and by the City subdivision laws and codes.

D. In consideration of the approval of a final map by the City Council, Subdivider
desires to enter into this Agreement, whereby Subdivider promises to install and complete, at
Subdivider's own expense, all the public improvement work required by City in connection with
the proposed subdivisoion. Subdivider has secured this Agreement by improvement security
required by the Subdivision Laws.

E. Improvement Plans (the “Plans”) for the construction, installation, and completion of
the public and private improvements are being or have been prepared by Subdivider and will be
subject to approval by the Director of Engineering/Public Works (“City Engineer”). The City has
adopted standards (hereinafter “Standards”) for the construction and installation of improvements
within the City, and the Plans will be prepared in conformance with the Standards in effect on the
date of the approval of the Application. The Plans will be on file in the Office of the City Engineer
and are incorporated into this Agreement by this reference as if set forth fully herein. All
references in this Agreement to the Plans shall be deemed to include reference to any
specifications for all of the improvements as approved by the City Engineer.

F. An estimate of the cost for construction of the public and private improvements and
performing the land development work according to the Plans has been made and approved by
the City Engineer. The estimated cost of these improvements is set forth on Page One (1) of this
Agreement, and the basis for the estimate is attached hereto as Exhibit “B” and incorporated and
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made part of this Agreement by this reference. The amounts of the Improvement Securities
required to be posted with this Agreement are also based upon the estimate in Exhibit “B”.

G. For the purposes of this Agreement, the term “Public Improvements” means all
those improvements within the Tract intended for transfer or conveyance to the City or other public
agency. The estimated cost of their construction is included in the above estimate included herein
as Exhibit “B”.

NOW, THEREFORE, in consideration of the issuance of the Final Tract map, Subdivider
and City hereby agree as follows:

1. Subdivider’s Obligation to Construct Improvements.

(&) In constructing and installing the improvements, Subdivider shall comply with all of
the requirements and conditions of approval of in the Tentative Tract Map, related entitiements
as well as the provisions of the Municipal Code and Subdivision Laws.

(b)  Subdivider shall complete, at its own expense, all the public and private
improvements and related work on the Development, as required by the conditions of approval of
the Tentative Map and related entitlements in conformance with the approved Plans and City
Standards, including without limitation, those improvements set forth in Exhibit “B” (hereinafter
collectively the “Improvements”) within twenty-four (24) months of the date of this Agreement,
unless a time extension is granted by the City as authorized by Section 20 of this Agreement.

(c) Notwithstanding the time limits specified in Section 1(b) above, no single family
dwelling unit or group of units shall be given final inspection and clearance for occupancy by City
unless the private and public streets providing access to and fronting such units are completed,
the final lifts of pavement on the streets are in place, and all wet and dry utility services (e.g.
sewer, water, electrical power, telephone, gas, etc.) to such units are in place and are operational.

(d)  Subdivider shall furnish the necessary materials for completion of the Improvements
in conformity with the Plans and City Standards.

(e)  Subdivider shall acquire and dedicate, or pay the cost of acquisition by the City, of
all right-of-way, easements and other interests in real property required for construction or
installation of the Improvements, free and clear of all liens and encumbrances. Subdivider's
obligations relating to acquisition by City of off-site rights-of-way, easements and other interests
in real property shall be subject to a separate agreement between Subdivider and City. Subdivider
shall also be responsible for obtaining any public or private drainage easements or authorizations
therefor to accommodate the Development.

H Subdivider shall furnish and install all monuments, stakes and property corners on
the lots and streets in the Property as specified on the final recorded tract maps for the
Development in accordance with the provisions of the Subdivision Laws, and shall submit
centerline tie sheets to City, within thirty (30) days after completion of the Improvements, or as

Page 3 of 19



specified in any separate monument agreement with the City, but in any event prior to their
acceptance by the City.

2. Improvement Securities.

(a)  Subdivider agrees to secure this Agreement with good and sufficient improvement
securities in a form approved by the City Attorney (referred collectively hereinafter as
“Improvement Securities” and individually as “Improvement Security”) to guarantee the
construction and completion of all the improvements in the Development. All such improvement
securities shall be posted with the City prior to the City’s final building inspection and issuance of
a Certificate of Occupancy for any single family dwelling constructed by Subdivider, its agents,
assigns or contractors, on any lot within the Development, as described in Exhibit “A”. Said
securities are estimated at this time in Exhibit “B” to be in the following amounts, and shall be for
the purposes described as follows:

0] $49,392.50 and 00/100 DOLLARS ($XXX,XXX.XX) to
ensure faithful performance of the construction and installation of the public and private
Improvements required by this Agreement (“Performance Security”), which amount is
100% of the estimated cost of the Improvements as set forth in Exhibit “B”; and

(i) $49,302.50 and 00/100 DOLLARS ($XXX,XXX.XX)
to secure payment to any contractor, subcontractor, persons renting equipment or
furnishing labor materials for the Improvements required to be constructed or installed
pursuant to this Agreement (“Labor & Materials Security”), which amount is one-hundred
percent (100%) of the estimated cost of the Improvements; and

(i) NIA and 00/100 DOLLARS ($ XX ,XXX.XX) in the form
of a Warranty Bond or cash deposit with the City to guarantee or warranty the Improvement
work done pursuant to this Agreement for a period of one (1) year following
acceptance/certification thereof by City, against any defective work or labor done or
defective materials furnished (“Warranty Security”). The Warranty Security is 10% of the
estimated cost of the Performance Security amount described above, and such Warranty
Security must be provided by Subdivider to City prior to the City’s release of any bonds or
Improvement Securities filed with this Agreement.

(iv) N/A and 00/100 Dollars ($X,XXX.XX) in the form of a cash
deposit, which is 100% of the estimated cost of setting all final subdivision monuments,
boundary corners, front and rear lot corners and centerline ties not previously set or
submitted on the lots and streets within the Property as described in Exhibit “A”, and for
the preparation and recordation of any related Certificate of Correction, as required by
Section 66469 of the State Subdivision Map Act.

(b)  The Improvement Securities required by this Agreement shall be kept on file with
the City Clerk. If surety bonds are used, they must be issued by a surety company currently
admitted to transact surety insurance business in California by the California Department of
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Insurance, with a Best’s Insurance Guide rating of no less than A-. The terms of any documents
evidencing such Improvement Securities as set forth in this Section 2 or referenced on Page One
(1) of this Agreement, are incorporated into this Agreement by this reference as if set forth fully
herein. If any Improvement Security is replaced by another type or kind of approved Improvement
Security, subject to the approval of the form thereof by the City Attorney, the replacement shall
be filed with City Clerk and, upon filing, shall be deemed to have been made a part of and
incorporated into this Agreement. Upon filing of a satisfactory replacement Improvement Security
with the City Clerk, the former Improvement Security shall be released.

(c) Subdivider agrees to keep its Improvement Securities in full force and effect until
they are reduced or released by City. If any Improvement Security provided by Subdivider is
cancelled or terminated for any reason by the action of a surety, financial institution or other party,
it shall be the responsibility of the Subdivider to immediately, upon written notice from City, provide
a substitute Improvement Security which conforms to all the requirements of this Section 2 in the
same amount or amounts.

(d)  Any additions, changes, alterations, or modifications of this Agreement or to the
Plans, Specifications and Improvements referred to herein, including any extension of time within
which the work hereunder may be completed, shall not release or exonerate any surety or sureties
on the Improvement Security given in connection with this Agreement.

3. Alterations to Improvement Plans; Modification of City Standards.

(@)  Any changes, alterations or additions to the Plans or to the Improvements, not
exceeding 10% of the original estimated cost of the Improvements, which are mutually agreed
upon by City and Subdivider, shall not require Subdivider to increase any Improvement Securities
provided under this Agreement. In the event such changes, alterations, or additions exceed 10%
of the original estimated cost of the Improvements, Subdivider shall provide additional
Performance Security as required by Section 2 of this Agreement for 100% of the total estimated
cost of the Improvements as changed, altered, or amended, minus any completed partial releases
allowed by Section 7 of this Agreement. Subdivider shall also provide additional Labor & Materials
Security as required by Section 2 of this Agreement for 50 % of the total estimated cost of the
Improvements as changed, altered, or amended.

(b)  Subdivider shall construct all Improvements in a good and workman like manner
and in accordance with the City Standards in effect as of the date of the Approval Action specified
on Page One (1) hereof. The City reserves the right to modify the Standards applicable to the
Subdivision and this Agreement, when necessary to protect the public safety or welfare or to
comply with applicable State or Federal law or City zoning ordinances. If Subdivider requests and
is granted an extension of time for completion of the Improvements, the City may apply the
Standards in effect at the time the extension is granted.

4, Modification of Drainage Plan. Subdivider agrees that if during the course of
construction and installation of Improvements it shall be determined by the City Engineer that
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revision of the drainage plan is necessary in the public interest, it will undertake such design and
construction changes as may be reasonable and as are indicated by the City Engineer and
approved by City. Said changes, if any, shall be confined to the Property.

5. Reserved.
6. Inspections; Final Acceptance and Certification of Improvements.

(a) Subdivider shall at all times maintain proper facilities and safe access for inspection
of the Improvements by City inspectors and to the shops wherein any work is in preparation.

(b) Upon completion of the Improvements covered in this Agreement, the Subdivider
shall request a final inspection by the City Engineer or his/her authorized representative.
Following receipt of such request, the City Engineer shall inspect the Improvements, make certain
determinations and take certain actions as follows:

(i) If the City Engineer, or his/her authorized representative, determines that the
Public Improvements requiring acceptance by another public agency have been completed
in accordance with this Agreement, then the City Engineer shall request said agency to
make a final inspection of such improvements and certify to the City that such
improvements have been completed and installed to the satisfaction of said agency. Upon
receipt of such certification, the City Engineer may release or reduce the securities held for
such improvements. Any certification and/or acceptance of the Public Improvements shall
not constitute a waiver of any defects by City.

(i) For Improvements not requiring dedication to or acceptance by the a public
agency (the “Private Improvements”), the City Engineer or his/her authorized
representative shall inspect such improvements, and/or shall have the discretion to accept
a certification from Subdivider's registered civil engineer stating that the Private
Improvements have been completed in accordance with the approved Plans, City
Standards and the Tentative Map. If the City Engineer, or his/her authorized
representative, makes a finding, based on his/her own inspection (and/or any certification
submitted by Subdivider's registered civil engineer) that the Private Improvements have
been installed and constructed in accordance with the approved Plans, City Standards and
the Tentative Map, the City Engineer shall recommend certification of the completion of the
Private Improvements by placing an item on the next most convenient City Council agenda
requesting certification and authorization to release the Improvement Securities. Said
determination by the City Engineer and agendization of the certification and release shall
not be unreasonably withheld or delayed.

(c) Subdivider shall bear all costs of inspection and certification of the Improvements.
7. Release of Improvement Securities.

(a)  The Performance Security shall be fully released only upon the final completion
and certification of all Private Improvements and Public Improvements. Partial releases may be
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permitted subject to the provisions of Subsections (a)(i) and (a)(ii} hereof. Upon final completion
of the Public and Private Improvements under this Agreement, and after City Council
acceptance/certification, the City shall file a Notice of Completion in accordance with the
California Civil Code.

(i) The City Engineer may release a portion of the Performance Security, as
work on the Improvements progresses, upon written application thereof by the Subdivider;
provided, however, that no such release shall be considered by City for an amount less the
cost estimate of the remaining work does not exceed twenty percent (20%) or less of the
estimate of the total amount of work to be done as shown in Exhibit “B”. Upon approval of
a partial release or the reduction of Performance Security, the City shall not reduce such
Performance Security to an amount less than two-hundred- percent (200%) of the value
of the work remaining to be done. City and Subdivider agree that not more than two
requests for reduction or partial release of Performance Security shall be considered
between the start of construction and the completion and acceptance/certification of the
Improvements by the City.

(ii) In no event shall the City Engineer authorize a release or reduction of the
Performance Security which would reduce such security to an amount below that required
to guarantee the completion of the Improvements and any other obligations imposed upon
Subdivider by this Agreement.

(i)  No partial reduction or release of the Performance Security shall constitute
or be construed as the City’s acceptance or certification of any Improvements or related
work. Such partial reductions or releases (if any) will merely reflect that a certain portion
of the required work has been done.

(b)  The Labor & Materials Security shall, ninety (90) days after the City’s recordation of
the Notice of Completion described in Subsection 7(a), be reduced to an amount equal to the total
claimed by all claimants for whom liens have been filed and of which notice has been given to
City, plus an amount reasonably determined by the City Engineer to be required to assure the
performance of any other obligations secured by the Labor & Materials Security and to cover
related legal costs. The balance shall be released upon the settlement of all claims and
obligations for which the Labor & Materials Security was given. If no claims or liens have been
filed and no notice has been given to City within said ninety (90) day period, then the Labor &
Materials Security shall be released in full.

(c)  The Warranty Security shall not be released until after the expiration of the one-year
(1-year) warranty period and until any claims filed during the warranty period have been settled.
As provided in Section 11, below, the warranty period shall not commence until final
acceptance/certification of the Improvements and related work by the City Council.
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(d) The Monumentation Security may be released in full by the City Engineer in
accordance with the terms of the separate monument agreement with the City, or if there is none,
upon submittal of the following:

(i) a written certification from the professional engineer or surveyor responsible
for setting the monuments stating that all the final monuments for the Subdivision have
been set in accordance with the Professional Land Surveyors Act and the Subdivision Map
Act, and that the professional engineer or surveyor has been paid in full by Subdivider for
such services; and

(i) centerline tie sheets prepared in a manner acceptable to the City Engineer
showing the locations of centerline monuments in existing public or private streets; and

(iii) any Record of Survey required by this Agreement has been filed with the
County of Riverside and recorded.

(e)  The City may retain from any Improvement Securities released an amount sufficient
to cover costs and reasonable expenses and fees, including reasonable attorneys’ fees.

8. Injury to Public Improvements, Public Property or Public Utilities Facilities.
Subdivider shall replace or repair, or cause the repair or replacement of any and all public or
private improvements, public utilities facilities and survey or subdivision monuments which are
destroyed or damaged as a result of any work under this Agreement. Subdivider shall bear the
entire cost of replacement or repairs of any and all public or private improvements or utility
property damaged or destroyed by reason of any work done under this Agreement, whether such
property is owned by the United States or any agency thereof, or the State of California, or any
agency or political subdivision thereof, or by the City or any public or private utility corporation or
by any combination of such owners. Any repair or replacement shall be made to the reasonable
satisfaction, and subject to the approval of the City Engineer and the owner of any such public or
private improvement.

9. Permits. Subdivider shall, at Subdivider's expense, obtain all necessary permits
and licenses for the construction and installation of the Improvements, give all necessary notices
and pay all fees and taxes required by law.

10. Notice of Breach/Default of Subdivider.

(a)  Default of Subdivider shall include, but not be limited to: (1) Subdivider’s failure to
timely complete construction of the Improvements; (2) Subdivider’'s unwarranted failure to timely
cure any defect in the Improvements; (3) Subdivider's failure to perform substantial construction
work for a period of twenty (20) consecutive calendar days after commencement of the work; (4)
Subdivider’s insolvency, appointment of a receiver, or the filing of any petition in bankruptcy either
voluntary or involuntary which Subdivider fails to discharge within thirty (30) days; (5) the
commencement of a foreclosure action against the Property or a portion thereof, or any
conveyance in lieu or in avoidance of foreclosure; (6) Subdivider’s failure to keep the Improvement
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Securities in full force and effect; (7) Subdivider’s failure to notify the City of any sale, transfer or
other disposition of the Property to a purported new Subdivider; (8) Subdivider's failure to maintain
insurance; or (9) the failure of Subdivider or Subdivider's contractors, subcontractors, agents or
employees to comply with any other terms and provisions of this Agreement.

(b) In the event of any such default, the City Engineer or the City Council may serve
written notice to Subdivider specifying in reasonable detail the nature of the default. Subdivider
shall have thirty (30) days from receipt of said notice to cure the default; provided that, if the
default is not reasonably susceptible to being cured within said thirty (30) days, Subdivider shall
have a reasonable period of time to cure the default so long as Subdivider commences to cure
the default within said thirty (30) days and diligently prosecutes the cure to completion.

(c) If following service of such written notice of default, Subdivider fails to cure or
commence curing the default to the satisfaction of City within the cure period specified in
Subsection 10(b), above, the City Engineer or the City Council may serve notice of Subdivider's
default upon Subdivider and where applicable Subdivider's surety, or the holder(s) of any other
Improvement Securities, in accordance with the notice provisions set forth in Section 22 of this
Agreement.

(d) Inthe event of service of the notice of default specified in Subsection 10(c), above,
Subdivider's surety shall have the duty to take over and complete the Improvements and related
work required under this Agreement; provided; however, that if the surety, within twenty (20) days
after the serving upon it of such notice of default, does not give the City written notice of its
intention to take over the construction of said Improvements or does not, within ten (10) days after
giving City notice of such election, commence to complete the Improvements, City may take over
the work and prosecute the Improvements to completion, by contract or by any other method City
may deem advisable, for the account and at the expense of Subdivider, and Subdivider's surety
shall be liable to City for any costs or damages occasioned City thereby; and, in such event, City,
without liability for so doing, may take possession of, and utilize in completing the Improvements,
such materials, appliances, plant and other property belonging to Subdivider as may be on the
site of the work and necessary for the completion of same.

(e)  The City reserves to itself all remedies available to it at law or in equity for
Subdivider’'s default under this Agreement. The City shall have the right, subject to this Section,
to draw upon or utilize the appropriate Improvement Securities to mitigate City’s damages in event
of default by Subdivider. The right of City to draw upon or utilize the Improvement Securities is
additional to and not in lieu of any other remedy available to City. It is specifically recognized that
the estimated costs and amounts of Improvement Securities may not reflect the actual cost of
construction or installation of the Improvements, and therefore, City’s damages for Subdivider's
default shall be measured by the actual cost of completing the required Improvements. The sums
provided by the Improvement Securities may be used by City for the completion of the
Improvements in accordance with the Plans.
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() Failure of Subdivider to comply with the terms of this Agreement, including but not
limited to, construction of all the Improvements as set forth herein and as required by the Tentative
Map, shall constitute Subdivider's consent to: (1) the filing by City of a notice of violation against
all of the lots in the Subdivision; (2) withholding of Building permits, utility connections and/or
Certificates of Occupancy. The remedies provided by this Subsection (f) are in addition to and
not in lieu of any other remedies available to City at law or in equity. Subdivider agrees that the
choice of remedy or remedies for Subdivider's default or breach shall be in the sole discretion of

City.

(9) [n the event that Subdivider fails to perform any obligation hereunder, Subdivider
agrees to pay all costs and expenses incurred by City in securing performances of such
obligations, including costs of suit and reasonable attorney’s fees.

(h)  The failure of City to take an enforcement action with respect to a default, or to
declare a default or breach, shall not be construed as a waiver of that default or breach, or of any
subsequent default or breach of Subdivider. Any failure by the City to enforce any provision of
this Agreement shall not be construed as a waiver of the right to compel enforcement of such
provision(s) and further shall not act to release any surety from its obligations under this
Agreement.

11.  Warranty.
(a)  For a period of one (1) year after final acceptance/certification by the City Council

of the Improvements, Subdivider shall guarantee or warranty all the Improvements against any
defective work or labor done or defective materials furnished. If within the warranty period any
work relating to the Improvements or any part of thereof furnished, installed, constructed or
caused to be done, furnished, installed or constructed by Subdivider fails to fulfill any of the
requirements of this Agreement or the Plans, Subdivider shall without delay and without any cost
to City, commence to repair or replace or reconstruct any defective or otherwise unsatisfactory
part or parts of the work or structure within thirty (30) days of receiving written notice from City of
the defect and diligently prosecute the repair or replacement work to completion.

(b)  Should Subdivider fail to act promptly or in accordance with the repair/replacement
requirements set forth herein, Subdivider hereby authorizes City, at City’s option, to perform the
repair/replacement work twenty (20) days after mailing written notice to Subdivider and to
Subdivider’s surety, and Subdivider agrees to pay City for the cost of such work.

(c) Should the City determine that an emergency or a threat to the public safety and
welfare exists from the condition of the Improvements which require repairs, replacements or
remedial measures to be made before Subdivider can be notified, City may, in its sole discretion,
make the necessary repairs or replacements or perform the necessary work and Subdivider shall
pay to City the cost of such repairs.
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12.  Subdivider Not Agent of City. Neither Subdivider nor any of Subdivider's agents,
officers, employees, or contractors are or shall be considered to be agents of City in connection
with the performance of Subdivider’s obligations under this Agreement.

13. Injury to Improvement Work; Risk of Loss. Until such time as the Public
Improvements are accepted by City, Subdivider shall be responsible for and bear the risk of loss
to any of the Public Improvements constructed or installed and shall be responsible for the care,
maintenance of and any damage to such Public Improvements. Neither City, nor any of its agents,
officers or employees shall be liable or responsible for any accident, loss or damage, regardiess
of cause, happening or occurring to the Public Improvements specified in this Agreement prior to
the completion and acceptance of the Public Improvements by City. All such risks shall be the
responsibility of and are hereby assumed by Subdivider. Subdivider is responsible for and shall
bear the risk of loss for all Private improvements at all times.

14.  Other Agreements. Nothing contained in this Agreement shall preclude City from
expending monies pursuant to agreements concurrently or previously executed between the
Parties, or from entering into agreements with other Subdividers for the apportionment of costs of
water and sewer mains, or other improvements, pursuant to the provisions of City ordinances
providing therefor, nor shall anything in this Agreement commit to any such apportionment.

15. Subdivider’'s Obligation to Warn Public During Construction. Until final
acceptance/certification of the Public Improvements pursuant to Section 6(b)(i), and final
certification of construction of the Private Improvements pursuant to Section 6(b)(ii), Subdivider
shall give good and adequate warning to the public of each and every dangerous condition
existent in said Improvements, and will take all reasonable actions to protect the public from such
dangerous conditions in, on or around the work site.

16. Vesting of Ownership. Upon acceptance of the Public Improvements and related
work on behalf of the City, and after recordation of the Notice of Completion, ownership of the
Public Improvements constructed within the Private streets in the Development shall vest in the
name of the City, or applicable government agency or utility company, and any improvement
constructed on any public street pursuant to this Agreement shall vest in City.

17.  Indemnity/Hold Harmless.

(a) Neither the City, nor any official, officer, employee, contractor or agent thereof, shall
be liable for any injury to persons or property occasioned by reason of the acts or omissions of
Subdivider, its agents, subcontractors or employees in the performance of this Agreement.
Subdivider hereby agrees to, and shall defend and hold harmless City, its elective and appointive
boards, commissions and officers, and its agents, contractors and employees from and against
any and all claims, demands, causes of action, damages, costs, expenses, actual attorneys’ fees,
consultant's fees, expert's fees, losses or liability, in law or in equity, of every kind and nature
whatsoever arising out of or in connection with Subdivider's operations, or any subcontractor’s
operations, to be performed under this Agreement for Subdivider's or subcontractors tort
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negligence including active or passive, or strict negligence, including but not limited to personal
injury including, but not limited to bodily injury, emotional injury, sickness or disease, or death to
persons and/or damage to property of anyone, including loss of use thereof, caused or alleged to
be caused by any act or omission of Subdivider or any subcontractor, or anyone directly or
indirectly employed by any of them or anyone for the full period of time allowed by law, with the
exception of the sole negligence or willful misconduct of City.

(b)  Subdivider's indemnity, defense and hold harmless obligations under this Section
17 are not conditioned or dependent upon whether City, or its elective and appointive boards,
commissions and officers, or its agents, contractors and employees, prepared, supplied or
reviewed any Plans or related specifications in connection with the Improvements, or whether City
or Subdivider has insurance or other indemnification covering any of these matters.

(c) Subdivider's obligation to indemnify, hold harmless and defend City shall extend to
injuries to persons and damages to or alleged taking of property resulting from the design or
construction of the Improvements. City's acceptance and/or certification of the Improvements
shall not constitute an assumption by City of any responsibility or liability for any damage or
alleged taking of property referenced herein. City shall not be responsible or liable for the design
or construction of the Improvements constructed or installed pursuant to the Plans, unless the
particular Improvement design was required by City over the written objection of Subdivider, which
objection stated that the Improvement design was potentially dangerous or defective and set forth
a safe and feasible alternative design. After City's acceptance/certification of the Improvements,
Subdivider shall remain obligated to correct or eliminate all dangerous conditions caused by
defects in design or construction; provided, however, that the Subdivider shall not be responsible
for routine maintenance. Subdivider acknowledges and agrees that Subdivider shall be
responsible and liable for the design and construction of the Improvements and other work done
pursuant to this Agreement, and except as may be provided above, City shall not be liable for any
acts or omissions in approving, reviewing, checking, correcting or modifying any Plans, or in
inspecting, reviewing or approving any work or construction of Improvements. Subdivider's
Improvement Securities shall not be required to secure Subdivider's obligations under this Section
17.

18. Sale or Disposition of Subdivision; Assignment.

(a)  Subdivider acknowledges and agrees that sale, transfer or other disposition of the
Property prior to completion of the Improvements required hereunder will not relieve Subdivider
from the obligations set forth in this Agreement, and Subdivider shall be required to notify City
sixty (60) days in advance of any sale or transfer of ownership of the Property or any proposed
assignment of this Agreement. If Subdivider sells or otherwise transfers the Property to any other
person or entity prior to final completion of the Improvements, or wishes to assign this Agreement,
Subdivider may request a novation of this Agreement and a substitution of Improvement
Securities by the new owner or proposed assignee (hereinafter collectively for purposes of this
Section, “Successor”). Subdivider shall be required to provide any documentation reasonably
required by City to determine the appropriateness of any proposed Successor.
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(b)  Any proposed Successor must demonstrate to the City its ability to perform and
complete the obligations of Subdivider under this Agreement, as determined by objective
standards of financial capability, creditworthiness and experience required for such performance,
and the City shall have the right to compel the Successor to disclose all documents, information
and other material which, in City's sole reasonable discretion, may establish or tend to establish
that the proposed Successor meets the standards specified herein. Following approval by City
and full execution of a novation (or other such release or assignment and assumption
agreement(s) entered into by Subdivider, Successor and City), posting of satisfactory
Improvement Securities and submission of required insurance by Successor, City shall release
or reduce the securities posted by Subdivider in accordance with the provisions of such novation
and release Subdivider of its obligations under this Agreement. Nothing in the novation (or other
such release or assignment and assumption agreement entered into by Subdivider, Successor
and City) shall relieve Subdivider of its obligations under any other Section of this Agreement for
work or Improvements performed by Subdivider prior to the novation.

19. Time of the Essence. Time is of the essence in this Agreement.

20. Time for Completion of Improvements; Extensions.

(a)  Subdivider shall commence and diligently prosecute to completion construction of
all the Improvements required by this Agreement. The time for completion of the Improvements
as specified in Subsection 1(b) of this Agreement may be extended as permitted by City
ordinance. The City Manager may grant an extension of time for such period as may be in the
public interest upon the showing of the Subdivider of good cause. Any such extension granted
shall be subject to the limitations and conditions set forth in Subsections 20(b) and (c), below,
and shall be made by a writing executed by the in a form as approved by the City Attorney.

(b)  Any such extension may be granted without notice to Subdivider's surety and shall
not affect the validity of this Agreement or release the surety or sureties on any Improvement
Securities given for this Agreement. However, City reserves the right to require as part of any
extension amendment a written assurance from the surety acceptable to the City Attorney that
the Improvement Securities required by Section 2 of this Agreement shall remain enforceable
throughout the term of any extension.

()  The City Manager shall be the sole and final judge as to whether or not good cause
has been shown to entitle Subdivider to an extension. In addition, the time for completion of the
Improvements shall be extended for any delay resulting from an act of City, or from an act of God,
which Subdivider could not have reasonably foreseen, or by storm or inclement weather which
prevents the conducting of work, or by strikes, boycotts, similar actions by employees or labor
organizations, which prevent the conducting of work, and which were not caused by or contributed
to by Subdivider, provided that Subdivider provides City with written notice of the delaying event
within fifteen (15) days of the commencement of the delay. In the event of such delaying event,
Subdivider shall use all reasonable efforts to remedy same and resume completion of the
Improvements as promptly as practicable.
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(d)  As a condition of granting an extension of time to complete the Improvements
required by this Agreement, the City Manager may require Subdivider to furnish new or additional
Improvement Securities guaranteeing performance of this Agreement as extended in an
increased amount as necessary to compensate for any increase in construction costs as
determined by the City Engineer.

21. Notice. All notices required by or provided for under this Agreement shall be in
writing and delivered in person or sent by certified or registered mail, postage prepaid and
addressed as provided in this Section. Notice shall be effective on the date it is delivered in
person, or, if mailed, on the date of deposit in the United States Mail. Notices shall be addressed
as follows unless a written change of address is filed with City:

Notice to City: City of Beaumont
550 E. 6th Street
Beaumont, CA 92223 Attn:

City Manager

With a Copy to: John Pinkney, Esq.
SBEMP
1800 East Tahquitz Canyon Way
Palm Springs, CA 92262

Notice to Subdivider:

22. Severability. The provisions of this Agreement are severable. If any portion of this
Agreement is held invalid by a court of competent jurisdiction, the remainder of the Agreement
shall remain in full force and effect unless amended or modified in writing by the mutual consent
of the Parties.

23. Captions. The captions of this Agreement are for convenience and reference only
and shall not define, explain, modify, limit, exemplify, or aid in the interpretation, construction or
meaning of any provisions of this Agreement.

24. Insurance.

(a) Subdivider shall, at all times during the construction of the Improvements, obtain, carry,
maintain, and keep in full force and effect, at its sole cost and expense, policies of insurance of
the types and in at least the minimum amounts described below:

(i) Commercial General Liability policy with a minimum combined single limit of
One Million Dollars ($1,000,000) for each occurrence and Two Million Dollars ($2,000,000)
in the aggregate for bodily injury, death, personal injury and property damage arising out
of or in connection with the activities of the Subdivider and its contractors and
subcontractors in performance of the work under this Agreement. Coverage shall be at
least as broad as Insurance Services Office Commercial General Liability coverage
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(Occurrence Form CG 0001) and shall, in addition to the other coverages specified in this
subsection, include coverage for independent contractors, ongoing operations, products
and completed operations, contractual liability and personal and advertising injury.

(i) Commercial Vehicle/Automotive Liability policy covering personal injury and
property damage, with minimum limits of One Million Dollars ($1,000,000) per occurrence,
combined single limit, covering any vehicle utilized by Subdivider, its officers, agents,
employees, subcontractors or independent contractors in performing the work required by
this Agreement.

(iiiy  Workers' Compensation and Employer’s Liability policy for all Subdivider's
employees, with Workers' Compensation limits as required by State law and Employer’s
Liability coverage of $1,000,000 per accident for bodily injury or disease. In case any work
is sublet, Subdivider shall require any contractor or subcontractor similarly to provide
Workers’ Compensation and Employer's Liability Insurance for all contractor's or
subcontractor's employees, unless such employees are covered by the protection afforded
by Subdivider.

(1)  In case any class of employees engaged in work under this Agreement at the
work site(s) is not protected under any Workers’ Compensation law, Subdivider shall
provide and shall cause each contractor or subcontractor to provide, adequate
insurance for the protection of employees not otherwise protected.

(2)  Subdivider hereby indemnifies City for any damages or claims resulting from
failure of either Subdivider or any contractor of subcontractor to take out or maintain
such liability or Workers’ Compensation insurance.

(b) Insurer Rating; Acceptability. Except as set forth otherwise herein, the policies
required by this Section shall be issued by a California-admitted insurer with a rating of at least a
A-; VIl in the latest edition of Best's Insurance Guide. A Commercial General Liability policy issued
by an insurer that is on the California Department of Insurance’s List of Approved Surplus Line
Insurers (“LASLI") will be acceptable, if no coverage from an admitted insurer can be obtained by
Subdivider, and further provided that such insurer maintains a Best’s rating of at least “A-; X” and
remains on the LASLI during the term hereof. Workers’ Compensation coverage issued by the
State Compensation Insurance Fund shall be acceptable if no other coverage can be obtained by
Subdivider, and further provided such insurer remains admitted in California and is otherwise
financially acceptable to City.

(c) Deductibles. Any deductibles or self-insured retentions must be declared in writing
by Subdivider to City and subsequently approved by City prior to its execution of this Agreement
and prior to commencement of any work hereunder. At City’s option, Subdivider shall either
reduce or eliminate the deductibles or self-insured retentions with respect to City, or Subdivider
shall procure a bond guaranteeing payment of losses and expenses.
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(d)  Certificates and Endorsements Verification. Subdivider shall submit to the City
original certificates of insurance and endorsements evidencing the coverages required by this
Section. The certificates and endorsements for each insurance policy shall be signed by a person
authorized by that insurer to bind coverage on its behalf.  The City reserves the right to require
complete, certified copies of all required insurance policies at any time and/or to require
Subdivider to provide reports or status updates to evidence compliance of its contractors and
subcontractors with the provisions of this Section.

(e) Required Endorsements.

() The Commercial General Liability and Commercial Vehicle/Automotive
Liability policies are to contain or be endorsed to contain the following provisions:

(1) Additional Insureds. The City of Beaumont, its officials, officers, employees,
agents and independent contractors shall be named as additional insureds with
respect to liability arising out of automobiles owned, leased, hired or borrowed by or
on behalf of the Subdivider; and with respect to liability arising out of work or
operations performed by or on behalf of the Subdivider including materials, parts or
equipment furnished in connection with such work or operations.

(2)  Primary Insurance. For any claims related to this project, the Subdivider's
insurance coverage shall be primary insurance as respects the City of Beaumont,
its officials, officers, employees, agents and independent contractors. Any insurance
or self-insurance maintained by the City of Beaumont, its officials, officers,
employees, agents and independent contractors shall be excess of the Subdivider's
insurance and shall not contribute with it. This endorsement is not applicable to the
Commercial Vehicle/Automotive Liability Policy.

(3)  Waiver of Subrogation. Endorsements waiving all rights of subrogation
against the City of Beaumont, its officials, officers, employees, agents and
independent contractors shall be provided.

(i) The Workers’ Compensation policy shall be endorsed to waive all rights of
subrogation against the City of Beaumont, its officials, officers, employees, agents and
independent contractors.

(f Other Insurance Requirements. All policies required under this Agreement shall
contain provisions stating that such policies cannot be canceled or reduced except on at least
thirty (30) days prior written notice to Subdivider (ten (10) days’ notice for cancellation due to non-
payment). Subdivider further agrees to: (1) provide to City copies of any notices relating to
cancellation or reduction of insurance within two (2) days of receipt; and (2) cause all certificates
of insurance to include language indicating that the issuers or producers of such policies will
endeavor to provide copies of any such notices directly to City.
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(g9 Commencement of Work. Subdivider shall not commence work under this
Agreement until Subdivider has obtained all insurance required pursuant to this Section, and such
insurance has been obtained by Subdivider and approved by City; nor shall Subdivider allow any
contractor or subcontractor to commence work on the Improvements until all similar insurance
required of the contractor or subcontractor has been obtained. Certificates, endorsements, and
where applicable, full copies of policies shall be maintained on file with the City Clerk.

(h)  Higher Limits. If Subdivider maintains higher limits than the minimums specified in
this Section 25, the City requires and shall be entitled to coverage for the higher limits maintained
by Subdivider. Any available insurance proceeds in excess of the specified minimum limits of
insurance and coverage shall be available to the City.

25. Attorneys’ Fees. In the event any action at law or in equity is brought to enforce
the terms of this Agreement, the prevailing Party shall be entitled to litigation costs and reasonable
attorneys’ fees.

26. Incorporation of Recitals. The Recitals to this Agreement are hereby incorporated
into in the terms of this Agreement.

27. Entire Agreement. This Agreement constitutes the entire agreement of the Parties
and supersedes any prior written or oral agreements between them with respect to the subject
matter hereof. All modifications, amendments, or waivers of the terms of this Agreement must be
in writing and signed by the appropriate representatives of the Parties.

28. Governing Law; Venue. This Agreement shall be governed by and interpreted in
accordance with the laws of the State of California. In the event that suit shall be brought by either
Party to this contract, the Parties agree that venue shall be exclusively vested in the State courts
of the County of Riverside, California or where appropriate, in the United States District Court,
Southern District of California, Riverside, California.

29. Runs with the Land; Recordation.

(a)  The Parties agree that the terms and provisions set forth in this Agreement shall be
deemed provisions, terms and/or covenants running with the Property in accordance with
applicable law, including without limitation, California Civil Code section 1468, and shall pass to
and be binding upon the heirs, successors and assigns of the Parties to this Agreement, and on
any successor owner of the Property.

(b)  The provisions of Subsection 29(a) notwithstanding, Subdivider shall remain jointly
and severally liable with its heirs, successors, assigns or successor owners of the Property for
the responsibilities and liabilities imposed by this Agreement unless a novation or assignment
agreement is executed in accordance with the provisions of Section 18 of this Agreement.
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(c) Upon execution, this Agreement shall be recorded in the Official Records of
Riverside County, and by such recordation, it is the intention of the Parties to give notice to and
bind their successors, heirs and assigns hereto.

30. Authority of Executing Parties. Each person executing this Agreement on behalf
of a Party represents and warrants that such person is duly and validly authorized to do so all
behalf of the entity it purports to bind and that he/she is authorized to enter into contracts on behalf
of Subdivider. The undersigned, on behalf of Subdivider, binds Subdivider, its partners,
successors, executors, administrators, and assigns with respect to the terms and provisions of
this Agreement.

IN WITNESS WHEREOF, this Agreement is executed by the Parties hereto on the date above
first written.

Subdivider: City:

CITY OF BEAUMONT
a Municipal Corporation

By.=d=MPD _

Brepll ¢oMe—

VP Protecr vbWNEM=TT By:
City Manager

ATTEST:

City Clerk

APPROVED AS TO FORM:

John Pinkney, City Attorney

APPROVED AS TO CONTENT:
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Jeff Hart, Dir. Of Engineering/Public
Works

Attachments: Exhibit A Legal description of Property
Exhibit B Cost estimates

(Proper Notarization of Subdivider's Signature is required and shall be attached)
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Bond No.: 107590438

PERFORMANCE BOND

WHEREAS, the City Council of the City of Beaumont, State of California, and Richmond
American Homes of Maryland, Inc. (hereinafter designated as “Principal”) have entered into an

agreement whereby Princjpal agr?wo instal] and complete certain designated public improvements,
which agreement, dated Aﬂ |\ | , 20 and identified as project Tract 37696 (Lots 1-62), is

hereby referred to and madé a part hereof; and

WHEREAS, Principal is required under the terms of the said agreement to furnish a bond for the
faithful performance of said agreement,

NOW, THEREFORE, we, the Principal and T :g'axelers Casualty and Surety Company of America,

as Surety, are held and firmly bound unto the City of Beaumont (hereinafter called “City™), in the penal
sum of Forty Nine Thousand Three Hundred Ninety Two and 50/100ths dollars ($49.392.50) lawful
money of the United States, for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, successors, executors and administrators, jointly and severally, firmly by these presents,

The condition of this obligation is such that if the Principal, his or its heirs, executors,
administrators, successors or assigns, shall in all things stand to and abide by, and well and truly keep and
perform the covenants, conditions and provisions in the said agreement and any alteration thereof made as
therein provided, on his or their part to be kept and performed at the time and in the manner therein
specified, and in all respects according to their true intent and meaning, and shall indemnify and save
harmless the City, its officers, agents and employees as therein stipulated, then this obligation shall
become null and void; otherwise it shall be and remain in full force and effect.

As part of the obligation secured hereby and in addition to the face amount specified therefor,
there shall be included costs and reasonable expenses and fees, including reasonable attorney’s fees,
incurred by the City in successfully enforcing such obligation, all to be taxed as costs and included in any
judgment therein rendered.

The Surety hereby stipulates and agrees that no change, extension of time, alteration or addition
to the terms of the agreement or to the work to be performed thereunder or the specifications
accompanying the same shall in any way affect its obligations on this bond, and it does hereby waive
notice of any such change, extension of time, alteration or addition to the terms of the agreement or to the
work or to the specifications.

IN WITNESS WHEREOF, this instrument has been duly executed by the Principal and Surety
above named, on April 4 , 2022,

PRINCIPAL: SURETY:

Richmond American Homes of Maryland, Inc. Travelers Casualty and Surety

Company of America

By =ceMl7 — 8y_[pmo A\ )M O
o 7

Title VP PAcTcCT HpraippemienT Title James I. Moore, Attorney-in-Fact




Bond No.; 107590438

BOND FOR SECURITY OF LABORERS AND MATERIALMEN

WHEREAS, the City Council of the City of Beaumont, State of California, and Richmond
American Homes of Maryland, Inc. (hereafter designated as “the Principal™) have entered into an
agreement whereby the Principal agrees to install and complete certain designed public improvements,
which agreement, dated ,20___, and identified as project Tract 37696 (Lots 1-62), is
hereby referred to and made a part hereof; and

WHEREAS, under the terms of the said agreement, the Principal is required before entering upon
the performance of the work, to file a good and sufficient payment bond with the City of Beaumont to
secure the claims to which reference is made in Title 15 (commencing with Section 3082) of Part 4 of
Division 3 of the Civil Code of the State of California.

NOW, THEREFORE, the Principal and the undersigned as corporate surety, are held firmly
bound unto the City of Beaumont and all contractors, subcontractors, laborers, materialmen, and other
persons employed in the performance of the said agreement and referred to in Title 15 (commencing with
Section 3082) of Part 4 of Division 3 of the Civil Code in the sum of Forty Nine Thousand Three
Hundred Ninety Two and 50/100ths dollars (849.392.50), for materials furnished or labor thereon of any
kind, or for amounts due under the Unemployment [nsurance Act with respect to this work or labor, that
the Surety will pay the same in an amount not exceeding the amount hereinabove set forth, and also in
case suit is brought upon this bond, will pay, in addition to the face amount thereof, costs and reasonable
expenses and fees, including reasonable attorney’s fees, incurred by the City in successfully enforcing this
obligation, to be awarded and fixed by the court, and to be taxed as costs and to be included in the
Jjudgment therein rendered.

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any and all
persons, companies, and corporations entitled to file claims under Title 15 (commencing with Section
3082) of Part 4 of Divisien 3 of the Civil Code, so as to give a right of action to them or their assigns in
any suit brought upon this bond.

Should the condition of this bond be fully performed, then this obligation shall become null and
void, otherwise it shall be and remain in full force and effect.

The Surety hereby stipulates and agrees that no change, extension of time, alteration, or addition
to the terms of the agreement or the specifications accompanying the same shall in any manner affect its
obligations on this bond, and it does hereby waive notice of any such change, extension, alteration, or

addition,

IN WITNESS WHEREOF, this instrument has been duly executed by the Principal and Surety

above named, on __ April 4 ,2022.
PRINCIPAL: SURETY:
Richmond American Homes of Maryland. Inc. Travelers Casualty and Surety

Company of America

B @MIV By (th-?}ui'_) ) Mo’
L oviez- '
Title \/ ProgEr AN BEAWMEAT Title James I. Moore. Attoney-in-Fact




State of Illinois}
} ss.
County of DuPage }

On April 4, 2022 , before me, Jennifer J. McComb, a Notary Public in and for
said County and State, residing therein, duly commissioned and sworn, personally
appeared James 1. Moore known to me to be Attorney-in-Fact of Travelers Casualty and
Surety Company of America the corporation described in and that executed the within
and foregoing instrument, and known to me to be the person who executed the said
instrument in behalf of the said corporation, and he duly acknowledged to me that such
corporation executed the same.

IN WITNESS WHEREQOF, I have hereunto set my hand and affixed my official seal, the
day and year stated in this certificate above.

My Commission Expires September 10, 2025

OFFICIAL SEAL
JENNIFER J. McCOMB
NOTARY PUBLIC, STATE OF ILLINOIS
My Commission Expires September 10, 2025

Commission No, 721282



[ | Travelers Casualty and Surety Company of America
, i ye] Travelers Casualty and Surety Company
‘ TRAVELERS ' | St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and
St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecicut (herein
collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint James | Moore of
DOWNERS GROVE , Minois , their true and lawful Attomey(s)-in-Fact to sign, execute, seal and
acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of
the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or
guaranteeing bonds and undertakings required or permitted in any aclions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 21st day of April,
2021.

7 w
Wi e ¥ i 2 : - 7
F S 74
State of Connecticut 7, M -
By: S >4
City of Hartford ss. Robert L. Raney; Senior Vice President

On this the 21st day of April, 2021, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior
Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the
purposes therein confained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, | hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2026

Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the foilowing resolutions adopted by the Boards of Directors of each of
the Companies, which resolutions are now in full force and effect, reading as follows: .

-
RESOLVED, that the Chairman, the President, any Vice Chaiman, any Executive Vice President, any Senior Vice President, any Vice
President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint
Attoreys-in-Fact and Agents fe act for and on behalf of the Company and may give such appaintee such authority as his or her certificate of authority
may prescribe to sign with the Company's hame and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings
obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may
remove any such appointee and revoke the power given him or her; and it is '

FURTHER RESOLVED, that the Chairman, tha President, any Vice Chairman, any' Executive Vice President, any Senior Vice President or
any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided
that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance,
or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive
Vice President, any Senlor Vice President or any Vice President, any Second Vice Presidemt, the Treasurer, any Assistant Treasurer, the
Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary;
or {(b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant o the power prescribed in his or her
certificate or their ceriificates of autherity or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President,
any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to
any Power of Attomey or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-
Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of
Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed
and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or
understanding to which it is attached.

I, Kevin £ Hughes, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregning is a
true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this 4th  day of April 2022 -

,5' warrom) % .
) Lo &

# Kevin E. Hughes, Assistant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of. Attorney Is attached.



ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or
validity of that document.

State of California

County of Riverside )
on April 18th, 2022 before me. Jodie Atha, Notary Public

(insert name and title of the officer)
personally appeared Edgar Gomez o 2
who proved to me on the basis of satisfactory evidence to be the persopés‘)/ whose name(s) is/aré
subscnbed to the within instrument and acknowledged to me that hel y executed the same in
his/ authorized capamW and that by his/ ir sngnatur on the instrument the
person(g), or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal. ! Notary]‘:?g'tfc”aifornia !

H ;}33" Riverside County

‘ S hoW Y/ Commission # 2390833
[ L % My Comm. Expires Feb 11, 2026
. (~
M / (Seal)

Signature

v




CERTIFICATE OF RESOLUTION

l, Joseph H. Fretz, as Secretary of Richmond American Homes of Maryland, Inc.,
a Maryland corporation (the “Company”), do hereby certify on behalf of the Company
that the following resolutions were adopted by the Board pursuant to Minutes of Action
dated as of February 10, 2020, and that such resolutions are in full force and effect as
of the date of this Certificate of Resolution:

RESOLVED, that the Company hereby appoints Edgar Gomez as Vice
President ~ Project Management (Land) (Riverside Division), effective as of
January 18, 2020, to serve until his successor is duly appointed or until the
earlier of his resignation, retirement, termination of his employment, or death:
and itis

FURTHER RESOLVED, that Edgar Gomez as an officer of the Company
is authorized hereby to enter into and execute and deliver, on behalf of the
Company, any and all documents necessary or advisable in connection with his
position as Vice President — Project Management (Land) (Riverside Division).

RICHMOND AMERICAN HOMES OF
MARYLAND, INC:, a Maryland corporation

By: !
Joseph/l-/l.-VFretz, Sectetary

T
Executed at Denver, Colorado this \5 day of February 2020,




NV5
Approved
Padma Asam
05/03/2021 1:15:48 PM

CITY OF BEAUMONT PUBLIC WORKS DEPARTMENT
CONSTRUCTION COST WORKSHEET

"PLAN CHECK FEE EST"
PARCEL MAP OR TRACT NO.: PA-25 Tr 37696 Storm Drain Plans
DATE: 4/9/2021
PP, CUP NO.: BY: George A. Lenfestey
IMPROVEMENTS FAITHFUL PERFORMANCE 100%

LABOR & MATERIALS SECURITY 100%

Construction Costs)

Streets/Drainage $ 49,392.50
Sewer $ -

Total $ 49,392.50
Warranty Retension (22.5%) 3 11,113.31
Street/Drainage Plan Check Fees = $ 2,469.63
Sewer Plan Check Fees = $ 500.00
Street Inspection Fees = $ 3,704.44
Sewer Inspection Fees = $ 750.00

DESIGN ENGINEERS CALCULATIONS OF IMPROVEMENT BONDING COSTS

Construction items and their quantities as shown on attached sheets are accurate for the improvements required
to construct the above project and the mathematical extensions using City's unit costs are accurate for
determining bonding, plan check and inspection costs.

Above amounts do Dinclude additional 20% for recordation prior to having signed plans

Above amounts do not include additional 20% for recordation prior to having signed plans k
45920

! \4’3“’« -

9-Apr-21 »* .
Engineer's Signature Date Ok y
George A. Lenfestey <
Name typed or printed Civil Engineer's Stamp

##x4iP] EASE READ INSTRUCTIONS BELOQW##%%%
1. Quantities to be taken from improvement plans, Unit costs to be as provided on "City of Beaumont
Construction Cost Worksheet".

2. Show Bond Amounts to the nearest $500.

3. For construction items not covered by the Construction Cost Worksheet", Design Engineer
is to provide his opinion of construction cost and use of that cost. If City of Beaumont unit costs are
determined to be too low in the opinion of the Design Engineer, the higher costs as provided by the Design
Engineer should be used.

4/9/2021



CITY OF BEAUMONT PUBLIC WORKS DEPARTMENT
IMPROVEMENT REQUIREMENT WORKSHEET

PROJECT: PA-25 Tr 37696 Storm Drain Plans DATE: 9-Apr-21
STREET IMPROVEMENTS
QTY. UNIT [ITEM UNIT COST AMOUNT
Roadway Excavation
1. Projects with a grading plan area x 0.50'
C.Y. |(hinge point to hinge point) (  sf) $ 15.00 | § -
2. Projects without a grading plan (road
area and side slopes to daylight
Cut (C) = Fill (f) =
C.Y. (c or f)f(a.) Excavate and Fill $ 0.40 -
C.Y. (f- ¢)|(b.) Excavate and Export $ 1.10 -
(c.) Import and Fill $ 2.80 -
If balance, provide (a.) only, either cut or fill
If export, provide (a.) & (b.), a=fill, b = cut - fill
If import, provide (a. ) & (c.), a = cut, c¢= fill - cut
(Unit costs for (a.), (b.) & (c.) are 20% of acrual
costs to assure that work will be corrected to
eliminate hazardous conditions.)
$ -
S.F. |Remove A.C. Pavement $ 1.00 | § -
LF. |Remove Curb and Gutter $ 400§ -
L.F. |Remove A.C. Dike $ 3.00 | § -
S.F. |Remove Sidewalk $ 300 % -
L.F. Sawcut & Remove Exist. A.C. Pavement $ 200 | $ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
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CITY OF BEAUMONT PUBLIC WORKS DEPARTMENT
IMPROVEMENT REQUIREMENT WORKSHEET

PROJECT: PA-25 Tr 37696 Storm Drain Plans DATE: 9-Apr-21
STREET IMPROVEMENTS (Cont'd.)

QTY. UNIT |ITEM UNIT COST AMOUNT
L.F. [Remove Chain Link Fence $ 2.50 -
EA. |Remove Barricade 200.00( $ -

Asphalt Concrete - 144 lbs/cu. Ft.
TON | (-- SF @ 0.33") 90.00 -
C.Y. |Aggregate Base Class II (-- SF(@0.50") 50.00 -
Asphalt Emulsion (Fog Seal/Paint Binder)

TON (1 ton = 240 gals) (-- SF) $ 600.00 -

apply at 0.05 + 0.03 = 0.08 gal/SY -

SF AT OVETTAY (M. U-TU ]

' If export, provide (a) & (b), a=fill, b=cut-fill
If import, provide (2)&(C), a=cut, c=fill-cut
(Unit costs for (a), (b) & (C) are 20% of
actual costs to assure that work will be
corrected to eliminate hazardous conditions.) $ 090 ] % -

SF. |Remove A.C. Pavement $ 0.50 | $ -

L.F. Curb and Gutter (Wedge Curb) $ 8.00 | $ -

L.¥. |Curb and Gutter (Type A-6) 3 10.00 | § -

L.F. [Curb and Gutter (Type A-8) $ 12.00 | $ -

LF. [Type"C" Curb $ 10.00 | $ -

LF. |Type"D" Curb $ 15.00 | $ -

LF. |A.C.Dike (6" (incl. material & labor) $ 8.00| % -

L.F. |A.C.Dike (8") (incl. Material & labor) $ 10.00 | $ -

S.F. |P.C.C. Cross Gutter and Spandrels $ 10.00 | $ -

S.F. |P.C.C. Sidewalk $ 6.00 | $ -

SF P.C.C. Drive Approach (16' Wide) $ 8.00 | % -
EA. |Handicapped Access Ramp $ 1,500.00 | $ -
EA. |P.C.C. Drive Approach $ 8.00% -

(individual lot driveway approach per finished grading plan)

S.F. |Join Existing Pavement (Grind & Overlay Exist. A.C.) $ 400 [ $ -
$ -
$ -
$ -

SUBTOTAL = $ -

4/9/2021




CITY OF BEAUMONT PUBLIC WORKS DEPARTMENT
IMPROVEMENT REQUIREMENT WORKSHEET

PROJECT: PA-25 Tr 37696 Storm Drain Plans DATE: 9-Apr-21
STREET IMPROVEMENTS (Cont'd.)
QTY. UNIT [ITEM UNIT COST AMOUNT
EA.  |Street Name Sign $ 250.00 | $ -
Delineators-per Caltrans Std. A73C,
EA. |Class 1, Type F $ 40.00 | $ -
Object Markers - Modified Type F
EA. Delineators, Riverside County $ 40.00 | $ -
L.F. |Barricades 3 28.00 | $ -
Utility Trench, one side (Edison, Telephone, Cable) (1°/2
L.F. [Total length of streets) $ 10.00 | $ -
LF. |Chain Link Fence (6" $ 12.00 | $ -
L.F. |Remove Fence $ 4.00 | $ -
EA. |Remove Power Pole $ 1,200.00 | $ -
EA.  |Street Lights (including conduit) $ 5,000.00 [ § -
EA. |Street Trees (15 gallon) $ 150.00 | $ -
EA. [Remove Existing Concrete Bulkhead $ 500.00 | $ 500
EA. |Concrete Bulkhead $ 200.00 | § -
C.Y. |Structural Reinforced Concrete $ 400.00 | $ -
EA.  |Slope Anchors for Pipes $ 300.00 | $ -
LF. [Cut Off Wall (Std. 2" $ 550 | $ -
EA. |A.C. Overside Drain $ 500.00 | $ -
EA. Under Sidewalk Drain $ 1,800.00 | $ -
S.F.  |Terrace Drains and Down Drains $ 6.50 | $ -
S.F. |Interceptor Drains $ 6.50 | $ -
EA.  |Guitter Depression for Curb Opening Catch Basin Case B $ 1,500.00 | $ -
EA.  |Guitter Depression for Curb Opening Catch Basin Case C $ 1,500.00 | $ -
EA. Access Driveway for Storm Drain at Cul-de-Sac $ 640.00 | $ -
EA. |"STOP" Pavement Marking $ 200.00 | $ -
EA. |Limit Line $ 75.00 | $ -
EA. |R1"STOP SIGN" $ 250.00 | $ -
EA. |W14-1 "DEAD END" Sign $ 250.00 | $ -
EA. |S4-5"SCHOOL ZONE AHEAD" sign $ 250.00 | $ -
EA. |SR4-1(CA) "SCHOOL ZONE" sign $ 250.00 | $ -
SUBTOTAL = $ 500.00
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CITY OF BEAUMONT PUBLIC WORKS DEPARTMENT
IMPROVEMENT REQUIREMENT WORKSHEET

PROJECT: PA-25 Tr 37696 Storm Drain Plans DATE: 9-Apr-21
STREET IMPROVEMENTS (Cont'd.)
QTY. UNIT |ITEM UNIT COST AMOUNT

C.Y. |Rip Rap (1/4 Ton) Method B $ 35.00 | § -

C.Y. |Rip Rap (1/2 Ton) Method B $ 40.00 | $ -

C.Y. |Rip Rap (1 Ton) Method B $ 45.00 | $ -

C.Y. |[RipRap (2 Ton) Method B $ 50.00 | $ -

C.Y. |Grouted Rip Rap (1/4 Ton) Method B $ 45.00 | $ -

C.Y. |Grouted Rip Rap (1/2 Ton) Method B $ 55.00 | $ -

C.Y. |Grouted Rip Rap (1Ton) Method B 3 60.00 | § -

C.Y. |Grouted Rip Rap (2 Ton) Method B $ 65.00 | $ -
135 L.F. 18" R.C.P. $ 60.00 | $ 8,100
130 L.F. 24" R.C.P. $ 70.00 | $ 9,100

L.F. 30" R.C.P. $ 80.00 | $ -

L.F. 36" R.C.P. $ 90.00 | § -

L.F. 42" R.C.P. $ 100.00 | $ -

L.F. 48 "RCP $ 110.00 | $ -

L.F. 54" RCP $ 135.00 | $ -

L.F. 60" RCP $ 160.00 | $ -

L.F. 72" RCP $ 200.00 | $ -

EA. H.D.P.E. Clean Out $ 400.00 | $ -

EA. |Drain Basin $ 400.00 | $ -

EA. |[Curb Outlet $ 3.000.00 | $ -

EA. |Fossil Filters $ 500.00 | $ -

EA. 18" CM.P. Wye $ 500.00 | $ -

EA.  |Riprap Headwall $ 1,000.00 | $ -

EA.  [Concrete Collar $ 250.00 | $ -

EA. Outlet Structure $ 10,000.00 | $ -

EA.  |Concrete Pipe Anchor & Stabilizer $ 250.00 | $ -

L.F. 12" HDPE. Pipe $ 31.00 | $ -

EA. |12" HDPE Miisc. Fittings (Bend, coupling & end cap) $ 320.00 | § -
SUBTOTAL = $ 17,200.00
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CITY OF BEAUMONT PUBLIC WORKS DEPARTMENT
IMPROVEMENT REQUIREMENT WORKSHEET

PROIJECT: PA-25 Tr 37696 Storm Drain Plans DATE: 9-Apr-21
STREET IMPROVEMENTS (Cont'd.)
QTY. UNIT |ITEM UNIT COST AMOUNT
L.F. 60" C.S.P. $ 115.00 | § -
EA. [Catch Basin W =4' $ 1,700.00 | $ -
EA. Catch Basin W =7" $ 3,000.00 | $ -
EA. Catch Basin W =10’ $ 4,000.00 | $ -
3 EA. Catch Basin W = 14' $ 5,500.00 | $ 16,500
EA. Catch Basin W = 21' $ 9,000.00 | $ -
EA. |Type IX Inlet $ 2,500.00 | $ -
EA. |[Type XInlet 3 2,500.00 | $ -
EA.  |Junction Structure No. 1 $ 3,000.00 | $ -
EA. |Junction Structure No. 2 $ 2,500.00 | $ -
EA. |Junction Structure No. 6 $ 3,700.00 | $ -
EA. |Transition Structure No. 1 $ 2,000.00 | $ -
EA. |Transition Structure No. 3 $ 2,700.00 | $ -
1 EA., |Manhole No. 1 (Modified) $ 2,700.00 | $ 2,700
EA. |Manhole No. 2 $ 3,300.00 | $ -
EA. [Manhole No. 3 $ 2,700.00 | $ -
1 EA. Manhole No. 4 $ 5,000.00 | § 5,000
EA. |Adjust Water Valve (if no water plan) $ 150.00 | $ -
EA. Adjust MH to grade (if no sewer plan) $ 400.00 | $ -
EA. Headwall $ 5,000.00 | $ -
Remove & Dispose of Interferring 30" Storm Drain
L.S. |and 36" Riser $ 500.00 | $ -
EA.  |Remove & Dispose of RCB Headwall & Wingwall $ 10,000.00 | $ -
LF. |and Concrete Bulkhead $ 2500 | -
EA. |Outlet Structure (Line A & B) $ 5,000.00 | $ -
EA. |Remove Existing Headwall $ 1,000.00 | $ -
3 EA, |Catch Basin Trash Rack $ 350.00 | $ 1,050
$ -
$ -
3 -
$ -
SUBTOTAL = 3 25,250
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CITY OF BEAUMONT PUBLIC WORKS DEPARTMENT
IMPROVEMENT REQUIREMENT WORKSHEET

PROJECT: PA-25 Tr 37696 Storm Drain Plans DATE: 9-Apr-21

STREET IMPROVEMENTS (Cont'd.)

QTY. UNIT |[ITEM UNIT COST AMOUNT

EA. |Water Quality Structure $ 2,500.00 | $ -

LS Cancrete Inlet Apron $ 11,000.00 | $ -

LS Emergency Spillway $ 27,000.00 | § -

LS 84" Storm Drain Grate $ §,500.00 | § -

SF 3' Wide V-Gutter (945 LF) $ 4.00 | $ -

$ -

$ -

$ .

$ .

$ -

Subtotal: $ -
A. Subtotal $ 42,950
B. Contingency (15%) 3 6,443
C. Streets/Drainage Total (A + B) $ 49,393
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CITY OF BEAUMONT PUBLIC WORKS DEPARTMENT
IMPROVEMENT REQUIREMENT WORKSHEET

PROJECT: PA-25 Tr 37696 Storm Drain Plans DATE: 9-Apr-21

SEWER IMPROVEMENTS
Show quantities on this sheet only if project has a sewer plan. If no water plan, then show applicable
quantities as part of street improvements.

QTY. UNIT |[ITEM UNIT COST AMOUNT
LF. [4"PVC. (73 Lots (@ 25' Avg. Length & 5' for cleanout) | $ 15.00 | $ -
LF. [4"P.V.C.Force Main & Fittings $ 26.00 | $ -
L.F. 8" PVC $ 30.00 | $ ~
L.F. 10" V.C.P. $ 35.00 | $ -
L.F. 12" V.C.P. 3 40.00 | $ -
L.F. 15" V.C.P. $ 50.00 | $ -
EA. Standard or Terminus Manholes $ 2,500.00 | $ -
EA. |Modified 5' Manholes $ 3,000.00 | $ -
EA.  |Drop Manholes $ 4,000.00 | § -
EA. |Sewer Lateral Connection per RCTD No. 600 $ 500.00 | $ -
EA. |Sewer Y's $ 25.00 | $ -
EA. Chimneys $ 300.00 | $ -
EA. Adjust M.H. to grade $ 340.00 | $ -
L.F. |Concrete Encasement $ 20.00 | $ -
EA. 4" P.V.C. Misc. Fittings $ 120.00 | $ -
L.F. |Sewer Pipe Sleeving $ 36.00 | § -
EA. Sewer Lift Station $ -
EA. |Backflow prevention device $ 250.00 | § -
EA. |8"P.V.C. Misc. Fittings & Plugs $ 190.00 | § -
EA. |Remove 8" P.V.C Plug $ 190.00 | $ -
A. Subtotal $ -
B. Contingency (15% x A) $ -
C. Sewer Total (A + B) $ -
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STORM DRAIN NOTES:

1.

THE CONTRACTOR SHALL CONSTRUCT THE DRAINAGE IMPROVEMENT SHOWN ON THE
DRAWINGS IN CONFORMANCE WITH THE REQUIREMENTS OF THE RIVERSIDE COUNTY FLOOD
CONTROL AND WATER CONSERVATION DISTRICT DESIGN MANUAL STANDARD DRAWINGS,
RECENT EDITION, AND IN CONFORMANCE WITH THE REQUIREMENTS OF THE BEAUMONT
DRAINAGE MANAGEMENT PLAN.

"RCP NOTE:

1. THE CONCRETE COATING ON THE INSIDE OF ALL REINFORCED

CONRETE PIPES MUST BE INCREASED TO PROVIDE A MINIMUM
OF 1-1/2" OVER THE REINFORCING WHEN THE DESIGN
VELOCITIES EXCEED 20 FEET PER SECOND. THE CONCRETE
DESIGN STRENGTH IN THESE REACHES SHALL BE fc =

CITY OF BEAUMONT, CALIFORNIA

CALIMESA
CHERRY VALLEY BLVD.

DWG: N:\06.002.000\Drawings\PA—25\Final Engineering\Storm Drain Improvements\Tr. 37696\37696 SD—SHT 01.dwg

By: alexj

Apr 09, 2021 — 10:42am

2. THE CONTRACTOR IS REQUIRED TO CONTACT ALL UTILITY AGENCIES REGARDING TEMPORARY 5,000 PSI FOR VELOCITIES EXCEEDING 20 FEET PER SECONDS ? 0 R M D R A / N / M P R 0 |/EM E N ? P L A NS
SUPPORT AND SHORING REQUIREMENTS FOR THE VARIOUS UTILITIES SHOWN IN THE PLANS. AND f'c = 6,000 PSI FOR VELOCITIES EXCEEDING 30 FPS.
3. CONSTRUCTION INSPECTION WILL BE PERFORMED BY CITY OF BEAUMONT. CONTACT (951)
769-8520. THE CITY MUST BE NOTIFIED ONE WEEK PRIOR TO CONSTRUCTION, 2. JOINTS FOR REINFORCED CONCRETE PIPES UNDER PRESSURE
4. ALL STATIONING REFERS TO THE CENTERLINE OF CONSTRUCTION UNLESS OTHERWISE NOTED. FLOW CONDITIONS SHALL BE WATERTIGHT IN CONFORMANCE
5. STATIONING FOR LATERALS AND CONNECTOR PIPE REFER TO THE WITH ASTM C443, OAK VALLEY PHWY.
CENTERLINE—CENTERLINE—INTERSECTION STATION. " W
6. FORTY-EIGHT HOURS BEFORE EXCAVATION, CALL UNDERGROUND SERVICE ALERT =
1-800-227-2600. . . 5
7. ALL CROSS SECTIONS ARE TAKEN LOOKING UPSTREAM. GENERAL NOTES. 20. THE EXISTENCE AND LOCATION OF UTILITY STRUCTURES AND FACILITIES SHOWN ON THE NOTES. SITE LOCATION S| BEAUMONT
8. ELEVATIONS AND LOCATIONS OF UTILITIES SHOWN ARE APPROXIMATE UNLESS OTHERWISE CONSTRUCTION PLANS WERE OBTAINED BY A SEARCH OF THE AVAILABLE RECORDS. S
NOTED. ALL UTILITIES SHOWN ARE TO BE PROTECTED IN PLACE UNLESS OTHERWISE NOTED. 1. THIS PLAN SUPERSEDES ALL OTHER PLANS PREVIOUSLY APPROVED BY THE CITY OF ATTENTION IS CALLED TO THE POSSIBLE EXISTENCE OF OTHER UTILITY FACILITIES OR 1. APPROVAL OF THESE PLANS APPLY ONLY WITHIN THE JURISDICTION OF THE CITY OF VIORENO VALLEY 60 FRWY N
9. OPENINGS RESULTING FROM THE CUTTING OR PARTIAL REMOVAL OF EXISTING CULVERTS, BEAUMONT REGARDING IMPROVEMENTS SHOWN ON THIS SET OF PLANS. STRUCTURES NOT SHOWN OR IN A LOCATION DIFFERENT FROM THAT SHOWN ON THE BEAUMONT \_{
PIPES OR SIMILAR STRUCTURES TO BE ABANDONED SHALL BE SEALED WITH 6 INCHES OF PLANS. THE CONTRACTOR IS REQUIRED TO TAKE DUE PRECAUTIONARY MEASURES TO 2. TRENCHING FOR UTILITIES AND STRUCTURES IS NOT ALLOWED UNTIL SOIL COMPACTION ——
CLASS 8" CONCRETE. 2. APPROVAL OF THIS PLAN DOES NOT LESSEN OR WAIVE ANY PORTION OF THE BEAUMONT PROTECT THE UTILITIES SHOWN ON THE PLANS AND ANY OTHER EXISTING FACILITIES OR REPORT IS SUBMITTED AND APPROVED BY THE PUBLIC WORKS DEPARTMENT. 2
10. PIPE CONNECTED TO THE MAINLINE PIPE SHALL CONFORM TO JUNCTION STRUCTURE NO. 4 MUNICIPAL CODE, RESOLUTION OF CONDITIONAL APPROVAL, CITY STANDARDS OR OTHER STRUCTURES NOT SHOMN. 3. THE CITY RESERVES THE RIGHT TO REQUIRE ~ REVISION OF THE APPROVED PLANS TO S
(S 229) UNLESS OTHERWISE NOTED. ADDITIONAL DOCUMENTS LISTED HEREIN AS THEY MAY PERTAIN TO THIS PROJECT. THE CONFORM ~ WITH CURRENT STANDARDS AND TO POST A NEW BOND IF CONSTRUCTION 3
11 PIPE BEDDING SHALL CONFORM T0 R.CEC. & W.CD. STD. DWG. M 815 ENGINEER IN RESPONSIBLE CHARGE SHALL REVISE THESE PLANS WHEN 21. THE CONTRACTOR SHALL VERIFY THE LOCATION OF ALL EXISTING FACILITIES HAS NOT COMMENCED — WITHIN TWO YEARS AFTER PLANS WERE APPROVED. V/C/N/TY M A P
12 " IS THE DEPTH OF INLET AT THE CATCH BASINS MEASURED FROM THE TOP OF THE NON—CONFORMANCE IS DISCOVERED. (ABOVEGROUND AND UNDERGROUND) WITHIN THE PROJECT SITE SUFFICIENTLY AHEAD OF 4. THE DEVELOPER SHALL HAVE GEOTECHNICAL/SOILS ENGINEERING FIRM OBSERVE
CURB TO THE INVERT OF CONNECTOR PIPE THE CONSTRUCTION TO PERMIT THE REVISIONS OF THE CONSTRUCTION PLANS IF IT IS TRENCHING, BACKFILLING, AND SOIL COMPACTION OF ALL UTILITY TRENCHES WITHIN ALL
13. ALL CURBS, GUTTERS, SIDEWALKS, DRIVEWAYS, AND OTHER EXISTING IMPROVEMENTS TO BE R s o AN A o FOUND THAT THE ACTUAL LOCATIONS ARE IN CONFLICT WITH THE PROPOSED WORK. EASEMENTS AND ROAD RIGHTS OF WAY. TWO SETS OF COMPACTION REPORTS NOT TO SCALE
RECONSTRUCTED IN KIND PER LATEST COUNTY STANDARD AND AT THE SAME ELEVATION 22. THE CONTRACTOR SHALL NOTIFY AFFECTED UTILITY COMPANIES (SEE BELOW) AT LEAST CERTIFYING THAT WORKS WERE DONE IN CONFORMANCE TO STANDARDS AND
AND LOCATION AS THE EXISTING IMPROVEMENTS UNLESS OTHERWISE NOTED. FOR PAVEMENT DURING CONSTRUCTION. ALL PLAN REVISIONS SHALL ~ BE PROMPILY SUBMITTED TO TWO FULL WORKING DAYS PRIOR TO STARTING CONSTRUCTION NEAR THEIR FACILITIES AND GEOTECHNICAL REPORT SHALL BE SUBMITTED AFTER EACH UTILITY TRENCH IS
OVERLAY, 0.10° MIN. FOR FULL LANE WIDTH 1S REQUIRED. THE CITY ENGINEER FOR APPROVAL. SHALL COORDINATE WORK WITH A COMPANY REPRESENTATIVE. COMPLETED AND CERTIFIED. COMPACTION REPORT MUST BE SUBMITTED TO THE DEPT.
14. HYDRAULIC GRADE LINES SHOWN IN PROFILES ARE FOR 100 YEAR FREQUENCY FLOWS, 4 A RIGHT-OF—WAY PERUIT FROM THE BUILDING & SAFETY DEPARTMENT WILL BE REQUIRED UNDERGROUND SERVICE ALERT (800) 422-4133 OF PUBLIC WORKS AT LEAST TWO WORKING DAYS BEFORE AGGREGATE BASE MATERIALS
UNLESS OTHERWISE NOTED. FOR ANY WORK IN THE PUBLIC RIGHT OF WAY. PRIOR TO PERMIT ISSUANCE, A SOUTHERN CALIFORNIA  EDISON (600) 409-2365 ARE PLACED ONSITE. ABBREVIATIONS: PREPARED BY:
15, %% C%_/g?Ag;O;g;ZALL COMPLY WITH THE STATE AND LOCAL SAFETY CODES DURING THE CERTIFICATE OF INSURANCE MUST BE FILED NAMING. THE CITY OF BEAUMONT AS AN AT&T (800) 892-0123 . .
. ; TIME WARNER CABLE 760) 340-2225
16. THE CONTRACTOR SHALL MAINTAIN ADJACENT STREETS IN A NEAT, SAFE, CLEAN AND ADDITIONAL INSURED ON THE PERMITTEE S POLICY IN THE MINIMUM AMOUNT OF COX COMMUNICATIONS (383) 4233913 DECLARATION OF ENGINEER OF RECORD: BC BEGIN CURVE PROACTIVE_ENGINEERING CONSULTANTS WEST, INC.
, $1,000,000.00 FOR EACH OCCURRENCE OF LIABILITY. THE INSURANCE COMPANY WRITING (888)
SANITARY CONDITION AT ALL TIMES AND TO THE SATISFACTION OF THE COUNTY'S OR Loy WIS v 4 AT e T A 7 CATEEY O BEG  BEGIN 25109 JEFFERSON AVENUE, SUITE 200
DISTRICT'S INSPECTOR.  THE ADJACENT STREETS SHALL BE KEPT CLEAN OF DEBRIS, WITH - OR BE] 23. IN ACCORDANCE THE CITY STORM WATER STANDARDS ALL STORM DRAIN INLETS | HEREBY DECLARE THAT IN MY PROFESSIONAL OPINION, THE DESIGN OF THE Bop  BOTTOM OF PIPE WURRIEIA A 2582 0
DUST AND OTHER NUISANCE BEING CONTROLLED AT ALL TIMES. THE DEVELOPER SHALL BE CLASS VIl OR BETTER AS ESTABLISHED BY "BESTS™ KEY RATING GUIDE. CONSTRUCTED BY THIS PLAN SHALL INCLUDE "STENCILS" BE ADDED TO PROHIBIT WASTE IMPROVEMENTS AS SHOWN ON THESE PLANS COMPLIES WITH THE CURRENT EF S gLE//e/rCE Ri 5557 PER SECOND :
RESPONSIBLE FOR ANY CLEAN UP ON ADJACENT STREETS AFFECTED BY HIS CONSTRUCTION. DISCHARGE DOWNSTREAM. STENCILS SHALL BE ADDED TO THE SATISFACTION OF THE PROFESSIONAL ENGINEERING STANDARDS AND PRACTICES. AS THE ENGINEER
METHOD OF STREET CLEANING SHALL BE DRY SWEEPING OF ALL PAVED AREAS. 5. NO WORK SHALL BE COMMENCED UNTIL ALL PERMITS HAVE BEEN OBTAINED FROM THE CITY ENGINEER, IN RESPONSIBLE CHARGE OF THE DESIGN OF THESE IMPROVEMENTS, | ACCEPT ¢ CURVE
17. THE CONTRACTOR AGREES THAT HE/SHE SHALL ASSUME SOLE AND COMPLETE CITY AND OTHER APPROPRIATE AGENCIES. FULL RESPONSIBILITY FOR SUCH DESIGN. | UNDERSTAND AND ACKNOWLEDGE D DEAD LOAD
RESPONSIBILITY FOR THE JOB SITE. CONDITIONS DURING THE COURSE OF CONSTRUCTION OF 5. REVISION OF THESE PLANS MAY BE REQUIRED IF THE PROPOSED IMPROVEMENTS ARE NOT THAT THE PLAN CHECK OF THESE PLANS BY THE CITY OF BEAUMONT IS A oip DUCTILE IRON PIPE OWNER/DEVELOPER:
THIS PROJECT. INCLUDING SAFETY OF ALL PERSONS AND PROPERTY, THAT THIS : REVIEW FOR THE LIMITED PURPOSE OF ENSURING THAT THESE PLANS COMPLY £c END_CURVE
' CONSTRUCTED PRIOR TO THE DEADLINE DATE OF THE IMPROVEMENT AGREEMENT. EDB EXTENDED DETENTION BASIN
REQUIREMENT SHALL APPLY CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING WITH THE CITY PROCEDURES AND OTHER APPLICABLE CODES AND ORDINANCES. o 7 OWLINE SDC FAIRWAY CANYON. LLC
HOURS AND THAT THE CONTRACTOR SHALL DEFEND, INDEMNIFY, AND HOLD THE OWNER, 7. NO REVISIONS WILL BE MADE TO THESE PLANS WITHOUT THE WRITTEN APPROVAL OF THE oty o e hoeny on T MRV a et e e DoES FPS  FEET PER SECOND A DELAWARE LIMITED LIABILITY COMPANY
CITY OF BEAUMONT, AND THE DEVELOPER S ENGINEER, HARMLESS FROM ANY AND ALL CITY ENGINEER, NOTED WITHIN THE REVISION BLOCK, ON THE APPROPRIATE SHEET OF THE ; 68 GRADE BREAK 2392 MORSE AVENUE
LIABILITY, REAL OR ALLEGED, IN CONNECTION WITH THE PERFORMANCE OF WORK ON THIS PLANS AND TILE SHEET ’ NOT THEREFORE RELIEVE ME OF MY DESIGN RESPONSIBILITY. oL IYDRAULIC GRADE. LINE IRVINE, CA 92614
PROJECT EXCEPTING FOR LIABILITY ARISING FROM THE SOLE NEGLIGENCE OF THE OWNERS ' NF INERASTRUCTURE PHONE: 951—241-8403
OR THE DEVELOPER'S ENGINEER. 8. ORIGINAL DRAWINGS SHALL BECOME THE PROPERTY OF THE CITY UPON BEING SIGNED BY Sﬁ ;’ﬁu%%’r”% %*}555?5 D}ré %@fﬁsrﬂA%C%%%%%@%%M%WCW INT INTERSECTION CONTACT: CHERRYL THOMPSON
18. ALL PIPE LENGTHS ARE HORIZONTAL PROJECTIONS (NOT TRUE LENGTHS OF PIPE) AND ARE THE CITY ENGINEER AND ALL LABILITY. CLAMS. DAMAGES. OR IMURES TO ANY PERSON OF INV INVERT
THE BASIS OF THE ESTIMATES OF QUANTITIES. THE CONTRACTOR SHALL DETERMINE THE PROPERTY ARISING FROM. NEGLICENT ACTS. ERRORS OR OMISSIONS OF THE JS JUNCTION STRUCTURE
TRUE QUANTITY OF PIPE REQUIRED FOR THIS PROJECT PRIOR TO PLACING THE ORDER. 9. THE ORIGINAL DRAWING SHALL BE REVISED TO REFLECT AS-BUILT CONDITIONS BY THE ENGINEER OF PECORD. HIS EMPLOYEES. HIS AGENTS OR HIS CONSULTANTS L LINE
19. ALL ELEVATIONS SHOWN ARE TO THE INVERTS OF PIPE, EXCEPT WHERE OTHERWISE NOTED. ENGINEER-OF—WORK PRIOR TO FINAL ACCEPTANCE OF THE WORK BY THE CITY. ' ’ ‘ LAT LATERAL ASSESSOR'S PARCEL
20. AT THE DISCRETION OF THE ENGINEER AND THE CITY OF BEAUMONT, THE CONTRACTOR MAY LF LINEAR FEET
BE REQUIRED TO VERIFY, BY POTHOLING, THE LOCATION OF POTENTIALLY AFFECTED 10. ACCESS FOR FIRE AND OTHER EMERGENCY VEHICLES SHALL BE MAINTAINED TO THE MH MANHOLE NUMBER:
21 gg/f//rrfgisc'mﬁ SHALL DISPOSE OF ALL EXCESS EXCAVATED MATERIAL AT MANDATORY PROJCT SITE AT ALL TMES DURING CONSTRUCTION. 04/09/21 e T o .
. ’ PCC PONT OF COMPOUND CURVE
DISPOSAL SITE. 1. WHERE TRENCHES ARE WITHIN CITY EASEMENTS, A SOLS REPORT COMPRISED OF: EXPRATON DHTE 125172022 DATE PRC  POINT OF REVERSE CURVE  #19-790-020
22. ALL BACKFILL AND BEDDING AROUND STRUCTURES AND PIPES SHALL BE COMPACTED TO A. SUMMARY SHEET ; PVC POLYVINYL CHLORIDE PIPE
NOT LESS THAN 90 PERCENT RELATIVE COMPACTION EXCEPT WHERE SUCH MATERWAL IS B. LABORATORY WORK SHEETS RCP REINFORCED CONCRETE PIPE )
PLACED UNDER EXISTING PAVED ROADWAYS. THE TOP 3 FEET, MEASURED FROM THE C. COMPACTION CURVES, SHALL BE SUBMITTED BY A PROFESSIONAL ENGINEER OF THE he S SLOPE LEGAL DESCRIPTION.
FINISH PAVING, SHALL BE COMPACTED TO 95 PERCENT RELATIVE COMPACTION. STATE OF CALIFORNIA, PRINCIPALLY DOING BUSINESS IN THE FIELD OF APPLIED SOILS * SD STORM DRAIN
23. ALL SURVEY MONUMENTS SHALL BE REPLACED AS REQUIRED. MONUMENTS SHALL BE TIED MECHANICS. THE SOILS REPORT WILL BE SUBMITTED TO THE CITY ENGINEERING SWR SEWER BEING A SUBDIVISION OF PARCEL D" OF
OUT PRIOR TO CONSTRUCTION AND REPLACED UPON COMPLETION OF CONSTRUCTION. INSPECTOR WITHIN TWO WORKING DAYS OF COMPLETION OF FIELD TESTS. THE WRITTEN | TOP TOP OF PIPE LOT LINE ADJUSTMENT NO. O4—LIA—13
24. [T SHALL BE THE RESPONSIBILITY OF THE DEVELOPER/OWNER OR CONTRACTOR TO APPLY FIELD COMPACTION REPORT(S) SHALL BE IMMEDIATELY SUBMITTED TO THE CITY " TR TRACT RECORDED OCTOBER 19, 2004, AS
TO THE DIRECTOR OF PUBLIC WORKS, CITY OF BEAUMONT FOR AN ENCROACHMENT PERMIT ENGINEERING INSPECTOR UPON COMPLETION OF THE FIELD TESTS. L 3 WIR WATER INSTRUMENT NO. 2004-0826803, OF
FOR ALL WORK PERFORMED WITHIN PUBLIC RIGHT-OF—WAY, DEDICATED AND ACCEPTED FOR . OFFICIAL RECORDS OF RIVERSIDE COUNTY,
PUBLIC USE; AND TO BE RESPONSIBLE FOR SATISFACTORY COMPLIANCE FOR ALL CURRENT 12. A PRECONSTRUCTION MEETING SHALL BE HELD AT THE SITE PRIOR TO THE BEGINNING OF LYRING WITH 36, T. 2 S, R. 2 W, S.B.BM
ENVIRONMENTAL REGULATIONS DURING THE LIFE OF CONSTRUCTION ACTIVITIES FOR THIS WORK AND SHALL BE ATTENDED BY ALL REPRESENTATIVES RESPONSIBLE FOR ) - -
PROJECT.  ADDITIONAL STUDIES AND/OR PERMITS MAY BE REQUIRED. CONSTRUCTION, INSPECTION, SUPERVISION, TESTING AND ALL OTHER ASPECTS OF THE n WORK TO BE DONE:
25. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEARING OF THE PROPOSED WORK WORK. THE CONTRACTOR SHALL SCHEDULE THE MEETING BY CALLING THE INSPECTION 2 LEGEND:
AREA, AND RELOCATION COSTS OF ALL EXISTING UTILITIES. PERMITTEE MUST INFORM CITY LINE AT (951) 572-3224 AT LEAST FIVE (5) WORKING DAYS PRIOR TO STARTING THE IMPROVEMENTS CONSIST OF THE FOLLOWING WORK TO
OF CONSTRUCTION SCHEDULE AT LEAST 48 HOURS PRIOR TO BEGINNING CONSTRUCTION. CONSTRUCTION. APPROVED DRAWINGS MUST BE AVAILABLE PRIOR TO SCHEDULING. S . BE DONE ACCORDING TO THESE PLANS AND THE STANDARD TRACT BOUNDARY
26. ALL UNDERGROUND FACILITIES WITH LATERALS SHALL BE IN PLACE PRIOR TO PAVING THE < SPECIFICATIONS AND STANDARD DRAWINGS LISTED BELOW: _———
STREET, INCLUDING BUT NOT LIMITED TO, THE FOLLOWING: SEWER, WATER, ELECTRIC, STORM 13. ALL INSPECTION REQUESTS OTHER THAN FOR THE PRECONSTRUCTION MEETING WILL BE = RICHT—OF —WAY
DRAINS. MADE BY CALLING THE BUILDING AND SAFETY INSPECTION REQUEST LINE AT (951) ¥ STANDARD SPECIFICATIONS
27. IT SHALL BE THE RESPONSIBILITY OF THE DEVELOPER OR CONTRACTOR 10 INSTALL AND 572-3224. INSPECTION REQUESTS MUST BE RECEIVED PRIOR TO 2:00 P.M. ON THE DAY c 1. STANDARD SPECIFICATIONS FOR PUBLIC WORKS STREET CENTERLINE -
MAINTAIN DURING CONSTRUCTION, REGULATORY GUIDE AND WARNING SIGNS WITHIN THE BEFORE THE INSPECTION IS NEEDED. INSPECTIONS WILL BE MADE THE NEXT WORK DAY EE CONSTRUCTION "GREEN BOOK” (MOST CURRENT CITY
PROJECT LIMITS AND ITS SURROUNDINGS TO PROVIDE SAFE PASSAGE FOR THE TRAVELING UNLESS YOU REQUEST OTHERWISE. REQUESTS MADE AFTER 2:00 P.M. WILL BE s ADOPTED VERSION) CURB & GUTTER
PUBLIC AND WORKERS UNTIL THE FINAL COMPLETION AND ACCEPTANCE OF THE PROJECT SCHEDULED FOR TWO FULL WORK DAYS LATER. < 1 |I| 2 WANUAL ON UNIFORM TRAFFIC CONTROL DEVICES
BY THE CITY OF BEAUMONT. o L a ) , CATCH BASIN
28. CONSTRUCTION PROJECTS THAT DISTURB MORE THAN ONE ACRE MUST OBTAIN A NATIONAL 14. THE OWNER AND,OR APPLICANT THROUGH THE DEVELOPER AND/OR CONTRACTOR SHALL > : E TH 3/696 MUTCD" (MOST CURRENT CITY ADOFTED VERSION) PROPOSED STORM DRAIN e
POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT. OWNER/DEVELOPERS ARE DESIGN, CONSTRUCT AND MAINTAIN ALL SAFETY DEVICES, INCLUDING SHORING, AND < Qoo=3.14 CFS 3. WORK AREA TRAFFIC CONTROL HANDBOOK, "WATER
REQUIRED TO FILE A NOTICE OF INTENT (NO|) WITH THE STATE WATER RESOURCES SHALL BE SOLELY RESPONSIBLE FOR CONFORMING TO ALL LOCAL, STATE AND FEDERAL O Go=1.96 CFS e p Q;;?fg R Aggp’;’gﬁ,,gﬁ’;’%‘}”) EXISTING STORM DRAIN
CONTROL BOARD (SWRCB) AND COMPLY WITH ALL REQUIREMENTS OF THE BEAUMONT SAFETY AND HEALTH STANDARDS, LAWS AND REGULATIONS. E Ow=2.91 CFS (25 YT T ANSPORTATION. STANDARD SPECIFICATIONS. LATEST
DRAINAGE MANAGEMENT PLAN. BEAUMONT IS CO-PERMITTEE WITH R.C.F.C. & W.C.D. S Qour=0.25 CFS < Ooreb.53 CFS EDITION ' PROPOSED SEWER
29. ALL STORM DRAINS, CATCH BASINS, AND STORM WATER RUNOFF STRUCTURES WILL BE 15. THE CONTRACTOR SHALL CONFORM TO LABOR CODE SECTION 6705 BY SUBMITTING A S  [[ATERAL D2 0L517 CFs 7/
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AND GREASE, TO PREVENT POLLUTION IN STORM WATER RUNOFF IN COMPLIANCE WITH THE OF SHORING, BRACING SLOPE OR OTHER PROVISIONS TO BE MADE OF WORKER ‘ O/N ='2 40 CFS 4 " 1. RIVERSIDE COUNTY TRANSPORTATION DEPARTMENT.
CITY OF BEAUMONT'S BEST MANAGEMENT PRACTICES AND THE BEAUMONT DRAINAGE MASTER PROTECTION FROM THE HAZARD OF CAVING GROUND DURING THE EXCAVATION OF SUCH our =< " BeTD” ORDINANCE NO. 461 ’
PLAN FOR STORM WATER AS WELL AS BEST MANAGEMENT PRACTICES IDENTIFIED IN THE TRENCH OR TRENCHES OR DURING THE PIPE INSTALLATION THEREIN. THIS PLAN MUST BE a 2 STATE OF CALIFORNIA. DEPARTMENT OF
CURRENT REPORT OF WASTE DISCHARGE FOR RIVERSIDE COUNTY PERMITTEES. PREPARED FOR ALL TRENCHES FIVE FEET (5°) OR MORE IN DEPTH AND APPROVED BY , |LINE D1 " TRANSPORTATION. STANDARD PLANS LATEST EDITION
30. DEVELOPER SHALL BE FULLY RESPONSIBLE IN ASSURING THAT PROPOSED IMPROVEMENTS THE CITY ENGINEER AND/OR CONCERNED AGENCY PRIOR TO EXCAVATION. IF THE PLAN ; —_N\n LATERAL D-3 X4 :
CONFORM TO THE APPROVED PLANS, SPECIFICATIONS AND CITY OF BEAUMONT STANDARDS. VARIES FROM THE SHORING SYSTEM STANDARDS ESTABLISHED BY THE CONSTRUCTION Qoo=15.13 CFS ’
WHERE DEVIATIONS EXIST, DEVELOPER SHALL PROPOSE CORRECTIVE MEASURES FOR REVIEW SAFETY ORDERS, TITLE 8 CALIFORNIA ADMINISTRATIVE CODE, THE PLAN SHALL BE Go=9.27 CFS LINED
AND APPROVAL BY THE CITY. PREPARED BY A REGISTERED ENGINEER AT THE CONTRACTORS EXPENSE, A COPY OF THE  Iw=12.97 052 =T MAINTENANCE NOTE:
OSHA EXCAVATION PERMIT MUST BE SUBMITTED TO THE INSPECTOR PRIOR TO our=2- PN
I =
PRIVATE ENGINEER'S NOTICE TO CONTRACTOR(S ) EXCAVATION. LINE D2 ! l ROXY HO&D L — CONSTRUCTION NOTES: QTY ALL STORM DRAIN FACILITIES PROPOSED ON THIS PLAN ARE
16. IF ANY ARCHAEOLOGICAL RESOURCES ARE DISCOVERED WITHIN ANY WORK ZONE DURING AR L g,’f/"%%? [%,,(,H,E,R%/;}ZEOF BEAUMONT UNLESS OTHERWISE NOTED
1. (T)/X/E Tf_/)gggfllg(z‘j'NngﬁéOgg%‘/’EgFBﬂNI g&%ﬁ?ﬂ%ﬂéﬂﬁ E%/gR%g?U%U/;’gg 3?%; CONSTRUCTION, OPERATIONS WILL CEASE IMMEDIATELY, AND THE PERMITTEE WILL NOTIFY ' —— @ INSTALL 18" RCP (D-LOAD PER PROFILE) 135 L.F. ‘
- THE CITY ENGINEER. OPERATIONS WILL NOT RESTART UNTIL THE PERMITTEE HAS RECEIVED
OUR KNOWLEDGE, THERE ARE NO EXISTING UTILITIES EXCEPT THOSE SHOWN ON THESE ' Qoo=7.87 CFS ET \ _ .
QUR KNOWLEDGE, THERE ARE NO EXSTING UTILITIES EXCEPT THOSE SHOWN ON Tt WRITTEN AUTHORITY FROM THE CITY ENGINEER TO DO SO s o m SHE 2 13 b @) INSTALL 24" RCP (D-LOAD PER PROFILE) 30 .- | DOWNSTREAM FACILITIES NOTE.
PROTECT THE UTILITIES SHOWN AND ANY OTHER LINES OR STRUCTURES NOT SHOWN ON 17. ALL OPERATIONS CONDUCTED ON THE SITE OR ADJACENT THERETO SHALL ADHERE TO IN=C.
THESE PLANS AND IS RESPONSIBLE FOR THE PROTECTION OF, AND ANY DAMAGE TO THESE THE NOISE ORDINANCE SET FORTH BY THE CITY MUNICIPAL CODE. ALL OPERATIONS SHALL Qour=1.69 CFS : () (PNZIRUCT MANHOLE 44 PER RCE.C. & W.CD. STD. DWG. NO- 1 g Z’S?"ﬁ%@s’iﬁﬁé?é’fi? %}%“}%’2%%5}73% STREAM FACILITIES [F
LINES OR STRUCTURES. , BE LIMITED BY THE NOISE ORDINANCE TO THE LEVEL OF DECIBELS SPECIFIED FOR THE
2. IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO NOTIFY THE OWNER OF ALL UTILITIES AREA AND TIME PERIOD. CONSTRUCTION ACTIVITIES WILL BE LIMITED TO THE PERIOD LATERAL D1 (©) GINSTRUCT. MODIFIED MANHOLE £1 RER RGF.C. & W.CD. STD. 1 A
OR STRUCTURES CONCERNED BEFORE STARTING WORK. BETWEEN 7:00 AM. AND 6:00 P.M. EACH DAY MONDAY THROUGH FRIDAY, UNLESS 5 CONSTRUCT CURE INLET CATCH BASIN PER COUNTY OF
3. QUANTITIES SHOWN HEREON ARE PROVIDED FOR BIDDING PURPOSES ONLY. CONTRACTOR OTHERWISE PERMITTED. CONDTRUCT LURE INLET CATCH BASIN PR 0N O o s INDEX OF SHEETS:
SHALL BE RESPONSIBLE FOR VERIFYING QUANTITIES PRIOR TO BIDDING FOR CONSTRUCTION. | 37696 STREET IMPROVEMENT PLANS
4. THE PRIVATE ENGINEER SIGNING THESE PLANS IS RESPONSIBLE FOR ASSURING THE 18. ALL OFF—SITE HAUL ROUTES SHALL BE SUBMITTED BY THE CONTRACTOR TO THE CITY
ACCURACY AND ACCEPTABILITY OF THE DESIGN HEREON. IN THE EVENT OF DISCREPANCIES ENGINEER FOR APPROVAL TWO FULL WORKING DAYS PRIOR TO BEGINNING OF WORK. THE (6) REMOVE EXISTING CONCRETE BULKHEAD 1 EA. SHEET NO.  DESCRIPTION
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APPROVAL BY THE CITY. . ) ‘ ' o ’ ’
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