



Bid Forms

00300

Contractors Name: Gibbs & Register, Inc.
Project Identification: **COBI RFP #23-08 Cross Lake Rd Roadway Improvements Project**
Owner: **CITY OF BELLE ISLE**
City Bid #: **#23-08**

- 1) The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with the City in the form included in this document to complete all work as specified or indicated in the Project Manual for the Contract Price and within the Contract Time indicated in this Bid and in accordance with the document.
- 2) The Bidder certifies that they have investigated the requirements to do business in the jurisdiction where the project is located, and that they are either qualified to do business or will obtain such pre-qualification before award of the contract.
- 3) The Bidder certifies that they have reviewed, understand, and accepts the Supplemental Contract Conditions for Federal Contracting prior to submitting their bid.
- 4) The Bidder accepts all of the terms and conditions in this document including, without limitation, those dealing with the disposition of Bid Security (if applicable). This Bid will remain open for **60 days** after the day of the Bid Opening. The Bidder will sign the Agreement and other documents required by the Contract Documents within **10 days** after the date of City's Notice of Award.
- 5) In submitting this Bid, the Bidder represents, as more fully set forth in the Agreement, that:
 - a) The Bidder has examined copies of all Contract Documents and the following addenda:

Date: 8/15/2023; 8/29/2023 Number: A; B
 - b) The Bidder has examined the site and locality where the work is to be performed and the conditions affecting cost, progress or performance of the work and has made such independent investigations as the Bidder deems necessary.
 - c) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation or solicited any other Bidder to submit a false or sham Bid and the Bidder has not sought by collusion to obtain for themselves any advantage over any other Bidder or over the City.
- 6) BIDDER will complete the Work outlined in the Construction Documents and Specifications as outlined herein.

We / I Gibbs & Register, Inc. have carefully examined the construction documents and specifications, and hereby propose to provide the complete installation of paving an existing gravel/dirt road (dead end), milling and repaving an existing asphalt roadway (intersection), installation of curbing, park renovations to include earthworks and a concrete pad for a picnic table, construction of a drainage swale and associated works at the Project site. The cost indicated below includes all labor, materials, equipment, construction management and testing that is shown in the construction documents and as outlined herein. The cost indicated below also includes all labor, material, equipment, construction management and testing that may not be expressly shown on the construction



documents but that are inherently necessary to complete the works.

Complete Project Base Bid as specified Lump Sum: \$ 298,811⁰⁰.

To evaluate potential Change Order requests, the Bidder shall provide the following unit prices listed on the attached form within **Appendix A**.

The undersigned hereby declares that they have carefully examined the individual site(s) listed on the bid form and will complete the **CROSS LAKE ROAD ROADWAY IMPROVEMENTS PROJECT** according to the specifications herein.

The terms used in this Bid were submitted to the City of Belle Isle on the 31 of August, 2023.

By:


Individual's Name - Signature

John Rodriguez, President

Individual's Name - Printed

doing business as Gibbs & Register, Inc. (business name)

Business Address: 232 S. Dillard Street, Winter Garden, FL 34787

Business Phone No.: 407-654-6133

Business Fax No.: 407-654-6134

Email: estimating@gibbsreg.com

Communications to the BIDDER concerning this Bid shall be addressed to:

Mailing Address: Gibbs & Register, Inc.

Street Address: 232 S. Dillard Street


City, State and Zip: Winter Garden, FL 34787

Telephone No.: 407-654-6133

Fax No.: 407-654-6134

Email: estimating@gibbsreg.com

**It is understood that the City of Belle Isle reserves the right to accept or reject any or all bids not deemed in the best interest of the City as determined by the City.*

| CITY OF BELLE ISLE | | | | |
|--|---------------------------------------|------|------------------------|------------------------|
| RFP # 23-08 | | | | |
| COBI RFP #23-08 CROSS LAKE RD ROADWAY IMPROVEMENTS PROJECT | | | | |
| CHANGE ORDER UNIT COST FORM | | | | |
| Name of Business: <u>Gibbs & Register, Inc.</u> | | | | |
| Contact Person: <u>Matt Karash, P.E.</u> | | | | |
| Email Address: <u>estimating@gibbsreg.com</u> | | | | |
| Authorized Person Name: <u>John Rodriguez, President</u> | | | | |
| Signature of Authorized Person:  | | | | |
| PROPOSED PRICING | | | | |
| ITEM # | DESCRIPTION | UNIT | UNIT PRICE | TOTAL PRICE |
| | GENERAL | | | |
| 1 | Mobilization | LS | \$29,000 ⁰⁰ | \$29,000 ⁰⁰ |
| | DEMOLITION AND EROSION CONTROL | | | |
| 1 | Erosion Control/Turbidity Barrier | LS | \$12,000 ⁰⁰ | \$12,000 ⁰⁰ |
| 2 | Traffic Control/MOT | LS | \$6,300 ⁰⁰ | \$6,300 ⁰⁰ |
| 3 | Fence Removal | LS | \$2,500 ⁰⁰ | \$2,500 ⁰⁰ |
| 4 | Clearing and Grubbing | LS | \$5,000 ⁰⁰ | \$5,000 ⁰⁰ |
| 5 | Mill Asphalt | SY | \$35 ⁰⁰ | TBD |
| 6 | Excavate & Haul Existing Road Gravel | SY | \$27 ⁰⁰ | TBD |
| 7 | Remove Concrete Driveway | SY | \$45 ⁰⁰ | TBD |
| 8 | Unknown Utilities Contingency | LS | Owner | Owner |
| 9 | Unknown Irrigation Contingency | LS | Owner | Owner |
| | PAVEMENT/SITWORK | | | |
| 1 | Rain Guardian Turret | LS | \$7,500 ⁰⁰ | \$7,500 ⁰⁰ |
| 2 | Riprap Boulders (6" dia.) | LS | \$4,000 ⁰⁰ | \$4,000 ⁰⁰ |
| 3 | Aggregate Paver (Ecoraster E50) | SF | \$25 ⁰⁰ | TBD |
| 4 | Paver Infill – 2" (#78 Gravel) | CY | \$900 ⁰⁰ | TBD |
| 5 | Paver Base – 6" (#57 Clean Stone) | CY | \$650 ⁰⁰ | TBD |
| 6 | Asphalt – SP 12.5 – 2" | SY | \$65 ⁰⁰ | TBD |
| 7 | Asphalt – SP 12.5 – 1.5" | SY | \$60 ⁰⁰ | TBD |
| 8 | Base – 4" (Compacted Crushed RCA) | SY | \$42 ⁰⁰ | TBD |
| 9 | Pavement Striping | LS | \$6,500 ⁰⁰ | \$6,500 ⁰⁰ |
| 10 | Concrete Sidewalk and Pads – 4" | SY | \$255 ⁰⁰ | TBD |
| 11 | Concrete Driveway – 6" | SY | \$265 ⁰⁰ | TBD |
| 12 | FDOT 2' Drop Curb | LF | \$76 ⁰⁰ | TBD |
| 13 | FDOT Type 'D' Curb | LF | \$76 ⁰⁰ | TBD |
| 14 | FDOT Type 'F' Curb | LF | \$76 ⁰⁰ | TBD |
| 15 | Site Grading | LS | \$21,435 ⁰⁰ | \$21,435 ⁰⁰ |
| 16 | Install Fence (in kind) and 5-Gate | LF | \$250 ⁰⁰ | TBD |

AIA[®] Document A310[™] – 2010

Bid Bond

CONTRACTOR:

(Name, legal status and address)
Gibbs & Register, Inc.
232 S. Dillard Street
Winter Garden, FL 34787

SURETY:

(Name, legal status and principal place of business)
Great American Insurance Company
301 East 4th Street
Cincinnati, OH 45202

OWNER:

(Name, legal status and address)
City of Belle Isle
1600 Nela Avenue
Belle Isle, FL 32809

BOND AMOUNT: * TEN PERCENT OF AMOUNT BID *** (10%)**

PROJECT:

(Name, location or address, and Project number, if any)

Bid No. 23-08, Cross Lake Road Roadway Improvements Project, Belle Isle, Florida

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 31st day of August, 2023


(Witness)


(Witness)

Gibbs & Register, Inc.

(Principal)

(Seal)

(Title) John E. Rodriguez, President

Great American Insurance Company

(Surety)

(Seal)

(Title) Jennifer L. Hindley, Attorney-in-Fact &
Licensed Resident Agent State of Florida

Guignard Company/Inquiries (407) 834-0022

CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured.

Init.

AIA Document A310[™] – 2010. Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. WARNING: This AIA[®] Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA[®] Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. Purchasers are permitted to reproduce ten (10) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects' legal counsel, copyright@aia.org.

061110

GREAT AMERICAN INSURANCE COMPANY®

Administrative Office: 301 E 4TH STREET • CINCINNATI, OHIO 45202 • 513-369-5000 • FAX 513-723-2740

The number of persons authorized by
this power of attorney is not more than TEN

No. 0 21820

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the GREAT AMERICAN INSURANCE COMPANY, a corporation organized and existing under and by virtue of the laws of the State of Ohio, does hereby nominate, constitute and appoint the person or persons named below, each individually if more than one is named, its true and lawful attorney-in-fact, for it and in its name, place and stead to execute on behalf of the said Company, as surety, any and all bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof; provided that the liability of the said Company on any such bond, undertaking or contract of suretyship executed under this authority shall not exceed the limit stated below.

| Name | Address | Limit of Power | |
|-----------------------|---------------------|-------------------|---------------|
| MARGIE L. MORRIS | JENNIFER L. HINDLEY | LONGWOOD, FLORIDA | ALL |
| BRYCE R. GUIGNARD | CHRISTINE MORTON | LONGWOOD, FLORIDA | \$100,000,000 |
| APRIL L. LIVELY | KELLY PHELAN | LONGWOOD, FLORIDA | |
| ALLYSON FOSS WING | DAVID R. TURCIOS | LONGWOOD, FLORIDA | |
| WESLEY MATTHEW ADCOCK | | LONGWOOD, FLORIDA | |
| DEBORAH ANN MURRAY | | TAMPA, FLORIDA | |

This Power of Attorney revokes all previous powers issued on behalf of the attorney(s)-in-fact named above.

IN WITNESS WHEREOF the GREAT AMERICAN INSURANCE COMPANY has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 5TH day of JANUARY, 2023.

Attest

GREAT AMERICAN INSURANCE COMPANY



Steph C. B.

Assistant Secretary

Mark V. Vicario

Divisional Senior Vice President

STATE OF OHIO, COUNTY OF HAMILTON - ss:

On this 5TH day of JANUARY, 2023

MARK VICARIO (877-377-2405)

, before me personally appeared MARK VICARIO, to me known, being duly sworn, deposes and says that he resides in Cincinnati, Ohio, that he is a Divisional Senior Vice President of the Bond Division of Great American Insurance Company, the Company described in and which executed the above instrument; that he knows the seal of the said Company; that the seal affixed to the said instrument is such corporate seal; that it was so affixed by authority of his office under the By-Laws of said Company, and that he signed his name thereto by like authority.



SUSAN A KOHORST
Notary Public
State of Ohio
My Comm. Expires
May 18, 2025

Susan A Kohorst

This Power of Attorney is granted by authority of the following resolutions adopted by the Board of Directors of Great American Insurance Company by unanimous written consent dated June 9, 2008.


RESOLVED: That the Divisional President, the several Divisional Senior Vice Presidents, Divisional Vice Presidents and Divisional Assistant Vice Presidents, or any one of them, be and hereby is authorized, from time to time, to appoint one or more Attorneys-in-Fact to execute on behalf of the Company, as surety, any and all bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof; to prescribe their respective duties and the respective limits of their authority; and to revoke any such appointment at any time.

RESOLVED FURTHER: That the Company seal and the signature of any of the aforesaid officers and any Secretary or Assistant Secretary of the Company may be affixed by facsimile to any power of attorney or certificate of either given for the execution of any bond, undertaking, contract of suretyship, or other written obligation in the nature thereof, such signature and seal when so used being hereby adopted by the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though manually affixed.

CERTIFICATION

I, STEPHEN C. BERAHA, Assistant Secretary of Great American Insurance Company, do hereby certify that the foregoing Power of Attorney and the Resolutions of the Board of Directors of June 9, 2008 have not been revoked and are now in full force and effect.

Signed and sealed this 31st day of August, 2023



Steph C. B.

Assistant Secretary



Drug Free Workplace Certification

Section 00300

Identical or "Tie" Bids:

Preference shall be given to businesses with drug free workplace programs. Whenever two or more proposals which are equal in respect to price, quality, and service are received by the State or by any political subdivision for procurement of commodities or contractual services, a bid received from a business that certifies that it has implemented a drug free workplace program shall be given preference in the award process.

In order to have a drug free workplace program, a business shall:

- 1) Publish and pass out to each employee a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace.
- 2) Inform employees about the dangers of drug abuse in the workplace and the penalties that may be imposed upon employees for drug abuse violation.
- 3) Inform employees that the employer must be notified of a violation occurring in the workplace no later than five (5) calendar days after a conviction.
- 4) Impose sanctions on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employees who is so convicted.
- 5) Make a good faith effort to continue to maintain a drug free workplace through implementation of this section.


Name (signature)

8/31/2023

Date

John Rodriguez

Name (printed)

President

Title



Public Entity Crimes – Sworn Statement

Section 00300

A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a proposal on a contract to provide any goods or services to a public entity, may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with a public entity, and may not transact business with any public entity in excess of a period of 36 months from the date of being placed on the convicted vendor list.

Pursuant to Section 287.134(2) (a), Florida Statutes, an entity or affiliate who has been placed on the discriminatory vendor list may not submit a bid on a contract to provide any goods or services to a public entity.

This sworn statement by John Rodriguez, President
Name and title of business representative

who is authorized to represent Gibbs & Register, Inc.
Business name

hereby specifies that neither the entity submitting this statement, nor any officers, directors, executives, partners, employees, shareholders who are active in management of the entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to July 1, 1989.


Signature


August 31, 2023


Date

STATE OF FLORIDA
COUNTY OF ORANGE

Personally appeared before me, the undersigned authority, on this 31 day of

March, 2023.


Notary Public Jennifer Teresa Spolyar



7/4/2026
Commission Date



SUPPLEMENTARY CONDITIONS OF THE CONSTRUCTION CONTRACT

TABLE OF CONTENTS

| | Page |
|--|------|
| Article 1— Definitions and Terminology..... | 1 |
| Article 2— Preliminary Matters..... | 1 |
| Article 3— Contract Documents: Intent, Requirements, Reuse | 1 |
| Article 4— Commencement and Progress of the Work | 1 |
| Article 5— Site, Subsurface and Physical Conditions, Hazardous Environmental Conditions..... | 2 |
| Article 6— Bonds and Insurance..... | 4 |
| Article 7— Contractor’s Responsibilities | 4 |
| Article 8— Other Work at the Site..... | 4 |
| Article 9— Owner’s Responsibilities | 4 |
| Article 10— Engineer’s Status During Construction | 4 |
| Article 11— Changes to the Contract | 4 |
| Article 12— Claims..... | 4 |
| Article 13— Cost of Work; Allowances, Unit Price Work..... | 5 |
| Article 14— Tests and Inspections; Correction, Removal, or Acceptance of Defective Work..... | 5 |
| Article 15— Payments to Contractor, Set Offs; Completions; Correction Period | 5 |
| Article 16— Suspension of Work and Termination | 5 |
| Article 17— Final Resolutions of Disputes..... | 5 |
| Article 18— Miscellaneous | 5 |
| Exhibit A— Software Requirements for Electronic Document Exchange..... | 1 |
| Exhibit B— Foreseeable Bad Weather Days | 1 |



SUPPLEMENTARY CONDITIONS OF THE CONSTRUCTION CONTRACT

These Supplementary Conditions amend or supplement EJCDC® C-700, ~~Standard the~~ General Conditions of the Construction Contract (2018). The General Conditions remain in full force and effect except as amended.

The terms used in these Supplementary Conditions have the meanings stated in the General Conditions. Additional terms used in these Supplementary Conditions have the meanings stated below, which are applicable to both the singular and plural thereof.

The address system used in these Supplementary Conditions is the same as the address system used in the General Conditions, with the prefix "SC" added—for example, "Paragraph SC-4.05."

ARTICLE 1—DEFINITIONS AND TERMINOLOGY

No Supplementary Conditions in this Article.

ARTICLE 2—PRELIMINARY MATTERS

2.04 *Communications with Residents*

- A. Contractor is responsible for maintaining communication with residents for the duration of the project. This especially applies to times when driveways, sidewalks and roadways are inaccessible.

ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE

No Supplementary Conditions in this Article.

ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK

4.05 *Delays in Contractor's Progress*

SC-4.05.C:

5. *Weather-Related Delays*

- a. If "abnormal weather conditions" as set forth in Paragraph 4.05.C.2 of the General Conditions are the basis for a request for an equitable adjustment in the Contract Times, such request must be documented by data substantiating each of the following: 1) that weather conditions were abnormal for the period of time in which the delay occurred, 2) that such weather conditions could not have been reasonably anticipated, and 3) that such weather conditions had an adverse effect on the Work as scheduled.
- b. The existence of abnormal weather conditions will be determined on a month-by-month basis in accordance with the following:



- 1) Every workday on which one or more of the following conditions exist will be considered a "bad weather day":
 - i) Total precipitation (as rain equivalent) occurring between 7:00 p.m. on the preceding day (regardless of whether such preceding day is a workday) through 7:00 p.m. on the workday in question equals or exceeds **0.5" (inch)** of precipitation ~~(as rain equivalent, based on the snow/rain conversion indicated in the table entitled Foreseeable Bad Weather Days; such table is hereby incorporated in this SC-4.05.C by reference.~~
 - ii) Ambient outdoor air temperature at 11:00 a.m. is equal to or less than the following low temperature threshold: **30** degrees Fahrenheit; or, at 3:00 p.m. the ambient outdoor temperature is equal to or greater than the following high temperature threshold: **110** degrees Fahrenheit.
- 2) ~~Determination of actual bad weather days during performance of the Work will be based on the weather records measured and recorded by [name of the entity operating the weather station] weather monitoring station at [location of the weather monitoring station].~~
- 3) Contractor shall anticipate the number of foreseeable bad weather days per month indicated in the table in **Exhibit B—Foreseeable Bad Weather Days**.
- 4) In each month, every bad weather day exceeding the number of foreseeable bad weather days established in the table in **Exhibit B—Foreseeable Bad Weather Days** will be considered as "abnormal weather conditions." The existence of abnormal weather conditions will not relieve Contractor of the obligation to demonstrate and document that delays caused by abnormal weather are specific to the planned work activities or that such activities thus delayed were on Contractor's then-current Progress Schedule's critical path for the Project.

ARTICLE 5—SITE, SUBSURFACE AND PHYSICAL CONDITIONS, HAZARDOUS ENVIRONMENTAL CONDITIONS

5.03 *Subsurface and Physical Conditions*

SC 5.03 — Add the following new paragraphs immediately after Paragraph 5.03.D:

- ~~E. The following table lists the reports of explorations and tests of subsurface conditions at or adjacent to the Site that contain Technical Data, and specifically identifies the Technical Data in the report upon which Contractor may rely: [If there are no such reports, so indicate in the table.]~~



| Report Title | Date of Report | Technical Data |
|--------------|----------------|---------------------------|
| | | {Identify Technical Data} |
| | | |
| | | |

- F. ~~The following table lists the drawings of existing physical conditions at or adjacent to the Site, including those drawings depicting existing surface or subsurface structures at or adjacent to the Site (except Underground Facilities), that contain Technical Data, and specifically identifies the Technical Data upon which Contractor may rely: [If there are no such drawings, so indicate in the table.]~~

| Drawings Title | Date of Drawings | Technical Data |
|----------------|------------------|---------------------------|
| | | {Identify Technical Data} |
| | | |
| | | |

- G. ~~Contractor may examine copies of reports and drawings identified in SC 5.03.E and SC 5.03.F that were not included with the Bidding Documents at [location] during regular business hours, or may request copies from Engineer.~~

5.06 Hazardous Environmental Conditions

SC 5.06 — Add the following new paragraphs immediately after Paragraph 5.06.A.3:

4. ~~The following table lists the reports known to Owner relating to Hazardous Environmental Conditions at or adjacent to the Site, and the Technical Data (if any) upon which Contractor may rely: [If there are no such reports, so indicate in the table]~~

| Report Title | Date of Report | Technical Data |
|--------------|----------------|---------------------------|
| | | {Identify Technical Data} |
| | | |
| | | |

5. ~~The following table lists the drawings known to Owner relating to Hazardous Environmental Conditions at or adjacent to the Site, and Technical Data (if any) contained in such Drawings upon which Contractor may rely: [If there are no such drawings, so indicate in the table]~~

| Drawings Title | Date of Drawings | Technical Data |
|----------------|------------------|---------------------------|
| | | {Identify Technical Data} |
| | | |
| | | |

5.07 Specific Underground Utilities

- A. Contractor is to be aware that there is a potable water main crossing and electrical/telecom crossing. Contractor to verify depth of utilities. If upon verifying depths the Contractor discovers that there will be a conflict with the design, Contractor will immediately notify Engineer in writing.

- Contractor shall not procure drainage boxes until depth of utilities is determined.

Supplementary Conditions of the Construction Contract



2. Contractor is responsible to provide support of utilities as needed.

ARTICLE 6—BONDS AND INSURANCE

6.02 Insurance—General Provisions

SC-6.02.B:

1. Contractor may obtain worker's compensation insurance from an insurance company that has not been rated by A.M. Best, provided that such company (a) is domiciled in the state in which the Project is located, (b) is certified or authorized as a worker's compensation insurance provider by the appropriate state agency, and (c) has been accepted to provide worker's compensation insurance for similar projects by the state within the last 12 months.

ARTICLE 7—CONTRACTOR'S RESPONSIBILITIES

7.03 Labor; Working Hours

- D. Contractor shall be responsible for the cost of any overtime pay or other expense incurred by the Owner for Engineer's services (including those of the Resident Project Representative, if any), Owner's representative, and construction observation services, occasioned by the performance of Work on Saturday, Sunday, any legal holiday, or as overtime on any regular work day. If Contractor is responsible but does not pay, or if the parties are unable to agree as to the amount owed, then Owner may impose a reasonable set-off against payments due under Article 15.

ARTICLE 8—OTHER WORK AT THE SITE

No Supplementary Conditions in this Article.

ARTICLE 9—OWNER'S RESPONSIBILITIES

No Supplementary Conditions in this Article.

ARTICLE 10—ENGINEER'S STATUS DURING CONSTRUCTION

No Supplementary Conditions in this Article.

ARTICLE 11—CHANGES TO THE CONTRACT

No Supplementary Conditions in this Article.

ARTICLE 12—CLAIMS

No Supplementary Conditions in this Article.



ARTICLE 13—COST OF WORK; ALLOWANCES, UNIT PRICE WORK

No Supplementary Conditions in this Article.

ARTICLE 14—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK

No Supplementary Conditions in this Article.

ARTICLE 15—PAYMENTS TO CONTRACTOR, SET OFFS; COMPLETIONS; CORRECTION PERIOD

No Supplementary Conditions in this Article.

ARTICLE 16—SUSPENSION OF WORK AND TERMINATION

No Supplementary Conditions in this Article.

ARTICLE 17—FINAL RESOLUTIONS OF DISPUTES

17.03 *Construction Site Training*

- A. If the Contractor or Contractor's insurance policy requires a training seminar prior to others entering the project's construction site, that training shall be hosted and paid for by the Contractor.

ARTICLE 18—MISCELLANEOUS

No Supplementary Conditions in this Article.



EXHIBIT A—SOFTWARE REQUIREMENTS FOR ELECTRONIC DOCUMENT EXCHANGE

| Item | Electronic Documents | Transmittal Means | Data Format | Note (1) |
|-------|--|-------------------------------|-------------|----------|
| a.1 | General communications, transmittal covers, meeting notices and responses to general information requests for which there is no specific prescribed form. | Email | Email | |
| a.2 | Meeting agendas, meeting minutes, RFI's and responses to RFI's, and Contract forms. | Email w/ Attachment | PDF | (2) |
| a.3 | Contractors Submittals (Shop Drawings, "or equal" requests, substitution requests, documentation accompanying Sample submittals and other submittals) to Owner and Engineer, and Owner's and Engineer's responses to Contractor's Submittals, Shop Drawings, correspondence, and Applications for Payment. | Email w/ Attachment | PDF | |
| a.4 | Correspondence; milestone and final version Submittals of reports, layouts, Drawings, maps, calculations and spreadsheets, Specifications, Drawings and other Submittals from Contractor to Owner or Engineer and for responses from Engineer and Owner to Contractor regarding Submittals. | Email w/ Attachment or LFE | PDF | |
| a.5 | Layouts and drawings to be submitted to Owner for future use and modification. | Email w/ Attachment or LFE | DWG | |
| a.6 | Correspondence, reports and Specifications to be submitted to Owner for future word processing use and modification. | Email w/ Attachment or LFE | DOC | |
| a.7 | Spreadsheets and data to be submitted to Owner for future data processing use and modification. | Email w/ Attachment or LFE | EXC | |
| a.8 | Database files and data to be submitted to Owner for future data processing use and modification. | Email w/ Attachment or LFE | DB | |
| Notes | | | | |
| (1) | All exchanges and uses of transmitted data are subject to the appropriate provisions of Contract Documents. | | | |
| (2) | Transmittal of written notices is governed by Paragraph 18.01 of the General Conditions. | | | |
| Key | | | | |
| Email | Standard Email formats (.htm, .rtf, or .txt). Do not use stationery formatting or other features that impair legibility of content on screen or in printed copies | | | |
| LFE | Agreed upon Large File Exchange method (FTP, CD, DVD, hard drive) | | | |
| PDF | Portable Document Format readable by Adobe® Acrobat Reader Version [number] or later | | | |
| DWG | Autodesk® AutoCAD .dwg format Version [number] | | | |
| DOC | Microsoft® Word .docx format Version [number] | | | |
| EXC | Microsoft® Excel .xls or .xml format Version [number] | | | |
| DB | Microsoft® Access .mdb format Version [number] | | | |



EXHIBIT B—FORESEEABLE BAD WEATHER DAYS

| Month | Number of Foreseeable Bad Weather Days in Month Based on Precipitation as Rain Equivalent (inches) ⁽¹⁾ | Ambient Outdoor Air Temperature (degrees F) | |
|--|---|--|--|
| | | Number of Foreseeable Bad Weather Days in Month Based on Low Temperature (at 11:00 a.m.) | Number of Foreseeable Bad Weather Days in Month Based on High Temperature (at 3:00 p.m.) |
| January | 0 | 0 | 0 |
| February | 0 | 0 | 0 |
| March | 3 | 0 | 0 |
| April | 4 | 0 | 0 |
| May | 1 | 0 | 0 |
| June | 3 | 0 | 0 |
| July | 4 | 0 | 0 |
| August | 4 | 0 | 0 |
| September | 9 | 0 | 0 |
| October | 1 | 0 | 0 |
| November | 2 | 0 | 0 |
| December | 1 | 0 | 0 |
| Notes: | | | |
| 1. Two inches of sleet equal one inch of rain. Five inches of wet, heavy snow equal one inch of rain. Fifteen inches of "dry" powder snow equals one inch of rain. | | | |

****NOTE** – The "foreseeable" number of days used in the table above was taken from the Weather Underground website (www.wunderground.com/history) for the year of 2022.

1. The number of days above is an assumption based on greater than or equal to 0.5 inches of rainfall that occurred each month in 2022.
2. The number of days above is an assumption based on a daily low temperature of less than or equal to 30 degree Fahrenheit or greater than or equal to 110 degrees Fahrenheit.
3. There may be an increase or decrease in the number of "foreseeable" bad weather days for the months in the current year for which the duration of the project will be held.

Equipment List

List each major item of equipment owned by the Applicant that is utilized in performing the

| ITEM NO. | QUANTITY | DESCRIPTION AND CAPACITY OF ITEMS (Do not lump items except small hand tools and items of the same type and size) | YEAR MFGD |
|-----------------|-----------------|---|------------------|
| | | | |
| 1 | 1 | Berger Line Transfer Unit | 9/24/99 |
| 2 | 1 | Vibratory Plate | 10/21/99 |
| 3 | 1 | Cut Off Saw | 10/25/99 |
| 4 | 1 | Steam Cleaner | 2/03/00 |
| 5 | 1 | Bobcat Saw | 3/15/00 |
| 6 | 1 | Scanner | 6/01/01 |
| 7 | 1 | Laser | 6/29/01 |
| 9 | 1 | Towmaster | 12/07/01 |
| 10 | 1 | Berger line transfer unit | 9/01/02 |
| 12 | 1 | Pipe laser | 9/10/02 |
| 16 | 1 | Hertz Plate Tamp | 4/30/03 |
| 18 | 1 | Machinery/Equipment | 6/06/03 |
| 19 | 1 | OE538 Light Tower | 8/22/03 |
| 20 | 1 | HE524 Laymor Broom | 9/08/03 |
| 22 | 1 | Survey software | 3/09/04 |
| 25 | 1 | Plate Compactors (2) | 7/31/04 |
| 26 | 1 | Hertz Multi Equip mixer | 10/01/04 |
| 33 | 1 | OE547 Field Clamp | 7/28/05 |
| 36 | 1 | OE548 PC204 Skid Steer Attach | 9/02/05 |
| 37 | 1 | OE551 - IR Port Diesel Compressor | 10/31/05 |
| 38 | 1 | OE552 - CAT 928G Quick Coupler Rake | 1/23/06 |
| 39 | 1 | OE554 - PC 150 Curb Machine | 5/22/06 |
| 40 | 1 | OE555 - Rock Box | 6/19/06 |
| 42 | 1 | OE556 - Pond Prowler Boat | 8/03/06 |
| 43 | 1 | OE557 - Manlift Attachment | 8/25/06 |
| 48 | 1 | OE560 MWI 4" Pump | 12/13/06 |
| 51 | 1 | HE637 Wacker Vib Roller | 2/02/07 |
| 53 | 1 | OE561 6" Hyd Pump | 4/18/07 |
| 57 | 1 | OE563 Hiper Survey Equip | 6/27/07 |
| 71 | 1 | OE575 screed roller | 8/01/11 |
| 80 | 1 | LV340 Ford F-450 2013 | 3/05/13 |
| 81 | 1 | HE662 Bomag Roller 120AD | 4/01/13 |
| 82 | 1 | HE663 Bomag roller 124D-4 | 4/01/13 |
| 85 | 1 | PU262 13 Ford F-150 truck | 5/25/13 |

| | | | |
|-----|---|------------------------------------|----------|
| 88 | 1 | SE849 Webber plate tamp | 6/01/13 |
| 89 | 1 | PU263 13 Ford F-150 | 9/18/13 |
| 90 | 1 | HE664 Broom CB90 | 10/01/13 |
| 91 | 1 | HE665 broom CB90 | 10/01/13 |
| 92 | 1 | LV342 IH water truck | 12/01/13 |
| 93 | 1 | PU264 13 F-150 truck | 2/01/14 |
| 94 | 1 | PU265 13 F-150 truck | 3/01/14 |
| 95 | 1 | OE583 light tower | 3/01/14 |
| 96 | 1 | OE584 light tower | 3/01/14 |
| 97 | 1 | OE672-quick coupler excavator | 4/15/14 |
| 98 | 1 | HE687 Bomag roller BW11RH | 7/01/14 |
| 99 | 1 | PU266 14 F-150 | 9/18/14 |
| 100 | 1 | HE689-CAT 908H loader | 4/01/15 |
| 101 | 1 | SU175 Topcon survey equip | 4/07/15 |
| 102 | 1 | OE586- CAT PC310B milling attachme | 6/01/15 |
| 103 | 1 | HE694 Bomag Roller 177D (1160) | 6/01/15 |
| 104 | 1 | OE587 mower (zero turn riding) | 6/10/15 |
| 105 | 1 | PU269 F-150 truck | 7/28/15 |
| 107 | 1 | LV344 F-450 Truck | 1/25/16 |
| 109 | 1 | PU271 F-150 truck 2016 | 4/29/16 |
| 110 | 1 | LV345-2016 F450 truck | 5/01/17 |
| 111 | 1 | HE716 JD60G mini excav | 6/01/17 |
| 112 | 1 | OE593-Fork Lift Yale | 7/01/17 |
| 116 | 1 | LV346 2018 Peterbuilt truck | 1/18/19 |
| 117 | 1 | HE725 Hit Z50 mini excav | 4/24/19 |
| 119 | 1 | T15 fuel tank 552 Gallon | 5/10/19 |
| 120 | 1 | T16 fuel tank 552 gallon | 5/10/19 |
| 121 | 1 | T17 fuel tank 552 gallon | 5/10/19 |
| 122 | 1 | T18 fuel tank 552 gallon | 5/10/19 |
| 123 | 1 | T19 fuel tank 552 gallon | 5/10/19 |
| 124 | 1 | T20 fuel tank 552 gallon | 5/10/19 |
| 125 | 1 | HE730-Lay Mor SM300 broom | 7/12/19 |
| 126 | 1 | HE731 CAT279D skid steer | 8/01/19 |
| 127 | 1 | LV347 F550 truck 2019 | 8/09/19 |
| 128 | 1 | LV348 Ram 2500 2019 | 11/01/19 |
| 129 | 1 | LV349-RAM truck 2020 | 7/01/20 |
| 131 | 1 | HE735 JD331G skid steer | 12/01/20 |
| 132 | 1 | SU190 Topcon survey base | 5/01/21 |
| 133 | 1 | HE739 Hamm roller | 5/01/21 |
| 134 | 1 | HE740 JD85G excavator | 5/01/21 |
| 135 | 1 | HE744 JD85G excavator | 7/01/21 |

| | | | |
|-------|---|--------------------------|----------|
| 136 | 1 | HE745 JD135G excavator | 7/01/21 |
| 139 | 1 | OE601 screed machine | 8/30/21 |
| 140 | 1 | HE752 Bomag BW177 roller | 11/01/21 |
| 141 | 1 | PU272 F150 truck | 11/30/21 |
| 142 | 1 | HE753 CAT 289 skid steer | 12/01/21 |
| 143 | 1 | HE754 CAT289 skid steer | 12/01/21 |
| 144 | 1 | PU273 F150 truck 22 | 3/01/22 |
| 145 | 1 | OE602 Vermeer vac | 3/17/22 |
| 146 | 1 | HE755 Laymor broom | 3/25/22 |
| 147 | 1 | PU274 22 F150 truck | 4/18/22 |
| 148 | 1 | PU275 22 F150 truck | 5/05/22 |
| 149 | 1 | PU276 F150 22 truck | 8/01/22 |
| 150 | 1 | HE761 Laymor broom | 8/02/22 |
| 151 | 1 | OE604 topcon base | 9/01/22 |
| 152 | 1 | LV350 F-250 truck 22 | 10/25/22 |
| | | | |
| total | | | |

EQUAL OPPORTUNITY WORKFORCE SCHEDULE

See: Sec. 17-322 (Establishment of goals; employment), Orange County Code of Ordinances

Directions: Review the definition of "minority" in Sec. 17-319 (Definitions), Orange County Code of Ordinances, and record the demographics of your workforce by inserting the number of applicable employees in each box below. The County will only consider your total workforce ("TWF") that falls within the "employee types" designated by an asterisk (*) when evaluating this Bid/Proposal Response. For data collecting purposes, record any applicable employees located in the Orlando Metropolitan Statistical Area ("OMSA") of Lake, Orange, Osceola, and Seminole counties. If a Joint Venture is bidding, each entity must fill out a separate schedule.

| WORKFORCE | African American | | Asian American | | Hispanic American | | Native American | | Caucasian/Other | | TOTAL | |
|---------------------------------------|------------------|------|----------------|------|-------------------|------|-----------------|------|-----------------|------|-------|------|
| | TWF | OMSA | TWF | OMSA | TWF | OMSA | TWF | OMSA | TWF | OMSA | TWF | OMSA |
| Officials, Managers, and Supervisors* | | | 2 | 2 | 2 | 2 | | | 11 | 8 | 15 | 12 |
| Professionals* | | | | | | | | | 3 | 2 | 3 | 2 |
| Technicians* | | | | | | | | | | | | |
| Sales Workers | | | | | | | | | 4 | 4 | 4 | 4 |
| Office and Clerical | | | | | | | | | | | | |
| Craftsman (Skilled) | 16 | 12 | | | 22 | 9 | | | 12 | 4 | 50 | 25 |
| Operatives (Semi-Skilled) | 4 | 2 | | | 7 | 5 | | | 8 | 5 | 19 | 12 |
| Laborers (Unskilled) | 4 | 1 | | | 9 | 6 | | | 1 | 1 | 14 | 8 |
| Service Workers | | | | | | | | | | | | |
| Apprentice* | | | | | | | | | | | | |
| Interns/Co-Ops* | | | | | | | | | | | | |
| Displaced Workers | | | | | | | | | | | | |
| MALE SUBTOTAL | 24 | 15 | 2 | 2 | 40 | 22 | 0 | 0 | 39 | 24 | 105 | 63 |
| Officials, Managers, and Supervisors* | | | | | | | | | 3 | 3 | 3 | 3 |
| Professionals* | | | | | | | | | | | | |
| Technicians* | | | | | | | | | | | | |
| Sales Workers | | | | | | | | | | | | |
| Office and Clerical | | | | | 1 | | | | | | 1 | |
| Craftsman (Skilled) | | | | | | | | | | | | |
| Operatives (Semi-Skilled) | | | | | | | | | | | | |
| Laborers (Unskilled) | | | | | | | | | | | | |
| Service Workers | | | | | | | | | | | | |
| Apprentice* | | | | | | | | | | | | |
| Interns/Co-Ops* | | | | | | | | | | | | |
| Displaced Workers | | | | | | | | | | | | |
| FEMALE SUBTOTAL | 0 | 0 | 0 | 0 | 1 | | 0 | 0 | 3 | 3 | 4 | 3 |
| TOTAL | 24 | 15 | 2 | 2 | 41 | 22 | 0 | 0 | 42 | 27 | 109 | 66 |



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
06/29/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

| PRODUCER Brown & Brown of Florida, Inc. P.O. Box 2412 Daytona Beach FL 32115-2412 | | CONTACT NAME: Elinn Peacock PHONE (A/C, No, Ext): (386) 944-5804 E-MAIL ADDRESS: elinn.peacock@bbrown.com FAX (A/C, No): (386) 333-6113 | | | | | | | | | | | | | | | | | | | | | | |
|---|--------------------------------------|--|--|-------------------------------|--|--------|------------|-----------------------------|-------|------------|-----------------------------------|-------|------------|--------------------------------|-------|------------|--------------------------------------|-------|------------|--|--|------------|--|--|
| INSURED GIBBS & REGISTER, INC 232 S DILLARD ST WINTER GARDEN FL 34787 | | <table border="1"><thead><tr><th colspan="2">INSURER(S) AFFORDING COVERAGE</th><th>NAIC #</th></tr></thead><tbody><tr><td>INSURER A:</td><td>Greenwich Insurance Company</td><td>22322</td></tr><tr><td>INSURER B:</td><td>Markel American Insurance Company</td><td>28932</td></tr><tr><td>INSURER C:</td><td>XL Specialty Insurance Company</td><td>37885</td></tr><tr><td>INSURER D:</td><td>Ategrity Specialty Insurance Company</td><td>16427</td></tr><tr><td>INSURER E:</td><td></td><td></td></tr><tr><td>INSURER F:</td><td></td><td></td></tr></tbody></table> | | INSURER(S) AFFORDING COVERAGE | | NAIC # | INSURER A: | Greenwich Insurance Company | 22322 | INSURER B: | Markel American Insurance Company | 28932 | INSURER C: | XL Specialty Insurance Company | 37885 | INSURER D: | Ategrity Specialty Insurance Company | 16427 | INSURER E: | | | INSURER F: | | |
| INSURER(S) AFFORDING COVERAGE | | NAIC # | | | | | | | | | | | | | | | | | | | | | | |
| INSURER A: | Greenwich Insurance Company | 22322 | | | | | | | | | | | | | | | | | | | | | | |
| INSURER B: | Markel American Insurance Company | 28932 | | | | | | | | | | | | | | | | | | | | | | |
| INSURER C: | XL Specialty Insurance Company | 37885 | | | | | | | | | | | | | | | | | | | | | | |
| INSURER D: | Ategrity Specialty Insurance Company | 16427 | | | | | | | | | | | | | | | | | | | | | | |
| INSURER E: | | | | | | | | | | | | | | | | | | | | | | | | |
| INSURER F: | | | | | | | | | | | | | | | | | | | | | | | | |

COVERAGES **CERTIFICATE NUMBER:** 23-24 **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

| INSR LTR | TYPE OF INSURANCE | ADDL INSD | SUBR WVD | POLICY NUMBER | POLICY EFF (MM/DD/YYYY) | POLICY EXP (MM/DD/YYYY) | LIMITS |
|----------|---|-----------|---|-----------------|-------------------------|-------------------------|--|
| A | <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC <input type="checkbox"/> OTHER: | | | RGC3001756 | 07/01/2023 | 07/01/2024 | EACH OCCURRENCE \$ 1,000,000 |
| | | | DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 500,000 | | | | |
| | | | MED EXP (Any one person) \$ 10,000 | | | | |
| | | | PERSONAL & ADV INJURY \$ 1,000,000 | | | | |
| A | <input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY | | | RAC9438176 | 07/01/2023 | 07/01/2024 | COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 |
| | | | BODILY INJURY (Per person) \$ | | | | |
| | | | BODILY INJURY (Per accident) \$ | | | | |
| | | | PROPERTY DAMAGE (Per accident) \$ | | | | |
| B | <input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 0 | | | MKLM&EUL100633 | 07/01/2023 | 07/01/2024 | PIP-Basic \$ 10,000 |
| | | | EACH OCCURRENCE \$ 5,000,000 | | | | |
| C | <input checked="" type="checkbox"/> WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below | | | RWC3001755 | 07/01/2023 | 07/01/2024 | AGGREGATE \$ 5,000,000 |
| | | | PER STATUTE <input checked="" type="checkbox"/> OTH-ER <input type="checkbox"/> | | | | |
| | | | E.L. EACH ACCIDENT \$ 1,000,000 | | | | |
| C | Equipment Floater | | | UM00077629MA23A | 07/01/2023 | 07/01/2024 | E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 |
| | | | E.L. DISEASE - POLICY LIMIT \$ 1,000,000 | | | | |
| | | | | | | | Installation Floater \$1,000,000 |
| | | | | | | | Leased/ Rented Equip \$500,000 |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

SEE NOTES FOR POLICY COVERAGE FORMS
FOR INFORMATION

CERTIFICATE HOLDER

| |
|--|
| GIBBS & REGISTER INC 232 SOUTH DILLARD ST WINTER GARDEN FL 34787 |
|--|

CANCELLATION

| |
|--|
| SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. |
| AUTHORIZED REPRESENTATIVE |

© 1988-2015 ACORD CORPORATION. All rights reserved.



AGENCY CUSTOMER ID: _____

LOC #: _____

ADDITIONAL REMARKS SCHEDULE

Page ____ of ____

| | | |
|--|-----------|--|
| AGENCY Brown & Brown of Florida, Inc. | | NAMED INSURED GIBBS & REGISTER, INC |
| POLICY NUMBER | | |
| CARRIER | NAIC CODE | EFFECTIVE DATE: |

ADDITIONAL REMARKS**THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,****FORM NUMBER:** 25 **FORM TITLE:** Certificate of Liability Insurance: Notes**POLLUTION AND PROFESSIONAL:**

CARRIER: INDIAN HARBOR INSURANCE COMPANY

NAIC# 36940

POLICY NUMBER: PEC004496208

EFFECTIVE DATES: 12/07/2022-12/07/2023

LIMITS:

POLLUTION \$1M EACH CONDITION WITH \$3M AGGREGATE

PROFESSIONAL \$1M EACH NEGLIGENCE ACT WITH \$3M AGGREGATE

RETENTION-\$25,000

EXCESS LIABILITY

CARRIER: D

POLICY #: 01PXP700004833

EFFECTIVE DATES: 07/01/2023 TO 07/01/2024

LIMITS: \$4,000,000 EXCESS OF UMBRELLA AT \$5,000,000

EXCESS LIABILITY

CARRIER: PALOMAR EXCESS & SURPLUS INSURANCE CO

NAIC#16754

POLICY #PESXS010481

EFFECTIVE DATES: 07/01/23 TO 07/01/24

LIMIT: \$2M EXCESS OF \$9M

CURRENT BLANKET POLICY FORMS:**GENERAL LIABILITY:**

- 1) CG2010 1219-ADDITIONAL INSURED-OWNERS, LESSEES OR CONTRACTORS SCHEDULED PERSON OR ORGANIZATION
- 2) CG2037 1219-ADDITIONAL INSURED-OWNERS, LESSEES OR CONTRACTORS-COMPLETED OPERATIONS
- 2) UGL925BCW 1201 - WAIVER OF SUBROGATION
- 3) CG2028 1219 - ADDITIONAL INSURED-LESSOR OF LEASED EQUIPMENT
- 4) CG2404 0509 - WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US
- 5) CG2001 1219 - PRIMARY AND NONCONTRIBUTORY - OTHER INSURANCE CONDITION
- 6) CG0224 1093 - (30 DAY NOTICE OF CANCELLATION)

AUTO LIABILITY:

- 1) XIC414 1013 - ADDITIONAL INSURED
- 2) CA0449 1116 - PRIMARY AND NONCONTRIBUTORY-OTHER INSURANCE CONDITION
- 4) CA0444 1013 - WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US (WAIVER OF SUBROGATION)
- 5) IXI405 0910 - (30 DAY NOTICE OF CANCELLATION)

WORKERS COMPENSATION:

- 1) WC000313 0484 - WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT (WAIVER OF SUBROGATION)

EXCESS LIABILITY:

- 1) MAUB0001 0115 - (ADDITIONAL INSURED, PRIMARY AND NON-CONTRIBUTORY AND WAIVER OF SUBROGATION)
- UMBRELLA LIABILITY POLICY APPLIES IN EXCESS OF THE GENERAL LIABILITY, AUTO LIABILITY, & EMPLOYERS LIABILITY

EQUIPMENT FLOATER

- 1) CO1072 0402 - LOSS PAYABLE SCHEDULE (LOSS PAYEE)

| | | | |
|--|--|--|---|
| <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Winding Waters K8 Parent Drop off School District of Hernando County Florida Zyscovich Architects \$2,007,600.00 Brian Ragan ragan_b@hcsb.k12.fl.us 5.1.23/7.31.2023 352-797-7050/352-7977150 New parent drop off loop servicing Winding Waters K-8 & widening of Vespa Way</p> | <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Storm Drainage Repairs - Task 326 Lockheed Martin JACOBS Engineering Group, Inc. \$488,870.00 Robert Rollins robert.rollins@jacobs.com 11.28.22-12.23.22 407-903-5001/407-903-5150 Repair four storm drainage inlets at various locations on the property</p> |
| <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Hurricane Ian Recovery Efforts - EP-268 GOAA N/A \$4,409.19 Scott Shedek scott.shedek@goaa.org 9.26.22-12.5.22 407-825-4155 debris clean-up at Orlando Executive Airport caused by hurricane Ian</p> | <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Bear Road Guardrail at B-52 Curve - H-353 GOAA FDOT Standard Plans - Guardrail \$64,411.66 Ben Brown, P.E. benjamin.brown@goaa.org 8.30.22-9.28.22 407-466-7533/N/A installation of guardrail and raised pavement markers</p> |
| <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Wesley Center WWTP Parking Area Modifications Pasco County carlo \$1,982,803.00 Ibzan Ortiz iortiz@pascocountyfl.net 8.15.22-8.15.23 813-235-6189 x6941/N/A construct apprx. 0.82 acres of concrete/asphalt parking area, wet retention stormwater system</p> | <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Story Sanford (Rinehart Rd) Summit Contracting Group, Inc. Group 4 Design, Inc. \$7,597,750.24 Chris Colley ccolley@summit-contracting.com 8.25.22-In-progress 904-676-0774/N/A total site work</p> |
| <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Lockheed Building M-20 Turner Construction BRPH \$860,997.02 Kyle Freeburg kfreeburg@tcco.com 10.6.20-In-Progress 321-689-4101/N/A utility work, bollards, pedestrian mats, gates, concrete pads, hydroseeding, water & fire redesign, water main services,</p> | <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Old Dixie Highway Park Improvements Town of Lady Lake Neel-Schaffer \$1,901,751.15 Steven Cockerham, P.E. steven.cockerham@neel-schaffer.com 7.8.22-4.14.23 662-404-4012/N/A 2,241 LF of 12' wide paved shared use path, lighting, signage, trash receptacles, picnic shelters, park benches, potable water lines, fencing, restrooms, bike racks, & paved handicap parking spaces</p> |

| | | | |
|--|--|--|---|
| Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Alaqua Lakes Entry Road Emergency Repair Alaqua Lakes Community Association, Inc. N/A \$44,500.00 Amy Troupin manager@alaqualakes.com 4.5.22-4.15.22 352-222-7890 roadway, sidewalk, curb, handicap ramp reconstruction, including irrigation | Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Avida Apartments Summit Contracting Group, Inc. Kimley Horn \$8,091,905.62 Zach Graham zgraham@summit-contracting.com 3.14.22-In-progress 904-803-8034/N/A total site work |
| Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Oakridge Road Pedestrian Safety Improvements Orange County - Y22-711 AVCON, Inc. \$12,030,156.50 Kenneth Leeming, P.E. kenneth.leeming@ocfl.net 11.28.2022/In-Progress (10.2023) 321-436-1830/407-836-7714 construction of a raised median along Oak Ridge Rd, an 8' wide sidewalk, with signalization upgrades | Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | B-819 Lockheed Logistics Center Phase 1 Construction Ardmore Roderick Construction Engineering Group \$1,594,800.00 Eric Jimenez ejjimenez@ardmorederick.com 11.12.21-2.10.23 321-430-6710 site grading, new asphaltic pavement, curbs & gutters, new concrete driveway & sidewalks, and retaining wall |
| Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | H-346 MCO Guardrail Repair Fall 2021 GOAA N/A \$124,189.33 James Pancoast jpancoast@goaa.org 1.10.22 - 2.16.22 407-825-2466/N/A repair guardrail systems, attenuators & replace misc. asphalt | Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | H-343 Airside 1 Slab & Joint Rehabilitation GOAA AECOM Technical Services, Inc. \$793,443.85 Ben Brown, P.E. benjamin.brown@goaa.org 1.24.22-10.10.22 407-466-7533 rehabilitation of slabs and joint seals |
| Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | LM 2021 Roadway Program Lockheed Martin Kelly, Collins & Gentry, Inc. \$5,874,964.00 Bruce Grenier bruce.grenier@lmco.com 10.18.21 - In-Progress 407-356-9056/N/A clear & grub, embankment, roadway extension, utilities, signing & pavement markings, & pond liner | Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Ellis at Oviedo Summit Contracting CPH \$4,184,265.50 Adam King aking@summit-contracting.com 4.6.21 - In-progress 904-268-5515/N/A sitework including clearing & demo; earthwork, Utility; storm, water, fire & sewer, erosion control; asphalt and sidewalks |

| | | | |
|--|--|--|---|
| Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Downtown Connector Trail City of Orlando HDR Engineering, Inc. \$6,951,905.38 Gregory Sharp gregory.sharp@cityoforlando.net 2.28.22 - 2.3.23 407-770-9375/N/A construction of a 1.6 mile bike trail on Anderson St. from Summerlin Ave. to Lake Underhill Rd. | Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Task 231 LM East Drainage Repairs JACOBS \$169,900.00 Kenneth Birke kenneth.birke@jacobs.com 10.29.21 - 12.10.21 404-259-8030/N/A minor drainage repairs campus wide |
| Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Task 216: Turnstile Sidewalk JACOBS JACOBS \$17,000.00 Kenneth Birke kenneth.birke@jacobs.com 10.6.21-11.21.21 404-259-8030/N/A site strip & excavation, sidewalk, & grassing | Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Raleigh Street Roadway Improvements City of Orlando VHB, Inc. \$6,384,884.85 Adam Walosik adam.walosik@cityoforlando.net 11.8.21 - In-progress 407-937-8712 / 407-246-2892 construct a median with turn lanes & bicycle lanes, sidewalk, traffic signals, and drainage work |
| Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | NG Taxiway Concrete Pavement Repairs Northrop Grumman N/A \$731,009.00 Kevin Mills kevin.mills@ngc.com 9.27.2021/12.14.21 310-930-2311/N/A remove & replace 12 contiguous concrete panels on the flight line | Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Lockheed Oquid Culvert Remediation Lockheed Martin N/A \$10,830.26 Bruce Grenier bruce.grenier@lmco.com 9.21.21-9.21.21 407-356-9056/N/A quad culvert remediation |
| Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Handicap Parking & Access Imprvmnts. Zone 5 Northrop Grumman Construction Engineering Group \$429,573.00 Kevin Mills kevin.mills@ngc.com 8.19.21-12.14.21 310-930-2311/N/A Additional campus ADA parking and installation of perimeter fence | Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Shingle Creek Trail Phase 1 Weir #1 Slope Repair City of Orlando City of Orlando \$27,712.01 Adam Walosik adam.walosik@cityoforlando.net 7.26.21-8.26.21 407-937-8712 / 407-246-2892 rip-rap removal, add embankment and grout |

| | | | |
|--|---|--|---|
| Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Bear Road Traffic Safety GOAA - EP-208 N/A \$82,500.00 Ben Brown, P.E. benjamin.brown@gaaa.org 7.26.21-8.26.21 407-466-7533/N/A converting existing 6' fence to an 8' fence, with 8' gates | Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Tangerine Community Church Tangerine Community Church N/A \$8,451.23 Eric Burt eburt@qibbsreg.com 9.4.21-9.4.21 407-451-7032 Pave church parking lot |
| Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Aircraft Parking Apron Rehabilitation Phase 1 Greater Orlando Aviation Authority - H-337 AECOM \$805,570.00 Clint Martin clint.martin@aecom.com 7.14.21 - 10.11.21 906-236-2874/N/A Aircraft Parking Apron Rehabilitation | Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Taxiways F&G Rehabilitation Greater Orlando Aviation Authority - BP-045 C&S Engineers, Inc. \$2,098,774.26 Ben Brown, P.E. benjamin.brown@gaaa.org 9.3.21/1.24.22 407-466-7533 paving, lighting, markings and signage, construction of a new taxiway KI |
| Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | B-811 Phase II Construction - 21-008-015 Ardmore Roderick Construction Engineering Group \$2,036,197.00 Eric Jimenez ejimenez@ardmorederick.com 6.17.21/In-progress 407-948-2111 decompaction & soil remediation work to a depth of 24", roadway, parking lot, gate, signage, and sidewalks | Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Cleveland St. Streetscape Phase III & Festival Core City of Clearwater Klar and Klar \$16,424,852.45 Catherine Corcoran catherine.corcoran@myclearwater.com 6.24.21/In-progress 727-224-7858/N/A stormwater sewers, gravity sanitary sewer, water main, reclaim water main, associated utility adjustments, asphalt paving, curbing, signage, striping, concrete sidewalks, off-street bicycle trail, landscaping & lighting |
| Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Kirkman Road Expansion Lockheed Martin Kelly, Collins & Gentry, Inc. \$3,622,693.74 Bruce Grenier bruce.grenier@lmco.com 5.17.21/In-progress 407-356-9056/N/A clear & grub, embankment, roadway extension, utilities, signing & pavement markings, & pond liner | Project Name: Owner / Client: Engineer / Architect: Contract Value: Contact Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description: | Orlando Urban Trail Gap & Extension City of Orlando - 21-0018 VHB \$4,018,367.04 Adam Walosik adam.walosik@cityoforlando.net 4.12.21 - 9.26.22 407-937-8712 / 407-246-2892 construct a 10' wide concrete multi-use trail for 0.4 miles and construct a 10' wide trail for approximately 2 miles |

| | | | |
|---|--|---|---|
| <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contract Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Wekiwa Springs State Park FDEP CPH \$1,386,350.00 Bill Brown bill.brown@floridadep.gov 11.17.21 - 3.16.22 407-553-4365/N/A extend right turn lane, gravity walls, storm structures and culverts, architectural structures, and flag poles</p> | <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contract Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Republic Square Apartments Summit Contracting Dwell Design Studios, LLC \$3,765,005.98 Zach Graham zgraham@summit-contracting.com 3.24.20/3.21.22 904-803-8034/N/A sitework including earthwork, pond excavation & export, temporary site construction, grading for building pads, construction of site roadways & parking, curbing, sidewalks, storm drainage, & site utilities</p> |
| <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contract Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Tulip Avenue Utility Improvements - CB20 002 City of Cocoa Beach City of Cocoa Beach Engineer, Jared Francis \$252,200.00 Wayne Carragino wcarragino@cityofcocoa-beach.com 12.1.20/5.31.21 321-868-3286 installation of 815 LF of 8" pipe, & 4 manholes</p> | <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contract Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>W. Central Boulevard Improvements - 2020-02 City of Cape Canaveral John A. Pekar, P.E., LLC \$1,651,816.00 Jeff Ratliff j.ratliff@cityofcapecanaveral.org 11.4.2020-6.21.21 321-868-1220 x221 infrastructure demolition, paving, sewer pipe replacement, drainage culverts, sidewalk, lighting and other roadway elements</p> |
| <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contract Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Lockheed Concrete & Steel Barrier Turner Construction Poulos & Bennett, LLC \$215,331.00 Andrew Cameron acameron@tcco.com 10.10.19/5.30.20 404-319-4007 250 LF of concrete foundation and 250 LF of Thrie beam guardrail, excavation, & sodding</p> | <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contract Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Sunrail Misc. Sidewalk Repairs City of Orlando City of Orlando Transportation and Planning Division \$257,516.00 Adam Walosik adam.walosik@cityoforlando.net 3.23.20/4.1.20 407-937-8712 / 407-246-2892 sidewalk, curbing, and concrete gate pads</p> |
| <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contract Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Lockheed Breezeway Drainage Repairs Task 822 JACOBS JACOBS \$62,260.00 Rob Erickson robert.erickson@lmco.com 12.12.19/3.23.20 407-306-2065/407-903-5180 installation of an outfall to a pond, install new area drains, and sodding</p> | <p>Project Name: Owner / Client: Engineer / Architect: Contract Value: Contract Name: E-mail: Start/End Dates: Phone/Fax Number: Project Description:</p> | <p>Crystal Island Roadway & Drainage Improvements City of Madeira Beach - 2013-80 Deuel & Associates \$10,153,508.89 Al Carrier al@deuelengineering.com 2.10.20/5.13.21 727-822-4151 1.92 miles of roadway reconstruction, curbing, stormwater collection system and new potable water services</p> |



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

RODRIGUEZ, JOHN EDWARD

GIBBS & REGISTER, INC.
232 SOUTH DILLARD ST.
WINTER GARDEN FL 34787

LICENSE NUMBER: CGC062479

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

RODRIGUEZ, JOHN EDWARD

GIBBS & REGISTER, INC.
232 SOUTH DILLARD ST.
WINTER GARDEN FL 34787

LICENSE NUMBER: CUC1224871

EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

KARASH, MATTHEW R.

1123 GOLFVIEW STREET
ORLANDO FL 32804

LICENSE NUMBER: PE66586

EXPIRATION DATE: FEBRUARY 28, 2025

Always verify licenses online at MyFloridaLicense.com

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





CITY OF WINTER GARDEN
300 WEST PLANT STREET
WINTER GARDEN, FL 34787
P: 407.656.4111
WWW.WINTERGARDEN-FL.GOV

WINTER GARDEN • Where good things grow

LOCAL BUSINESS TAX RECEIPT FOR CITY OF WINTER GARDEN

| | | | |
|----------------|----------------------|---------------|--|
| Business Name: | GIBBS & REGISTER INC | Location: | 232 S DILLARD ST |
| Receipt No: | 24-00004435 | Class: | GENERAL CONTRACTOR |
| Tax/Add'l Tax: | \$ 86.00 \$ | Issue Date: | August 07, 2023 |
| Late Penalty: | \$ 0.00 | Expires: | September 30, 2024 |
| Total Paid: | \$0.00 | Restrictions: | MUST COMPLY WITH LOCAL BUSINESS TAX REQUIREMENTS |
| | | Comments: | |

GIBBS & REGISTER INC
232 S DILLARD ST
WINTER GARDEN FL 34787

BUSINESS TAX RECEIPT MUST BE POSTED IN CONSPICUOUS PLACE AT ALL TIMES.

*****PLEASE NOTE THE TOP PORTION IS YOUR LOCAL BUSINESS TAX RECEIPT AND IS PAID THRU SEPTEMBER 30th OF NOTED YEAR ABOVE *****

1. Business Tax Year is from October 1st through September 30th. Tax fees are prorated after April 1st as a half-year fee.
2. All **new** commercial business tax **must** be inspected by the Fire Department to meet all applicable state and city code requirements. You will be contacted to make arrangements for your inspection by the City Fire Inspector.
3. An Orange County Business Tax must be registered and paid **AFTER YOU HAVE BEEN ISSUED THE WINTER GARDEN BUSINESS TAX RECEIPT**. They are located at 200 S. Orange Ave, 16th Floor- Suite 1600, Orlando, FL 32801 and their office phone number is (407) 434-0312.

2023 **EXPIRES 9/30/2024** 5000-1234224
5000 BUSINESS OFFICE \$40.00 15 EMPLOYEES : 1801 CERT GENERAL CONTRA \$30.00 1 EMPLOYEE :

TOTAL TAX \$70.00
PREVIOUSLY PAID \$70.00
TOTAL DUE \$0.00

RODRIGUEZ JOHN EDWARD

GIBBS & REGISTER INC
RODRIGUEZ JOHN EDWARD
232 S DILLARD ST
WINTER GARDEN FL 34787

232 S DILLARD ST
C - WINTER GARDEN, 34787

PAID: \$70.00 0099-01106322 7/11/2023

Tax Collector Scott Randolph**Local Business Tax Receipt****Orange County, Florida**


This local Business Tax Receipt is in addition to and not in lieu of any other tax required by law or municipal ordinance. Businesses are subject to regulation of zoning, health and other lawful authorities. This receipt is valid from October 1 through September 30 of receipt year. **Delinquent penalty is added October 1.**

2023 **EXPIRES 9/30/2024** 5000-1234224
5000 BUSINESS OFFICE \$40.00 15 EMPLOYEES : 1801 CERT GENERAL CONTRA \$30.00 1 EMPLOYEE :

TOTAL TAX \$70.00
PREVIOUSLY PAID \$70.00
TOTAL DUE \$0.00

232 S DILLARD ST
C - WINTER GARDEN, 34787

PAID: \$70.00 0099-01106322 7/11/2023



RODRIGUEZ JOHN EDWARD

GIBBS & REGISTER INC
RODRIGUEZ JOHN EDWARD
232 S DILLARD ST
WINTER GARDEN FL 34787

This receipt is official when validated by the Tax Collector.

Orange County Code requires this local Business Tax Receipt to be displayed conspicuously at the place of business in public view. It is subject to inspection by all duly authorized officers of the County.

State of Florida

Department of State

I certify from the records of this office that GIBBS & REGISTER, INC. is a corporation organized under the laws of the State of Florida, filed on September 17, 1990, effective September 13, 1990.


The document number of this corporation is S02325.

I further certify that said corporation has paid all fees due this office through December 31, 2023, that its most recent annual report/uniform business report was filed on January 3, 2023, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Third day of January, 2023*




Secretary of State

Tracking Number: 4031868208CC

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>