PROPOSAL

DATE: Wednesday, May 29, 2024
GC: Alcoa
PROJECT: Roadways and Sidewalks

i 7 E ; C
g i : &@ l ; ADDRESS: Town of Bladensbrug 57th Ave - between Emerson St & Annapolis Rd
[

# Concrete & Masonry, Inc. | |

b
§

TO: Purnell Hall
PHONE: 301-927-7048
4909 46th Avenue, Hyattsville, MD 20781 EMAIL: Phall@bladensburgmd.gov ; clerk@bladensburgmd.gov
QUANTITY | UNIT DESCRIPTION TOTAL

1,969.00] SF Remove & replace existing concrete ramps & replace with ADA compliant 12.00 23,628.00
264.00] SF Furnish & install 2'x4' yellow detectable cast in place ADA Matts 70.00 18,480.00
272.00 Furnish & install concrete header curb 28.00 7,616.00
242.00 Remove & replace concrete curb & gutters 36.00 8,712.00
180.00] SF Furnish & install new 4" thick concrete sidewalk 12.00 2,160.00
traffic control 9,500.00

**\WAGE SCALE NOT INCLUDED *** -

Concrete work only -
TOTAL:[ § 70,096.00

Unless Otherwise Noted:

Monday-Friday Working Hours 7am-5pm (extra for weekends & off-hours)
Pricing for U.S. & Non-U.S. Citizens (extra for U.S. Citizens only)
Non-wage scale

1 Year Workmanship Warranty =~ Standard Certificate of Insurance

Excludes off-hours work, overtime, phasing, wage scale, background checks, drug testing, training certifications, reports, written plans, shop drawings, engineering, permits,
fees, licenses, bonds, deviations to standard insurance, parking, pedestrian/traffic control, MOT, staging, layout, surveying and/or stakeout, soil classification, erosion/sediment
control, cold/hot weather practices/protection, ADA compliance, pavement demo/patching, disposal/handling of contaminated soils/materials, rough grading, trenching, shoring,
epoxy coated reinforcement, stamping, sealing, striping, caulking, joint fillers, rigid insulation, waterproofing, perimeter drainage, chipping, grinding, embedments, steel work,
adjusting/relocating existing utilities, and liability for damage to private utilities.

Alcoa will not be held responsible for removal of any obstructions or conflicts to successfully execute the work quoted herein.
Pricing is valid for 120 days and is subject to change due to supplier cost increases.

Client Signature for Approval Date

Wilfred Lopez
Office: (301) 699-9300 / Cell: (240) 286-9559 /| Email: wilfred@alcoacm.com



TERMS & CONDITIONS

Payment terms and retention (if applicable) to be determined and negotiated prior to any contract agreement between Alcoa
and General Contractor
*Retuned checks are subject to an additional $40 charge fee.

Alcoa Concrete & Masonry reserves the right to suspend daily work if Contractor withholds monies past due on agreed terms.*

*For any and each occurrence that Alcoa suspends daily work, a fee of $3,500 for mobilization will be assessed for
each occurrence.

Alcoa Concrete & Masonry will not be held responsible for any damages to work performed due to negligence of any other
contractor or individual during working and/or non-working hours and will not warranty any work or product that has been

tampered with.

If night work is required (regardless of provisions and/or specifications), General Contractor is responsible for any additional
charges (i.e. plant opening charges, etc.)

Any work to be done that exceeds or deviates from plans, standards, specifications or special provisions will not be performed
by Alcoa prior to written authorization from General Contractor and owner.

All pricing for concrete excludes any additional charges due to climate (i.e. accelerator, ice, retarder, etc.)

For any line item that excludes removal of existing masonry and/or structures, all grading provided by others to be +/- 1" of
finished grade.

** Alcoa will not mobilize to job site unless a minimum of two (2) full loads of concrete can be poured daily in
excavated/graded area(s).

** All information provided above in it's entirety supersedes any verbal agreement made by General Contractor and any
employee of Alcoa Concrete & Masonry



