

PROPOSAL



PREMIUM SERVICES

712 Richmond Street

Elkhart, IN 46516

Contact: Rob Becker

Phone: 574-264-0196

Fax: 574-266-5392

Quote To: Town of Bristol
Attn: Mike Yoder

Job Name: Sidewalks

Date of Plans: N/A

HCSS #: 6792

Phone: (574) 848-7007

Revision Date: N/A

Fax:

Date: 3/19/2026

ITEM	DESCRIPTION	QUANTITY	UNIT		AMOUNT
10	Mobilization/Demobilization	1.00	LS		
20	Remove Existing Asphalt/Concrete Sidewalk	7,830.00	SF		
30	Form & Pour 4" Concrete Sidewalk	7,830.00	SF		
GRAND TOTAL					107,634.00

NOTES:

- 1) Permits, bond, fees, inspection, testing, control points, construction staking, rough layout, licenses and engineering by others
- 2) All traffic control by others, including but not limited to: road/lane closures, detours, barrels, barricades and flag control
- 3) Proposal based on project completion before 10/30/2026
- 4) Proposal does NOT include cold weather costs (Nov 1 - March 31)
- 5) Proposal based on items & quantities listed above. Proposal subject to revision if items and/or quantities change
- 6) Proposal based on plans & details provided. Proposal subject to change if revised plans and/or details are provided
- 7) Private utility locates by others (if needed). Premium Services can provide private locates for an additional charge. Proof of utility locates or clear work area must be provided prior to Premium Services beginning work.
- 8) Proposal excludes any pedestrian detours and/or temporary sidewalks or crosswalks

Note: This proposal may be withdrawn if not accepted within 21 days.

Acceptance of Proposal - The prices, specifications, and conditions outlined above are agreed to and accepted. Authorization is hereby granted to proceed with the work as specified. Payment will be made in accordance with the terms described. Payment terms are 30 days unless otherwise agreed upon.

All materials will conform to the specifications provided. All work will be performed in a professional manner consistent with standard practices. Any changes or deviations from the specifications that result in additional costs will be undertaken only upon written authorization, and such costs will be billed as an extra charge beyond the estimate. All agreements are subject to delays caused by strikes, accidents, or other circumstances beyond our control.

Accepted By: _____

Title: _____

Date: _____