## **プ**ム SUPPLEMENTAL

## **BID TABULATION**

Bid No. 1016 - Renovations to the Walley School (extension of Bid#1011)

BID Opening: June 21, 2023@ 12 PM

Department: Parks and Recreation - Warren Rensehausen

|    | Bids Received From:  | Bid Amount:  |
|----|--|--|
| 1. | E.W. Burman, Inc.  | \$7,669,000.00   |
|    | Edward W. Burman, Jr President   | *Alternates attached   |
|    | 33 Vermont Avenue  |  |
|    | Warwick, RI 02888  |  |
|    |  |  |
| 2  | Martone Service Company, Inc.  | \$7,082,560.00   |
|    | Michael R. Martone - President   | *Alternates attached   |
|    | 22 Sextant Lane  |  |
|    | Narragansett, RI 02882   |  |
|    | The second secon |  |
| 3  | Tower Construction Corporation   | \$6,983,000.00   |
|    | Alva Poulos - Vice President   | *Alternates attached   |
|    | 10 Southern Industrial Drive   | Manufacture and the second sec |
|    | Cranston, RI 02921   |  |
|    |  |  |
| 4  | Maron Construction Co., Inc.   | \$8,891,000.00   |
|    | Thomas J, Maron - Vice President   | *Alternates attached   |
|    | 180 Buttonhole Drive   |  |
|    | Providence, RI 02909   |  |
|    |  | ACCURATE AN ACCURATE AND ACCURATE AND ACCURATE AN ACCURATE AND ACCURATE AND ACCURATE AN ACCURATE ANALYSIS AND ACCURATE AN ACCURATE AN ACCURATE AN ACCURATE AN ACCURATE ANALYSIS AND ACCURATE AND ACCURATE ANALYSIS AND ACCURATE AND ACCURATE ANALYSIS AND ACCURATE |
| 5  |  |  |
|    |  |  |
|    |  |  |
|    |  |  |
|    |  |  |
|    |  |  |
|    | Alexander and the second secon |  |
|    |  |  |
|    |  | ARREST CONTROL DE LE CONTROL D |
|    |  |  |
|    |  |  |
|    |  |  |
|    |  |  |
|    |  |  |
|    |  |  |

TOWN COUNCIL

JUL 12 2023

MEETING

TOWN COUNCIL

JUN 2 1 2023

MEETING

|  | E.W. Burman, Inc. | Martone Service<br>Company, Inc. | Tower Construction<br>Corporation | Maron Construction<br>Co., Inc. |
|--|-------------------|----------------------------------|-----------------------------------|---------------------------------|
| BASE BID PRICE   | \$7,669,000.00    | \$7,082,560.00                   | \$6,983,000.00                    | \$8,891,000.00                  |
| DEDUCT ALTERNATE #1 –  | \$15,105.00       | \$15,000.00                      | \$15,000.00                       | \$15,000.00                     |
| Eliminate lightning protection replacement.                  |                   |                                  |                                   |                                 |
| DEDUCT ALTERNATE #2 –  | \$554,462.00      | \$593,000.00                     | \$800,000.00                      | \$973,000.00                    |
| Eliminate fit out of second floor.                           |                   |                                  |                                   |                                 |
| DEDUCT ALTERNATE #3 –  | \$4,095.00        | \$20,000.00                      | \$75,000.00                       | \$18,400.00                     |
| Eliminate column removal in Activity Room 109                |                   |                                  |                                   |                                 |
| ADD ALTERNATE #4 –   | \$2,420.00        | \$20,000.00                      | \$10,000.00                       | \$5,000.00                      |
| Provide an ADA crosswalk a State Street, per Civil drawings. |                   |                                  |                                   |                                 |
| DEDUCT ALTERNATE #5 –  | \$92,356.00       | \$100,000.00                     | \$100,000.00                      | \$100,400.00                    |
| Eliminate kitchen equipment purchase and installation        |                   |                                  |                                   |                                 |

4 x 5