

Client or Counterparty Work Order

Master Services Agreement

PROJECT TITLE: ____Bartonville - E. Jester Road & Stonewood Boulevard Reconstruction____

CLIENT NAME Town of Bartonville

DATE OF WORK ORDER 04/18/2023

PROJECT WORK ORDER NUMBER 001

PROJECT LOCATION: Bartonville, Texas

CONTRACTOR PROJECT NUMBER: R0044161.00

This Project Work Order between Client and Westwood is set forth pursuant to our “Master Services Agreement” executed on February 21, 2023.

I. Contract Documents

This project work order, any resulting change orders, and the Master Services Agreement comprise the contract documents, and there are no other general or supplementary conditions further stipulated.

II. Project Description

Bartonville - E. Jeter Road & Stonewood Boulevard Reconstruction

III. Client and Westwood Responsibilities

1. Client Responsibilities

Advertisement of Bid in Newspaper of Record

2. Westwood Responsibilities

Listed in Exhibit A

IV. Deliverables

Listed in Exhibit A

V. Schedule

1. Notice to Proceed is understood to be this work order signed, dated, and fully executed by both Consultant and Westwood.

VI. Staff

1. Pursuant to completion of this work order, Westwood will utilize the following primary personnel under the designated roles listed:

a. Chris Cha, Engineer

Project Manager and Engineer

Christopher.cha@westwoodps.com, 817-412-7155

b. Ryley Paroulek, PE, Engineer

Project Manager and Engineer

ryley.paroulek@westwoodps.com, 817-412-7155

VII. Project Work Order Attachments:

1. Exhibit A – Scope
2. Exhibit B – Compensation

VIII. Form of Contract

1. See attached Exhibit A & B

ACCEPTED AND AGREED TO:

Town of Bartonville

Westwood Professional Services, Inc.

(Signature)

(Signature)

(Name – Printed)

(Name – Printed)

(Title)

(Title)
