

PROJECT NO. T1042

Basis of Award

DESCRIPTION: 2022 ADA Improvements

I, James E. Carothers, Engineering Manager, hereby certify that these bid tabulations are correct.

James E. Carothers, PE

Clark and Sons Excavating Inc.

Battle Ground, WA 98604

7601 NE 289th St.

Date

T3 TransBlue

Monroe, WA 98272

199616 Old Owen Rd. #252

Schmid and Sons Inc

Camas, WA 98607

PO Box 799

| DATE OF BID OPENING: April 20, 2022 11:00am | | | Ent. By PAF | 21 | | 360-946-8474 | ^ | 800-658-7601 | | 360-835-3376 | |
|---|--|------|----------------|---------------|----------------|---------------|-------------------|---------------|-------------------|---------------|-------------------|
| ITEM NO | DESCRIPTION | UNIT | QTY | UNIT PRICE | ENGRG TOTAL | UNIT PRICE | CONTRACT TOTAL | UNIT PRICE | CONTRACT TOTAL | UNIT PRICE | CONTRACT TOTAL |
| Schedule 'A' Street | | | | - * | 2 | | | | ¥ . | | |
| 1 | Mobilization | LS | 1.00 | \$5,000.00 | \$5,000.00 | \$6,000.00 | \$6,000.00 | \$5,000.00 | \$5,000.00 | \$5,600.00 | \$5,600.00 |
| 2 | Project Temporary Traffic Control | LS | 1.00 | \$5,000.00 | \$5,000.00 | \$16,000.00 | \$16,000.00 | \$10,000.00 | \$10,000.00 | \$16,400.00 | \$16,400.00 |
| 3 | Roadway Excavation (includes sawcutting) | CY | 48.00 | \$150.00 | \$7,200.00 | \$210.00 | \$10,080.00 | \$27.50 | \$1,320.00 | \$880.00 | \$42,240.00 |
| 4 | Erosion Control and Water Pollution Control | LS | 1.00 | \$500.00 | \$500.00 | \$2,500.00 | \$2,500.00 | \$10,000.00 | \$10,000.00 | \$2,100.00 | \$2,100.00 |
| 5 | Roadside Restoration | LS | 1.00 | \$500.00 | \$500.00 | \$5,400.00 | \$5,400.00 | \$10,000.00 | \$10,000.00 | \$3,175.00 | \$3,175.00 |
| 6 | Cement Concrete Sidewalk | SY | 96.00 | \$150.00 | \$14,400.00 | \$142.00 | \$13,632.00 | \$250.00 | \$24,000.00 | \$106.56 | \$10,229.76 |
| 7 | Minor Changes (minimum bid \$5,000) | LS | 1.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$10,000.00 | \$10,000.00 | \$5,000.00 | \$5,000.00 |
| 8 | Construction Documentation (minimum bid \$2,500) | LS | 1.00 | \$2,500.00 | \$2,500.00 | \$2,500.00 | \$2,500.00 | \$5,000.00 | \$5,000.00 | \$2,500.00 | \$2,500.00 |
| | Subtotal (Schedule 'A') | | | | \$40,100.00 | , | \$61,112.00 | 5 64 | \$75,320.00 | | \$87,244.76 |
| | Washington State Sales Tax (8.4%) | | | N/A | | N/A | | N/A | | N/A | |
| | TOTAL CONSTRUCTION COST (Schedule 'A') | | | | \$40,100.00 | | \$61,112.00 | | \$75,320.00 | | \$87,244.76 |

Engineer's Estimate:

\$40,100 revised

(sales tax not applicable)