

I, James E. Carothers, Engineering Manager, hereby certify that these bid tabulations are correct.

James E. CarothersDate: October 15, 202James E. Carothers, Engineering Manager
(email stating reviewed/approved attached to Original) Date: October 15, 2021

| PROJECT NO. W1026 DESCRIPTION: BOULDER 2022 TIMBER SALE Entered by: DATE OF BID OPENING: October 14, 2021, at 2PM RLS | | | Engineer's Estimate: \$1,192,000.00 | | PO Box 415 Carson, WA 98610 | | PO Box 489 Vancouver, WA 98666 | | 505 Elma McCleary Road Elma, WA 98541 | | Jeffries Construction LLC 18518 NW 41st Ave Ridgefield, WA 98642 360-644-4592 | |
|---|----------------------|-------------|--|----------------|--------------------------------|-------------------|---|-------------------|--|-------------------|--|-------------------|
| ITEM DESCRIPTION NO | l | | UNIT PRICE | ENGRG TOTAL | UNIT PRICE | CONTRACT TOTAL | UNIT PRICE | CONTRACT TOTAL | UNIT PRICE | CONTRACT TOTAL | UNIT PRICE | CONTRACT TOTAL |
| 1 Douglas-Fir, No. 4 Sawmill a | nd better, Net Scale | MBF 4,000.0 | 0 \$298.00 | \$1,192,000.00 | \$377.67 | \$1,510,680.00 | \$377.34 | \$1,509,360.00 | \$365.49 | \$1,461,960.00 | \$363.00 | \$1,452,000.00 |
| SUBTOTAL | | | | \$1,192,000.00 | | \$1,510,680.00 | | \$1,509,360.00 | | \$1,461,960.00 | | \$1,452,000.00 |
| TOTAL BID PRICE | | | \$1,192,000.00 | | | \$1,510,680.00 | \$1,510,680.00 \$1,509,360.00 1. Irregular Bid: Did not include the signed addendum | | | \$1,461,960.00 | | \$1,452,000.00 |

signed addendum

2. Calculation Error - Contract Total