

I, James E. Carothers, Engineering Manager, hereby certify that these bid tabulations are correct.

6/9/2025

Rob Charles, Utilities Manager

PROJ	JECT NO. SWR25004		Eng	gineer's Estimate: \$14,000,000		name	Rotschy, Inc.	name	JW Fowler	name	Stellar J Corporation	name	McLure and Sons, Inc.	name	Tapani Inc.
						address	7408 NE 113th Circle	address	12775 Westview Drive	address	1363 Down River Drive	address	15714 Country Club Drive	address	1705 SE 9th Ave
DESC	RIPTION: TO4 Ultraviolet Disinfection Replace					Vancouver, WA 98662		Dallas, OR 97338		Woodland, WA 98674		Mill Creek, WA 98012		Battle Ground, WA 98604	
			Ent. By			<u>email</u>	dylan.sarkinen@rotschyinc.com	<u>email</u>	estimating@jwfowler.com	<u>email</u>	brint@stellarj.com	<u>email</u>	bids@mcclureandsons.com	email	bidadmin@tapani.com
DATE (	ATE OF BID OPENING: June 5, 2025 JRH phone						360-334-3100	phone	503-623-5373	phone	360-225-7996	phone	425-316-6999	phone	360-687-1148
Proje	ct - Schedule A														
ITEM	DESCRIPTION	UNIT	QTY	UNIT	ENGRG	UNIT	CONTRACT	UNIT	CONTRACT	UNIT	CONTRACT	UNIT	CONTRACT	UNIT	CONTRACT
NO				PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL	PRICE	TOTAL
1	Lump Sum Bid Price	1.00	1	\$11,647,590.00	\$11,647,590.00	\$7,264,984.00	\$7,264,984.00	\$7,710,000.00	\$7,710,000.00	\$8,059,800.00	\$8,059,800.00	\$8,445,260.00	\$8,445,260.00	\$8,726,386.00	0 \$8,726,386.00
2	Trench Safety Systems (RCW 39.04.180)	1.00	1	\$1,000.00		\$230.00			. ,			\$50,000.00		\$2,600.00	
3	Trojan UV Equipment	1.00	1	\$649,286.00	\$649,286.00	\$649,286.00	\$649,286.00	\$649,286.00	\$649,286.00	\$649,286.00	\$649,286.00	\$649,286.00	\$649,286.00	\$649,286.00	0 \$649,286.00
	Blower Equipment	1.00	1	\$472,000.00	\$472,000.00	\$472,000.00	\$472,000.00	\$472,000.00	\$472,000.00	\$472,000.00	\$472,000.00	\$472,000.00	\$472,000.00	\$472,000.00	0 \$472,000.00
	Subtotal -				\$12,769,876.00		\$8,386,500.00		\$8,836,286.00		\$9,182,086.00		\$9,616,546.00		\$9,850,272.00
	Sales Tax (8.6%)				\$1,098,209.34		\$721,239.00		\$759,920.60		\$789,659.40		\$827,022.96		\$847,123.39
	Total Construction Cost				\$13,868,085.34		\$9,107,739.00		\$9,596,206.60		\$9,971,745.40		\$10,443,568.96		\$10,697,395.39
	(BASIS OF AWARD)						Wage Compliance Cert, not included				Wage Compliance Cert, not included				
							Sub-Contractor List , not included								