	and Street Rehabilitation	on Project: Opt			Date	12/3/202
Location	General Scope	Length	Width	Estimated Cost	Notes	
Quaker Ridge Road 5b and 6	1 1/2" shim/overlay	5,080 LF	22'	\$402,592	Assumes 50% ditcl	ning improvement
Brown Ave to	Ditching Improvements					
Route 302						
Quaker Ridge Road 4	1 1/2" shim/overlay	4,435 LF	22'	\$322,925	Assumes 50% ditcl	ning improvement
Farm View Drive to	Ditching Improvements					
Ridge Terrace Orive						
			Subtotal	\$725,517		
		Traffic Cont	rol & Mobilization (10%)	\$72,551		
		ac ellaneous/Extra W	Vork Contingency (10%)	\$72,551		
			Total	\$870,619		
	and Street Rehabilitation					
2026 CIP/FY27 Paving	and Street Rehabilitation	on Project: Opt	ion 2 - Preventive	Focus		
Location	General Scope	Length	Width	Estimated Cost	Notes	
Location Quaker Ridge Road I	General Scope Reclaim and Repave 3"				Notes Assumes 50% ditcl	ning improvement
Location Quaker Ridge Road I Route II to	General Scope	Length	Width	Estimated Cost		ning improvement
Location Quaker Ridge Road I Route II to Nakrem Lane	General Scope  Reclaim and Repave 3*  Ditching Improvements	Length 3,170 LF	Width 22'	Estimated Cost \$366,226	Assumes 50% ditcl	
Location  Quaker Ridge Road I  Route II to  Nakrem Lane  Quaker Ridge Road 2	General Scope  Reclaim and Repave 3*  Ditching Improvements  1 1/2* shim/overlay	Length	Width	Estimated Cost		
Location  Quaker Ridge Road I  Route II to  Nakrem Lane  Quaker Ridge Road 2  Nakrem Lane to	General Scope  Reclaim and Repave 3*  Ditching Improvements	Length 3,170 LF	Width 22'	Estimated Cost \$366,226	Assumes 50% ditcl	
Location Quaker Ridge Road I Route II to Nakrem Lane Quaker Ridge Road 2 Nakrem Lane to Rollinghill Road	General Scope  Reclaim and Repave 3*  Ditching Improvements  I 1/2* shim/overlay  Ditching Improvements	Length 3,170 LF 2,482 LF	22' 22'	\$366,226 \$198,752	Assumes 50% ditcl Assumes 50% ditcl	hing improvement
Location  Quaker Ridge Road I  Route II to  Nakrem Lane  Quaker Ridge Road 2  Nakrem Lane to  Rollinghill Road  Quaker Ridge Road 3	General Scope  Reclaim and Repave 3*  Ditching Improvements  I 1/2* shim/overlay  Ditching Improvements	Length 3,170 LF	Width 22'	Estimated Cost \$366,226	Assumes 50% ditcl	hing improvement
Location  Quaker Ridge Road I  Route II to  Nakrem Lane  Quaker Ridge Road 2  Nakrem Lane to  Rollinghill Road  Quaker Ridge Road 3  Rollinghill Road to	General Scope  Reclaim and Repave 3*  Ditching Improvements  I 1/2* shim/overlay  Ditching Improvements	Length 3,170 LF 2,482 LF	22' 22'	\$366,226 \$198,752	Assumes 50% ditcl Assumes 50% ditcl	hing improvement
Location  Quaker Ridge Road I  Route II to  Nakrem Lane  Quaker Ridge Road 2  Nakrem Lane to  Rollinghill Road  Quaker Ridge Road 3	General Scope  Reclaim and Repave 3*  Ditching Improvements  I 1/2* shim/overlay  Ditching Improvements	Length 3,170 LF 2,482 LF	22' 22'	\$366.226 \$366.226 \$198,752 \$151.925	Assumes 50% ditcl Assumes 50% ditcl	hing improvement
Location  Quaker Ridge Road I  Route II to  Nakrem Lane  Quaker Ridge Road 2  Nakrem Lane to  Rollinghill Road  Quaker Ridge Road 3  Rollinghill Road to	General Scope  Reclaim and Repave 3*  Ditching Improvements  I 1/2* shim/overlay  Ditching Improvements	2.482 LF 2,006 LF	Width 22' 22' 22'	\$366.226 \$366.226 \$198,752 \$151.925	Assumes 50% ditcl Assumes 50% ditcl	hing improvement
Location  Quaker Ridge Road I  Route II to  Nakrem Lane  Quaker Ridge Road 2  Nakrem Lane to  Rollinghill Road  Quaker Ridge Road 3  Rollinghill Road to	General Scope  Reclaim and Repave 3*  Ditching Improvements  I 1/2* shim/overlay  Ditching Improvements	Length 3,170 LF  2,482 LF  2,006 LF	Width 22' 22' 22' Subtotal trol & Mobilization (10%)	\$366.226 \$366.226 \$198,752 \$151.925 \$716,903 \$71,690	Assumes 50% ditcl Assumes 50% ditcl	hing improvement
Cocation  Quaker Ridge Road I  Route II to  Nakrem Lane  Quaker Ridge Road 2  Nakrem Lane to  Rollinghill Road  Quaker Ridge Road 3  Rollinghill Road to	General Scope  Reclaim and Repave 3*  Ditching Improvements  I 1/2* shim/overlay  Ditching Improvements	Length 3,170 LF  2,482 LF  2,006 LF	Width 22' 22' 22'	\$366.226 \$366.226 \$198,752 \$151.925	Assumes 50% ditcl Assumes 50% ditcl	hing improvement