
Pay Item 

Number
Pay Item Description Quantity Unit

Engineer's Unit 

Cost
Total Engineer's Cost

101-1 Mobilization (10%) 1 LS LS  $                    100,169.00 

102-1 Maintenance of Traffic (6%) 1 LS LS  $                       60,101.00 

102-3 Commercial Material fo Driveway Maintenance 250.0 CY 91.00$                  $                       22,750.00 

104-10-3 Sediment Barrier 1,000.0 LF 2.50$                    $                         2,500.00 

110-1-1 Clearing and Grubbing 2.8 AC 30,000.00$          $                       84,000.00 

110-4-10 Removal of Existing Concrete 100.0 SY 40.00$                  $                         4,000.00 

120-1 Excavation 2,075.0 CY 14.00$                  $                       29,050.00 

120-2-2 Borrow Fill (Truck Measure) 500.0 CY 32.00$                  $                       16,000.00 

120-4 Subsoil Excavation 300.0 CY 15.00$                  $                         4,500.00 

285-701 Optional Base Group 1 2,010.0 SY 22.00$                  $                       44,220.00 

285-706 Optional Base Group 6 2,050.0 SY 30.00$                  $                       61,500.00 

286-1 Turnout Construction 1,200.0 SY 52.00$                  $                       62,400.00 

327-70-6 Milling Existing Asphalt Pavement, 1.5" Avg. Depth 5,750.0 SY 4.00$                    $                       23,000.00 

334-1-52 Asphalt Concrete, Type SP, PG 76-22, Traffic B 625.0 TN 165.00$                $                    103,125.00 

337-7-80 Friction Course FC-9.5 (1") PG 76-22, Traffic B 420.0 TN 190.00$                $                       79,800.00 

339-1 Misc. Asphalt Pavement, (Shoulder Gutter) 221.0 TN 360.00$                $                       79,560.00 

425-1-321 Curb Inlet, Type P-2, < 10' 2.0 EA 11,035.00$          $                       22,070.00 

425-1-701 Gutter Inlet, Type S, < 10' 8.0 EA 8,925.00$            $                       71,400.00 

430-175-118 Pipe Culvert, Opt. Mat., 18" CD, Round 1,000.0 LF 144.00$                $                    144,000.00 

430-175-124 Pipe Culvert, Opt. Mat., 24" CD, Round 30.0 LF 165.00$                $                         4,950.00 

430-524-100 Straight Concrete Endwall, 24", Single, Round 2.0 EA 6,445.00$            $                       12,890.00 

430-984-125 Concrete Mitered End Section, 18" SD 10.0 EA 3,250.00$            $                       32,500.00 

520-1-10 Concrete Curb and Gutter, Type F 200.0 LF 48.00$                  $                         9,600.00 

522-1 Concrete Sidewalk, 4" 500.0 SY 74.00$                  $                       37,000.00 

522-2 Concrete Sidewalk, 6" 150.0 SY 98.00$                  $                       14,700.00 

570-1-2 Performance Turf, Sod 1,750.0 SY 4.25$                    $                         7,437.50 

700-1-11 Single Post Sign 14.0 AS 506.00$                $                         7,084.00 

706-1-3 Raised Pavement Markers, Type B 214.0 EA 5.00$                    $                         1,070.00 

710-11-101 6" Solid White, Temporary Pavement Marking 2.280 GM 1,315.00$            $                         2,998.20 

710-11-201 6" Solid Yellow, Temporary Pavement Marking 2.280 GM 1,315.00$            $                         2,998.20 

711-11-125 24" Solid White, Thermoplastic 220.0 LF 7.00$                    $                         1,540.00 

711-16-101 6" Solid White, Thermoplastic 1.140 GM 5,715.00$            $                         6,515.10 

711-16-201 6" Solid Yellow, Thermoplastic 1.140 GM 5,730.00$            $                         6,532.20 

Subtotal  $                 1,161,960.20 

Contingency  $                    116,196.02 

Total Construction Costs  $                 1,278,156.22 

** Non-Participating Costs Utility Work Estimated Cost**  $                       25,000.00 

Right-of-Way Acquistion Cost**

Total Cost of FDOT Non-Participating Items**  $                      25,000.00 

Design Estimated Cost  $                    130,315.62 

CEI Estimated Cost  $                    130,315.62 

TOTAL PROJECT COST 1,563,787.46$                 

Submitted By:  Rod Adams, P.E.

DHM Engineer of Record

P.E. No.: 61599

This item has been digitally signed and sealed by        

Rodney O. Adams on the date adjacent to the seal.

Roadway

ENGINEERS COST ESTIMATE

Project Name: Pecan Street Paving Project

Project Description:  Pecan Street from South Blvd. to SR 10 (US 90) (0.57 miles)

Date: February 24, 2024

Note: Unit prices shown above are based on FDOT 2023 statewide 12-

month averages.

Rodney O Adams
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