## CITY OF COACHELLA TYLER STREET SEWER IMPROVEMENTS

Bid Schedule					
ITEM NO.	DESCRIPTION	QTY	UNIT		
1	Mobilization	1	LS		
2	Dust Control/Stormwater Best Management Practices (BMP's)	1	LS		
3	Traffic Control/Site Protection	1	LS		
4	Saw Cut and Remove Full Depth Asphalt and Aggregate Base (6'Wide Includes 1' T-Cut Both Sides) (F)	16,578	SF		
5	Furnish & Install 15" SDR 26 PVC Sewer Pipe per COC Std. D-4 & D-12	2,763	LF		
6	Furnish & Install Manhole per COC Std. D-2	9	EA		
7	Modify/Rehabilitate Existing Manhole	3	EA		
8	Plug Existing Manhole/Sewer Connection	7	EA		
9	Modify, Extend, and/or Re-Connect Existing Sewer laterals	4	EA		
10	Install /Patch 5" Asphalt / 10" CL 2 AB (6'Wide-Includes 1' T-Cut Both Sides) (F)	16,578	SF		
11	2.5" Grind & Overlay (14' Wide)	40,000	SF		
12	Remove, Replace/Refresh Existing Striping as needed/Per Plan	1	LS		
TOTAL			•		

Van Dyke Corp				
UNIT PRICE	EXTENDED PRICE			
\$52,630.00	\$52,630.00			
\$5,000.00	\$5,000.00			
\$20,000.00	\$20,000.00			
\$3.00	\$49,734.00			
\$200.00	\$552,600.00			
\$8,500.00	\$76,500.00			
\$4,500.00	\$13,500.00			
\$1,500.00	\$10,500.00			
\$7,500.00	\$30,000.00			
\$10.00	\$165,780.00			
\$3.00	\$120,000.00			
\$23,000.00	\$23,000.00			
	\$1,119,244.00			

Project No. S-18 TBU Inc.		
UNIT PRICE	EXTENDED PRICE	
\$48,000.00	\$48,000.00	
\$11,000.00	\$11,000.00	
\$29,000.00	\$29,000.00	
\$11.00	\$182,358.00	
\$80.00	\$221,040.00	
\$13,000.00	\$117,000.00	
\$9,500.00	\$28,500.00	
\$3,500.00	\$24,500.00	
\$16,500.00	\$66,000.00	
\$15.00	\$248,670.00	
\$6.00	\$240,000.00	
\$26,000.00	\$26,000.00	
	\$1,242,068.00	

Downing Cosntruction, Inc.			
UNIT PRICE	EXTENDED PRICE		
\$26,556.00	\$26,556.00		
\$9,525.00	\$9,525.00		
\$40,000.00	\$40,000.00		
\$2.00	\$33,156.00		
\$254.00	\$701,802.00		
\$11,200.00	\$100,800.00		
\$22,000.00	\$66,000.00		
\$680.00	\$4,760.00		
\$2,400.00	\$9,600.00		
\$7.50	\$124,335.00		
\$3.24	\$129,600.00		
\$15,000.00	\$15,000.00		
	\$1,261,134.00		

Genesis (	GRBCC	
UNIT PRICE	EXTENDED PRICE	UNIT PRICE
\$165,000.00	\$165,000.00	\$139,500.00
\$13,047.00	\$13,047.00	\$9,620.00
\$43,120.00	\$43,120.00	\$39,400.00
\$11.00	\$182,358.00	\$6.50
\$158.00	\$436,554.00	\$288.00
\$18,707.00	\$168,363.00	\$21,396.00
\$36,710.00	\$110,130.00	\$7,860.00
\$2,891.00	\$20,237.00	\$4,025.00
\$8,140.00	\$32,560.00	\$2,765.00
\$8.00	\$132,624.00	\$21.00
\$3.00	\$120,000.00	\$3.23
\$27,940.00	\$27,940.00	\$20,640.00
	<b>64 454 000 00</b>	
	\$1,451,933.00	

\$9,620.00 \$ 20.00 \$39,400.00 \$3	GRBCON Inc.		
\$9,620.00 \$ 20.00 \$39,400.00 \$3			
20.00 \$39,400.00 \$3	39,500.00		
	9,620.00		
\$6.50 \$10	39,400.00		
	7,757.00		
\$288.00 \$79	95,744.00		
	92,564.00		
\$0.00     \$7,860.00    \$2	23,580.00		
	28,175.00		
\$2,765.00 \$1	1,060.00		
24.00 \$21.00 \$34	18,138.00		
00.00 \$3.23 \$12	29,200.00		
\$20,640.00 \$2	20,640.00		
33.00 \$1,84	15,378.00		
55.00   \$1,84	+3,370.00		

Indicates Staff correction of the math.

Indicates Apparent Low Bidder