


**CITY OF COACHELLA
METER EXCHANGE PROJECT 2023**

| Bid Schedule | | | | IRC Backflow | | Genesis Construction | | RE Chaffee Construction, Inc. | | TBU, Inc. | | Van Dyke Corp. | | Tri-Star Contracting II, Inc. | | Three Peaks Corp | |
|--------------|---|-----|------|--------------|----------------|----------------------|----------------|-------------------------------|----------------|------------|----------------|----------------|----------------|-------------------------------|----------------|------------------|----------------|
| ITEM NO. | DESCRIPTION | QTY | UNIT | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE | UNIT PRICE | EXTENDED PRICE |
| 1 | Remove & Salvage Existing Water Meter and Install City Furnished Allegro 4G- UTG V3 3/4 X 7 1/2 BL CF Water Meter | 600 | EA | \$125.00 | \$75,000.00 | \$212.00 | \$127,200.00 | \$189.00 | \$113,400.00 | \$395.00 | \$237,000.00 | \$134.00 | \$80,400.00 | \$287.00 | \$172,200.00 | \$227.00 | \$136,200.00 |
| 2 | | 0 | | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| 3 | | 0 | | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| 4 | | 0 | | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| 5 | | 0 | | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| 6 | | 0 | | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| 7 | | 0 | | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| 8 | | 0 | | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | |
| TOTAL | | | | | \$75,000.00 | | \$127,200.00 | | \$113,400.00 | | \$237,000.00 | | \$80,400.00 | | \$172,200.00 | | \$136,200.00 |

 Indicates Staff correction of the math.

 Indicates Apparent Low Bidder

 Indicates-Improperly Filled Out Addendum AcknowledgementNon Responsive

 Indicates-Next Lowest Responsive Bidder