

September 30, 2020

City of Coachella Utilities Department
Attn: Castulo R. Estrada
53462 Enterprise Way
Coachella, CA 92236

Subject: Addendum No 4: Professional Additional Engineering Design Services for Water Systems Consolidation of Mesquite Water Mutual Association, City Project No. W-32

Dear Mr. Estrada:

Thank you for the opportunity to provide the City of Coachella Utilities Department (CWA) with this Addendum No. 4 cost proposal to provide professional engineering support during construction. Construction services will be provided on a time and materials basis at the request of the City.

This addendum includes 90 hours for staff shown in the Table below.

The total amendment amount is: \$19,400

We appreciate the opportunity to continue service to you and the City of Coachella and hope that this proposal meets your approval. If you have any questions regarding this proposal, please contact Miles Costanza at 951-506-2086, . Miles.Costanza@mbakerintl.com.

Sincerely,

Miles Costanza, PE



Water Department Manager

FEE PROPOSAL

					Total Estimated Hours	Labor Cost	Direct/Repro Subcontract Costs	Total Estimated Fee
	Project Manager	Senior Engineer	Project Engineer CAD	Survey Field (2-person)				
	\$ 245.00	\$ 195.00	\$ 165.00	\$ 295.00				
ENGINEERING SUPPORT DURING CONSTRUCTION								
1 Construction Surveying			3	7	10	\$ 2,560.00		\$ 2,560.00
2 Construction Support	38	20	22		80	\$ 16,840.00		\$ 16,840.00
TOTAL AMOUNT:	38	20	25	7	90	\$ 19,400.00	\$ -	\$ 19,400.00
							TOTAL FEE	\$ 19,400