


# UTILITIES DEPARTMENT PURCHASE REQUISITION FORM



General Information to be included in the PO. It is required that the information be complete to ensure that the requestor receive the requested service.

Name:	Hinterland Group Inc.	Requisition No.**	
Vendor # OR Address:	2051 W Blue Heron Blvd Riviera Beach, FL 33404	**Note: Provided by ADMIN	
Phone:	561-640-3503	Supervisor's Name	Mike Stanton
Fax:		Requestor's Name	Steve Blanchard

## INSTRUCTIONS

- \* Requisition must be complete and printed legibly. Incomplete or illegible requisitions will be returned.
- \* Include both quantity and unit of measure, i.e., cases, pkg, boxes, etc.
- \* ITEM must include vendor item number (if applicable), and specific description.
- \* Estimated shipping and handling must be included, if applicable.
- \* Justification/Comments must be filled out completely, with resolution number, if applicable.
- \* Date of Approval to be filled out by the Utility Administrative Officer.

## NO PURCHASES SHALL BE MADE PRIOR TO RECEIVING PURCHASE ORDER.

Initial Request Date:	11/17/2025	Section:	Utilities (Lift Station Divison)
Date Needed:	11/24/2025	Delivery Location***:	11791 SW 49TH Street
Date of Approval:			Cooper City, FL 33330
Note *** <input type="checkbox"/> Same as address in General Info.			

QUANTITY	UNIT	REQUESTED ITEM	UNIT COST	TOTAL
3		The following items are for the rehabs of (3) lift stations that we are currently upgrading		\$602,889.34
1		LS# 6		
1		LS# 53		
1		LS# 54		
<b>Total:</b>				<b>\$602,889.34</b>

## Checklist: The following items must accompany all requisition requests OR be identified

Quote Attached	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Budgeted Item	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
Freight Charges Listed	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	New Vendor?	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No
City Contract/Piggyback/Sole Source	Piggyback	Is a transfer required?	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No

\*Note: Requires a W-9

## Justification/Comments:

The request is for the rehab of (3) Lift Stations that are due to be upgraded cause of the age and functionality of our collection system the stations include LS# 6 was put in service in 1976, LS# 53 was put in service in 1973, LS# 54 was put in service in 1977. This upgrade would improve operations and maintenance issues that were currently having.

## If requisition exceeds \$10,000 MUST BE SIGNED by the Director or Deputy Director of Utilities.

Resolution Number:		Supervisor Signature:	
Account Number:	453-930-563150-535	Assistant Director's Signature:	
Account Name:	Improvement - Lift Stations	Administrative Manager Signature:	
Account BALANCE:	\$839,512.13	Director's Signature:	
BS&A Contract Number:			



**Hinterland Group, LLC**

2051 W Blue Heron Blvd  
Riviera Beach, FL 33404  
PHONE: (561) 640-3503

**ALL PO's/Contractual Issuances are to be emailed to: [info@hinterlandgroup.com](mailto:info@hinterlandgroup.com)**

**Proposal # 24-0249-06**

**ADDRESS**

City of Cooper City  
Steve Blanchard  
[SBlanchard@coopercity.gov](mailto:SBlanchard@coopercity.gov)

**DATE: October 21, 2025**

**JOB NAME: Lift Station #6 Rehab**

ACTIVITY	QUANTITY	UNIT	RATE	AMOUNT
Line Item #1 - Wetwell Corrosion Barrier System	470.00	SF	\$25.00	\$11,750.00
Line Item #8 - New Valve Vault (4'x6'Wx4'D)	1.00	EA	\$27,000.00	\$27,000.00
Line Item #15 - 4" DIP Wetwell Discharge Downpipe	50.00	LF	\$450.00	\$22,500.00
Line Item #20 - 4" DIP Emergency Bypass Assembly	1.00	EA	\$1,800.00	\$1,800.00
Line Item #24 - 4" DIP Force Main	10.00	LF	\$115.00	\$1,150.00
Line Item #30 - 4" Mechanical Joint Restraint	2.00	EA	\$200.00	\$400.00
Line Item #36 - Ductile Iron Fittings	0.50	TON	\$7,500.00	\$3,750.00
Line Item #44 - 4" DIP Wetwell Vent	1.00	LS	\$2,800.00	\$2,800.00
Line Item #66 - 4" to 6" Diameter Connection to Existing FM	1.00	EA	\$3,800.00	\$3,800.00
Line Item #69 - Removal and Disposal of Existing pipe up to 8"	50.00	LF	\$60.00	\$3,000.00
Line Item #82 - 6" Bypass Pumping	20.00	DAY	\$1,000.00	\$20,000.00
Line Item #84 - 6' Concrete Wet Well Top Slab	1.00	LS	\$14,140.00	\$14,140.00
Line Item #89 - Pump guide Rail System (Install only)	30.00	LF	\$65.00	\$1,950.00
Line item #90 - Submersible Pump base Elbow - 4" (Install Only)	1.00	EA	\$2,150.00	\$2,150.00
Line Item #93 - Submersible Pump Base Plate (Install Only)	1.00	EA	\$1,500.00	\$1,500.00
Line Item #106 - Control panel (Install Only)	0.45	EA	\$104,000.00	\$46,800.00
Line Item #112 - 2" Electrical Conduit Installation	235.00	LF	\$80.00	\$18,800.00
Line Item #113 - FPL Meter Box/Can Replacement	1.00	EA	\$3,500.00	\$3,500.00
Line Item #121 - 4" Gate Valve	3.00	EA	\$1,800.00	\$5,400.00
Line Item #128 - 4" Swing Check Valve	2.00	EA	\$2,850.00	\$5,700.00
Line Item #154 - Sidewalk Removal and Restoration	15.00	SY	\$85.00	\$1,275.00
Line Item #159 - Sod Replacement	100.00	SY	\$12.00	\$1,200.00
Line Item #161 - MOT	400.00	LF	\$4.00	\$1,600.00

Line Item #184 - Mobilization (2.5%)	1.00	LS	\$5,049.13	\$5,049.13
Lien Item #185 - Demobilization (1%)	1.00	LS	\$2,019.65	\$2,019.65
Line Item #186 - Additional Work - Doghouse Assembly Demo	1.00	LS	\$3,500.00	\$3,500.00

<b>TOTAL</b>	<b>\$</b>	<b>212,533.78</b>
--------------	-----------	-------------------

\*\*\*\*Pricing Based on PBCWUD Contract 23-031 - Lift Station Rehabilitation Continuing Construction Contract\*\*\*\*

Notes:

1. City to provide new control panel, pumps, bases, base plates and guide rails
2. Vac Truck Services to be provided by owner
3. Does not include permitting, surveying or as builts

**ALL PO's/Contractual Issuances are to be emailed to: [info@hinterlandgroup.com](mailto:info@hinterlandgroup.com)**

Accepted By: \_\_\_\_\_ Accepted Date: \_\_\_\_\_



**Hinterland Group, LLC**

2051 W Blue Heron Blvd  
 Riviera Beach, FL 33404  
 PHONE: (561) 640-3503

ALL PO's/Contractual Issuances are to be emailed to: [info@hinterlandgroup.com](mailto:info@hinterlandgroup.com)

**Proposal # 24-0249-07**

**ADDRESS**

City of Cooper City  
 Steve Blanchard  
[SBlanchard@coopercity.gov](mailto:SBlanchard@coopercity.gov)

**DATE: October 22, 2025**

**JOB NAME:** Lift Station #53 Rehab

ACTIVITY	QUANTITY	UNIT	RATE	AMOUNT
Line Item #1 - Wetwell Corrosion Barrier System	565.00	SF	\$25.00	\$14,125.00
Line Item #8 - New Valve Vault (4'x6'Wx4'D)	1.00	EA	\$27,000.00	\$27,000.00
Line Item #15 - 4" DIP Wetwell Discharge Downpipe	74.00	LF	\$450.00	\$33,300.00
Line Item #20 - 4" DIP Emergency Bypass Assembly	1.00	EA	\$1,800.00	\$1,800.00
Line Item #24 - 4" DIP Force Main	20.00	LF	\$115.00	\$2,300.00
Line Item #30 - 4" Mechanical Joint Restraint	2.00	EA	\$200.00	\$400.00
Line Item #36 - Ductile Iron Fittings	0.50	TON	\$7,500.00	\$3,750.00
Line Item #44 - 4" DIP Wetwell Vent	1.00	LS	\$2,800.00	\$2,800.00
Line Item #66 - 4" to 6" Diameter Connection to Existing FM	1.00	EA	\$3,800.00	\$3,800.00
Line Item #69 - Removal and Disposal of Existing pipe up to 8"	74.00	LF	\$60.00	\$4,440.00
Line Item #82 - 6" Bypass Pumping	20.00	DAY	\$1,000.00	\$20,000.00
Line Item #84 - 6' Concrete Wet Well Top Slab	1.00	LS	\$14,140.00	\$14,140.00
Line Item #89 - Pump guide Rail System (Install only)	40.00	LF	\$65.00	\$2,600.00
Line item #90 - Submersible Pump base Elbow - 4" (Install Only)	1.00	EA	\$2,150.00	\$2,150.00
Line Item #93 - Submersible Pump Base Plate (Install Only)	1.00	EA	\$1,500.00	\$1,500.00
Line Item #106 - Control panel (Install Only)	0.45	EA	\$104,000.00	\$46,800.00
Line Item #113 - FPL Meter Box/Can Replacement	1.00	EA	\$3,500.00	\$3,500.00
Line Item #121 - 4" Gate Valve	3.00	EA	\$1,800.00	\$5,400.00
Line Item #128 - 4" Swing Check Valve	2.00	EA	\$2,850.00	\$5,700.00
Line Item #149 - Asphalt Driveway Removal & Restoration (up to 2.5" thick)	75.00	SY	\$125.00	\$9,375.00
Line Item #154 - Sidewalk Removal and Restoration	15.00	SY	\$85.00	\$1,275.00
Line Item #159 - Sod Replacement	100.00	SY	\$12.00	\$1,200.00
Line Item #161 - MOT	400.00	LF	\$4.00	\$1,600.00

Line Item #184 - Mobilization (2.5%)	1.00	LS	\$5,223.88	\$5,223.88
Lien Item #185 - Demobilization (1%)	1.00	LS	\$2,089.55	\$2,089.55
Lien Item #186 - Additional Work - Dry Can Demolition	1.00	LS	\$8,500.00	\$8,500.00

<b>TOTAL</b>	<b>\$</b>	<b>224,768.43</b>
--------------	-----------	-------------------

\*\*\*\*Pricing Based on PBCWUD Contract 23-031 - Lift Station Rehabilitation Continuing Construction Contract\*\*\*\*

Notes:

1. City to provide new control panel, pumps, bases, base plates and guide rails
2. Vac Truck Services to be provided by owner
3. Does not include permitting, surveying or as built

**ALL PO's/Contractual Issuances are to be emailed to: [info@hinterlandgroup.com](mailto:info@hinterlandgroup.com)**

Accepted By: \_\_\_\_\_ Accepted Date: \_\_\_\_\_



**Hinterland Group, LLC**

2051 W Blue Heron Blvd  
Riviera Beach, FL 33404  
PHONE: (561) 640-3503

**ALL PO's/Contractual Issuances are to be emailed to: [info@hinterlandgroup.com](mailto:info@hinterlandgroup.com)**

**Proposal # 24-0249-08**

**ADDRESS**

City of Cooper City  
Steve Blanchard  
[SBlanchard@coopercity.gov](mailto:SBlanchard@coopercity.gov)

**DATE: October 23, 2025**

**JOB NAME: Lift Station #54 Rehab**

ACTIVITY	QUANTITY	UNIT	RATE	AMOUNT
Line Item #1 - Wetwell Corrosion Barrier System	435.00	SF	\$25.00	\$10,875.00
Line Item #2 - Manhole Concrete Bench and Flow Channel Rebuilding	10.00	CF	\$500.00	\$5,000.00
Line Item #15 - 4" DIP Wetwell Discharge Downpipe	60.00	LF	\$450.00	\$27,000.00
Line Item #20 - 4" DIP Emergency Bypass Assembly	1.00	EA	\$1,800.00	\$1,800.00
Line Item #24 - 4" DIP Force Main	30.00	LF	\$115.00	\$3,450.00
Line Item #30 - 4" Mechanical Joint Restraint	2.00	EA	\$200.00	\$400.00
Line Item #36 - Ductile Iron Fittings	0.75	TON	\$7,500.00	\$5,625.00
Line Item #44 - 4" DIP Wetwell Vent	1.00	LS	\$2,800.00	\$2,800.00
Line Item #66 - 4" to 6" Diameter Connection to Existing FM	1.00	EA	\$3,800.00	\$3,800.00
Line Item #69 - Removal and Disposal of Existing pipe up to 8"	60.00	LF	\$60.00	\$3,600.00
Line Item #82 - 6" Bypass Pumping	18.00	DAY	\$1,000.00	\$18,000.00
Line Item #89 - Pump guide Rail System (Install only)	40.00	LF	\$65.00	\$2,600.00
Line item #90 - Submersible Pump base Elbow - 4" (Install Only)	1.00	EA	\$2,150.00	\$2,150.00
Line Item #93 - Submersible Pump Base Plate (Install Only)	1.00	EA	\$1,500.00	\$1,500.00
Line Item #106 - Control panel (Install Only)	0.45	EA	\$104,000.00	\$46,800.00
Line Item #121 - 4" Gate Valve	3.00	EA	\$1,800.00	\$5,400.00
Line Item #128 - 4" Swing Check Valve	2.00	EA	\$2,850.00	\$5,700.00
Line Item #154 - Sidewalk Removal and Restoration	15.00	SY	\$85.00	\$1,275.00
Line Item #159 - Sod Replacement	200.00	SY	\$12.00	\$2,400.00
Line Item #161 - MOT	400.00	LF	\$4.00	\$1,600.00

Line Item #184 - Mobilization (2.5%)	1.00	LS	\$3,794.38	\$3,794.38
Line Item #185 - Demobilization (1%)	1.00	LS	\$1,517.75	\$1,517.75
Line Item #186 - Additional Work - Dry Can Demolition	1.00	LS	\$8,500.00	\$8,500.00

<b>TOTAL</b>	<b>\$</b>	<b>165,587.13</b>
--------------	-----------	-------------------

\*\*\*\*Pricing Based on PBCWUD Contract 23-031 - Lift Station Rehabilitation Continuing Construction Contract\*\*\*\*

Notes:

1. City to provide new control panel, pumps, bases, base plates and guide rails
2. Vac Truck Services to be provided by owner
3. Does not include permitting, surveying or as built
4. Meter Can to remain in place

**ALL PO's/Contractual Issuances are to be emailed to: [info@hinterlandgroup.com](mailto:info@hinterlandgroup.com)**

Accepted By: \_\_\_\_\_ Accepted Date: \_\_\_\_\_