Hazen

EXHIBIT No. 1
FEE ESTIMATE
City of Cooper City
Task Order No. 2026-02
Cycle 4 NPDES Permitting

Task	Description	Vice President	Associate Vice President/ Senior Consultant	Principal Engineer	Assistant Engineer	Senior Designer	Total H&S Hours	Hazen Labor Cost
1	Project Management and Initiation	4	0	8	8	0	20	$4,140
2	Preparation of Cycle 4, Year 9 Annual Report and Attachments	6	0	12	15	0	33	$6,690
3	General NPDES Continuing Services	2	0	8	8	0	18	$3,510
4	Cycle 5, Year 1 Tasks	2	0	8	8	0	18	$3,510
	SUBTOTAL LABOR	**14**	**0**	**36**	**39**	**0**	**20**	**$17,850**
	Subconsultant Services - RES Florida Consulting, LLC (RES)							**$29,985**
	TOTAL FEE							**$47,835**

2025 FEE SCHEDULE								
		Vice President	**Associate Vice President/ Senior Consultant**	**Principal Engineer**	**Assistant Engineer**	**Senior Designer**		
	Billing Rate ($/hr)	**315.00**	**295.00**	**200.00**	**160.00**	**145.00**		

2/5/20262:13 PM